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107-R-169 STATEMENTS ABOUT EXISTING CONDITIONS OF UTILITIES, ADDITIONAL 
RIGHT-OF-WAY, AND ENCROACHMENTS 

 
(Revised 06-08-15) 

 
The Standard Specifications are revised as follows: 
 
SECTION 107, AFTER LINE 764, INSERT AS FOLLOWS: 
 107.26 Existing Conditions of Utilities, Additional Right-of-Way, and 
Encroachments 
 Such existing conditions are as described below. 
 
  (a) Utilities 
 There is no known involvement of utility companies or organizations located 
within the project limits.  The contractor must use caution and is required to follow all 
laws and safety precautions when digging, excavating or working near aerial lines. 
 
  (a) Utilities 
 The status of all utility companies and organizations potentially involved with the 
work to be performed are described below as know at the time this contract was 
prepared.  The active engagement of the Utility Coordinator does not minimize nor 
negate the responsibility of the Contractor to perform duties per the Standard 
Specifications. 
 
(The following is to be inserted when the contractor is required to clear and stake) 

When the contractor is required to clear and stake right-of-way, the contractor 
shall inform the Construction Project Engineer/Supervisor (PE/PS) when clearing and 
staking of the right-of-way for the project is completed or the right of way is sufficiently 
completed for a specific area that will allow for a particular utility to relocate.  Upon the 
INDOT PE/PS’s written and dated acceptance that the clearing and staking work is 
completed, the PE/PS will notify the Utility Coordinator.  The contractor shall copy the 
PE/PS and the Utility Coordinator on all correspondence with utilities.   
 
(The following is to be inserted for Design Build) 
 The following represents the collected information concerning utility involvement 
at the time of letting.  The Contractor shall initiate and complete all Utility Coordination 
efforts using an INDOT Certified Utility Coordinator following 105 IAC 13, the Design 
Manual, and INDOT’s model for utility coordination.  Utilities identified as in conflict 
and eligible for reimbursement by INDOT at the time of bid letting will be reimbursed 
directly by INDOT and are identified below.  Additionally, as the contractor completes 
the INDOT design, additional conflicts with utilities may be found.  INDOT’s Central 
office Utility team will review these impacts/design changes to approve it as reasonable 
and necessary.  Conflict analysis and design review will take no more than 5 working 
days after all requested documents are submitted. INDOT’s Utility review will not occur 
until the other required design reviews have been satisfactorily completed and approved. 
Once the design is approved the contractor shall coordinate work plans with those 
utilities.  Should those utilities be reimbursable, INDOT will execute a reimbursable 
agreement with the utility.  In contrast, if the contractor revises the INDOT design 
causing a utility to have to relocate, the cost of that relocation including utility 



09-01-15 
 

107-R-169 
2 of 3 

coordination efforts and the associated time to complete the relocation shall be the 
responsibility of the contractor.  
 
 The facilities of       exist within the project limits, but are not expected to be 
affected by the proposed construction. If questions arise,       of the utility may be 
contacted at      -     -     . 
 
 The facilities of       exist within the project limits. Their facilities have been 
adjusted to accommodate construction. If questions arise,       of the utility may be 
contacted at      -     -     . 
 
 The facilities of       exist within the project limits. It is anticipated that they 
will adjust their facilities for construction on or before      , 20     . If questions 
arise,       of the utility may be contacted at      -     -     . 
 
 The facilities of       exist within the project limits. The utility will be able to 
complete its involvement with the contract when the Contractor has completed       in 
the location of       such that the utility may adjust its facilities. It is anticipated that 
the utility will take approximately       calendar days to adjust its facilities in such 
area. If questions arise,       of the utility may be contacted at      -     -     . 
 
The following are examples for guidance in writing special provisions, note the date the 
Work Plan was executed is a required entry for FHWA  ............................... 
 
 The facilities of Crossroads Fiber exist within the project limits, but are not 
expected to be affected by the proposed construction. If questions arise, Mike Hennessey 
of the utility may be contacted at 574-360-6772. The work plan was executed on July 1, 
2015 
 
 The facilities of Buckeye Pipeline exist within the project limits, but are not 
expected to be affected by the proposed construction. A representative from Buckeye 
needs to be present when excavating with any mechanized equipment within 5’ of the 
pipeline. The contractor shall give 7 working days notice prior to working near this 
pipeline.  If questions arise, John Rangel of the utility may be contacted at 219-781-3383.  
The work plan was executed on July 17, 2015 
 
 
 The facilities of IAWC exist within the project limits. The utility will be able to 
relocate when the Contractor has accomplished the final grade elevations at STA 105 
+50 LINE “A”, 50 FT RT.  IAWC will mobilize within 10 calendar days after contractor 
notification.  It is anticipated that the utility will take approximately 40 calendar days to 
adjust its facilities in such area. If questions arise, Matt Schieler of the utility may be 
contacted at 317-807-2466.   The work plan was executed on July 21, 2015 
 
For Design build projects: each utility listed should indicate reimbursable status per 
FHWA: 
 The facilities of Vectren Gas exist within the project limits. The utility will be able 
to relocate when the Contractor has accomplished the final grade elevations at STA 105 
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+50 LINE “A”, 50 FT RT.  Vectren will mobilize within 10 calendar days after 
contractor notification.  It is anticipated that the utility will take approximately 40 
calendar days to adjust its facilities in such area. If questions arise, John Smith of the 
utility may be contacted at 317-807-2466.   This utility relocation is eligible for 
reimbursement.   The work plan was executed on July 21, 2015 
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