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January 30, 2014 F 512.481.5766

Ms. Vicki Talpas

Sullivan County Assessor

100 Courthouse Square, Room 203
Sullivan, Indiana 47882

Re: Request for Bids for 2015 - 2018 Reassessment
Dear Ms. Talpas:

We at Tyler Technologies, Inc., Appraisal & Tax Division are pleased to submit our response
to your Request for Bids for Reassessment for the years 2015, 2016, 2017 and 2018. We
have proposed a very talented team of individuals to work on your project headed by
Appraisal Project Supervisor Bill Birkle. Based upon Mr. Birkle's familiarity with your
County’s appraisal standards, we can commit to this effort without hesitation. OQur
knowledge of mass appraisal standards coupled with the efficient use of your CAMA System
to conduct these services will produce fair, equitable and defensible market values that will
meet or exceed requirements of the Department of Local Government Finance.

As you read our proposal you will see that Tyler has the qualifications and appraisal
knowledge which we’ve been providing throughout the state for decades. Tyler brings a
level of appraisal expertise no other vendor can match which is illustrated by the size of
our client base and by the commitment of our appraisal team. We believe our appraisal
team will make a worthy partner to the County as you embark upon the important
selection process. We can help; it is our business to do so.

Our proposal includes this Letter of Transmittal, Completed Questionnaire, Bid Form,
Detailed Proposal, which incorporates these Specifications, Non-Collusion Affidavit,
Qualification Package and the proposed Work Plan for the project. The proposal price is
valid for 60 days. The proposal is confidential and proprietary and is intended only for
Sullivan County.

Upon the County’s request, Tyler will purchase a performance bond in the full amount of
the contract and deliver it to the County within 10 days of contract signing by the
Department of Local Government Finance.

We look forward to your review of our proposal and we are available to make a
presentation to any interested party if needed.




Ms. Vicki Talpas

Sullivan County Assessor
January 30, 2014
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The following individuals may be contacted by you for purposes of clarifying any aspects of
the proposal. If there are any questions or comments regarding our proposal, they will be
happy to prepare a timely response.

Troy Fryman Mark Folkerts Bill Birkle
Senior Account Executive Indiana/Wisconsin Mgr. Project Supervisor
859-466-5406 812-631-3744 317-750-1627

troy.fryman@tylertech.com  mark.folkerts@tylertech.com bill.birkle@tylertech.com

Sincerely,

Gus Tenhundfeld.)
Senior Account Representative
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QUESTIONNAIRE

How many years has your organization been in the Mass Appraisal business?

Tyler’s Appraisal & Tax Division has been in business since 1938 and has
completed projects in numerous counties throughout Indiana over the years
including Sullivan County.

How many years experience does your organization have in the determination of assessed
values of parcels according to Indiana law? As stated in the previous question, Tyler’s
Appraisal & Tax Division has been in operation since 1938 and most of those
years have been spent in Indiana and Ohio doing Mass Appraisal.

What Indiana Counties have you served as technical advisor for specific assessment or general
reassessment since March 1, 20122 The following have been served by Tyler’s
Appraisal & Tax Division in various capacities since 2012: Adams, Bartholomew,
Clay, Crawford, Dearborn, Dubois, Fountain, Fulton, Gibson, Greene, Knox,
Jackson, Jennings, Jefferson, Johnson, LaPorte, Owen, Parke, Perry, Posey,
Ripley, Scott, Spencer, Sullivan, Switzerland, Tipton, Vermillion, Warrick and
Washington.

How many other Counties will you be serving as technical advisor during the period July 1, 2014
to June 30,2018? 25 - 25

If you are an individual, in what year did you earn your certification as a Level 111
Assessor/Appraiser as defined by IC 6-1.1-35.5? N/A

[f you are a partnership or corporation, in what year did the proposed Sullivan County Project
Supervisor earn their Level IIT Assessor/Appraiser as defined by IC 6-1.1-35.57 The Project
Supervisor was actually the first recipient of the Level Il presented by former
Commissioner Tim Rushenberg in 2010.

What IAAQ designations or courses has the proposed Sullivan County Project Supervisor
completed? Courses 101, 102, 112, 300, 400, 402, and USPAP Workshop 151, The
Project Supervisor obtained the professional designation of Assessment
Administration Specialist, AAS in 2001.

Ff'f e January 28, 2014
(Signature) Q (Date)

Tyler Technologies. Inc.
(Name of organization, if applicable)
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BID FORM - COST SUMMARY

. The undersigned, having reviewed the Specifications for the Cyclical Reassessment Contract for
Sullivan County, Indiana, dated January 30, 2014, does hereby offer to perform the services
described therein for the sum FIVE HUNDRED SIXTY-FIVE THOUSAND SIX HUNDRED TWENTY-
SEVEN DOLLARS (5565,627.00). A breakdown of the yearly cost is listed below, along with the
per parcel overage charges which varies from those listed in the attached contract.

Cost Per Year:

Year One: $ 135,200.00
Year Two: $139,256.00
Year Three: S 143,434.00
Year Four: $147,737.00

Overage Charges:

Residential $ 10.00 per parcel
Agricultural $ 15.00 per parcel
Commercial $ 20.00 per parcel
Exempt $ 25.00 per parcel
Utility $ 25.00 per parcel
Industrial $25.00 per parcel

Requested Extra Review Days: $450.00 per day

Tyler Technologies, Inc,
Company Name

@S f Senior Account Representative
Signature a Title

January 28, 2014
Date
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PRESCRIBED CONTRACT FOR ANNUAL ADJUSTMENTS &
CYCLICAL REASSESSMENT

This Contract is entered into by and between

Tyler Technologies / Appraisal and Tax Division

(“Contractor,” which term shall include the Contractor’s principals), the Sullivan
County Assessor, and the Board of County Commissioners of Sullivan County,
Indiana (hereinafter jointly and severally the “County,” which terin shall also mean
Sullivan County, Indiana), and the Department of Local Government Finance
(“Department™), a party solely for the limited purposes of approving the employment of
the Contractor and exercising statutory oversight pursuant to IC 6-1.1-4-17(a).

RECITALS

A. The County has determined it is in the County’s best interest to employ the Contractor
as a technical advisor pursuant to the provisions of IC 6-1.1-4-17 for the purpose of
performing a cyclical reassessment as required by IC 6-1.1-4-4.2(2)(6) and 50 IAC 2.4
and annual adjustments (or “trending™) as required by IC 6-1.1-4-4.5 and 50 TAC 27,

B. The County has advertised for bids as required by IC 6-1.1-4-18.5(b) and has fulfilled
all other statutory conditions precedent to the employment of a technical advisor;

C. The Contractor’s principal(s) or contract executor is a Professional Appraiser as the
term is defined in IC 6-1.1-4-17(c) and 1C 6-1.1-31.7, is certified by the Department
pursuant to 50 IAC 15-3 and 50 IAC 15-4, and the Contractor was the lowest and best
bidder meeting all the requircments under law for serving as a technical advisor in the
assessment of property;

D. The County has awarded the bid to the Contractor and the Contractor is willing to
contract with the County subject to the terms and conditions of this Contract;

E. This Contract is subject to the provisions of 50 IAC 15 and the Contractor will comply
with the provisions of 50 JAC 15 in connection with this Contract;

F. The Department has final approval authority for the employment of the Contractor
pursuant to this Contract, and, as a signatory to the Contract, has the right to exercise its
statutory right of oversight of the performance of the Contractor as contemplated by IC 6-
1.1-4-17(a);

G. The County, the Contractor, and the Department are entering into this Contract on or
after March 2 of a year and on or before June 30, the period immediately following the
deadline by which the Department must approve a county’s reassessment plan pursuant to
IC 6-1.1-4-4.2 and immediately preceding the start of reassessment on July 1 of a year;
and
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H. The County, the Contractor, and the Department understand that for purposes of
performing a cyclical reassessment, the term of this Contract may, due to authorization
from the Indiana Department of Administration, cover all four years of a cyclical
reassessment,

AGREEMENT

In consideration of the promises, mutual covenants, and obligations of the parties, the
County, the Department, and the Contractor agree as follows:

1. Incorporation of Recitals. The foregoing recitals are adopted by the parties as being
true and accurate statements and are hereby incorporated by reference into this Contract.

2. Duties of the Contractor. The Contractor shall provide technical assistance to the
County in connection with the determination of annual adjustments to real property in
Sullivan County for the Assessment Year(s) of 2015, 2016, 2017, and 2018 ,

as well as assistance with phase(s) 1,23 &4 of the
four-phase cyclical reassessment beginning on July 1,
2014 , as requested and assigned by the authorized

designee of the County, under the terms and provisions of this Contract, in accordance
with and in furtherance of all rules governing the assessment of real property
promulgated by the Department and all other applicable laws, statutes, ordinances, or
administrative rules.

A. Annual Adjustments.

1. The class(es) of property to be reviewed by the Contractor under this Contract
is/are limited to /Complete as applicable.] Residential, Agricultural, Commercial, Industrial,

Exempt, and Uiility

2. For the class(es) of property listed in paragraph 2(A) of this Contract, the
Contractor will complete all responsibilities imposed upon an assessing official under IC
6-1.1-4-4.5 and 50 TAC 27 regarding annual adjustments and the completion of required
ratio studies, unless specifically retained by the County as listed in paragraph 3 of this
Contract, including but not limited to:

(a) Perform ratio studies using the methods or combination of methods acceptable
under 50 IAC 27, which incorporates by reference the Standard on Ratio Studies
published by the International Association of Assessing Officials (“IAAQ”), or
other acceptable appraisal methods approved by the Department.

(b) Use a valuation date of March 1, 2015, 2016, 2017, & 2018

(c) Use verified sales of properties occurring within the fourteen months
preceding the relevant valuation date in performance of the ratio studies.
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1. Sales occurring before or after the assessment date shall be trended, if
appropriate, in accordance with the JAAQO standard and the time
adjusted sales price shall become the basis for all ensuing analysis.

ii. Ifavailable sales data are insufficient to satisfy the IAAO standard, the
Contractor may use sales from earlier or more recent time periods, or
both, by adjusting and time-trending the sales data as described in the
IAAQ standard.

fii.  Ifthe Contractor determines that there are insufficient commercial
and/or industrial improved property sales in order to determine an
annual adjustment factor and the Department and the County expressly
approve the Contractor’s determination in writing, the Contractor shall
review one or more of the following to derive an annual adjustment
factor:

(aa)  Craftsman cost and depreciation tables from the last quarter of
the calendar year preceding the assessment date.

(bb) Income data, rental data, market value appraisals, and other
relevant evidence derived from appeals of the most recent
assessment date and adjusted, as applicable, to January 1 of the
year preceding the assessment date.

(cc)  Commercial real estate reports.

(dd) Govemmental studies.

(ee) Census data.

(ff)y  Multiple listing services (MLS) data.

(gg) The independent study performed by the Indiana Fiscal Policy
Institute.

(hh)  Other information or data to determine an annual adjustment
factor.

(d) Review all neighborhood delineations for the specified class(es) of property
established for the most recent assessment date to determine if any adjustments or
alterations are desirable.

(e) Review all land values for the specified class(es) of property established for
the most recent assessment date to determine if any modifications are needed in
order to promote uniform and equal assessments.

(f) Review ratio studies for each listed property class and examine the coefficient
of dispersion and price-related differential to determine if an annual adjustment
factor should be applied and determine the appropriate annual adjustment factor if
required.

(g) After any annual adjustment factor is applied, the Contractor shall complete an
additional ratio study and provide the results of the ratio study to the County and
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the Department in the manner and format specified in 50 IAC 27-4-1 through 50
TAC27-4-7.

(h) Notify the County and the Department if any ratio study reveals a coefficient
of dispersion and/or price-related differential that is outside the appropriate ranges
set in 50 JAC 27-11-1 and recommend appropriate actions to address any
identified irregularities in accordance with the procedures set forth in 50 IAC 27.

(i) Conduct any required stratifications and perform ratio studies for each strata
until the Contractor determines the properties that are causing a coefficient of
dispersion and/or price-related differential that is outside of the acceptable range
and then make necessary refinements to the valuation for all similarly situated
properties.

(Paragraphs (4)(2)(j) through (2)(m) are optional provisions to be included if this
Contractor will also be responsible for the following services related io sales
disclosure forms. If this Contractor WILL be responsible for the following
services related to sales disclosure forms, then check these provisions.)

(j) LINo later than fifteen business days prior to October 1 of the contract year, :
the Contractor shall submit to the County and the Department all parcel data in |
the specified formats as required by IC 6-1.1-4-25 that are set forth at 50 IAC 26 !
and on the Department website at www.in.gov/dlgf/4699.htm to be utilized by the

Department and the Legislative Services Agency (“LSA”) in accordance with IC

6-1.1-33.5-3.

(k) CJThe Contractor will generate complete parcel characteristics and parcel
assessment data in a manner and format acceptable to the Department and LSA.

(1) ElVerify all sales disclosure forms forwarded to the Contractor that the County
received under IC 6-1.1-5.5-3.

{m) E]No later than fifteen business days before March 1 of each assessment
year, the Contractor must submit to the County all sales disclosure data for the
preceding year in the electronic format specified by the Department.

B. Cyclical Reassessment.

1. The group(s) of parcels of real property containing approximately 25% or more of
the parcels within each class of real property in the County (as prescribed by the
County’s reassessment plan as approved by the Department) and which the Contractor is
to review pursuant to this Contract (“group(s)”) is/are limited to: Residential
and/or Agricuttural , Commercial , Industrial , Exempt
Utility
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2. For the group(s) of property listed in paragraph 2(B), the Contractor will complete
all responsibilities imposed upon an assessing official under IC 6-1.1-4 and 50 IAC 2.4

regarding the assessment of real property for phase(s)

1.2,3, &4 of the cyclical reassessment, unless such
responsibilities are specifically retained by the County as listed in paragraph 3, including
but not limited to:

(a) Perform the physical inspection, as that term is defined in the Request for
Proposal issued by the County and which gave rise to this Contract, which
definition is incorporated by reference herein, of all real property in the
group(s) specified in paragraph 2(B), for which physical inspection shall
begin on or after July 1, 2014, 2015, 2016, & 2017 and be
completed on or before March 1, 2015, 2016, 2017, & 2018

(b) Recommend to the County the True Tax Value, as that term is defined in the
2011 Real Property Assessment Manual and Guidelines, of all parcels in the
group(s) using the guidelines determined by the Department,

{c) Compliance with IC 6-1.1-4-4.2(a)(6)(A) to physically inspect each parcel of
real property in the group(s) being reassessed, may be satisfied using various
approaches. The following is a list of suggestions:

1.  As a basic procedure, visually inventory the property with the property
record card in hand, and confirm that all buildings, structures, and
improvements (“improvements”) are properly described on the
property record card, and
(aa) il any improvements do not appear to be properly described,

take the necessary measurements to properly describe the
improvements on the property record card;

(bb)  if any improvements do not have photographs attached to the
property record card, and the County believes it is appropriate
to have a photograph of the improvement, take the photograph
and include it with the property record card; and

{(cc)  if any buildings or structures have been added to the land that
do not appear to be fully described, exterior measurements
must be obtained. If the County believes an interior inspection
is desirable, seek the permission of the owner to enter the
building or structure. If no owner or representative of the
property is present, leave a printed form such as a door hanger
requesting the property owner or representative contact the
Contractor to make arrangements for the in-structure
inspection. The printed form shall make clear that the property
owner/representative may choose not to have an interior
mspection.
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i,  As an alternative to on-site inspections, the following procedures are
suggested:
(aa) [Check if the County requires the Contractor to comply with

these procedures.] 1f the County has a construction permit
process and maintains active updating of property record cards,
physical inspection may include review of building permits,
sales disclosure forms, multiple listing service property data, |
and inspection of aerial photography. A visual inspection of the
property from the street is desirable, but may not be necessary
in every case. In cases where the Contractor does not intend to
send an employee to the property, a written explanation shall
be provided to the County, to which the County shall consent
in writing.

(bb)  [AfCheck if the County requires the Contractor to comply with
these procedures.] If the County does not have a construction
permit process and does not actively update property record
cards, the Contractor’s personnel shall make a visit to each
property as described in paragraph 2(B).

(cc)  EB/Check if the County requires the Contractor to comply with
these procedures.| If the County records available are less than
a construction permit process and active updating of property
record cards but more informative than having no current
records, the Contractor shall perform the duties of physical
inspection by classes described as follows:

[The County shall insert the level of physical inspection required o
Jor each class of property.]
(A) Agricultural: Drive-by visual inspection of 585 improved
parcels for phases 1,2,3, & 4 of the 4 year contract totaling
2,340 parcels
(B) Residential: Drive-by visual inspection of 1,973 improved
parcels for phases 1,2,3, & 4 of the 4 year contract totaling
7,892 parcels
(C) Commercial: Drive-by visual inspection of 157 improved
parcels for phases 1,2,3, & 4 of the 4 year contract totaling
628 parcels
(D) Industrial: Drive-by visual inspection of 20 improved
parcels for phases 1,2,3, & 4 of the 4 year contract totaling
80 parcels
(E) Exempt: & Utility: Drive-by visual inspection of 80 improved
parcels for phases 1,2,3, & 4 of the 4 year contract totaling
320 parcels

(d) Adequately provide for the creation and transmission of real property
assessment data in the form required by LSA and the Department’s division of
data analysis.
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(e) Complete the appraisal of: (1) one-third of the parcels in a group before

October 1 of the year in which the group’s reassessment under the County’s |
reassessment plan begins; (2) complete the appraisal of two-thirds of the
parcels in the group before January 1 of the year following the year in which ’
the group’s reassessment begins; and (3) complete the appraisal of all the

remaining parcels in the group before March 1 of the year following the year

in which the group’s reassessment begins,

(f) File appraisal reports with the County for: (1) the one-third of the parcels in a
group appraised before October 1 of the year in which the group’s
reassessment under the County’s reassessment plan begins; (2) the two-thirds
of the parcels in the group appraised before January 1 of the year following
the year in which the group’s reassessment begins; and (3) all the remaining
parcels in the group appraised before March 1 of the year following the year
in which the group’s reassessment begins.

(g) In preparing the appraisals, utilize cost and depreciation tables set forth in the
2011 Real Property Assessment Manual and Guidelines and any related
updates thereto.

C. All direct assessment activities, those activities necessary to make the actual valuation
of the property, must be performed by a level III assessor-appraiser certified under IC 6-
1.1-35.5. All work performed under this Contract must be organized, supervised, or
reviewed by a level III assessor-appraiser certified under IC 6-1.1-35.5. Additionally, a
level 11T assessor-appraiser certified under IC 6-1.1-35.5 must personally fulfill the
following duties: [Specify, in detail, the precise obligations that the County desires to be
handled personally by the level IIl assessor-appraiser. |

1. Neighborhood stratiication review

2. Formal appeals

3. Statistical analysis of factoring (Trending)

4. Ratio Study completion
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D. Administrative personnel employed by the Contractor may be used to fulfill the
following duties: [Specify, in detail, the precise obligations that the County does not
intend to require a level Il assessor-appraiser to handle personally.]

1. General quality control

2. General office duties

3. Data collection of real property
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(Paragraph 2(E} is an optional provision to be included if the Contractor will be
responsible for services related to new construction.)

E. [0 Under the terms of this Contract, the Contractor shall assist the County in the
collection of data pertaining to new construction and demolition permits and the
examination of new construction and demolition from the previous year(s)

(20 ). The Contractor shall physically inspect
parcels within the County for the year(s)
20 based on permits, Form 135s, or other

information as provided by the County.

(1) For each building permit issued to the Contractor, a representative of the
Contractor shall visit, inspect, list, measure, and grade the improvement specified
in the permit. For each demolition permit issued to the Contractor, a
representative of the Contractor shall visit and inspect the improvement specified
in the permit.

(2) When possible, the contractor shall gain an interior inspection or gain interior
information. If no one is present to permit interior access, the Contractor shall
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leave a door hanger at the property to provide the owner a means of contacting the
County to provide interior information.

(3) The Contractor will also be responsible for digital photographing of new
improvements and additions or other changes to those improvements.

(4) If the Contractor locates an improvement that is under construction or under
demolition at the time of a field inspection, a notation to that effect will be placed
on the property record card indicating the estimated percentage of completion or
demolition at the time of the inspection.

(5) The Contractor shall provide a rate per parcel for any overages in parcel count
to be collected or reviewed on a yearly basis. The overage charge(s) shall be

$

(6) The Contractor shall perform data entry for

[State property class type(s).] new construction permit parcels. The overage
charge(s) shall be
$

3. Responsibilities of the County. The Contractor will not be responsible for the
following duties as provided in IC 6-1.1-4, which are retained by the County for
performance by the County’s staff or are contracted by the County to a third party:

A. Duties retained by the County for performance by the County’s staff:

(1) Send notices of assessment to each affected taxpayer pursuant to IC 6-1.1-4-
22(a) and (b).

(2) Maintain an electronic data file of the parcel characteristics and parcel
assessments of all parcels and the personal property return characteristics and
assessments by return for the County as of the assessment date.

(3) Maintain the electronic file in a form that formats the information with the
standard data, field, and record-coding required and approved by LSA and the
Department.

(4) Transmit the data in the file with respect to the assessment date of March 1,
2015, 2016, 2017, & 2018 , to LSA and the Department in a
manner that meets the data export and transmission requirements in a standard
format as prescribed by the Indiana Office of Technology (“IOT”) established
by IC 4-13.1-2-1 and approved by LSA.
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(5) Resubmit the data in the form and manner required under this subsection,
upon request of LSA or the Department, if data previously submitted under

this subsection does not comply with the requirements of this subsection, as
determined by LSA or the Department. An electronic data file maintained for
a particular assessment date may not be overwritten with data for a subsequent
assessment date untif a copy of an electronic data file that preserves the data
for the particular assessment date is archived in the manner prescribed by IOT
and approved by LSA.

(6) Bl [Check if the County is to perform data entry.] Perform the following data
entry:
The County shall data enter all field reviewed parcel characteristic changes resutting
from cyclical reassessment activities for all property classes of improved parcels for
years 2015, 2016, 2017, & 2018 of the 4 year contract,

B. Duties to be contracted to a third party: None.

4. Final Authority to Determine Assessed Values. The final determination of the
appropriate assessed values is and shall remain the responsibility of the County. '

5. Contract Representative. The County Assessor shall be the Contract Representative
to serve as the primary contact person for the County under the Contract.

6. Contractor Employees: Project Manager. The Contractor shall assign by name an
Indiana level III assessor-appraiser as project manager. The assigned Indiana level I11
assessor-appraiser shall be William A. Birkle, AAS and the current contact
information for the assigned person is:

Address: 5243 Killington Drive

Indianapolis, Indiana 46237

Work telephone: {317) 750-1627

Home telephone: (317) 750-1627

Cell number: {317) 750-1627

Email: bill. birkle@tylertech.com

DLGF student ID #: 521

Date of issuance assessor-appraiser certificate: 1/2010

7. Work Plan. Attached hereto, and incorporated fully herein as Exhibit A, is the Work
Plan developed and approved by the Contractor and the County setting forth the schedule
for the completion of work under this Contract. The Contractor and the County warrant
and represent that the Work Plan ensures that all values generated by any form of
assessment under this Contract will be completed before such values are required by the
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Department in order to set tax rates. A Work Plan must be attached to and incorporated
into this Contract before the Department can become a signatory to the Contract

8. Performance Bond. If the County requires surety and performance bonds, the
Contractor must purchase a performance bond or bonds from a surety licensed to do
business in the State of Indiana. The performance bond(s) must be in the same amount as
the price of this contract and must entitle the County to call upon the surety to complete
the contract in one of three ways: 1) the surety completes the contract by hiring a
completion contractor; 2) the surety and the County choose a new contractor to complete
the contract and the surety pays the costs; or 3) the County alone chooses a new
contractor and the surety pays the costs. If the surety chooses to complete the contract by
hiring a completion contractor, the surety assumes the same risk as the original
Contractor. A requirement that the Contractor provide surety and performance bonds may
be attached to this Contract as an addendum to be signed by all parties. Altematively, the
Contractor and County may agree to a performance retainer and attach an addendum
signed by all parties to this Contract to provide for such a retainer.

9. Identification. All field personnel involved with performance of work for the
Contractor shall carry identification cards, which will include a photograph of the
mdividual and the Assessor’s signature. All vehicles used by field personnel shall be
marked appropriately and registered with the County Sheriff’s office, with local police
departments located within the County, and with the Assessor’s office.

10. Office Space; Computer Support. The County [ shall/ [shall not provide the
Contractor with office space or computer support in connection with the performance of
this Contract. The County and Contractor shall be aware of and exclusively responsible
for all legal implications of the County providing the Contractor with office space or
computer support in connection with the performance of this Contract.

11. Work Product Delivery. The Contractor shall be responsible for the delivery of the
following products to the County at the completion or termination of this Contract,
including all media in which the materials may be retained:

A. documentation of procedures used throughout the annual adjustment and
reassessment programs;

=

any and all training materials and manuals used to train the Contractor’s staff;

all field worksheets for each parcel of real property;

o o

all maps and/or other information provided for the Contractor by the County;

=

all information gathered, created, or reviewed for the verification of sales
disclosure forms, neighborhood delineations, land values, and/or any time
adjustments to sales prices; and
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F. all ratio studies and supporting documentation.

12. Contractor Support for Appeals. The duties of the Contractor in this paragraph
shall last until all appeals have been resolved, regardless of the earlier termination of this
Contract.

A. The Contractor shall provide 10 eight hour business days for
support of values after mailing of Notices of Assessment (Form 11s), utilizing personnel
familiar with the entire reassessment and annual adjustment processes, including re-
inspection of property or explanation of ratio studies as may be needed. Days required
above the 10 eight hour business days shall be provided at the request of
the County at a rate of $ 700 per business day. :

B. If an assessed value recommended by the Contractor is appealed to any reviewing
body, the Contractor or its employee or representative shall, if at least 30
days notice is given to the Contractor, appear at any hearing scheduled on the appeal of
the parcel to explain its calculations and defend the recommendation. The Contractor
shall provide 10 Elhours/ Bl days for this service. [ Hours/ Bl days
required above this amount shall be provided at the request of the County at a rate of
$ 700 per EThour/ &l day.

13. Consideration. The County shall pay the Contractor a fee § $565,627 for the total fee
of the 4 year cyclical reassessment cycle. The years shall be broken down as follows: Phase 1:
7/1/2014 to 6/30/2015, $135,200 Phase 2: 7/1/2015 to 6/30/2016, $139,256 Phase 3: 71/2016
to 6/30/2017, $143,434 Phase 4: 7/1/2017 to 6/30/2018, $147,737. Overage rates per parcel are:
$10 - Res, $15 - Ag, $20 - Com, $25 - Ind/Ex/Utility, $450 per day for extra days in full payment
for the complete performance of all duties, responsibilities, and activities set out in this
Contract and on the Work Plan mutually agreed to under paragraph 7 and attached as
Exhibit A. The fee shall be paid in the manner set forth in paragraph 15. The parties to
this Contract acknowledge that the Department has no duty, responsibility, or obligation
under this Contract to pay the Contractor, any subcontractor of the Contractor, or the
County. The parties further acknowledge that the work to be performed under this
Contract is solely for the benefit of the County and that it is the County’s sole obligation
to pay the consideration required under this Contract.

14. Condition of Payment. All services provided by the Contractor must be performed
to the reasonable satisfaction of the County and the Department, as determined at their
sole discretion and in reliance upon all applicable federal, state, local laws, ordinances,
rules, and regulations. The County shall not be required to pay for work found to be
unsatisfactory, inconsistent with this Contract, or performed in violation of federal, state
or local statute, ordinance, rule, or regulation.

15. Time and Manner of Payment. The Contractor shall be paid as follows:

A. At the end of each month, the Contractor shall submit a claim for payment for
work completed under the Contract during that month. The amount of cach monthly
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payment is subject to the completion percentage requirements set forth in the Work Plan,
subject to approval by the County, and is subject to full compliance with all other

obligations under this Contract. Approval shall be based on the monthly  [specify the
time period when the reports must be submitted; for example, monthly, weekly, or
biweekly| progress reports submitted by the Contractor and on the County’s inspection of
the Contractor’s assessment records and the submission of the reports to the County.
Payment shall be made to the Contractor within 45 days after approval by
the County.

B. If all work is not completed under this Contract by the completion date specified in
paragraph 18 or if all required data is not submitted to the Department in the appropriate
format in a timely manner, then all further payments may be suspended until all work has
been satisfactorily completed and approved by the County and as otherwise required
under this Contract. Payments of the suspended amount will be made to the Contractor
within 30 days after such approval by the County, subject to other terms of
this Contract. The County is solely responsible for payment to the Contractor. The
Contractor shall not submit any claim for payment to the Department nor make any claim
for damages against the Department under the Contract. The Department has no financial
or other obligations, including damages, to the Contractor and is a party to the Contract
solely for the purpose of fulfilling the requirements of IC 6-1.1-4-17(a).

16. Penalties. Pursuant to IC 6-1.1-4-19.5(b)(2), payments due under this Contract shall
be reduced by the amount of § 100.00 per business day that any part of the
performance by the Contractor remains incomplete after the due date specified in this
Contract,

17. Professional Appraiser Certification; Contract Void on Revocation.

A. A material inducement for entering into this Contract is that the Coniractor’s
principal(s) or contract signatory has been certified as a “Professional Appraiser” under
IC 6-1.1-31.7 and 50 IAC 15-4 in order to enter into this Contract. The Contractor
represents and warrants that its principal(s) or contract signatory is certified as a
“Professional Appraiser” at the time of entering into this Contract.

B. The Contractor’s principal(s) or contract signatory will take all steps necessary to
maintain such certification throughout the term of this Contract. The Contractor shall
immediately notify the County and the Department in writing of any circumstance or
occurrence jeopardizing this certification status or if any Notice is issued to the
Contractor’s principal(s) or contract signatory pursuant to 50 IAC 15-3-6(b).

C. Pursuant to IC 6-1.1-31.7-4, this Contract is void and the Contractor may not
receive additional funds if this certification is revoked.

18. Term of Contract. This Contract commences on the date the Department signs and
the Contractor shall commence work under this Contract within 15 days of
the date of approval by the Department of the Contractor’s engagement pursuant to this
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Contract, but not before July 1, 2014 with regard to reassessment-related
responsibilitics. The Contractor shall complete all reassessment work to be performed

under this Contract, other than assistance required in regard to an appeal filed under IC 6-
1.1-15, before March 1, 2015, 2016, 2017, & 2018 , and all annual
adjustment work to be performed under this Contract, other than assistance required in
regard to an appeal filed under IC 6-1.1-15, before

July 1, 2015, July 1, 2016, July 1, 2017, July 1, 2018,

[July 1 of each year is the statutory deadline by which the County shall, under oath,
prepare and deliver to the County Auditor a detailed list of the real property listed for
taxation in the County. IC 6-1.1-5-14].

19. Contract Reports and Monitoring.

A. The Contractor shall maintain all books, documents, papers, accounting records,
and other evidence pertaining to all costs incurred under this Contract. The Contractor
shall make such materials available at its office at all reasonable times during this
Contract and for three years from the date of final payment under this Contract for
inspection by the Department or its authorized designees. Copies shall be furnished at no
cost to the Department if requested.

B. The Contractor shall provide written progress reports to the County in a form
reasonably prescribed by the County and consistent with paragraph 15(A). The reports
must include the number of parcels being reviewed by the Contractor and the status of the
work being done. The County may require that additional information be included in the
reports. The Contractor shall submit the reports to the County within three business days
of receipt of a request.

C. The County may at all times inspect the records of the Contractor to verify the
progress and evaluate the quality of work performed. The County may accompany the
Contractor’s personnel in their assigned duties to assure the Contractor’s adherence with
contractual specifications and approved procedures. The Contractor shall extend its full
cooperation to the County by providing access to all program-related records and by
making personnel available upon request for the purpose of monitoring quality,
performance, and progress.

D. As required by IC 6-1.1-4-19.5(b)(7), the Contractor shall give unrestricted access
to its work product to the Department and to LSA.

20. Work Standards. The Contractor shall execute its responsibilities by following and
applying at all times the highest professional and technical guidelines and standards. If
the County becomes dissatisfied with the work product of or the working relationship
with those individuals assigned to work on this Contract, the County may request in
writing the replacement of any or all such individuals and the Contractor shall grant such
request.
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21. Changes in Work. The Contractor shall not commence any additional work or
change the scope of the work until authorized in writing by the County. The Contractor

shall make no claim for additional compensation in the absence of a prior written
approval and amendment executed by all signatories hereto. This Contract may only be
amended, supplemented, or modified by a written document executed in the same manner
as this Contract.

22. Authority to Bind Contractor. The signatory for the Contractor represents that he or
she has been duly authorized to execute this Contract on behalf of the Contractor and has
obtained all necessary or applicable approvals to make this Contract fully binding upon
the Contractor when his or her signature is affixed and accepted by the County and the |
Department.

23. Confidentiality of Information.

A. The Contractor understands and agrees that data, materials, and information
disclosed to the Contractor may contain confidential and protected information. The
Contractor covenants that data, material, and information gathered, based upon, or
disclosed to the Contractor for the purpose of this Contract will not be disclosed to or
discussed with third parties without the prior written consent of the County and the
Department.

B. The parties acknowledge that the services to be performed by the Contractor for
the County under this Contract may require or allow access to data, materials, and
mformation containing Social Security numbers maintained by the County or the State of
Indiana in its computer system or other records. In addition to the covenant made above
in this section and pursuant to 10 JAC 5-3-1(4), the Contractor and the County agree to
comply with the provisions of IC 4-1-10 and IC 4-1-11. If any Social Security number(s)
is/are disclosed by the Contractor, the Contractor agrees to pay the cost of the notice of
disclosure of a breach of the security of the system in addition to any other claims and
expenses for which it is liable under the terms of this Contract.

C. If the County or the Department receives a public records request that relates to
information or documents in the possession of the County or the Department related to
the Contractor’s intellectual property, trade sccrets, ot other proprietary rights, the
County or the Department shall promptly forward such request to the Contractor for
response. The Contractor shall designate in writing which of those documents, if any, it
considers confidential information or information otherwise excepted from public
disclosure requirements and state with specificity the factual or legal basis for objecting
to the disclosure of such documents. The Contractor agrees and acknowledges that only
information falling within a specific exemption permitted under IC 5-14-3-4 shall be
designated as Confidential. The Contractor shall mark each page of a document
considered to be confidential information as “Confidential” or a similar designation. The
County or the Department shall promptly review the basis for the Contractor’s claim of
confidentiality and shall not disclose the documents subject to the Contractor’s claim if
the County or the Department concurs with such claim, provided that if the County or the
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Department determines that its obligation under public access law requires such
disclosure, the County or the Department shall promptly notify the Contractor of such

determination and will not make such disclosure if the Contractor obtains, prior to the
expiration of the applicable timeframe for response to such request, either an opinion
from the Indiana Public Access Counselor that such disclosure is not required or a
protective order or other relief from any court of competent jurisdiction in the State of
Indiana preventing such disclosure.

D. The Contractor acknowledges that the Department will not treat this Contract as
containing confidential information, and will post this Contract on its website as required
by Executive Order 05-07. Use by the public of the information contained in this
Contract shall not be considered an act of the State.

24. Ownership of Documents and Materials. All documents, records, programs, data,
film, tape, articles, memoranda, and other materials not developed or licensed by the
Contractor prior to execution of this Contract, but specifically developed under this
Contract, shall be considered “work for hire” and the Contractor transfers any ownership
claim to the County and all such materials will be the property of the County. Use of
these materials (other than as related to contract performance by the Contractor) without
the prior written consent of the County is prohibited. During the performance of this
Contract, the Contractor shall be responsible for any loss of or damage to these materials
developed for or supplied by the County or the Department and used to develop or assist
in the services provided while the materials are in the possession of the Contractor. Any
loss or damage thereto shall be restored at the Contractor’s expense. The Contractor shall
provide the County and the Department full, immediate, and unrestricted access to the
work product during the term of this Contract.

25, Delays.

A. Whenever the Contractor or the County has knowledge that any actual or potential
situation is delaying or threatens to delay the timely performance of this Contract, it shall,
within 10 days, provide written notice of the delay to the other party by
certified mail, return receipt requested, including all relevant information with respect to
the actual or potential cause of the delay.

B. In the event of a delay by the Department, legislative action, or court rulings, the
County and the Contractor reserve the right to re-negotiate all terms of this Contract,
including costs.

26. Disputes.
A. Should any disputes arise with respect to this Contract, the Contractor and the

County agree to act immediately to resolve such disputes. Time is of the essence in the
resolution of disputes.
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B. The Contractor agrees that, the existence of a dispute notwithstanding, it will
continue without delay to carry out all of its responsibilities under this Contract that are

not atfected by the dispute. Should the Contractor fail to continue to perform its
responsibilities regarding all non-disputed work without delay, any additional costs
incurred by the County or the Contractor as a result of such failure to proceed shall be
borne by the Contractor.

C. If a party to this Contract is not satisfied with the progress toward resolving a
dispute, the party must notify in writing the other party of this dissatisfaction. Upon
issuance of written notice, the parties have ten working days, unless the pariies mutually
agree to extend this period, following the notification to resolve the dispute. If the dispute
is not resolved within ten working days, a dissatisfied party shall submit the dispute in
writing according to the following procedure:

The parties agree to resolve such matters through submission in writing of their
dispute to the Commissioner of the Department. The Commissioner shall reduce a
decision to writing and mail or otherwise furnish a copy thereof to the Contractor
and the County within ten working days after presentation of such dispute for
action. The presentation may include a period of negotiations, clarifications, and
mediation sessions and will not terminate until the Commissioner concludes that
the presentation period is over. The Commissioner’s decision shall be final and
conclusive unless either party mails or otherwise furnishes to the Commissioner,
within ten working days after receipt of the Cornmissioner’s decision, a written
appeal. Within ten working days of receipt by the Commissioner of a written
request for appeal, the decision may be reconsidered. If no reconsideration is
requested within ten working days, the parties may mutually agree to submit the
dispute to arbitration or mediation for a determination. If a party is not satisfied
with the Commissioner’s ultimate decision, the dissatisfied party may submit the
dispute to an Indiana court of competent jurisdiction.

The County may withhold payments on disputed items pending resolution of the
dispute. The unintentional nonpayment by the County to the Contractor of one or
more invoices not in dispute in accordance with the terms of this Contract will not
be cause for the Contractor to terminate this Contract and the Contractor may
bring suit to collect these amounts without following the disputes procedure
contained herein,

27. Termination for Convenience by County. This Contract may be terminated, in
whole or in part, by the County or the Department whenever, for any reason, the County
or the Department determines that such termination is in its best interest. A decision by
the County to terminate this Contract shall not be attributed to the Department. Similarly,
a decision by the Department to terminate this Contract shall not be attributed to the
County, nor shall such a decision by the Department give rise to a cause of action against
the Department. Termination of services shall be effected by delivery to the Contractor of
a Termination Notice at least thirty days prior to the termination effective date specifying
the extent to which performance of services under such termination becomes effective. In
the Notice, the party or parties terminating this Contract must state which party or parties
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initiated the termination. The Contractor shall be compensated for services properly
rendered prior to the effective date of termination, but under no circumstances will the
Department be responsible for any payment, including damages, to the Contractor, The
County will not be liable for services performed after the effective date of termination.
The Contractor shall be compensated for services herein provided but in no case shall
total payment made to the Contractor exceed the original contract price or shall any price
increase be allowed on individual line items if canceled only in part prior to the original
termination date.

28. Termination for Default by County. If the County, 60 days after receipt of written
notice, fails to correct or cure any material breach of this Contract, the Contractor may
cancel and terminate this Contract and institute the appropriate measures to collect
monies due up to and including the date of termination.

29. Audits. The Contractor acknowledges that it may be required to submit to an audit of
funds paid through this Contract. Any such audit shall be conducted in accordance with
IC 5-11-1, et. seq., and audit guidelines specified by the State,

30. Compliance with Laws.

A_ The Contractor shall comply with all applicable federal, state and local laws, rules,
regulations, and ordinances, and all provisions required thereby to be included herein are
hereby incorporated by reference. The enactment or modification of any applicable state
or federal statute or the promulgation of rules or regulations thereunder after execution of
this Contract shall be reviewed by the County and the Contractor to determine whether
the provisions of this Contract require formal modification.

B. The Contractor certifies by entering into this Contract that neither it nor its
principal(s) is/are presently in arrears in payment of taxes, permit fees, or other statutory,
regulatory, or judicially required payments to the State of Indiana or the County. The
Contractor agrees that any payments currently due to the State of Indiana or the County
may be withheld from payments due to the Contractor. Additionally, further work or
payments may be withheld, delayed, or denied, and/or this Contract suspended until the
Contractor is current in its payments and has submitted proof of such payment to the
State of Indiana.

C. The Contractor certifics, warrants, and represents that it has no current, pending, or
outstanding criminal, civil, or enforcement actions initiated by the State of Indiana or the
County, and that neither it nor its principal(s) is/are are presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from entering into
this Contract by any federal agency or by any department, agency, or political
subdivision of the State of Indiana, or the County. The Contractor agrees that it will
mmmediately notify the County and the Department of any such actions and during the
term of such actions, the County or the Department may delay, withhold, or deny work
under any supplement, amendment, change order, or other contractual device issued
pursuant to this Contract.
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D. If a valid dispute exists as to the Contractor’s liability or guilt in any action
initiated by the State of Indiana or its agencies or the County, the County may delay,

withhold, or deny work to the Contractor.

E. The Contractor warrants that it shall obtain and maintain all required permits,
licenses, registrations, and approvals, and shall comply with all health, safety, and
environmental statutes, rules, or regulations in the performance of work activities for the
County. Failure to do so may be deemed a material breach of this Contract and grounds
for immediate fermination and denial of further work with the County.

F. The Contractor affirms that, if it is an entity described in IC 23, it is properly
registered and owes no outstanding reports to the Indiana Secretary of State.

G. As required by IC 5-22-16.5, the Contractor certifies that the Contractor is not
engaged in investment activities in Iran. Providing false certification may result in the
consequences listed in IC 5-22-16.5-14 including termination of this Contract, denial of
future state contracts, as well as an imposition of a civil penalty.

H. As required by IC 22-5-1.7, the Contractor swears or affirms under the penalties of
perjury that:

(1) The Contractor does not knowingly employ an unauthorized alien,

(2) The Contractor shall enroll in and verify the work eligibility status of all
his/her/its newly hired employees through the E-Verify program as defined in I1C 22-5-
1.7-3. The Contractor is not required to participate should the E-Verify program cease to
exist. Additionally, the Contractor 1s not required to participate if the Contractor is self-
employed and does not employ any employees.

(3) The Contractor shall not knowingly employ or contract with an unauthorized
alien. The Contractor shall not retain an employee or contract with a person that the
Contractor subsequently learns is an unauthorized alien.

(4) The Contractor shall require his/her/its subcontractors who perform work under
this Contract to certify to the Contractor that the subcontractor does not knowingly
employ or contract with an unauthorized alien and that the subcontractor has enrolled and
15 participating in the E-Verify program. The Contractor agrees to maintain this
certification throughout the duration of the term of a contract with a subcontractor.

(5) The Department may terminate for default if the Contractor fails to cure a breach
of this provision no later than thirty days after being notified by the Department.

31. Taxes. The County is exempt from most state and local taxes and many federal taxes.

The County and the Department will not be responsible for any taxes levied on the
Contractor as a result of this Contract.
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32. Independent Contractor; Workers’ Compensation Insurance. The Contractor is
performing as an independent entity under this Contract. No part of this Contract shall be
construed to represent the creation of an employment, agency, partnership or joint
venture agreement between the parties. Neither party will assume liability for any injury
(including death) to any persons, or damage to any property, arising out of the acts or
omissions of the agents, employees or subcontractors of the other party. The Contractor
shall provide all necessary unemployment and workers’ compensation insurance for the
Contractor’s employees, and shall provide the Department with a Certificate of Insurance
evidencing such coverage prior to starting work under this Contract,

33. Contractor Assignment, Successors, and Subcontracting. The Contractor shall not
assign or subcontract the whole or any part of this Contract. The Contractor may assign
its right to receive payments to such third parties as the Contractor may desire without the
prior written consent of the County, provided that the Contractor gives written notice
(including evidence of such assignment) to the County 30 days in advance of any
payment so assigned. The assignment shall cover all unpaid amounts under this Contract
and shall not be made to more than one party,

34. Force Majeure. In the event that either party is unable to perform any of its
obligations under this Contract or to enjoy any of its benefits because of natural disaster
or decrees of governmental bodies not the fault of the affected party (“Force Majeure
Event”), the party who has been so affected shall immediately give notice to the other
party and shall do everything possible to resume performance. Upon receipt of such
notice, all obligations under this Contract shall be immediately suspended. If the period
of nonperformance exceeds 30 days from the receipt of notice of the Force Majeure
Event, the party whose ability to perform has not been so affected may, by giving written
notice, terminate this Contract.

35. General Provisions.

A. Entire Agreement. This Contract sets forth the entire agreement and
understanding of the parties with respect to the subject matter and supersedes all prior
oral and written agreements and understandings between the County and the Contractor.
No representation, promise, inducement, or statement of intention has been made by
either party which is not set forth in this Contract and neither party shall be bound by or
liable for any alleged representation, promise, inducement, or statement of intention not
so set forth.

B. Waiver of Rights. No right conferred on either party under this Contract shall
be deemed waived, and no breach of this Contract excused, unless such waiver is in
writing and signed by the party claimed to have waived such right. Neither the County’s
review, approval, acceptance of, or payment for the services required under this Contract
shall be construed to operate as a waiver of any rights under this Contract or of any cause
of action arising out of the performance of this Contract, and the Contractor shall be and
remain liable to the County and the Department in accordance with applicable law for all
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damages to the County or the Department caused by the Contractor’s negligent
performance of any of the services furnished under this Contract

C. Severability. In the event that one or more of the provisions contained in this
Contract shall for any reason be held invalid, illegal, or unenforceable in any respect,
such invalidity, illegality, or unenforceability shall not affect any other provisions
contained in this Contract. If any provision contained in this Contract shall for any reason
be held to be excessively broad as to duration, geographical scope, activity, or subject, it
shall be construed by limiting and reducing it, so as to be enforceable to the extent
compatible with the applicable law as it then shall appear.

D. Addenda. No addendum to this Contract will be binding unless in writing and
executed by all of the parties that are signatories to this Contract.

36. Governing Law. This Contract shall be governed, construed, and enforced in
accordance with the laws of the State of Indiana, without regard to its conflict of laws
rules. Suit, if any, must be brought in the State of Indiana.

37. Notice to Parties. Whenever any notice, statement, or other communication,
including changing contact information, is required under this Contract, it shall be sent to

the following addresses, unless otherwise specifically advised:

A. Notices to the County shall be sent to:

Name: Vicki Talpas

Title: Sullivan Gounty Assessor

Address: 100 Courthouse Square
Room 203

City/State/Zip: Sullivan, Indiana 47882
Telephone: {812) 905-0499

Fax: (812) 905-0499

Email: ASSRV@JOINK.COM

B. Notices to the Contractor shall be sent to:

Name: Marvin Mark Folkerts

Title; Regional Manager

Organization: Tyler Technologies/Appraisal & Tax
Address: 1751 West State Road 56

City/State/Zip: Jaspet, Indiana 47546
Telephone: {812) 631-3744

Fax: (812) 481-9166

Email: mark.folkerts@tylertech.com
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C. Notices to the Department shall be sent to:

General Counsel

Department of Local Government Finance
Indiana Government Center North

100 North Senate Avenue, Rm. 10588
Indianapolis, Indiana 46204
317-233-4361 voice

317-974-1629 fax

38. Drug-Free Workplace Certification. As required by Executive Order No. 90-5
dated April 12, 1990, issued by the Governor of Indiana, the Contractor hereby covenants
and agrees to make a good faith effort to provide and maintain a drug-free workplace.
The Contractor will give written notice to the Department within ten days after receiving
actual notice that the Contractor, or an employee of the Contractor in the State of Indiana,
has been convicted of a criminal drug violation occurring in the workplace. False
certification or violation of this certification may result in sanctions including, but not
limited to, suspension of contract payments, termination of this Contract and/or
debarment of contracting opportunities with the State for up to three years.

In addition to the provisions of the above paragraph, if the total amount set forth in this
Contract is in excess of $25,000.00, the Contractor certifies and agrees that it will provide
a drug-free workplace by:

A. Publishing and providing to all of its cmployees a statement notifying them that the
unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance is prohibited in the Contractor’s workplace, and specifying the actions that
will be taken against employees for violations of such prohibition;

B. Establishing a drug-free awareness program to inform its employees of (1) the
dangers of drug abuse in the workplace; (2) the Contractor’s policy of maintaining a
drug-free workplace; (3) any available drug counseling, rehabilitation, and employee
assistance programs; and (4) the penalties that may be imposed upon an employee for
drug abuse violations occurring in the workplace;

C. Notifying all employees in the statement required by subparagraph (A) above that as
a condition of continued employment, the employee will (1) abide by the terms of the
statement; and (2) notify the Contractor of any criminal drug statute conviction for a
violation occurring in the workplace no later than five days after such conviction;

D. Notifying the Department in writing within ten days after receiving notice from an
employee under subdivision (C)(2) above, or otherwise receiving actual notice of
such conviction;

E. Within thirty days after receiving notice under subdivision (C)(2) above of a

conviction, imposing the following sanctions or remedial measures on any employee
who is convicted of drug abuse violations occurring in the workplace: (1) taking
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appropriate personnel action against the employee, up to and including termination;
or (2) requiring such employee to satisfactorily participate in a drug abuse assistance
or rehabilitation program approved for such purposes by a federal, state, or local
health, law enforcement, or other appropriate agency; and

F. Making a good faith effort to maintain a drug-free workplace through the
implementation of subparagraphs (A) through (E) above.

39. Indemnification. The Contractor agrees to indemmnify, defend, and hold harmless the
County and the Department, their agents, officials, and employees from all claims and
suits including court costs, attorney’s fees, and other expenses caused by any act or
omission of the Contractor in the performance of this Contract, The County and the
Department shall not provide such indemnification to the Contractor.

40. Insurance.

A. The Contractor must carry automobile, public liability, and worker’s compensation
insurance policies for the entire duration of time during which the Contractor is
completing obligations under this Contract. The Contractor’s public liability and
worker’s compensation insurance policies must each provide at least $1 million dollars in
coverage. The Contractor must have automobile insurance that meets or exceeds the
minimum amounts required by the State of Indiana for each vehicle it will use in the
fulfillment of this Contract. A material inducement for entering into this Contract is that
the Contractor will carry automobile, public liability, and worker’s compensation
insurance policies consistent with the requirements of this section. Failure to maintain
insurance policies consistent with this section may be deemed a material breach of this
Contract and grounds for immediate termination by the County or the Department and
denial of further work with the County. The Contractor must provide the County and
Department with copies of its insurance certificates and endorsements before the
Department can become a signatory to this Contract,

(List any additional insurance policies or coverage amounts that the County requires the
Contractor to carry beyond the policies or amounis listed above.)

B. The Contractor’s insurance coverage must meet the following additional
Tequirements:

(1) The insurer must have a certificate of authority issued by the Indiana
Department of Insurance.

(2) Any deductible or self-insured retention amount or other similar
obligation under the insurance policies shall be the sole obligation of the

Contractor.

(3) The County and the Department will be defended, indemnified, and
held harmless to the full extent of any coverage actually secured by the
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Contractor in excess of the minimum requirements set forth above. The
duty to indemnify the County and the Department under this Contract

shall not be limited by the insurance required in this Contract.

(4) The insurance required in this Contract, through a policy or
endorsement(s), shall include a provision that the policy and endorsements
may not be modified without 30 days prior written notice to the County
and the Department.

41. Nondiscrimination. Pursuant to the Indiana Civil Rights Law, specifically IC 22-9-1-
10, and in keeping with the purposes of the federal Civil Rights Act of 1964, the Age
Discrimination in Employment Act, and the Americans with Disabilities Act, the
Contractor covenants that it shall not discriminate against any employee or applicant for
employment relating to this Contract with respect to the hire, tenure, terms, conditions, or
privileges of employment or any matter directly or indirectly related to employment
because of the employee or applicant’s: race, color, national origin, religion, sex, age,
disability, ancestry, status as a veteran, or any other characteristic protected by federal,
state, or local law (“Protected Characteristics”). Furthermore, the Contractor certifies
compliance with applicable federal laws, regulations, and executive orders prohibiting
discrimination based on the Protected Characteristics in the provision of services.

42. Travel. No expenses for travel will be reimbursed unless specifically permitted under
the scope of services or consideration provisions.

43. Copy of Contract. The County shall provide to the Department a copy of this
Contract, including documentation of any performance bond, within seven days of its
signing by the County and Contractor. The Contract does not take effect until it is signed
by the Department.

(Provision 44 is optional.)

44. D Guaranteed Most Favorable Terms. All of the prices, terms, conditions, and
benefits granted by the Contractor in this Contract are comparable to or better than the
terms granted by the Contractor to any other similarly situated state and local government
customer. If the Contractor announces a price reduction or makes generally available to
other customers more favorable terms or conditions, such prices, terms, or conditions
shall be made available to the County and the Department on the date the price reduction
ot change in terms and conditions became effective.

45. Substantial Compliance. This Contract shall be deemed to be substantially
performed only when fully performed according to its terms and conditions and any
addenda,

46. Affirmation that Contract Language Has Not Been Altered. The parties affirm
that they have not altered, moditied, changed, or deleted the Department’s Boilerplate
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contract clauses in any way, except where the contract explicitly permits the addition or
modification of terms. Any alteration not explicitly permitted. is void.

NON-COLLUSION AND ACCEPTANCE

The undersigned attests, subject to the penalties for perjury, that the undersigned is the
Contractor, or that the undersigned is the properly authorized representative, agent,
member, or officer of the Contractor. Further, to the undersigned’s knowledge, neither
the undersigned nor any other member, employee, representative, agent, or officer of the
Contractor, directly or indirectly, has entered into or been offered any sum of money or
other consideration for the execution of this Contract other than that which appears upon
the face hereof,

In Witness Whereof, the Contractor and the County have, through their duly authorized
representatives, entered into this Contract. The parties, having read and understood the
foregoing terms of this Contract, do by their respective sighatures dated below hereby
agree to the terms thereof.

Contractor: _ . Where applicable:
(/;};)Ss x” & el Attested By:_ K GOmne Q&m\f\
Pnnted Name: Gus Tenhun@ld Karen Jackson
Title: Senior Account Representative Proposal Coordinabdr
Date: January 28, 2014
Level I assessor-appraiser student ID #:
Assessor:
\

By: MQ@%A s
Printed Name: Vicki Talp
Title: Sullivan County Assessor
Date:

Sullivan County Board of County Commissioners:

By: - : Date: _ 3 7%~/

— /
CommrissR
By: :lﬂ /1/8’12 %A’W Date: _[Feg 3 DO/Y
Comifissioner !
By: Pt 24 Date:_2=3-/
Commissioner
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The Department of Local Government Finance, pursuant to IC 6-1.1-4-17(a),

approvE) He &np yw j&)j:actor

By:
Printed Name:__M{caln (~ \inund
Date: 2/6 /(M (Effective Date)
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PRESCRIBED CONTRACT FOR ANNUAL ADJUSTMENTS & CYCLICAL
REASSESSMENT

ADDENDUM # 1

This Addendum # 1 to the contract for Annual Adjustment and Cyclical Reassessment between
Sullivan _ County and Tyler Technologies, Inc. describes a performance bond as noted in Article
8. The Contractor will purchase the performance bond from a surety licensed to do business in
the State of Indiana. The bond will be delivered to the County annually in the Phase amounts
specified in Article 13. As each Phase is completed the bond covering it will be retired and
replaced by a bond covering the new Phase. Over the four year contract duration, the entire
contract fee will be bonded. This bonding arrangement results in an overall lower cost to the
County.

In Witness Whereof, the Contractor and the County have, through their duly authorized
representatives, entered into this Addendum. The parties, having read and understood the
foregoing terms of this Addendum, do by their respective signatures dated below hereby agree
to the terms thereof.

Contragtor;, ..

Prmted Name: Gus Tenhlﬁﬁifeld
Title: Senior Account Representative
Date: [~ Z% ~26) jf

Assessor:

i
By: 2;@ 7 ‘j, /29N
Printed Name: Vicki Talpas
Title: Sullivan County Assessor

Date:

The Department of Local Government Finance, pursuant to IC 6-1.1-4-17(a), approves the

employmaggs of.,theContrit?m

Printed Name: ™Micaln G- (incnt
Title: o misSiovec ™
Date: 2/ /19 {Effective Date)
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Sullivan County Indiana Work Plan 2014-2018 Cyclical Reassessment Contract

Activity Name

Start Up
Planning
Clerical Support
RES/AG
Sales Verification/Validation
Data Review
Neighborhood Delineation
Land Price
Trending 2015-18
Appeals
COMMERCIAL/INDUSTRIAL
Data Review
Sales Verification/Validation
Neighborhoed Delineation
Land Price
Trending 2015-18
Project/Area Manager
Appeals

Year1
Start Date

7/1/2014
6/1/2014
7112014

7172014
7M/2014
3/1/2015
31112015
41112015
912015

7112014
7/1/2014
3/1/2015
31172015
4/1/2015
71172014
9/M1/2015

Finish Date:

8/30/2014
8/31/2014
12/31/2014

212812015
3/1/2015
4/30/2015
4/30/2015
512015
9/30/2015

3M/2015
212812015
4/30/2015
4/30/2015

5/1/2015
6/30/2015
9/30/2015




Start Date

N/A
N/A
1/1/2015

3/1/2015
7112015
3/1/2016
3/1/2016
41172016
9/1/2016

7112015
3/12015
3/1/2016
3172016
4112016
7112015
9/1/2016

Year 2

Finish Date

N/A
N/A
12/31/2015

212812016
3112016
4/30/2016
4/30/2016
5/1/2016
9/30/2016

3172016
22812016
413012016
4/30/2016

512016
6/30/2016
8/30/2016

Start Date

N/A
N/A
1/1/2016

3172016
7M/2016
3112017
3172017
4/1/2017
9/1/2017

71112016
3/1/2016
31112017
32017
4/1/2017
71172016
812017

Finish Date

N/A
N/A
12/31/2016

212812017
3112017
413012017
4/30/2017
5/1/2017
9/30/2017

3/1/2017
212812017
4/30/2017
4/30/2017

5172017
6/30/2017
9/30/2017



Year 4

Start Date Finish Date
N/A N/A
N/A N/A

1/1/2017 1213172017
312017 2/28/2018
71112017 3/1/2018
3/1/2018 4/30/2018
3/1/2018 4/30/2018
4/1/2018 5/M1/2018
9/1/2018 9/30/2018
7172017 3/1/2018
31112017 2/28/2018
31/2018 4/30/2018
3/1/2018 4/30/2018
4/1/2018 5/1/2018
7112017 9/30/2018

9/1/2018 9/30/2018
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10.

11

12.

CONTRACT QUALIFICATION FORM

Name of Firm: Iyler Technologies, Appraisal & Tax Division
Address: 1751 West State Road 56, Jasper, Indiana 47546
Telephone Number: &/2-481-9166

Fax Number: §/2-481-9166

Email: froy.fiyman@tylertech.com

How many years has this firm been in business? Tyler’s Appraisal & Tax
Division has been in the Mass Appraisal business since 1938 and has completed
projects in numerous counties throughout Indiana over the years including
Sullivan County.

Type of Company {(corp./LLC/Partnership)

Tyler Technologies, Inc. is a corporation and was incorporated under the laws of
the State of Delaware in 1989, Tyler is a publicly iraded company listed on the
New York Stock Exchange (NYSE) under the symbol TYL

Name of division principals:

Andrew D. Teed., Appraisal & Tax Division President (IN Resident)
David (DJ) Johnson, President of Appraisal Division (National)
Marvin M. Folkerts, Indiana Operation Manager (IN Resident)
Troy D. Fryman, Senior Account Executive (National)

Bill Birkle, Appraisal Supervisor (IN Resident)

Who is your Professional Liability Insurance carrier and what are your coverage
limits? [llinois National Insurance Company - $10,000,000. See attached
Sample Certificate of Insurance.

Who is your General Liability Insurance carrier and what are your coverage

limits? Atlantic Specialty Insurance Company — Each Occurrence - $1,000,000,
General Aggregate - 82,000,000, See attached Sample Certificate of Insurance.

Who is your Workers Compensation Insurance carrier? Atlantic Specialty
Insurance Company — See attached Sample Certificate of Insurance.

If awarded this project, when could you begin? Immediately




13. List three professional references complete with contact, address, phone number,

Vermillion Co. Assessor — Greene Co. Assessor Clay Co. Assessor
Fatricia Richey Willard Neill Mark Barnhart

Main Street Court House, Rm. 125 609 E. National, Rm 118
Newport, IN 47966 Bloomfield, IN 47424 Brazil IN 47834

765.492-5310 812.382.2002 812.448.9013



