STATE OF INDIANA'S
CONSTRUCTION MANAGER AS CONSTRUCTOR CONTRACT
FOR PUBLIC WORKS CONSTRUCTION PROJECT

Contract #:

This Public Works Construction Contract ("Contract"), entered into by and between the INDIANA
DEPARTMENT OF ADMINISTRATION's Public Works Division (the "State" and “Owner”) and

(the "Contractor" or “CMc”), is executed pursuant to the terms and conditions set forth herein and is
governed by IC 4-13.6, et seq. and IC 5-32, et seq. In consideration of those mutual undertakings and
covenants, the parties agree as follows.

Public Works Project #:
Project Description:
Institution/Department:

Construction Manager as Constructor (“CMc”) services shall include, but not be limited to:

(1) Preconstruction phase services, including advice during the preconstruction phase of the
Project (as defined in Section 1. Definitions);

(2) Consultation, collaboration, project construction management, and other services as described
in the RFP, regarding the construction during and after the design and construction phases;

(3) Development of a construction schedule, estimated cost of construction, and analysis of
qualifications of first tier subcontractors; and

(4) A guarantee of:
(a) The cost of the Project; and
(b) The Project schedule.

1. Definitions.

A. The following definition of "Contract Documents" applies throughout this Contract for the State's Public
Works Project Number ("Project").

The term "Contract Documents" shall mean and include the following: this Contract and the Project Bid
Package, which includes the Contractor's Application for Pre-Qualification, the Public Work's Solicitation for
Quotation (DAPW 30), Bid Documentation, Pre-Contract Document, General Conditions (DAPW 26),
Supplementary Conditions, Instructions to Bidders, Drawings, Specifications, and Addenda issued by the
State in connection with the Project and prior to the submission of the Contractor's Proposal.

Subject to Section 39, Order of Precedence, Incorporation by Reference, of this Contract, Contract
Documents shall also consist of the Contractor's Proposal and Response, as well as any other
documentation submitted by it in response to the Project (hereinafter collectively referred to as "Contractor's
Proposal").

Additionally, Contract Documents shall include any subsequent amendments, change orders and any written
interpretations issued as field orders by the Designer pursuant to General Conditions, Article 1.2 (DAPW 26)
and all field orders for minor changes by the Designer pursuant to General Conditions, Article 12.3 (DAPW
26). Change orders and amendments shall be executed in the manner authorized by Section 35, Merger
and Modification, of this Contract.

When applicable, Contract Documents shall include the Performance Bond and/or the Labor and Materials
Payment Bond, as required by IC 4-13.6-7-6, IC 4-13.6-7-7, and IC 5-32-4-2, and fully described and
captured in the General Conditions (DAPW 26).

The Contract Documents are specifically and collectively incorporated herein by reference.

B. “A/E” means the architect and/or engineer with whom the State has entered into a professional services
agreement for the Project.

C. “Construction Manager as Constructor or CMc” means the person that provides CMc services.

Page 1 of 21 Rev 8/24



D. “Cost of Work” means those costs necessarily incurred by CMc in the proper performance of the Work,
but which shall in no event be at rates greater than the standard rates in the locale of the Project.

E. “Change Order” has the meaning set forth in Article 12 of the State of Indiana General Conditions
(DAPW 26).

F. “Guaranteed Maximum Price or GMP” means the maximum sum that the State shall be responsible to
pay for the completion of the Project, subject to any Change Orders, as defined in Article 12 [Changes in
Work] of State of Indiana General Conditions (DAPW 26).

G. “GMP Acceptance” means the document approved by the Owner when price points have been
identified and approved by the Owner on matters related to Cost of Work, pre-construction management
fees, construction management fees and any approved contingencies.

H. “Person” means a natural person, a partnership, a limited liability company, or a corporation.
2. CMc and Owner Responsibilities
A. Duties of CMc.

The CMc accepts the relationship of trust and confidence established between him and the Owner by this
Contract. The CMc covenants with the Owner to furnish his best skill and judgment and to cooperate with
the A/E in furthering the interests of the Owner. The CMc agrees to furnish efficient business administration
and superintendence and to use his best efforts to complete the Project in an expeditious and economical
manner consistent with the interest of the Owner.

CMc shall furnish all services, perform all work, and otherwise fulfill all of its obligations in conformance with
the Contract Documents and EXHIBIT 1, attached. These duties are described and captured in the Contract
Documents.

The Contractor agrees that not more than twenty percent (20%) of the work, measured in dollar volume, will
be performed by its own forces, if awarded pursuant the applicable public works statute.

Any subcontractor employed for any part of this Contract awarded in excess of One Hundred Fifty Thousand
Dollars ($150,000.00) shall be qualified with the State of Indiana's Public Works Division Certification Board
and shall have a valid Certificate of Qualification in the prime classification of work for this Contract.

The CMc will perform the following services:
2.1 Pre-Construction Phase Services

The Pre-Construction Services will include, but not be limited to, the preparation of the following documents
and completion of the following services, some of which are further described in EXHIBIT 1, attached hereto
and incorporated herein:

2.1.1 Attend regularly scheduled project team meetings.

2.1.2 Review of the design documents for constructability, completeness, accuracy,
and proper coordination of disciplines.

2.1.3 Continual review of design documents and preparation of detailed construction
estimates to confirm conformance to the approved project budget.

2.1.4 Continual value analysis of the design and identification of opportunities to
meet or reduce construction costs and/or improve facility performance.

2.1.5 Development of a detailed construction schedule for the project, including
identification of long lead items and owner supplied equipment and materials.

2.1.6 Development of detailed budget estimates at critical milestones including a
50% Construction Document Estimate.

2.1.7 Development of a comprehensive list of subcontractors and suppliers.

2.1.8 Development of Bid Packages.
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2.1.9 Establish bid schedules and conduct pre-bid conferences.

2.1.10 Analyze responses, conduct pre-award conferences and negotiations with
successful bidders and recommend responses to be accepted or rejected.

2.1.11 Obtain permits and other governmental reviews and approvals.

2.1.12 Development of a Guaranteed Maximum Price (GMP). CMc shall submit to the

Owner a GMP Proposal. The GMP Proposal should include a statement of the estimated cost of the work
organized by trade categories or systems, allowances, contingency, and the CMc’s management fee.

2.1.13 Construction Contingency: The Guaranteed Maximum Price will contain a
separately identified contingency factor (the "Construction Contingency") in the amount not to exceed three
percent (3%) of the GMP construction budget. The Construction Contingency is not allocated to any
particular item of the Cost of the Project and is established for the CMc's use as may be required for costs
incurred in the work from unforeseen causes or details which should have been anticipated by the CMc at
the time of the Owner's approval of the GMP. Such unanticipated causes or details include, but are not
limited to, refinement of details of design within the scope of standards, quality and quantities which are
reasonably inferable from the GMP documents, the correction of minor defects not relating to design, delays
in receipt of materials due to the fault of the CMc, corrections in the work provided the CMc has exhausted
all reasonable means to obtain correction of same from the responsible subcontractor, labor and material
overruns, and additional costs relating to subcontractor defaults, provided any such default is not due to the
Owner's actions or failure to act. In the event the default of a subcontractor is due to the Owner's actions or
failure to act, the CMc may be entitled to an appropriate adjustment in the GMP in accordance with the
terms of this Contract. The CMc may utilize the Construction Contingency for any items within the Cost of
the Project without the necessity of a Change Order, without constituting a Change in the Project, and
without resulting in any change in the GMP. At the conclusion of the project any remaining balance in the
Construction Contingency becomes the property of the Owner. The Construction Contingency will not be
used to increase the CMc's fee.

2.1.14 Advertise the bid packages for the subcontractors pursuant to the applicable
public works statute.

2.1.15 Review the bids as required pursuant to the applicable public works statute.

2.1.16 The CMc may perform portions of the work only if it complies with the applicable
public works statute and if the CMc:

(a) Is approved by the Owner;

(b) Would be awarded a contract for the work under the applicable contract
award standard; and

(c) Performs only such work that equals not more than twenty percent (20%)
of the total value of the Project.

2.1.17 GMP Acceptance will be executed through a Change Order Amendment to the
Contract. Such Change Order Amendment shall also include the certified IVOSB, WBE, and MBE
subcontractors that will be participating in the Contract.

2.1.18 In the event the Owner elects to complete the Project in phases, the foregoing
provisions shall apply to each phase for which a GMP is requested.

2.2 Construction Phase Services:
The Construction Services will include, but not be limited to, completion of the following services, some of
which are further described in EXHIBIT 1, attached hereto and incorporated herein:

221 Project Control: Monitor the work of the subcontractors and coordinate the
work with the activities and responsibilities of the Owner and A/E to complete
the Project in accordance with the Owner's objectives of cost, time, quality
and safety all of which are enumerated in the Contract Documents for
construction.

222 Provide regular monitoring of the schedule as construction progresses. ldentify
potential variances between scheduled and probable completion dates. Review
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the schedule for work not started or incomplete and recommend to the Owner
adjustments in the schedule to meet the probable completion date. Provide
summary reports for each adjustment and document changes in the schedule.

223 Determine the adequacy of the subcontractors' personnel and equipment
and the availability of materials and supplies to meet the schedule.

2.2.4 Recommend courses of action to the Owner when requirements of a subcontract
are not being met.

2.2.5 Submit a proposed Project Schedule for Owner's acceptance and provide
monthly updates of the schedule. The proposed Project Schedule will include a
detailed and comprehensive construction schedule utilizing a critical path method
arrow diagram network that (i) shows all major design, procurement and
construction elements and phases of the Project and Owner furnished items with
milestone dates; (ii) breaks down each element or phase by trade; (iii) shows early
and late start dates so that all "float" time will be accurately identified; (iv) clearly
identifies critical path activities; (v) discloses relationship in number of days and types
of linkage between all linked activities; (vi) identifies, coordinates and integrates
design and construction schedules, Owner's responsibilities, governmental approvals,
early access dates for certain portions of the Work by Owner, and other activities
necessary for the timely completion of the Project in accordance with the scheduled
dates of Substantial and Final Completion; and (vii) otherwise is in a form satisfactory
to Owner. Owner's acceptance is expressly limited to Owner's acknowledgment that
based upon Owner's limited review, the dates of Substantial Completion and milestone
dates are acceptable and the latest dates of Owner-provided information, materials,
approvals and the like identified in the Project Schedule are reasonable.

226 The CMc may seek to perform portions of the work as stated in Section
2.1.14 herein so long as the CMc submits its bid for those portions of
the work in the same manner as all other subcontractors and if the State
independently determines that the CMc’s bid provides the best value for
the State. In the event that the CMc submits a bid for a portion of the work,
the State will conduct the review without the assistance of the CMc.

227 Maintain cost accounting records on authorized work performed under unit
costs, actual costs for labor and material, or other bases requiring accounting
records, unless provided for by the Trade Contractor. Afford the Owner
access to these records and preserve them for a period of three (3) years after
final payment.

228 Change Orders: Develop and implement a system for the preparation,
review and processing of Change Orders in compliance with the
requirements of the Contract Documents. Recommend necessary or
desirable changes to the Owner and the A/E, review requests for changes,
submit recommendations to the Owner and the A/E, and assist in negotiating
Change Orders.

2.2.9 Payments to subcontractors pursuant to the requirements in the Construction
Documents.

2.210 Permits and Fees: Obtain all building permits and special permits for
permanent improvements, excluding permits for inspection or temporary
facilities required to be obtained directly by the various subcontractors. Assist
in obtaining approvals from all the authorities and must be done before
permits having jurisdiction. The Owner will pay for the permit and all utility
assessment fees.

2.2.11  Owner's Consultants: If required, assist the Owner in selecting and retaining
professional services of a surveyor, testing laboratories and special
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2212

2213

2214

2215

consultants, and coordinate these services, without assuming any
responsibility or liability of or for these consultants.

Inspection: Inspect the work of subcontractors for defects and deficiencies
in the work and for compliance with the requirements of the Construction
Documents.

Reports and Project Site Documents: Record the progress of the Project.
Submit monthly written progress reports to the Owner and the A/E including
information on the subcontractors' work, and the percentage of completion.
Keep a daily log available to the Owner and the A/E. Submit the daily logs to
the Owner and A/E monthly.

Maintain at the Project site, on a current basis: records of all necessary
contracts, drawings, samples, purchases, materials, equipment, maintenance
and operating manuals and instructions, and other construction related
documents, including all revisions. Obtain data from subcontractors and
maintain a current set of record and as-built drawings, specifications and
operating manuals. Review as- built/record drawings each month prior to sign-
off of subcontractor applications for payment to determine if documents are
being kept up to date. At the completion of the Project, deliver all such records
to the Owner.

Implement a consistent communication plan that integrates
[Institution/Department] and Owner into the Project.

2.3 Post Construction and Closeout

2.3.1 Generate a punch list in coordination with the A/E.
2.3.2 Coordinate with each subcontractor to confirm the punch list is completed in a timely fashion.

2.4 Equipment and System Startup and Commissioning

2.4.1 Confirm that all equipment is thoroughly inspected prior to startup.

2.4.2 After inspection, startup should be conducted in accordance with the Project specifications.

2.4.3 Secure and transmit to the A/E required guarantees, affidavits, releases, bonds and waivers.

2.4.4 Turn over to the Owner all keys, manuals, record drawings and maintenance stocks.

2.4.5 Properly train the Owner on equipment maintenance and operation.

2.4.6 Conduct with the Owner and A/E, post-completion inspections during the warranty period to
ascertain defects in material and workmanship and determine corrective action. Assign, if possible, the
causes of the defects, the responsible subcontractor(s), and recommend reasonable corrective action. Aid
the Owner in obtaining this corrective action and in filing insurance and bond claims where coverage is
available. Ultimate responsibility for correcting defects in material and workmanship will rest with the CMc at

no expense to the Owner.

B. Owner’s Responsibilities

(1) The Owner will provide full information regarding the requirements for this Project.

(2) The Owner may designate a representative who will be fully acquainted with the Project and who
will render decisions and furnish information with reasonable promptness.

(3) The A/E, employed by the Owner, has provided design services and prepared construction
documents for the Project.

3. Consideration.
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The CMc guarantees that the Contract Sum shall not exceed the GMP as agreed to in the GMP Acceptance
document, subject to the additions and deductions by Change Order as approved by an amendment or
amendments to this Contract. Costs which would cause the GMP to be exceeded shall be paid by the CMc
without reimbursement by the Owner.

All payments provided herein are subject to appropriations made and funds allocated as provided by laws of
the State of Indiana. The State shall pay the Contractor for performance of this Contract in current funds as
follows:

Pre-Construction Management Fee (if applicable): The initial fee for this Contract is comprised of only the
Pre-Construction Management Fee which shall not exceed $

Upon execution of the GMP Acceptance, the total contract price shall not exceed $ , which is the
sum of the following components:

(a) Construction Management Fee. The Construction Management Fee is not to exceed three percent
(3%) of the Cost of Work, as stated in the GMP Acceptance document.

Included in the CMc’s management fee are salaries and other compensation of the CMc'’s personnel
stationed at the CMc’s principal or other offices other than the project site office, general operating expenses
of the CMc’s principal and branch offices other than the project site office, general and administrative costs
of any kind, CMc’s capital expense, including interest on the CMc’s capital employed for the Project; and
cost in excess of the GMP.

(b) General Conditions (which may include costs related to bonds, insurance, temporary barriers, signage,
parking, cleaning, waste disposal, etc.)

(c) Cost of Work.
(d) Construction Contingency as defined in Section 2.1.13.

(e) Unused Contingencies. Any remaining balance in the Construction Contingency becomes the property
of the Owner. It may be returned to the Owner at Project completion through a credit to the contract sum.

(f) Realized savings. If there are any savings realized in actual expenditures for the Cost of Work, those
savings shall be returned to the Owner through a credit at Project completion. Returned costs shall include
the portion of Construction Management Fee proportioned to the reduced Cost of Work.

(g) The Contract sum shall not exceed the amount specified in the GMP, as set forth in the GMP
Acceptance, as it may be amended from time to time.

BASE BID: $
ALTERNATE(S):

TOTAL CONTRACT PRICE: $

4. Term.

The term of this Contractis __ years commencing on the date of the last state signatory to this Contract.
5. Licensing Standards.

The Contractor and its employees and subcontractors shall comply with all applicable licensing standards,
certification standards, accrediting standards and any other laws, rules or regulations governing services to
be provided by the Contractor pursuant to this Contract. The State shall not be required to pay the
Contractor for any services performed when the Contractor, its employees or subcontractors are not in
compliance with such applicable standards, laws, rules or regulations. If licensure, certification or
accreditation expires or is revoked, or if disciplinary action is taken against the applicable licensure,
certification or accreditation, the Contractor shall notify the State immediately and the State, at its option,
may immediately terminate this Contract.

6. Escrow Agreement.
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Contemporaneously with the execution of this Contract, the parties may provide for the escrow of retained
portions of payments to the Contractor by entering into a separate Escrow Agreement, pursuant to IC 4-
13.6-7, with an escrow agent described in IC 4-13.6-7-2(b). Should the Contractor elect to escrow retainage,
the Escrow Agreement will become a part of this contract as if fully contained herein.

7. Contractor's Certification.

The Contractor certifies that it has been pre-qualified by the State of Indiana's Public Works Division
Certification Board to perform the work and furnish the services required by this Project. The Contractor
further certifies that all information and documentation submitted by it in its Application for Prequalification
Certification, the Contractor's Proposal and submitted in response to the Project, is true, accurate and
complete as of the date of this Contract's effectiveness. The Contractor shall immediately notify the State of
any material change to such information. The Contractor shall immediately notify the State if, during the
course of performance of this Contract, it or any of its principals are proposed for debarment or ineligibility,
or become debarred or declared ineligible, from entering into contracts with the federal government or any
department, agency or political subdivision of the State.

8. Contractor Employee Drug Testing.

Pursuant to IC 4-13-18, the Contractor shall implement the employee drug testing program submitted as part
of its Contractor's Proposal. The State may cancel this Contract if it determines that the Contractor:

A. Has failed to implement its employee drug testing program during the term of this Contract;

B. Has failed to provide information regarding implementation of the Contractor's employee drug testing
program at the request of the State; or

C. Has provided to the State false information regarding the Contractor's employee drug testing program.
9. Access to Records.

The Contractor and its subcontractors, if any, shall maintain all books, documents, papers, accounting
records, and other evidence pertaining to all costs incurred under this Contract. They shall make such
materials available at their respective offices at all reasonable times during this Contract, and for three (3)
years from the date of final payment under this Contract, for inspection by the State or its authorized
designees. Copies shall be furnished at no cost to the State if requested.

10. Assignment; Successors.

A. The Contractor binds its successors and assignees to all the terms and conditions of this Contract. The
Contractor may assign its right to receive payments to such third parties as the Contractor may desire
without the prior written consent of the State, provided that the Contractor gives written notice (including
evidence of such assignment) to the State thirty (30) days in advance of any payment so assigned. The
assignment shall cover all unpaid amounts under this Contract and shall not be made to more than one
party.

B. The Contractor shall not assign or subcontract the whole or any part of this Contract without the State's
prior written consent. Additionally, the Contractor shall provide prompt written notice to the State of any change
in the Contractor's legal name or legal status so that the changes may be documented and payments to the
successor entity may be made.

11. Assignment of Antitrust Claims.
As part of the consideration for the award of this Contract, the Contractor assigns to the State all right, title
and interest in and to any claims the Contractor now has, or may acquire, under state or federal antitrust

laws relating to the products or services which are the subject of this Contract.

12. Audits.
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The Contractor acknowledges that it may be required to submit to an audit of funds paid through this
Contract. Any such audit shall be conducted in accordance with IC § 5-11-1, et seq., and audit guidelines
specified by the State.

The State considers the Contractor to be a "Contractor" under 2 C.F.R. 200.331 for purposes of this
Contract. However, if it is determined that the Contractor is a "subrecipient" and if required by applicable
provisions of 2 C.F.R. 200 (Uniform Administrative Requirements, Cost Principles, and Audit Requirements),
Contractor shall arrange for a financial and compliance audit, which complies with 2 C.F.R. 200.500 et seq.

13. Authority to Bind Contractor.

The signatory for the Contractor represents that he/she has been duly authorized to execute this Contract on
behalf of the Contractor and has obtained all necessary or applicable approvals to make this Contract fully
binding upon the Contractor when his/her signature is affixed and accepted by the State.

14. Changes in Work.

The Contractor shall not commence any additional work or change the scope of the work until authorized in
writing by the State. The Contractor shall make no claim for additional compensation in the absence of a
prior written approval and amendment executed by all signatories hereto. This Contract may only be
amended, supplemented or modified by a written document executed in the same manner as this Contract.

15. Compliance with Laws.

A. The Contractor shall comply with all applicable federal, state, and local laws, rules, regulations, and
ordinances, and all provisions required thereby to be included herein are hereby incorporated by reference.
The enactment or modification of any applicable state or federal statute or the promulgation of rules or
regulations thereunder after execution of this Contract shall be reviewed by the State and the Contractor to
determine whether the provisions of this Contract require formal modification.

B. The Contractor and its agents shall abide by all ethical requirements that apply to persons who have a
business relationship with the State as set forth in IC § 4-2-6, et seq., IC § 4-2-7, et seq. and the regulations
promulgated thereunder. If the Contractor has knowledge, or would have acquired knowledge with
reasonable inquiry, that a state officer, employee, or special state appointee, as those terms are
defined in IC § 4-2-6-1, has a financial interest in the Contract, the Contractor shall ensure
compliance with the disclosure requirements in IC § 4-2-6-10.5 prior to the execution of this
Contract. If the Contractor is not familiar with these ethical requirements, the Contractor should refer any
questions to the Indiana State Ethics Commission or visit the Inspector General's website at
http://www.in.gov/ig/. If the Contractor or its agents violate any applicable ethical standards, the State may,
in its sole discretion, terminate this Contract immediately upon notice to the Contractor. In addition, the
Contractor may be subject to penalties under IC §§ 4-2-6, 4-2-7, 35-44.1-1-4, and under any other
applicable laws.

C. The Contractor certifies by entering into this Contract that neither it nor its principal(s) is presently in
arrears in payment of taxes, permit fees or other statutory, regulatory or judicially required payments to the
State of Indiana. The Contractor agrees that any payments currently due to the State of Indiana may be
withheld from payments due to the Contractor. Additionally, further work or payments may be withheld,
delayed, or denied and/or this Contract suspended until the Contractor is current in its payments and has
submitted proof of such payment to the State.

D. The Contractor warrants that it has no current, pending or outstanding criminal, civil, or enforcement
actions initiated by the State, and agrees that it will immediately notify the State of any such actions. During
the term of such actions, the Contractor agrees that the State may delay, withhold, or deny work under any
supplement, amendment, change order or other contractual device issued pursuant to this Contract.

E. If a valid dispute exists as to the Contractor's liability or guilt in any action initiated by the State or its
agencies, and the State decides to delay, withhold, or deny work to the Contractor, the Contractor may
request that it be allowed to continue, or receive work, without delay. The Contractor must submit, in writing,
a request for review to the Indiana Department of Administration (IDOA) following the procedures for
disputes outlined herein. A determination by IDOA shall be binding on the parties. Any payments that the
State may delay, withhold, deny, or apply under this section shall not be subject to penalty or interest,
except as permitted by IC § 5-17-5.
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F. The Contractor warrants that the Contractor and its subcontractors, if any, shall obtain and maintain all
required permits, licenses, registrations, and approvals, and shall comply with all health, safety, and
environmental statutes, rules, or regulations in the performance of work activities for the State. Failure to do
so may be deemed a material breach of this Contract and grounds for immediate termination and denial of
further work with the State.

G. The Contractor affirms that, if it is an entity described in IC Title 23, it is properly registered and owes no
outstanding reports to the Indiana Secretary of State.

H. As required by IC § 5-22-3-7:
(1) The Contractor and any principals of the Contractor certify that:

(A) the Contractor, except for de minimis and nonsystematic violations, has not violated the terms of:
(i) IC §24-4.7 [Telephone Solicitation Of Consumers];

(i) IC §24-5-12 [Telephone Solicitations]; or
(iii) IC §24-5-14 [Regulation of Automatic Dialing Machines];

in the previous three hundred sixty-five (365) days, even if IC § 24-4.7 is preempted by federal law; and
(B) the Contractor will not violate the terms of IC § 24-4.7 for the duration of the Contract, even if IC
§24-4.7 is preempted by federal law.
(2) The Contractor and any principals of the Contractor certify that an affiliate or principal of the
Contractor and any agent acting on behalf of the Contractor or on behalf of an affiliate or principal
of the Contractor, except for de minimis and nonsystematic violations,

(A) has not violated the terms of IC § 24-4.7 in the previous three hundred sixty-five (365) days, even if
IC §24-4.7 is preempted by federal law; and

(B) will not violate the terms of IC § 24-4.7 for the duration of the Contract, even if IC §24-4.7 is preempted
by federal law.

16. Condition of Payment.

All services provided by the Contractor under this Contract must be performed to the State's reasonable
satisfaction, as determined at the discretion of the undersigned State representative and in accordance with
all applicable federal, state, local laws, ordinances, rules and regulations. The State shall not be required to
pay for work found to be unsatisfactory, inconsistent with this Contract or performed in violation of any
federal, state or local statute, ordinance, rule or regulation.

17. Confidentiality of State Information.

The Contractor understands and agrees that data, materials, and information disclosed to the Contractor
may contain confidential and protected information. The Contractor covenants that data, material, and
information gathered, based upon or disclosed to the Contractor for the purpose of this Contract will not be
disclosed to or discussed with third parties without the prior written consent of the State.

The parties acknowledge that the services to be performed by Contractor for the State under this Contract
may require or allow access to data, materials, and information containing Social Security numbers
maintained by the State in its computer system or other records. In addition to the covenant made above in
this section and pursuant to 10 IAC 5-3-1(4), the Contractor and the State agree to comply with the
provisions of IC § 4-1-10 and IC § 4-1-11. If any Social Security number(s) is/are disclosed by Contractor,
Contractor agrees to pay the cost of the notice of disclosure of a breach of the security of the system in
addition to any other claims and expenses for which it is liable under the terms of this contract.

18. Continuity of Services.

A. The Contractor recognizes that the service(s) to be performed under this Contract are vital to the State
and must be continued without interruption and that, upon Contract expiration, a successor, either the State
or another contractor, may continue them. The Contractor agrees to:
1. Furnish phase-in training; and
2. Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.

B. The Contractor shall, upon the State's written notice:
1. Furnish phase-in, phase-out services for up to sixty (60) days after this Contract expires; and
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2. Negotiate in good faith a plan with a successor to determine the nature and extent of phase-
in, phase-out services required. The plan shall specify a training program and a date for
transferring responsibilities for each division of work described in the plan and shall be
subject to the State's approval. The Contractor shall provide sufficient experienced
personnel during the phase-in, phase-out period to ensure that the services called for by this
Contract are maintained at the required level of proficiency.

C. The Contractor shall allow as many personnel as practicable to remain on the job to help the successor
maintain the continuity and consistency of the services required by this Contract. The Contractor also shall
disclose necessary personnel records and allow the successor to conduct on-site interviews with these
employees. If selected employees are agreeable to the change, the Contractor shall release them at a
mutually agreeable date and negotiate transfer of their earned fringe benefits to the successor.

D. The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred
within the agreed period after contract expiration that result from phase-in, phase-out operations).

19. Debarment and Suspension.

A. The Contractor certifies by entering into this Contract that neither it nor its principals nor any of its
subcontractors are presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from entering into this Contract by any federal agency or by any department, agency or
political subdivision of the State of Indiana. The term "principal” for purposes of this Contract means an
officer, director, owner, partner, key employee or other person with primary management or supervisory
responsibilities, or a person who has a critical influence on or substantive control over the operations of the
Contractor.

B. The Contractor certifies that it has verified the state and federal suspension and debarment status for all
subcontractors receiving funds under this Contract and shall be solely responsible for any recoupment,
penalties or costs that might arise from use of a suspended or debarred subcontractor. The Contractor shall
immediately notify the State if any subcontractor becomes debarred or suspended, and shall, at the State's
request, take all steps required by the State to terminate its contractual relationship with the subcontractor
for work to be performed under this Contract.

20. Default by State.

If the State, sixty (60) days after receipt of written notice, fails to correct or cure any material breach of this
Contract, the Contractor may cancel and terminate this Contract and institute measures to collect monies
due up to and including the date of termination.

21. Disputes.

A. Should any disputes arise with respect to this Contract, the Contractor and the State agree to act
immediately to resolve such disputes. Time is of the essence in the resolution of disputes.

B. The Contractor agrees that, the existence of a dispute notwithstanding, it will continue without delay to
carry out all of its responsibilities under this Contract that are not affected by the dispute. Should the
Contractor fail to continue to perform its responsibilities regarding all non-disputed work, without delay, any
additional costs incurred by the State or the Contractor as a result of such failure to proceed shall be borne
by the Contractor, and the Contractor shall make no claim against the State for such costs.

C. If the parties are unable to resolve a contract dispute between them after good faith attempts to do so, a
dissatisfied party shall submit the dispute to the Commissioner of the Indiana Department of Administration
for resolution. The dissatisfied party shall give written notice to the Commissioner and the other party. The
notice shall include: (1) a description of the disputed issues, (2) the efforts made to resolve the dispute, and
(3) a proposed resolution. The Commissioner shall promptly issue a Notice setting out documents and
materials to be submitted to the Commissioner in order to resolve the dispute; the Notice may also afford the
parties the opportunity to make presentations and enter into further negotiations. Within thirty (30) business
days of the conclusion of the final presentations, the Commissioner shall issue a written decision and furnish
it to both parties. The Commissioner's decision shall be the final and conclusive administrative decision
unless either party serves on the Commissioner and the other party, within ten (10) business days after
receipt of the Commissioner's decision, a written request for reconsideration and modification of the written
decision. If the Commissioner does not modify the written decision within thirty (30) business days, either
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party may take such other action helpful to resolving the dispute, including submitting the dispute to an
Indiana court of competent jurisdiction. If the parties accept the Commissioner's decision, it may be
memorialized as a written Amendment to this Contract if appropriate.

D. The State may withhold payments on disputed items pending resolution of the dispute. The unintentional
nonpayment by the State to the Contractor of one or more invoices not in dispute in accordance with the
terms of this Contract will not be cause for the Contractor to terminate this Contract, and the Contractor may
bring suit to collect these amounts without following the disputes procedure contained herein.

E. With the written approval of the Commissioner of the Indiana Department of Administration, the parties
may agree to forego the process described in subdivision C. relating to submission of the dispute to the
Commissioner.

F. This paragraph shall not be construed to abrogate provisions of IC § 4-6-2-11 in situations where dispute
resolution efforts lead to a compromise of claims in favor of the State as described in that statute. In
particular, releases or settlement agreements involving releases of legal claims or potential legal claims of
the state should be processed consistent with IC § 4-6-2-11, which requires approval of the Governor and
Attorney General.

22. Drug-Free Workplace Certification.

As required by Executive Order No. 90-5 dated April 12, 1990, issued by the Governor of Indiana, the
Contractor hereby covenants and agrees to make a good faith effort to provide and maintain a drug-free
workplace. The Contractor will give written notice to the State within ten (10) days after receiving actual
notice that the Contractor, or an employee of the Contractor in the State of Indiana, has been convicted of a
criminal drug violation occurring in the workplace. False certification or violation of this certification may
result in sanctions including, but not limited to, suspension of contract payments, termination of this Contract
and/or debarment of contracting opportunities with the State for up to three (3) years.

In addition to the provisions of the above paragraph, if the total amount set forth in this Contract is in excess
of $25,000.00, the Contractor certifies and agrees that it will provide a drug-free workplace by:

A. Publishing and providing to all of its employees a statement notifying them that the unlawful
manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in
the Contractor's workplace, and specifying the actions that will be taken against employees for
violations of such prohibition;

B. Establishing a drug-free awareness program to inform its employees of (1) the dangers of drug
abuse in the workplace; (2) the Contractor's policy of maintaining a drug-free workplace; (3) any
available drug counseling, rehabilitation and employee assistance programs; and (4) the penalties
that may be imposed upon an employee for drug abuse violations occurring in the workplace;

C. Notifying all employees in the statement required by subparagraph (A) above that as a condition
of continued employment, the employee will (1) abide by the terms of the statement; and (2) notify
the Contractor of any criminal drug statute conviction for a violation occurring in the workplace no
later than five (5) days after such conviction;

D. Notifying the State in writing within ten (10) days after receiving notice from an employee under
subdivision (C)(2) above, or otherwise receiving actual notice of such conviction;

E. Within thirty (30) days after receiving notice under subdivision (C)(2) above of a conviction,
imposing the following sanctions or remedial measures on any employee who is convicted of drug
abuse violations occurring in the workplace: (1) taking appropriate personnel action against the
employee, up to and including termination; or (2) requiring such employee to satisfactorily participate
in a drug abuse assistance or rehabilitation program approved for such purposes by a federal, state
or local health, law enforcement, or other appropriate agency; and

F. Making a good faith effort to maintain a drug-free workplace through the implementation of
subparagraphs (A) through (E) above.

23. Employment Eligibility Verification.
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As required by IC § 22-5-1.7, the Contractor swears or affirms under the penalties of perjury that the
Contractor does not knowingly employ an unauthorized alien. The Contractor further agrees that:

A. The Contractor shall enroll in and verify the work eligibility status of all his/her/its newly hired employees
through the E-Verify program as defined in IC § 22-5-1.7-3. The Contractor is not required to participate
should the E-Verify program cease to exist. Additionally, the Contractor is not required to participate if the
Contractor is self-employed and does not employ any employees.

B. The Contractor shall not knowingly employ or contract with an unauthorized alien. The Contractor shall
not retain an employee or contract with a person that the Contractor subsequently learns is an unauthorized
alien.

C. The Contractor shall require his/her/its subcontractors, who perform work under this Contract, to certify
to the Contractor that the subcontractor does not knowingly employ or contract with an unauthorized alien
and that the subcontractor has enrolled and is participating in the E-Verify program. The Contractor agrees
to maintain this certification throughout the duration of the term of a contract with a subcontractor.

The State may terminate for default if the Contractor fails to cure a breach of this provision no later than
thirty (30) days after being notified by the State.

24. Employment Option. [Deleted by agreement of the parties.]
25. Force Majeure.

In the event that either party is unable to perform any of its obligations under this Contract or to enjoy any of
its benefits because of natural disaster or decrees of governmental bodies not the fault of the affected party
(hereinafter referred to as a "Force Majeure Event"), the party who has been so affected shall immediately
give notice to the other party and shall do everything possible to resume performance. Upon receipt of such
notice, all obligations under this Contract shall be immediately suspended. If the period of nonperformance
exceeds thirty (30) days from the receipt of notice of the Force Majeure Event, the party whose ability to
perform has not been so affected may, by giving written notice, terminate this Contract.

26. Funding Cancellation.

As required by Financial Management Circular 3.3 and IC § 5-22-17-5, when the Director of the State
Budget Agency makes a written determination that funds are not appropriated or otherwise available to
support continuation of performance of this Contract, this Contract shall be canceled. A determination by the
Director of State Budget Agency that funds are not appropriated or otherwise available to support
continuation of performance shall be final and conclusive.

27. Governing Law.

This Contract shall be governed, construed, and enforced in accordance with the laws of the State of Indiana,
without regard to its conflict of laws rules. Suit, if any, must be brought in the State of Indiana.

28. HIPAA Compliance.

If this Contract involves services, activities or products subject to the Health Insurance Portability and
Accountability Act of 1996 (HIPAA), the Contractor covenants that it will appropriately safeguard Protected
Health Information (defined in 45 CFR 160.103), and agrees that it is subject to, and shall comply with, the
provisions of 45 CFR 164 Subpart E regarding use and disclosure of Protected Health Information.

29. Indemnification.

The Contractor agrees to indemnify, defend, and hold harmless the State, its agents, officials, and
employees from all claims and suits including court costs, attorney's fees, and other expenses caused by
any act or omission of the Contractor and/or its subcontractors, if any, in the performance of this Contract.
The State shall not provide such indemnification to the Contractor.

30. Independent Contractor; Workers' Compensation Insurance.
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The Contractor is performing as an independent entity under this Contract. No part of this Contract shall be
construed to represent the creation of an employment, agency, partnership or joint venture agreement
between the parties. Neither party will assume liability for any injury (including death) to any persons, or
damage to any property, arising out of the acts or omissions of the agents, employees or subcontractors of
the other party. The Contractor shall provide all necessary unemployment and workers' compensation
insurance for the Contractor's employees, and Contractor shall provide the State with a Certificate of
Insurance evidencing such coverage prior to starting work under this Contract.

31. Indiana Veteran Owned Small Business Enterprise Compliance.

Award of this Contract was based, in part, on the Indiana Veteran Owned Small Business Enterprise
("IVOSB") participation plan, as detailed in the IVOSB Subcontractor Commitment Form, commonly referred
to as "Attachment A-1" in the procurement documentation and incorporated by reference herein. Therefore,
any changes to this information during the Contract term must be approved by IDOA's Division of Supplier
Diversity and may require an amendment. It is the State's expectation that the Contractor will meet the
subcontractor commitments during the Contract term. The following certified IVOSB subcontractor(s) will be
participating in this Contract:

IVOSB | PHONE COMPANY NAME and | SCOPE OF PRODUCTS and/or | UTILIZATION
Contact’s email SERVICES DATES

PERCENT

A copy of each subcontractor agreement must be submitted to the Division of Supplier Diversity within thirty
(30) days of the effective date of this Contract. The subcontractor agreements may be uploaded into Pay
Audit (Indiana's subcontractor payment auditing system), emailed to
IndianaVeteransPreference@idoa.IN.gov, or mailed to IDOA, 402 W. Washington Street, Room W-462,
Indianapolis, IN 46204. Failure to provide a copy of any subcontractor agreement may be deemed a
violation of the rules governing IVOSB procurement and may result in sanctions allowable under 25 |IAC 9-5-
2. Requests for changes must be submitted to _IndianaVeteransPreference@idoa.IN.gov for review and
approval before changing the participation plan submitted in connection with this Contract.

The Contractor shall report payments made to certified [IVOSB subcontractors under this Contract on a
monthly basis using Pay Audit. The Contractor shall notify subcontractors that they must confirm payments
received from the Contractor in Pay Audit. The Pay Audit system can be accessed on the IDOA webpage at:
www.in.gov/idoa/mwbe/payaudit.ntm. The Contractor may also be required to report IVOSB certified
subcontractor payments directly to the Division of Supplier Diversity, as reasonably requested and in the
format required by the Division of Supplier Diversity.

The Contractor's failure to comply with the provisions in this clause may be considered a material breach of
the Contract.

32. Information Technology Enterprise Architecture Requirements.

If this Contract involves information technology-related products or services, the Contractor agrees that all
such products or services are compatible with any of the technology standards found at
https://www.in.gov/iot/2394.htm that are applicable, including the assistive technology standard. The State
may terminate this Contract for default if the terms of this paragraph are breached.

33. Insurance

A. The Contractor and their subcontractors (if any) shall secure and keep in force during the term of this
Contract the following insurance coverages (if applicable) covering the Contractor for any and all claims of
any nature which may in any manner arise out of or result from Contractor's performance under this
Contract. The required Limits of Liability can be obtained with a combination of primary and excess liability
policies.

1. Commercial general liability, including contractual coverage, and products or completed

operations coverage (if applicable), with minimum liability limits not less than $5,000,000
per occurrence unless additional coverage is required by the State. The State is to be
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named as an additional insured on a primary, non-contributory basis for any liability arising
directly or indirectly under or in connection with this Contract.

2. Automobile liability for owned, non-owned and hired autos with minimum liability limits of
$5,000,000 per occurrence. The State is to be named as an additional insured on a
primary, non-contributory basis.

3. The Contractor shall secure the appropriate Surety or Fidelity Bond(s) as required by the
state department served or by applicable statute.

4. The Contractor and their subcontractors shall provide proof of such insurance coverage by
tendering to the undersigned State representative a certificate of insurance prior to the
commencement of this Contract and proof of workers' compensation coverage meeting all
statutory requirements of IC §22-3-2.

5. In addition, proof of an "all states endorsement" covering claims occurring outside the
State is required if any of the services provided under this Contract involve work outside of
Indiana.

B. The Contractor's insurance coverage must meet the following additional requirements:

1. The insurer must have a certificate of authority or other appropriate authorization to operate in the state
in which the policy was issued.

2. Any deductible or self-insured retention amount or other similar obligation under the insurance policies
shall be the sole obligation of the Contractor.

3. The State will be defended, indemnified and held harmless to the full extent of any coverage actually
secured by the Contractor in excess of the minimum requirements set forth above. The duty to
indemnify the State under this Contract shall not be limited by the insurance required in this Contract.

4. The insurance required in this Contract, through a policy or endorsement(s), shall include a provision
that the policy and endorsements may not be canceled or modified without thirty (30) days' prior written
notice to the undersigned State agency.

5. The Contractor waives and agrees to require their insurer to waive their rights of subrogation against
the State of Indiana.

C. Failure to provide insurance as required in this Contract may be deemed a material breach of contract
entitling the State to immediately terminate this Contract. The Contractor shall furnish a certificate of
insurance and all endorsements to the State before the commencement of this Contract.

D. Contractor may, upon Owner's agreement, provide Commercial General Liability and Excess Liability
coverage in connection with the performance of the Work through a Contractor Controlled Insurance
Program ("CCIP"). Participation in the CCIP will be mandatory for eligible parties, and such parties will be
enrolled as directed by the Contractor or the Contractor's CCIP Administrator. The amount and terms of the
coverage provided through the CCIP shall meet the requirements for liability insurance set forth herein.

34. Key Person(s).

A. If both parties have designated that certain individual(s) are essential to the services offered, the parties
agree that should such individual(s) leave their employment during the term of this Contract for whatever
reason, the Contractor shall exercise its best efforts to identify and hire a replacement who is acceptable to
the State to ensure the Project continues without delay. Should the parties fail to agree on an acceptable
replacement for an individual identified as a Key Person the State shall have the right to terminate this
Contract upon thirty (30) days' prior written notice.

B. In the event that the Contractor is an individual, that individual shall be considered a key person and, as

such, essential to this Contract. Substitution of another for the Contractor shall not be permitted without
express written consent of the State.
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Nothing in Sections A and B, above shall be construed to prevent the Contractor from using the services of
others to perform tasks ancillary to those tasks which directly require the expertise of the key person.
Examples of such ancillary tasks include secretarial, clerical, and common labor duties. The Contractor
shall, at all times, remain responsible for the performance of all necessary tasks, whether performed by a
key person or others.

Key person(s) to this Contract is/are: %%KEY_PERSON_1%%
35. Merger & Modification.

This Contract constitutes the entire agreement between the parties. No understandings, agreements, or
representations, oral or written, not specified within this Contract will be valid provisions of this Contract.
This Contract may not be modified, supplemented, or amended, except by written agreement signed by all
necessary parties.

36. Minority and Women's Business Enterprises Compliance.

Award of this Contract was based, in part, on the Minority and/or Women's Business Enterprise ("MBE"
and/or "WBE") participation plan as detailed in the Minority and Women's Business Enterprises
Subcontractor Commitment Form, commonly referred to as "Attachment A" in the procurement
documentation and incorporated by reference herein. Therefore, any changes to this information during the
Contract term must be approved by the Division of Supplier Diversity and may require an amendment. It is
the State's expectation that the Contractor will meet the subcontractor commitments during the Contract
term.

The following Division of Supplier Diversity certified MBE and/or WBE subcontractors will be participating in
this Contract:.]

MBE/ | PHONE COMPANY NAME SCOPE OF PRODUCTS and/or | UTILIZATION
WBE and Contact’s email SERVICES DATES

PERCENT

A copy of each subcontractor agreement must be submitted to the Division of Supplier Diversity within thirty
(30) days of the effective date of this Contract. The subcontractor agreements may be uploaded into Pay
Audit (Indiana's subcontractor payment auditing system), emailed to MWBECompliance@idoa.IN.gov, or
mailed to MWBE Compliance, 402 W. Washington Street, Room W-462, Indianapolis IN 46204. Failure to
provide a copy of any subcontractor agreement may be deemed a violation of the rules governing
MBE/WBE procurement and may result in sanctions allowable under 25 IAC 5-7-8. Requests for changes
must be submitted to MWBECompliance@idoa.IN.gov for review and approval before changing the
participation plan submitted in connection with this Contract.

The Contractor shall report payments made to Division of Supplier Diversity certified subcontractors under
this Contract on a monthly basis using Pay Audit. The Contractor shall notify subcontractors that they must
confirm payments received from the Contractor in Pay Audit. The Pay Audit system can be accessed on the
IDOA webpage at: www.in.gov/idoa/mwbe/payaudit.htm. The Contractor may also be required to report
Division of Supplier Diversity certified subcontractor payments directly to the Division of Supplier Diversity,
as reasonably requested and in the format required by the Division of Supplier Diversity.

The Contractor's failure to comply with the provisions in this clause may be considered a material breach of
the Contract.

37. Nondiscrimination.

Pursuant to the Indiana Civil Rights Law, specifically including IC § 22-9-1-10, and in keeping with the
purposes of the federal Civil Rights Act of 1964, the Age Discrimination in Employment Act, and the Americans
with Disabilities Act, the Contractor covenants that it shall not discriminate against any employee or applicant
for employment relating to this Contract with respect to the hire, tenure, terms, conditions or privileges of
employment or any matter directly or indirectly related to employment, because of the employee's or
applicant's race, color, national origin, religion, sex, age, disability, ancestry, status as a veteran, or any other
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characteristic protected by federal, state, or local law ("Protected Characteristics"). Contractor certifies
compliance with applicable federal laws, regulations, and executive orders prohibiting discrimination based on
the Protected Characteristics in the provision of services. Breach of this paragraph may be regarded as a
material breach of this Contract, but nothing in this paragraph shall be construed to imply or establish an
employment relationship between the State and any applicant or employee of the Contractor or any
subcontractor.

The State is a recipient of federal funds, and therefore, where applicable, Contractor and any subcontractors
shall comply with requisite affirmative action requirements, including reporting, pursuant to 41 CFR Chapter
60, as amended, and Section 202 of Executive Order 11246 as amended by Executive Order 13672.

38. Notice to Parties.

Whenever any notice, statement or other communication is required under this Contract, it will be sent by E-
mail or first-class U.S. mail service to the following addresses, unless otherwise specifically advised. Such
notice, statement or other communication shall include the Public Works Project Number in the subject line of
the E-mail and the body of the notice or other communication.

A. Notices to the State shall be sent to: Public Works Division, Director
Indiana Department of Administration
402 W Washington St Room W462
Indianapolis, IN 46204
E-mail: rgrossman@idoa.IN.gov

B. Notices to the Contractor shall be sent to:

CONTRACTOR
ADDRESS
E-mail: _

As required by IC § 4-13-2-14.8, payments to the Contractor shall be made via electronic funds transfer in
accordance with instructions filed by the Contractor with the Indiana State Comptroller.

39. Order of Precedence; Incorporation by Reference.

Any inconsistency or ambiguity in this Contract shall be resolved by giving precedence in the following order:
(1) this Contract, (2) the Contract Documents, (3) attachments prepared by the State; (4) Contractor's
Proposal; and (5) attachments prepared by the Contractor. All of the foregoing are incorporated fully by
reference. All attachments, and all documents referred to in this paragraph are hereby incorporated fully by
reference.

40. Ownership of Documents and Materials.

A. All documents, records, programs, applications, data, algorithms, film, tape, articles, memoranda, and
other materials (the "Materials") not developed or licensed by the Contractor prior to execution of this
Contract, but specifically developed under this Contract shall be considered "work for hire" and the
Contractor hereby transfers and assigns any ownership claims to the State so that all Materials will be the
property of the State. If ownership interest in the Materials cannot be assigned to the State, the Contractor
grants the State a non-exclusive, non-cancelable, perpetual, worldwide royalty-free license to use the
Materials and to use, modify, copy and create derivative works of the Materials.

B. Use of the Materials, other than related to contract performance by the Contractor, without the prior
written consent of the State, is prohibited. During the performance of this Contract, the Contractor shall be
responsible for any loss of or damage to the Materials developed for or supplied by the State and used to
develop or assist in the services provided while the Materials are in the possession of the Contractor. Any
loss or damage thereto shall be restored at the Contractor's expense. The Contractor shall provide the State
full, immediate, and unrestricted access to the Materials and to Contractor's work product during the term of
this Contract.

41. Payments.
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A. All payments shall be made thirty-five (35) days in arrears in conformance with State fiscal policies and
procedures and, as required by IC §4-13-2-14.8, the direct deposit by electronic funds transfer to the
financial institution designated by the Contractor in writing unless a specific waiver has been obtained from
the Indiana State Comptroller. No payments will be made in advance of receipt of the goods or services that
are the subject of this Contract except as permitted by IC § 4-13-2-20.

B. If the Contractor is being paid in advance for the maintenance of equipment, software or a service as a
subscription, then pursuant to IC § 4-13-2-20(b)(14), the Contractor agrees that if it fails to fully provide or
perform under this Contract, upon receipt of written notice from the State, it shall promptly refund the
consideration paid, pro-rated through the date of non-performance.

42. Penalties/Interest/Attorney's Fees.

The State will in good faith perform its required obligations hereunder and does not agree to pay any
penalties, liquidated damages, interest or attorney's fees, except as permitted by Indiana law, in part, IC § 5-
17-5, IC § 34-54-8, IC § 34-13-1 and IC § 34-52-2.

Notwithstanding the provisions contained in IC § 5-17-5, any liability resulting from the State's failure to

make prompt payment shall be based solely on the amount of funding originating from the State and shall
not be based on funding from federal or other sources.

43. Progress Reports.

The Contractor shall submit progress reports to the State upon request. The report shall be oral, unless the
State, upon receipt of the oral report, should deem it necessary to have it in written form. The progress
reports shall serve the purpose of assuring the State that work is progressing in line with the schedule, and
that completion can be reasonably assured on the scheduled date.

44. Public Record.

The Contractor acknowledges that the State will not treat this Contract as containing confidential
information, and the State will post this Contract on the transparency portal as required by Executive Order
05-07 and IC § 5-14-3.5-2. Use by the public of the information contained in this Contract shall not be
considered an act of the State.

45. Renewal Option.

This Contract may be renewed under the same terms and conditions, subject to the approval of the
Commissioner of the Department of Administration and the State Budget Director in compliance with IC § 5-
22-17-4. The term of the renewed contract may not be longer than the term of the original contract.

46. Severability.

The invalidity of any section, subsection, clause or provision of this Contract shall not affect the validity of
the remaining sections, subsections, clauses or provisions of this Contract.

47. Substantial Performance.

This Contract shall be deemed to be substantially performed only when fully performed according to its
terms and conditions and any written amendments or supplements.

48. Taxes.

The State is exempt from most state and local taxes and many federal taxes. The State will not be
responsible for any taxes levied on the Contractor as a result of this Contract.

49. Termination for Convenience.
This Contract may be terminated, in whole or in part, by the State, which shall include and is not limited to
the Indiana Department of Administration and the State Budget Agency whenever, for any reason, the State

determines that such termination is in its best interest. Termination of services shall be effected by delivery
to the Contractor of a Termination Notice at least thirty (30) days prior to the termination effective date,
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specifying the extent to which performance of services under such termination becomes effective. The
Contractor shall be compensated for services properly rendered prior to the effective date of termination.
The State will not be liable for services performed after the effective date of termination. The Contractor
shall be compensated for services herein provided but in no case shall total payment made to the Contractor
exceed the original contract price or shall any price increase be allowed on individual line items if canceled
only in part prior to the original termination date. For the purposes of this paragraph, the parties stipulate
and agree that the Indiana Department of Administration shall be deemed to be a party to this agreement
with authority to terminate the same for convenience when such termination is determined by the
Commissioner of IDOA to be in the best interests of the State.

50. Termination for Default.

A. With the provision of thirty (30) days' notice to the Contractor, the State may terminate this Contract in
whole or in part if the Contractor fails to:

1. Correct or cure any breach of this Contract; the time to correct or cure the breach may be
extended beyond thirty (30) days if the State determines progress is being made and the
extension is agreed to by the parties;

2. Deliver the supplies or perform the services within the time specified in this Contract or
any extension;

3. Make progress so as to endanger performance of this Contract; or
4. Perform any of the other provisions of this Contract.

B. If the State terminates this Contract in whole or in part, it may acquire, under the terms and in the
manner the State considers appropriate, supplies or services similar to those terminated, and the Contractor
will be liable to the State for any excess costs for those supplies or services. However, the Contractor shall
continue the work not terminated.

C. The State shall pay the contract price for completed supplies delivered and services accepted. The
Contractor and the State shall agree on the amount of payment for manufacturing materials delivered and
accepted and for the protection and preservation of the property. Failure to agree will be a dispute under the
Disputes clause. The State may withhold from these amounts any sum the State determines to be
necessary to protect the State against loss because of outstanding liens or claims of former lien holders.

D. The rights and remedies of the State in this clause are in addition to any other rights and remedies
provided by law or equity or under this Contract.

51. Travel.

No expenses for travel will be reimbursed unless specifically authorized by this Contract. Permitted
expenses will be reimbursed at the rate paid by the State and in accordance with the Indiana Department of
Administration’s Travel Policies and Procedures in effect at the time the expenditure is made. Out-of-state
travel requests must be reviewed by the State for availability of funds and for conformance with Travel Policy
guidelines.

52. Waiver of Rights.

No right conferred on either party under this Contract shall be deemed waived, and no breach of this
Contract excused, unless such waiver is in writing and signed by the party claimed to have waived such
right. Neither the State's review, approval or acceptance of, nor payment for, the services required under
this Contract shall be construed to operate as a waiver of any rights under this Contract or of any cause of
action arising out of the performance of this Contract, and the Contractor shall be and remain liable to the
State in accordance with applicable law for all damages to the State caused by the Contractor's negligent
performance of any of the services furnished under this Contract.

53. Work Standards.

The Contractor shall execute its responsibilities by following and applying at all times the highest
professional and technical guidelines and standards. If the State becomes dissatisfied with the work product
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of or the working relationship with those individuals assigned to work on this Contract, the State may request
in writing the replacement of any or all such individuals, and the Contractor shall grant such request.

THE REMAINDER OF THIS PAGE HAS BEEN INTENTIONALLY LEFT BLANK.
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Non-Collusion and Acceptance

The undersigned attests, subject to the penalties for perjury, that the undersigned is the Contractor, or that
the undersigned is the properly authorized representative, agent, member or officer of the Contractor.
Further, to the undersigned's knowledge, neither the undersigned nor any other member, employee,
representative, agent or officer of the Contractor, directly or indirectly, has entered into or been offered any
sum of money or other consideration for the execution of this Contract other than that which appears upon
the face hereof. Furthermore, if the undersigned has knowledge that a state officer, employee, or
special state appointee, as those terms are defined in IC 4-2-6-1, has a financial interest in the
Contract, the Contractor attests to compliance with the disclosure requirements in IC 4-2-6-10.5.

Agreement to Use Electronic Signatures

| agree, and it is my intent, to sign this Contract by accessing State of Indiana Supplier Portal using the
secure password assigned to me and by electronically submitting this Contract to the State of Indiana. |
understand that my signing and submitting this Contract in this fashion is the legal equivalent of having
placed my handwritten signature on the submitted Contract and this affirmation. | understand and agree that
by electronically signing and submitting this Contract in this fashion | am affirming to the truth of the
information contained therein. | understand that this Contract will not become binding on the State until it
has been approved by the Department of Administration, the State Budget Agency, and the Office of the
Attorney General, which approvals will be posted on the Active Contracts Database:
https://secure.in.gov/apps/idoa/contractsearch/

In Witness Whereof, Contractor and the State have, through their duly authorized representatives, entered
into this Contract for Public Works Project Number . The parties, having read and understood
the foregoing terms of this Contract, do by their respective signatures dated below agree to the terms
thereof.

CONTRACTOR Department of Administration
Public Works Division
For IDOA Commissioner if less than

$10,000,000
By: By:
Title: Title: Director, Public Works Division
Date: Date:
Electronically Approved by:
Department of Administration
By: (for)
Rebecca Holwerda Commissioner
Refer to Electronic Approval History found after the final
page of the Executed Contract for details.
Electronically Approved by: APPROVED as to Form and Legality:
State Budget Agency Office of the Attorney General
By: (for) Form approval has been granted by the
Joseph M. Habig, Acting State Budget Director Office of the Attorney General pursuant to
Refer to Electronic Approval History found after the final IC 4-13-2-14.3(e) on August 20, 2024.
page of the Executed Contract for details. FA 24-45

This document prepared and reviewed by:

Tammera J. Glickman
Counsel, Indiana Department of Administration
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EXHIBIT 1 - to be included with CMc contract
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