
 

 

Cost Assump�ons, Condi�ons and 
Constraints RFP-24-78490 

Team Syra's Cost proposal for this RFP is based on the following assumptions, conditions, and 
constraints. 

Staffing Hourly Pricing 

• Cost estimates are based on the current staffing market rates as it relates to technical and non-
technical team members. The pricing is all inclusive of travel and other fringe costs and based on 
the timelines identified in the RFP. 

• The effort estimates are based on the current scope outlined in the solicitation. 

Training Deliverable Costs 

• The costs exhibited on this sheet indicate the effort for curriculum and content development with 
a team consisting of medical writers, instructional designers, SMEs.  The LMS developer along 
with instructional designers will then elevate the content in LMS utilizing interactivity.  

• Spanish translator will convert some modules and resources into Spanish language.  
• All Deliverables will be deemed “Accepted” after a one-month period unless feedback is received 

by the Syra team prior to the end of the month. 

System Implementation Costs 

• DDI effort has a start date of 3 months prior to Readiness Review and go-live is planned for July 
1, 2025. 

Program Operations Costs 

• We assume that any change in schedule will be communicated well in advance to mitigate any 
potential project resource risks.  

Customer Support Costs 

• Our call agents will support the availability of customer service as detailed in the RFP. This 
assumes we are working with 2 or more agents across shifts.  

LMS and Registry Ongoing Cost 

• Currently, we have accounted for 40,510 LMS licenses in our cost template.  
• We are willing to work with the state on best utilization of licenses and overall cost. We can 

provide a flexible on-demand licensing LMS model.  
i. State agrees to pay for fixed number of licenses per year 25,000 @ $0.90 per 

member per month.  
ii. Any licenses beyond 25,000 will be accounted as on-demand and billed @ $0.90 per 

member per month.  

General 

• Any additional work effort requested by the State will be defined and estimated prior to 
commencement of new work for the State’s review and approval. 

• Syra will not provide legal advice, legal opinions, or audit services during this engagement. 
• Senior management at State is anticipated to provide support to the project team, as needed, to 

achieve project timeframes. 
• The priorities and schedules of FSSA align with this effort. Delay in resources from FSSA will 

delay the project. 
• 40-hour work week. 
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• Standard Government holidays observed. 

 

 

 


