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TO: Indiana Finance Authority 

One North Capitol Avenue, Suite 900 

Indianapolis, Indiana 46204 

Attention: Silvia Perez 

Telephone: (317) 234-7701 

Fax: (317) 232-6786 

Email: SPerez@ifa.in.gov 

 

FROM: Isolux Infrastructure Netherlands B.V.  

(I-69 Development Partners) 

C/ Caballero Andante, 8 

28021 Madrid (Spain) 

Attn: José R. Ballesteros Martinez (O&M Infrastructure Director) 

Email: jrballesteros@isoluxinfrastructure.com 

Phone: + 34 91 449 30 58 

Cell: + 34  628 15 34 92 

Fax: + 34 91 449 38 11 

 

DATE: July 24, 2013 

 

RE: I-69 Section 5, Statement of Qualifications; Request for Clarifications 

 

On July 22, 2013, The Indiana Finance Authority (IFA) issued certain questions for 

clarification (the “Request for Clarification”) to Isolux Infrastructure Netherlands 

(“Proposer”). The original of all clarifying materials follow by overnight courier. 

The Proposer’s response to the Request for Clarification is as follows: 

1. Please provide AZTEC project percentages of work performed in Form D (I-595). 

[Reference RFQ, Part B, Volume 1, Section 1.8 and Form D] 

AZTEC projects percentages of work performed in Form D are as follows: 

 

- D4  I-595 Corridor Roadway Improvements  – Roadway & Structural Design (P3): 

AZTEC-*BHA performed about 8% of the total engineering for the corridor but 100% 

of the engineering for the two zones AZTEC-*BHA was the subconsultant responsible.   

* Note: BHA is a wholly owned subsidiary of AZTEC Engineering Group. 

- I-10/SR303L System Interchange: AZTEC as prime designer performed a minimum of 

51% of the work. 

 

Please find attached Form D updated with AZTEC projects percentages of work 

performed, both in clean and track changes version, as Appendix #1 

2. Please provide missing fax numbers for Key Personnel References [Reference RFQ, Part 

B. Volume 3, Section C] 
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Please find attached a list with the missing fax numbers as Appendix #2. 

Please find attached the Key Personnel’s resumes updated with the missing fax 

numbers as Appendix #3. 

3. Please provide the 2010 auditor’s opinion letter Group Isolux Corsán, S.A. in English 

[Reference RFQ, Part B, Volume 2, Section A] 

Please find attached the 2010 auditor’s opinion letter Group Isolux Corsán, S.A. in 

English as Appendix #4. 

The original financial statements in English for the year 2010 (Including the auditor’s 

letter) will be included in the original package of all clarifying materials that is 

following by overnight courier. The original financial statements in English for the year 

2010 (Including the auditor’s letter) will also be included as appendix# 4 in the email 

sent in response to IFA’s RFC. However, in the 15 copies submitted, only the auditor’s 

opinion letter will be included. 

4. The RFQ Prescribes that a net operating loss in the current and three most recent fiscal 

years would be a representative “material change”. Please address the fiscal year 2012 

operating loss in Isolux Infrastructure Netherlands B.V. as a material change in a 

revised “Material Changes in Financial Condition” letter. [Reference RFQ, Part B, 

Volume 2, Section B] 

Please find attached the revised “Material Changes in Financial Condition” letter as 

Appendix #5. 



 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX #1: FORM D UPDATED 

 



FORM D 

PROJECT 

INFORMATION 
 

Project Name and 
Contract Number 

Owner Information(1) Project Description Dates Work 
Performed 

Construction Value 
and Financing 
Value(2) 

Annual O&M 
Value(3) 

Project Role, Description and Amount of 
Work Performed(4) 

Project Outcome or 
Current Status (5) * 

Madrid Ocaña A-4 
Expressway.  
Contract Number: 
AO-E-192 

Spanish Ministry of Public Works 
(Ministerio de Fomento)  
Josefa Valcarcel 11, Madrid, (Spain) 
 
D. Enrique Arredondo 
Email: earredondo@fomento.es 
p. (+34) 91 321 51 00 
f. (+34) 91 321 51 00 
 

19-year shadow toll highway 
concession of a 42 miles brownfield 
project near to Madrid (Spain) 
Construction works consisted of 
reconstructing and modernizing the 
existing highway. 
DBFOM project 

- PPA: 27th December 2007  
- Financial close: 26th  June 
2008 
- Operational date: 27th  
December 2007 

Construction value:  
$113 million 
 
Financing value: $132.4 
million 

$4.6 million 
Equity member (Isolux): 51.25% 
Design Build (Corsan): 50% 
Lead firm responsible for O&M (Isolux): 51.25% 

Construction work 
performed: 100%  
Project in operation. 

Monterrey – Saltillo Toll 
Highway and Saltillo 
Northwest Bypass  
 
Procurement number: 
00009076-003-05 

SCT (Secretaría de Comunicaciones 
y Transportes) 
Insurgentes Sur 1089, Piso 11 Col. 
Nochebuena 03720 México, Distrito 
Federal 
 
Fernando Palma Soto 
Email: fpalmaso@sct.gob.mx 
p. (52) 55 54824200 
f. (52) 55 54824200 

45-year toll road concession of a 59 
miles greenfield project in northern 
Mexico.  
Construction works consisted of 
building one 4 lanes highway and one 
2 lanes road. 
DBFOM project 

- PPA: 17th   November 
2006 
 
- Financial close: 29th March 
2007 
 
- Operational dates: 
Monterrey – Saltillo Toll 
Highway: 1st   November 
2009 
Saltillo Northwest Bypass: 
November 2012  

Construction value: $286 
million 
 
Financing value: $349.5 
million 

$4.5 million 
Equity member (Isolux): 100% 
Design Build (Corsan): 100% 
Lead firm responsible for O&M (Isolux): 100% 

Construction work 
performed: 100%  
Project in operation. 

Viabahia Concession 
 
Contract number: 
001/2008 

ANTT (Agencia Nacional de 
Transportes Terrestres) 
SBN Quadra 02, Bloco “C”, 8º Andar 
Asa Norte 70.040-020 - Brasilia/DF 
 
Mario Mondolfo  
Email: mario.mondolfo@antt.gov.br 
p. 55+(61) 3410-1711  
f. 55+(61) 3410-1715 

45-year toll road concession of a 423 
miles brownfield project in Brazil. 
Construction works consist of 
widening different sections of the 
roads all along the concession period. 
DBFOM project 

- PPA: September 2009  
  
- Financial close: 30th   
December  2010 
  
- Operational date: 7th 
December 2010 

Construction value: $1.59 
billion 
 
Financing value: $1.63 
billion 

$41.6 million 
Equity member (Isolux): 70% 
Design Build (Corsan): 70% 
Lead firm responsible for O&M (Isolux): 70% 

Construction work 
performed: 30%  
Project in operation and 
under construction. 

National Highway-8 
Kishangarth - Beawar   
 
There is no number 
assigned to the CA 

National Highways Authority of India 
G-5 &G-6, Sector – 10, Dwarka, New 
Delhi – 110075 
 
Mr L. P. Padhy 
Email: lppadhy@nhai.org 
p. +91 11 25074100(Extn. 1412) 
f. +91 11 25074100/200 (Extn. 2457) 

18-year toll road concession of a 58 
miles brownfield project in the 
Northwest region of India. 
 
Construction works consist of 
upgrading a two lane existing 
highway to a six lane highway by 
adding two new lanes per direction 
 
DBFOM project 

- PPA:  18th  May 2008 
 
- Financial close: 14th 
November 2009 
 
- Expected operational date: 
third quarter of 2013 

Construction value: $184 
million 
 
Financing value: $218.7 
million 

$0.9 million 
Equity member (Isolux): 50% 
Design Build (Corsan): 50% 
Lead firm responsible for O&M (Isolux): 50% 

Construction work 
performed: 94.33%  
Project under construction. 
Per the concession 
agreement the highway 
was schedule to open in 
May 2012. The delay is 
due the owner (NHAI) 
delay providing the ROW. 



Wind Energy 
Transmission Texas 
(WETT) 
 
CCN 30192 

Public Utility Comission of Texas;  
www.puc.texas.gov 
(All information is public on web, 
there is not a specific contact person 
at PUC) 

375 miles transmission and six 
substations project in Texas, USA. 
DBFOM project 

- PPA:  30th  March 2009 
 
- Financial close: 28th  July, 
2011 
 
- Expected operational date: 
third quarter of 2013 

Construction value: $670 
million 
 
Financing value: $830 
million 

$6.9 million Equity member (Isolux): 50% 

Construction work 
performed: 85% (as of 1 
May 2013) 
Project under construction 

Perote - Banderilla Toll 
Highway and Xalapa 
Bypass 
 
Procurement number: 
Not apply 

SCT (Secretaría de Comunicaciones 
y Transportes) 
Insurgentes Sur 1089, Piso 11 Col. 
Nochebuena 03720 México, Distrito 
Federal 
 
Fernando Palma Soto 
Email: fpalmaso@sct.gob.mx 
p. (52) 55 54824200 
f. (52) 55 54824200 

45 years toll highway concession of a 
37 miles greenfield project in the state 
of Veracruz, Mexico. 
Construction works consisted of 
building one 4 lanes highway 
DBFOM project 

- PPA: 14th   February 2008 
 
- Financial close 8th   
February 2008 
 
- Operational dates: 
Perote – Banderilla Toll 
Highway: 3rd  July 2012 
Xalapa Bypass: 27th 
November 2012 

Construction value: $361 
million 
 
Financing value: $598 
million 

$4.3 million 
Equity member (Isolux): 50% 
Design Build (Corsan): 50% 
Lead firm responsible for O&M (Isolux): 50% 

Construction work 
performed: 100%  
Project in operation. 

CPTE – Cachoeira 
Paulista 

ANEEL (Brazilian Electricity 
Regulatory Agency) 
Setor de Grandes Áreas Isoladas 
Norte (SGAN), quadra 603, módulo I 
- J, 1o andar  
70830-030, Brasília – DF   Brazil 

30-year transmission line concession 
of a 112 miles project in the state of 
Sao Paulo, Brazil. 
DBFOM project 

- PPA: 20th December 200   
- Financial close: July 2004 
- Operational date: 28th  
November 2004 
- Bond emission: 11th 
November 2011 

Construction value:  
$89 million 
 
Financing value: $100.5 
million 

$3 million Equity member (Isolux): 100% 
Lead firm responsible for O&M (Isolux): 100% 

Construction work 
performed: 100%  
Project in operation. 
 

High Speed Railroad 
Line. Segment: Tolosa 
– Hernialde. 
 
Contract number: 
C01/010/2010 

ADIF (Administrador de 
Infraestructuras Ferroviarias) 
C/ Titán nº 4. CP: 28047 Madrid, 
(Spain) 
Contact: Luis Miguel Castillo Fuentes 
Phone: +34 94 657 26 00 
e-mail: komunikazioa@ets-rfv.es 

2.4 mile UIC-width double-track 
segment of the new HSR line in the 
Basque Country, Spain. 

- Beginning date: 16th 
December 2010 
- Expected completion date: 
28th July 2014 

Construction value: $116 
million N/A Lead Contractor (Corsan): 90% 

Construction work 
performed: 73%  
Project under construction. 

Ferrol-Vilalba 
Motorway. Segment: 
Cabreiros – Cantábrico 
Motorway in Vilalba 
 
Contract number: 
PTOV060101 

Entidad Pública de Investimentos 
(Xunta de Galicia) 
Pg/ Fontiñas. Pl/ Europa, 10 – A 5º 
157703  
Santiago de Compostela, A Coruña 
(Spain) 
Contact: Jose Antonio Ruiz de 
Balbuena 
Phone : +34981545013 
senioo@hotmail.com 

8.4 mile four lane highway project in 
Galicia, Spain. 

- Beginning date: 14th 
September 2007 
- Completion date: 16th 
February 2010 

Construction value: $58 
million N/A Lead Contractor (Corsan): 70% Construction work 

performed: 100%  

High Speed Railroad 
Line. Segment: La 
Gineta – Albacete 
 
Contract number: 
ON 009/04 

ADIF (Administrador de 
Infraestructuras Ferroviarias) 
C/ Titán nº 4. CP: 28047 Madrid, 
(Spain) 
Contact: Jose Antonio Lara Gutierrez 
+34 626124933 
e-mail: joseantonio.lara@ineco.es 

10 mile high speed railway project in 
Albacete, Spain. 

- Beginning date: 9th August 
2004 
- Completion date: 9th April 
2006 

Construction value: 
$27million N/A Lead Contractor (Corsan): 100% Construction work 

performed: 100%  



D4  I-595 Corridor 
Roadway 
Improvements  – 
Roadway & Structural 
Design (P3)  
Contract No: 
Financial Project ID: 
420809-3-52-01 
Broward County: 
(86095) 
State Road NO. 862 
(I-595) 

Owner: FDOT (District IV) 
3400 West Commercial Boulevard 
Fort Lauderdale, Florida 33309 
Contact: Paul Lampley   
Phone: (954) 845-9552 
Fax: (954) 777-4197 

The project consisted of 10 miles of 
reversible express lanes and freeway 
widening, interchange improvements, 
new bridges, utility relocations and 
improvements to frontage roads and 
crossroads.  

2009-2013 
$100 Million  
(Total Project Construction: 
$1.3 Billion) 

N/A 

The AZTEC-BHA Team were the subconsultant 
responsible for two zones of the I-595 corridor 
under contract to AECOM who was the overall 
project design coordinator for the PPP 
Concessionaire, ACS/Dragados. 
AZTEC-*BHA performed about 8% of the total 
engineering for the corridor but 100% of the 
engineering for the two zones.   
 
* Note: BHA is a wholly owned subsidiary of 
AZTEC Engineering Group. 

Project scheduled for 
completion in December 
2013, 3 months ahead of 
scheduled completion. 

I-10/SR303L System 
Interchange 
Design Contract No:  
303 MA 104 H7139 01C 

Owner: ADOT 
1611 W. Jackson St., MD EM01 
Phoenix, Arizona 85007-3217 
 
Contact: Eric Prosnier, PE Phone: 
(602) 712-8495 
Fax: (602) 712-3038 

First of two phases that laid the 
groundwork for the Valley’s largest 
System TI. Has a unique, five-level 
configuration of fully-directional 
ramps, and an embedded one-way 
frontage road network to serve the 
arterial street system surrounding the 
TI. 

2009-2013 $168 Million  N/A 

AZTEC Prime Designer responsible for: 
- Final Design 
- System TI 
- Service Interchanges 
- Frontage roads, 
- Mainline GP & HOV 
- Bridges, retaining & noise walls 
- Lighting, drainage, utilities 

AZTEC as prime designer performed a 
minimum of 51% of the work. 

Because the low bid was 
$12M below programmed 
amount ADOT initiated a 
$10M change order to add 
portions of Phase 2 
construction. To be 
completed summer 2014 

 

*Note: The increases or delays in projects with regard to the initial contract amount and construction period, if any, were due to changes in the project scope requested and approved by the final client to 

add additional value to the project. 

 

Note: Exchange rates taken from the the Wall Street Journal as of 06/25/2013 (http://wsj.com/mdc/public/page/2_3021-forex-20130625.html?mod=mdc_pastcalendar): 

Euro area euro 1.3082 

India rupee 0.01676 

Mexico peso 0.0756 

Brazil real 0.4521 

 
Notes: 

(1) For owner information, provide owner’s name, address, contact name and current email address, phone and fax numbers. 

(2) Provide financing value if the entity’s role involved financing 

(3) Provide operations and maintenance value if the entity’s role involved operations and maintenance 

(4) Describe the work and state the percent or dollar value of the (a) design and construction work the entity performed/was responsible for (if the entity is a design-builder); (b) the construction work performed/was 
responsible for (if a developer or constructor); or (c) the design work performed (if the entity is a designer). For example, a member of a JV with a 30% stake in a $200 million project would insert 30% or $60 million; an 
engineer that performed $10 million worth of work on a $100 million project would insert 10% or $10 million. 

(5) Identify and describe any increases in the original contract amount of the greater of $500,000 or 5% of the original contract amount and any time extensions for completion or other deadlines/milestones and the reasons 
for such increases and/or time extensions. 



FORM D 

PROJECT 

INFORMATION 
 

Project Name and 
Contract Number 

Owner Information(1) Project Description Dates Work 
Performed 

Construction Value 
and Financing 
Value(2) 

Annual O&M 
Value(3) 

Project Role, Description and Amount of 
Work Performed(4) 

Project Outcome or 
Current Status (5) * 

Madrid Ocaña A-4 
Expressway.  
Contract Number: 
AO-E-192 

Spanish Ministry of Public Works 
(Ministerio de Fomento)  
Josefa Valcarcel 11, Madrid, (Spain) 
 
D. Enrique Arredondo 
Email: earredondo@fomento.es 
p. (+34) 91 321 51 00 
f. (+34) 91 321 51 00 
 

19-year shadow toll highway 
concession of a 42 miles brownfield 
project near to Madrid (Spain) 
Construction works consisted of 
reconstructing and modernizing the 
existing highway. 
DBFOM project 

- PPA: 27th December 2007  
- Financial close: 26th  June 
2008 
- Operational date: 27th  
December 2007 

Construction value:  
$113 million 
 
Financing value: $132.4 
million 

$4.6 million 
Equity member (Isolux): 51.25% 
Design Build (Corsan): 50% 
Lead firm responsible for O&M (Isolux): 51.25% 

Construction work 
performed: 100%  
Project in operation. 

Monterrey – Saltillo Toll 
Highway and Saltillo 
Northwest Bypass  
 
Procurement number: 
00009076-003-05 

SCT (Secretaría de Comunicaciones 
y Transportes) 
Insurgentes Sur 1089, Piso 11 Col. 
Nochebuena 03720 México, Distrito 
Federal 
 
Fernando Palma Soto 
Email: fpalmaso@sct.gob.mx 
p. (52) 55 54824200 
f. (52) 55 54824200 

45-year toll road concession of a 59 
miles greenfield project in northern 
Mexico.  
Construction works consisted of 
building one 4 lanes highway and one 
2 lanes road. 
DBFOM project 

- PPA: 17th   November 
2006 
 
- Financial close: 29th March 
2007 
 
- Operational dates: 
Monterrey – Saltillo Toll 
Highway: 1st   November 
2009 
Saltillo Northwest Bypass: 
November 2012  

Construction value: $286 
million 
 
Financing value: $349.5 
million 

$4.5 million 
Equity member (Isolux): 100% 
Design Build (Corsan): 100% 
Lead firm responsible for O&M (Isolux): 100% 

Construction work 
performed: 100%  
Project in operation. 

Viabahia Concession 
 
Contract number: 
001/2008 

ANTT (Agencia Nacional de 
Transportes Terrestres) 
SBN Quadra 02, Bloco “C”, 8º Andar 
Asa Norte 70.040-020 - Brasilia/DF 
 
Mario Mondolfo  
Email: mario.mondolfo@antt.gov.br 
p. 55+(61) 3410-1711  
f. 55+(61) 3410-1715 

45-year toll road concession of a 423 
miles brownfield project in Brazil. 
Construction works consist of 
widening different sections of the 
roads all along the concession period. 
DBFOM project 

- PPA: September 2009  
  
- Financial close: 30th   
December  2010 
  
- Operational date: 7th 
December 2010 

Construction value: $1.59 
billion 
 
Financing value: $1.63 
billion 

$41.6 million 
Equity member (Isolux): 70% 
Design Build (Corsan): 70% 
Lead firm responsible for O&M (Isolux): 70% 

Construction work 
performed: 30%  
Project in operation and 
under construction. 

National Highway-8 
Kishangarth - Beawar   
 
There is no number 
assigned to the CA 

National Highways Authority of India 
G-5 &G-6, Sector – 10, Dwarka, New 
Delhi – 110075 
 
Mr L. P. Padhy 
Email: lppadhy@nhai.org 
p. +91 11 25074100(Extn. 1412) 
f. +91 11 25074100/200 (Extn. 2457) 

18-year toll road concession of a 58 
miles brownfield project in the 
Northwest region of India. 
 
Construction works consist of 
upgrading a two lane existing 
highway to a six lane highway by 
adding two new lanes per direction 
 
DBFOM project 

- PPA:  18th  May 2008 
 
- Financial close: 14th 
November 2009 
 
- Expected operational date: 
third quarter of 2013 

Construction value: $184 
million 
 
Financing value: $218.7 
million 

$0.9 million 
Equity member (Isolux): 50% 
Design Build (Corsan): 50% 
Lead firm responsible for O&M (Isolux): 50% 

Construction work 
performed: 94.33%  
Project under construction. 
Per the concession 
agreement the highway 
was schedule to open in 
May 2012. The delay is 
due the owner (NHAI) 
delay providing the ROW. 



Wind Energy 
Transmission Texas 
(WETT) 
 
CCN 30192 

Public Utility Comission of Texas;  
www.puc.texas.gov 
(All information is public on web, 
there is not a specific contact person 
at PUC) 

375 miles transmission and six 
substations project in Texas, USA. 
DBFOM project 

- PPA:  30th  March 2009 
 
- Financial close: 28th  July, 
2011 
 
- Expected operational date: 
third quarter of 2013 

Construction value: $670 
million 
 
Financing value: $830 
million 

$6.9 million Equity member (Isolux): 50% 

Construction work 
performed: 85% (as of 1 
May 2013) 
Project under construction 

Perote - Banderilla Toll 
Highway and Xalapa 
Bypass 
 
Procurement number: 
Not apply 

SCT (Secretaría de Comunicaciones 
y Transportes) 
Insurgentes Sur 1089, Piso 11 Col. 
Nochebuena 03720 México, Distrito 
Federal 
 
Fernando Palma Soto 
Email: fpalmaso@sct.gob.mx 
p. (52) 55 54824200 
f. (52) 55 54824200 

45 years toll highway concession of a 
37 miles greenfield project in the state 
of Veracruz, Mexico. 
Construction works consisted of 
building one 4 lanes highway 
DBFOM project 

- PPA: 14th   February 2008 
 
- Financial close 8th   
February 2008 
 
- Operational dates: 
Perote – Banderilla Toll 
Highway: 3rd  July 2012 
Xalapa Bypass: 27th 
November 2012 

Construction value: $361 
million 
 
Financing value: $598 
million 

$4.3 million 
Equity member (Isolux): 50% 
Design Build (Corsan): 50% 
Lead firm responsible for O&M (Isolux): 50% 

Construction work 
performed: 100%  
Project in operation. 

CPTE – Cachoeira 
Paulista 

ANEEL (Brazilian Electricity 
Regulatory Agency) 
Setor de Grandes Áreas Isoladas 
Norte (SGAN), quadra 603, módulo I 
- J, 1o andar  
70830-030, Brasília – DF   Brazil 

30-year transmission line concession 
of a 112 miles project in the state of 
Sao Paulo, Brazil. 
DBFOM project 

- PPA: 20th December 200   
- Financial close: July 2004 
- Operational date: 28th  
November 2004 
- Bond emission: 11th 
November 2011 

Construction value:  
$89 million 
 
Financing value: $100.5 
million 

$3 million Equity member (Isolux): 100% 
Lead firm responsible for O&M (Isolux): 100% 

Construction work 
performed: 100%  
Project in operation. 
 

High Speed Railroad 
Line. Segment: Tolosa 
– Hernialde. 
 
Contract number: 
C01/010/2010 

ADIF (Administrador de 
Infraestructuras Ferroviarias) 
C/ Titán nº 4. CP: 28047 Madrid, 
(Spain) 
Contact: Luis Miguel Castillo Fuentes 
Phone: +34 94 657 26 00 
e-mail: komunikazioa@ets-rfv.es 

2.4 mile UIC-width double-track 
segment of the new HSR line in the 
Basque Country, Spain. 

- Beginning date: 16th 
December 2010 
- Expected completion date: 
28th July 2014 

Construction value: $116 
million N/A Lead Contractor (Corsan): 90% 

Construction work 
performed: 73%  
Project under construction. 

Ferrol-Vilalba 
Motorway. Segment: 
Cabreiros – Cantábrico 
Motorway in Vilalba 
 
Contract number: 
PTOV060101 

Entidad Pública de Investimentos 
(Xunta de Galicia) 
Pg/ Fontiñas. Pl/ Europa, 10 – A 5º 
157703  
Santiago de Compostela, A Coruña 
(Spain) 
Contact: Jose Antonio Ruiz de 
Balbuena 
Phone : +34981545013 
senioo@hotmail.com 

8.4 mile four lane highway project in 
Galicia, Spain. 

- Beginning date: 14th 
September 2007 
- Completion date: 16th 
February 2010 

Construction value: $58 
million N/A Lead Contractor (Corsan): 70% Construction work 

performed: 100%  

High Speed Railroad 
Line. Segment: La 
Gineta – Albacete 
 
Contract number: 
ON 009/04 

ADIF (Administrador de 
Infraestructuras Ferroviarias) 
C/ Titán nº 4. CP: 28047 Madrid, 
(Spain) 
Contact: Jose Antonio Lara Gutierrez 
+34 626124933 
e-mail: joseantonio.lara@ineco.es 

10 mile high speed railway project in 
Albacete, Spain. 

- Beginning date: 9th August 
2004 
- Completion date: 9th April 
2006 

Construction value: 
$27million N/A Lead Contractor (Corsan): 100% Construction work 

performed: 100%  



D4  I-595 Corridor 
Roadway 
Improvements  – 
Roadway & Structural 
Design (P3)  
Contract No: 
Financial Project ID: 
420809-3-52-01 
Broward County: 
(86095) 
State Road NO. 862 
(I-595) 

Owner: FDOT (District IV) 
3400 West Commercial Boulevard 
Fort Lauderdale, Florida 33309 
Contact: Paul Lampley   
Phone: (954) 845-9552 
Fax: (954) 777-4197 

The project consisted of 10 miles of 
reversible express lanes and freeway 
widening, interchange improvements, 
new bridges, utility relocations and 
improvements to frontage roads and 
crossroads.  

2009-2013 
$100 Million  
(Total Project Construction: 
$1.3 Billion) 

N/A 

The AZTEC-BHA Team were the subconsultant 
responsible for two zones of the I-595 corridor 
under contract to AECOM who was the overall 
project design coordinator for the PPP 
Concessionaire, ACS/Dragados. 
AZTEC-*BHA performed about 8% of the total 
engineering for the corridor but 100% of the 
engineering for the two zones.   
 
* Note: BHA is a wholly owned subsidiary of 
AZTEC Engineering Group. 

Project scheduled for 
completion in December 
2013, 3 months ahead of 
scheduled completion. 

I-10/SR303L System 
Interchange 
Design Contract No:  
303 MA 104 H7139 01C 

Owner: ADOT 
1611 W. Jackson St., MD EM01 
Phoenix, Arizona 85007-3217 
 
Contact: Eric Prosnier, PE Phone: 
(602) 712-8495 
Fax: (602) 712-3038 

First of two phases that laid the 
groundwork for the Valley’s largest 
System TI. Has a unique, five-level 
configuration of fully-directional 
ramps, and an embedded one-way 
frontage road network to serve the 
arterial street system surrounding the 
TI. 

2009-2013 $168 Million  N/A 

AZTEC Prime Designer responsible for: 
- Final Design 
- System TI 
- Service Interchanges 
- Frontage roads, 
- Mainline GP & HOV 
- Bridges, retaining & noise walls 
- Lighting, drainage, utilities 

AZTEC as prime designer performed a 
minimum of 51% of the work. 

Because the low bid was 
$12M below programmed 
amount ADOT initiated a 
$10M change order to add 
portions of Phase 2 
construction. To be 
completed summer 2014 

 

*Note: The increases or delays in projects with regard to the initial contract amount and construction period, if any, were due to changes in the project scope requested and approved by the final client to 

add additional value to the project. 

 

Note: Exchange rates taken from the the Wall Street Journal as of 06/25/2013 (http://wsj.com/mdc/public/page/2_3021-forex-20130625.html?mod=mdc_pastcalendar): 

Euro area euro 1.3082 

India rupee 0.01676 

Mexico peso 0.0756 

Brazil real 0.4521 

 
Notes: 

(1) For owner information, provide owner’s name, address, contact name and current email address, phone and fax numbers. 

(2) Provide financing value if the entity’s role involved financing 

(3) Provide operations and maintenance value if the entity’s role involved operations and maintenance 

(4) Describe the work and state the percent or dollar value of the (a) design and construction work the entity performed/was responsible for (if the entity is a design-builder); (b) the construction work performed/was 
responsible for (if a developer or constructor); or (c) the design work performed (if the entity is a designer). For example, a member of a JV with a 30% stake in a $200 million project would insert 30% or $60 million; an 
engineer that performed $10 million worth of work on a $100 million project would insert 10% or $10 million. 

(5) Identify and describe any increases in the original contract amount of the greater of $500,000 or 5% of the original contract amount and any time extensions for completion or other deadlines/milestones and the reasons 
for such increases and/or time extensions. 



 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX #2: MISSING FAX NUMBERS 

FOR THE KEY PERSONNEL’S 

REFERENCES LIST 

 



KEY PERSONNEL REFERENCE FAX NUMBER 

José A. Labarra SH130 Project: 
Phil Wilson 

(512) 475-3072 

Jose R. Ballesteros A-4 Expressway Project: 
Carmen Sánchez Sanz 

+34 91 597 8573 
(email*: 
mdcsanchez@fomento.es 
Phone*: +34 91 597 8295) 

Jose R. Ballesteros Albali Project: 
Alfonso Ochoa: 

+34 91 300 7612 

Jose R. Ballesteros US 36 Project: 
Mike Cheroutes 

(303) 757-9656 

Carlos Ursua AP41 Project: 
José Manuel Barrena 

+34 91 597 8573 

Carlos Ursua CAMS Project: 
José María Ojeda 

+52 55 52072661 

Carlos Ursua NH-6 and NH-8 projects: 
Esther Ayuso 

+91-124-4823210 

Miguel Garrido WETT project: 
Pablo de la Sierra 

(512) 6101197 

Miguel Garrido CAMS Project: 
José María Ojeda 

+52 55 52072661 

Miguel Garrido Via Bahia Project: 
Marta Berzosa 

+55 11 2595-5909 

Vicente Ferrio Diaz CAMS Project: 
José María Ojeda 

+52 55 52072661 

Vicente Ferrio Diaz Via Bahia Project: 
Marta Berzosa 

+55 11 2595-5909 

Michael Riggs, PE CDOT Division of Transit and Rail 
David Krutsinger, AICP 

(303) 757-9656 

Michael Riggs, PE City of Peoria Engineering 
Department:  
Dan Nissen, PE 

(623) 773-7211 

Michael Riggs, PE Stantec Consulting:  
Sarrah Busby, P.Eng. 

(604) 696-8100 

Miguel A. Barranco  CAMS Project: 
José María Ojeda 

+52 55 52072661 

Luis J. de Leon  CAMS Project: 
José María Ojeda 

+52 55 52072661 

C. Thomas Maki, PE Director of Operations Field Services 
Division Michigan Department of 
Transportation: 
Mark Geib, PE 

(517) 241-4619 

C. Thomas Maki, PE  Professor, Civil Engineering 
Department Wayne State University: 
Tapan Datta, PE 

(313) 577-8126 

C. Thomas Maki, PE Senior Project Manager Alemeda-
Contra Costa Transit District: 
Rama Pochiraju, PE 

(510) 891-7205 

 

Notes 

* We have noticed that Carmen Sanchez has recently changed her contact information. 

Please take note of the current one. 
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Personnel Qualifications Volume 3 

José A. Labarra 

Project Executive 
Isolux Infrastructure 

Netherlands, B.V.  

Education 
B.S., Civil Engineering, Universidad 

Politécnica de Madrid, Spain,  

 

Years of experience: 15 

Years with Isolux: 4 

References: 

SH130: 

Phil Wilson 

TxDOT 

Executive Director 

125 East 11
th

 st 

Austin, TX 78701  

P: (512) 305-9501 

Fax: (512) 475-3072

José A. Labarra is currently the managing director for the roads and 

highways department of Isolux Infrastructure. His role as Project 

Executive would be to oversee and advise the Team Project 

Manager, José R. Ballesteros. Although he will not be full time 

dedicated to the Project, his skilled experience in North America as 

CEO for the SH 130 project in Texas and COO in the 407 ETR in 

Canadá will be one of the key aspects for Isolux success. 

Jose has over 13 years of experience implementing and executing 

infrastructure concession projects around the world. Expert in 

DBFOM highway implementations and operations under project 

finance structures, Mr. Labarra has significant experience running 

successful projects and in all aspects of highway concessions, 

including construction, toll system and information technology, 

right of way acquisition, maintenance and operations, legal and 

finance and administration.  

Mr. Labarra joined Isolux from Cintra where he was CEO for the 

SH130 Concession Company, LLC (first Greenfield (new terrain 

highway) project in the USA). Previously, Mr. Labarra implemented 

projects in Portugal (SCUT do Norte Litoral) and Canada (407ETR). 

At early stages of his career, Mr. Labarra also worked as project 

manager for various international tenders (Chile, Colombia, Spain, 

Dominican Republic and Canada). 

SH 130 concession project, Texas, USA. This 1.3 billion project was 

the first Greenfield concession project in the USA. It included the 

extension of SH 130 from US 183 in Creedmoor south to I-10 in 

Seguin. José was its CEO during a big part of its establishment and 

construction. The project included a $430 million TIFIA loan and 

José was the responsible for all the negotiations with the FHWA 

and the TIFIA program. 
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Jose R. Ballesteros 

Project Manager 
Isolux Infrastructure 

Netherlands, B.V.  

Education 
Ph.D. Civil Engineering-Transport, 

Universidad Politécnica de Madrid, 

Spain 

Bachelor of Business Management, 

National University of Distance 

Learning (UNED) 

 

Registrations/licenses 
Professional Engineer: 

Spain 18120 

Years of experience: 11 

Years with current firm: 6 

References: 

A-4 Expressway 

Carmen Sánchez Sanz 

Ministry of Public Works (Spain) 

Paseo de la Castellana, 67. Nuevos 

Ministerios. Madrid  

P: +34 91 597 8295 

mdcsanchez@fomento.es 

Fax: +34 91 597 8573 

 

Albali 

Alfonso Ochoa  

Operation Director  

Administrador de Infraestructuras 

Ferroviarias (ADIF) 

C/ Agustín de Foxá, s/n. Edificio 22, 

28036 – Madrid 

P: +34 902 43 23 43 

aochoa@adif.es 

Fax: +34 91 300 7612 

 

US 36 

Mike Cheroutes 

HPTE Director 

HPTE contact: Jane Hickey 

P: 303-757-9249 

dot_hpte@state.co.us 

Fax: (303) 757-9656 

José R. Ballesteros is director for Isolux with 11 years of experience 

in the procurement process and operation of many high profile and 

complex highways projects. As project manager, he was in charge 

of the Isolux team awarded the DBFOM concession project “A-4 

Expressway” in 2007. The project included the reconstruction of 

the existing “A-4 Expressway” and its operation and maintenance 

services for 19 years. Once the project was awarded, Mr. 

Ballesteros created the SPV called “Sociedad Concesionaria Autovía 

A-4 Madrid, S.A”. As its chief executive officer he has been 

responsible for the overall management of the concession project, 

including construction works, operations, life cycle maintenance, 

routine maintenance and snow and ice services for the last 6 years. 

In 2011, he was appointed as the director of Isolux Corsán 

Concesiones de Infraestructuras in Spain, leading ten concession 

procurement processes. Before Isolux, he worked for Acciona’s 

Concessions and AEPO S.A, as head of civil engineering projects. 

Mr. Ballesteros’ project experience includes: 

Sociedad Concesionaria Autovía A-4 Madrid S.A., Ministry of 

Public Works (Spain Department Of Transportation). Mr. 

Ballesteros served as chief executive officer for the A-4 company 

since 2007. With an AADT of more than 80,000 vehicles, the A-4 

Highway is the main transportation link between Madrid and the 

south of Spain. The project included the reconstruction of 42 miles 

of the existing expressway. Mr. Ballesteros’ responsibilities 

included the setting up of the new concessionaire company 

(staffing, creation of the company and associated administrative 

tasks); the development of different contracts (SPV statutes, 

shareholder agreements, construction contracts and financing 

agreements); the management of the due diligence process; 

supervision of design and construction; optimization of the 

organizational structure required to carry out O&M services 

(including manpower, materials and machinery); and development 

of different plans and reports related to maintenance, operations, 

finances, and construction progress. 

Albali S.A. (Availability payment project), Spain. Mr. Ballesteros is 

member of the Board of Directors of Albali, S.A., the concession 

company created to develop an availability payment PPP High 

Speed Train contract awarded to the consortium formed by Isolux, 

Alstom, Comsa-Emte, CAF, ICO and CDC-Caisse des Depots. This 

project has been financed with an EIB (European Investment Bank) 

loan, quite similar to a TIFIA loan.  
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US 36 Managed Lanes Phase 2 concession Project, Colorado, USA. 

Mr. Ballesteros was the Isolux project manager who led the 

preparation of the response to the RFP submitted to the High 

Performance Transportation Enterprise (HPTE) in March 1st, 2013. 

The project included the DBFOM for several miles of managed 

lanes and involved PABs and TIFIA. 
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Carlos Ursua 

Technical Deputy Project 

Manager 

Isolux Infrastructure 

Netherlands, B.V.  

Education 
B.S., Civil Engineering, Universidad 

de Cantabria, Spain,  

Registrations/licenses 
Professional Engineer: 

Spain 15024 

Years of experience: 10 

Years with Isolux: 4 

References: 

AP41: 

José Manuel Barrena,  

Ministry of Public Works (Spain) 

Paseo de la Castellana, 67. Nuevos 

Ministerios. Madrid (28071) 

P: +34 925 224 400 

Jmbarrenafomento.es 
Fax: +34 91 597 8573 

 

CAMS 

José María Ojeda 

Isolux Mexico director of roads and 

highways 

Paseo de la Reforma No. 373, Floor 

17,C.P. 06500, México, D.F. 

P: +52 (55) 52-07-26-25 

jmojeda@isoluxinfrastructure.com 
Fax: +52 55 52072661 

 

NH-6 and NH-8 

Esther Ayuso 

CEO, Indus Concessions, India 

Vatika Business Park, Block 2, 2nd 

Floor, Sohna Road 

Gurgaon - 122001, Haryana (India) 

meayuso@indusconcessions.com  

Fax: +91-124-4823210

Carlos Ursua is an Isolux highly experienced civil engineer whose 

role will be Technical Deputy Project Manager. During the 

construction, he will be responsible for monitoring the D&B Team’s 

performance of the project execution to ensure compliance with 

all of the requirements agreed under the PPA. Once the road opens 

to traffic he will led the Concession Company O&M department. 

Carlos has 10 years of experience developing this work in many 

high profile and complex highway projects. During the two years, 

he was responsible for the establishment of the Monterrey-Saltillo 

Highway and the Saltillo Northwest Bypass project. He has also 

served as chief operating officer in the AP-41 Madrid-Toledo 

concession. In 2008, before joining Isolux, he was technical director 

of EuroScutNorte, a Portuguese highway operator. Currently Carlos 

is in charge of monitoring the D&B Team’s performance in two 

highways in India, NH-6 and NH-8. Mr. Ursua’ s project experience 

includes: 

 

AP-41 Madrid-Toledo Concession, Spain. The AP-41 Madrid-

Toledo Concession Company is operating this project for the 

Ministry of Public Works (Spain), awarded under a DBFOM 

concession model in 2004. Mr. Ursua served as chief operating 

officer in 2010 and 2011. With an operating budget of about $3.5 

million, the 47-mile highway totals more than 1 million 

transactions in 2011. Mr. Ursua led a team responsible for all the 

activities related with operations and maintenance.  

 

Monterrey-Saltillo Toll Highway and Saltillo Northwest Bypass, 

(CAMS) Mexico. The Monterrey-Saltillo Concession Company is 

operating this project for the Secretaría de Comunicaciones y 

Transportes (Mexican Department of Transportation) awarded 

under a DBFOM concession model in 2006. Serving as chief 

executive officer, from 2008-2010, Mr. Ursua held the ultimate 

responsibility for the $286 million transportation project. 

 

NH-6 and NH-8, India. Carlos is in charge of monitoring the D&B 

Team’s performance in these highways. Both projects consist of 

the upgrade of an existing road by adding two new lanes per 

direction. NH-6 construction cost is above $338 million and NH-8  

almost $185 million.  
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Miguel Garrido 

Financial Deputy Project 

Manager 
Isolux Infrastructure 

Netherlands, B.V.  

Education 
B.S., Economics, Universidad 

Complutense de Madrid, Spain 

M.B.A., Instituto de Empresa de 

Madrid,  

Years of experience: 19 

Years with Isolux: 4 

References: 

WETT: 

Pablo de la Sierra 

Isolux USA director of transmission 

lines 

210 Barton Springs Road 

Suite 400 

Austin TX, 78704 

P: + 512 212 0664 

psierra@isoluxinfrastructure.com 

Fax (512) 6101197 

 

CAMS 

José María Ojeda 

Isolux Mexico director of roads and 

highways 

Paseo de la Reforma No. 373, Floor 

17,C.P. 06500, México, D.F. 

P: +52 (55) 52-07-26-25 

jmojeda@isoluxinfrastructure.com     

Fax: +52 55 52072661 

 

Via Bahia 

Marta Berzosa 

Isolux Brazil director of roads and 

highways 

Alameda Santos 905 5 andar. 

01420-002 Sao Paulo 

P:+551125955900  

mberzosa@isoluxinfrastructure.co

m 

Fax: + 55 11 2595-5909 

Miguel Garrido has been working in the industry since 1993. For 

seven years he was Manager in the audit division of Arthur 

Andersen, auditing financial documents of several companies, 

developing business plans and preparing analytical and cost 

accounting reports. In 2000 he started his project finance career as 

senior manager in Caja Madrid (one of the most important banks in 

Spain). In 2007, he joined The Royal Bank of Scotland, where he 

worked for three years as senior manager. In 2010 he joined Grupo 

Isolux Corsán, as director of the financial department, where he led 

the project finance team until 2012. In 2012, with the creation of 

Isolux Infrastructure, Miguel was appointed as its financial director. 

Beyond his extensive experience in the project finance industry he 

has participated in some of the most important P3 projects all 

around the world. A summary list includes:  

WETT (Wind Energy Transmission Texas Project, TX. Project 

Finance for the $910 million energy transmission lines concession 

project in Texas, awarded North American Transmission Deal of the 

Year 2011 by Project Finance. 2011  

TP Ferro Project, Spain-France. Finance for the construction and 

development of the high speed rail line. Amount: $730 million. 

Awarded Transport Deal of the Year 2005 by Project Finance 

(Thomson). 2004 

Autopista Eje Aeropuerto. Project Finance for the construction and 

development of a toll road to Madrid airport (Barajas T4). Amount: 

$375 million. 2003 

NH1 (India), NH8 (India), Viabahia (Brasil) and others projects 

where GICC has participated. As head of Isolux financial 

department, Miguel Garrido is involved in all project finances, 

defining the financial structure, negotiating with banks and leading 

the financial close. 

CAMS bonds issuance. Miguel led a $317.5 million bonds issuance 

for refinancing an initial project finance loan related to Monterrey 

Saltillo Highway concession. This issuance was closed on March 

2013. 

 

His broad experience and the advantage of having worked on both 

sides of the P3 industry, as both the banker and developer, make 

him the perfect individual for managing and controlling the I-69 

Section 5 Project.   
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Vicente Ferrio Diaz 

Construction Manager 
Corsán Corviam 

Construcción, S.A. 
Education 
B.S., Civil Engineering, Universidad 

de Granada, Spain  

Registrations/licenses 
Professional Engineer: 

Spain 17138 

Years of experience: 14 

Years with current firm: 12 

Honorable Distinctions 
New Mexico State Medal of Merit 

Award for work developed for New 

Mexico Army National Guard 

Environmental Services Branch 

References: 

CAMS 

José María Ojeda 

Isolux Mexico director of roads and 

highways 

Paseo de la Reforma No. 373, Floor 

17,C.P. 06500, México, D.F. 

P: +52 (55) 52-07-26-25 

jmojeda@isoluxinfrastructure.com   
Fax: +52 55 52072661 

 

Via Bahia 

Marta Berzosa 

Isolux Brazil director of roads and 

highways 

Alameda Santos 905 5 andar. 

01420-002 Sao Paulo 

P:+551125955900  

mberzosa@isoluxinfrastructure.co

m  

Fax: + 55 11 2595-5909 

Vicente is a Construction Manager for Corsán Corviam 

Construcción, S.A. (Corsán) with experience managing many high 

profile and complex highways projects, who is working as Corsán 

Office Director in Mexico since August 2010. He has been 

responsible for the construction team coordination and the project 

management in three of the largest Toll Highway Projects executed 

by Corsán in the last ten years. He has held all the different 

positions in Corsán projects, beginning in 2000 as site manager in 

several minor roadway projects in Portugal and advancing rapidly 

in his career till taking the lead of contractor teams in projects of 

hundreds of million. 

In the present project he will be responsible for managing all the 

aspects related to construction as well as leading the construction 

team in order to meet the performance objectives. He will ensure 

that the construction criteria, timing and cost will be met in 

accordance with the concession agreement, the IFA/INDOT 

standards and any other applicable standards. He has proven 

capabilities to manage this kind of projects as demonstrated in 

similar recent projects that are described below, highlighting its 

broad experience working in construction projects for concession 

companies. 

Relevant experience: 

Viabahia project, Brazil. Corsán is constructing this project under 

a DB basis for a concession company. Project Construction 

Manager in 2009 and 2010 in charge of the construction team 

coordination and everything related to the design and construction 

process management. With a construction value of more than 

$1.59 billion along 25 years of works, this project consists of 

introducing different improvements in a total of 423 miles of toll 

highway, and the enlargement of several highway segments along 

the entire concession project.  

Similar to the I-69 section 5 project, ViaBahia includes the upgrade 

and widening of an existing road. Other interventions include 

pavement, structures and drainage restoration. This project is 

divided in several phases and is still ongoing. 

Monterrey-Saltillo Toll Highway and Saltillo Northwest Bypass, 

Mexico. Corsán was in charge of designing and building this 

project for a concession company owned by GIC. Project 

Construction Manager from 2006 to 2009. With a construction 
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value of $286 million this project consisted of the 60 miles of 

Greenfield toll road carried out in two phases: the Saltillo-

Monterrey Toll Highway of 31 miles long (4 lanes) and the Saltillo 

Northwest Bypass Road of 28 miles long (2 lanes).  

AP- 41 Madrid-Toledo, Spain. Corsán constructed this project 

under a DB basis. Structures Manager in 2005 and 2006, in charge 

of structures design and construction supervision. This design and 

build project, with a construction value of $520 million, comprised 

the execution of this arterial toll highway crossing both urban and 

no urban lands, with 8 toll plazas, 15 interchanges and a total 

length of 47 miles.   
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Michael Riggs, PE 
Lead Engineer 

AZTEC Engineering 

 
Education 
M.B.A., Technology Management, 
University of Phoenix, 2002 

B.S., Civil Engineering, University of 

Washington, 1985 

Registrations/licenses 
Professional Engineer: 
Arizona 27949 
Florida 69562 
Nevada 16259 
Texas 102920 
Washington 26580 
New York 88250 
Colorado 45532 

Years of experience: 35 

Years with current firm: 5 

References 
David Krutsinger, AICP 

CDOT Division of Transit and Rail 

4201 East Arkansas Avenue, Room 

220 

Denver, CO  80222-3400 

(303) 757-9008 

david.krutsinger@state.co.us 

Fax: (303) 757-9656 

 

Dan Nissen, PE 

City of Peoria Engineering 

Department - Capital Division 

9875 N. 85th Avenue 

Peoria, AZ 85345 

(623) 773-7212 

dan.nissen@peoriaaz.gov 

Fax: (623) 773-7211 

 

Sarrah Busby, P.Eng. 

Stantec Consulting 

1100 - 111 Dunsmuir Street 

Vancouver, BC V6B 6A3 

(604) 696-8198 

sarrah.busby@stantec.com 

Fax: (604) 696-8100

Mr. Riggs has over 35 years of experience in project management 

and transportation engineering. His expertise includes planning 

and design of a wide variety of public works projects, ranging from 

local streets to urban arterials. With his varied background, Mr. 

Riggs has an excellent understanding of all facets of engineering 

projects, from planning and environmental studies, to preliminary 

design, including corridor studies and design concept reports, to 

final design, post design and construction services. Mr. Riggs has 

superior ability to see the big picture on projects, while paying 

attention to the details. The combination of his engineering 

experience and his ability to communicate and present information 

on project aspects is highly valuable on any type of project, 

regardless of scope or scale. 

Relevant experience: 

South Fraser Way Perimeter Road, Vancouver, BC (Fraser 

Transportation Group/BC Ministry of Transportation): Design 

coordinator for preparation of technical proposal for the $550 

million South Fraser Perimeter Road Public Private Partnership 

project in Delta and Surrey, British Columbia. This 40 km highway 

project includes a four lane divided highway, five interchanges, 

extensive drainage systems, and utility relocations. The 

geotechnical challenges on this project were significant as the area 

is characterized by peat layers over river delta deposits, leading to 

the need to preload virtually the entire alignment to minimize 

settlement. He coordinated the design team throughout a five 

phase design development process, interacted with the 

Construction Joint Venture’s engineers and estimators, and was 

the lead for development of the design and construction section of 

the Technical Proposal. The team was selected by BCMOTi as the 

successful proponent in May 2010. 

SR 202L (Santan) Design/Build, Gilbert Road to I-10, Chandler, AZ 

(ADOT): As traffic discipline leader, responsible for signing, 

pavement markings and maintenance of traffic (MOT) for this $85 

million design/build project to add east- and west-bound HOV 

lanes on SR 202L and to construct direct HOV connector ramps 

between I-10 and SR 202L and SR 101L and SR 202L. A key element 

of the MOT for the project was creation of a temporary contra-

flow detour on SR 202L at SR 101L to shift EB and WB traffic to the 

south side to allow unimpeded overhead construction on the north 

side of the interchange. 
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SR 500/Thurston Way Traffic Interchange Design/Build, 

Vancouver, WA (WSDOT): As project engineer, responsible for 

illumination, traffic signals, and surveillance, control and driver 

information (SC&DI) for this $23 million design-build project. For 

WSDOT's first design-build project, the existing at-grade 

intersection was reconstructed to be a signalized single-point 

urban interchange (SPUI). Reconstruction includes construction of 

new ramps, reconstruction of existing ramps at the SR 

500/Andressen Road interchange, new lighting and provision of 

SC&DI elements including ramp metering, mainline detection, a 

closed-circuit television camera, and a variable message sign. 

US 60 Design/Build General Consultant, Tempe and Mesa, AZ 

(ADOT): Served as lighting discipline editor and review leader for 

this $260 million design-build project, the purpose of which was to 

improve safety and alleviate current and projected traffic 

congestion by adding high occupancy vehicle, general purpose, and 

auxiliary lanes on US 60. Key aspects of the contract included 

collecting data (i.e., survey, geotechnical, existing facilities, and 

utilities), developing a bid package for the design-build contract; 

coordination with ADOT services, agencies, and utility companies; 

resolving issues and clearances, such as environmental, right-of-

way, utilities and railroads; and performing oversight activities.  

Presidio Parkway, San Francisco, CA (Globalvia – FCC/Caltrans): 

Assisted in preparing operations and maintenance (O&M) plan for 

the $350 million Presidio Parkway Public Private Partnership 

project in San Francisco, CA. This project included realignment of 

Doyle Drive through the Presidio National Park, depressing the 

road and adding several cut and cover tunnels and new 

interchanges. As part of the technical proposal, AZTEC developed 

the O&M Plan and developed estimates of cost for inclusion in the 

concessionaire’s technical proposal. 

US 36 Phase 2 PPP, Jefferson And Boulder Counties, Colorado 

(CDOT HPTE, Cintra/Ferrovial): Design manager for the tender 

design services for construction of 5.2 miles of new managed lanes 

along US 36 from 88th Street to Foothills Parkway. The $130 

million project included widening of the highway to allow for the 

new managed lanes, improvements to drainage, bridge 

replacements and widening, a new Directional Diamond 

Interchange at McCaslin Boulevard, provision of a new bike path 

with underpasses, drainage improvements, lighting and ITS. 
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Miguel A. Barranco 

O&M Manager 
Autopista Monterrey-Saltillo 

S.A (ISOLUX) 

Education 
Unidad Profesional Interdisciplinaria 

de Ingeniería y Ciencias Sociales y 

Administrativas,  Instituto 

Politécnico Nacional, Mexico D.F 

(México) 

Registrations/licenses 
Transportation Engineer 

Mexico 2115887 

Years of experience: 20 

Years with current firm: 4 

References: 

CAMS 

José María Ojeda 

Isolux Mexico director of roads and 

highways 

Paseo de la Reforma No. 373, Floor 

17,C.P. 06500, México, D.F. 

P: +52 (55) 52-07-26-25 

jmojeda@isoluxinfrastructure.com  
Fax: +52 55 52072661 

Miguel is a professional with over 20 years of experience related to 

road and highways Operation and Maintenance. He has been 

working in the Saltillo-Monterrey highway as O&M Manager since 

2009. He was appointed to organize the O&M department 4 

months before the road started into operations. Previously he had 

worked for 15 years for PINFRA (and its subsidiaries), one of the 

biggest toll road promoters and operators in Mexico. He has 

developed his entire professional career in the operation and 

maintenance of roads and highways, starting as an assistant in 

1994 and working as supervisor, coordinator and deputy manager 

until he was promoted to O&M manager. This gives him the ability 

to understand perfectly any challenge of the O&M activities. 

During his years in PINFRA he was directly involved as a 

coordinator in the O&M of the “Peñon-Texcoco” toll highway (4 

lanes-10 miles ) and several segments of the Toluca-Mexico toll 

highway; “Ecatepec-Pirámides” (4 lanes-14 miles), “La venta-

Chamapa” (4 lanes-7 miles) “Chamapa-Lechería” (4 lanes- 17 miles 

) “México-Marquesa” ( 4 lanes- 14 miles). His optimal performance 

developing these tasks, he was promoted to O&M Deputy 

Manager and finally to O&M Manager. 

For the Project, he will be responsible for managing all the aspects 

related to the highway operation and maintenance and leading 

and managing the O&M team.  He will make sure that the toll road 

fulfills all the PPA requirements. As mentioned before he has a 

proven track record of experience in the field. 

Monterrey-Saltillo Toll Highway and Saltillo Northwest Bypass, 

Mexico.  O&M Manager since May 2009. The 59 miles of this 

Greenfield toll concession include 31 miles of the 4 lane Saltillo–

Monterrey highway and 28 miles of the 2-lanes Saltillo Northwest 

Bypass. Current AADT is around 6,500 vehicles. The project was 

awarded to Isolux in 2006 under a DBFOM format, and the 

concession company, consisting of Isolux as only equity member, 

entered into a PPA with the Secretaría de Comunicaciones y 

Transportes of Mexico the same year. The project began partial 

operations on October 2009 with the opening of the Saltillo 

Monterrey toll highway and was completely opened to traffic in 

November 2012. 

Operation and maintenance works are being self-performed by the 

concessionaire led by Miguel, which has almost 100 people under 

his orders and an annual budget of $4.5 million. Several months 

before the opening of the Saltillo-Monterrey highway in 

October2009, Miguel was engaged in order start-up the O&M 

department of the concessionaire.  During these 4 months, he 
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hired the best professionals amongst the local market in order to 

have a team ready to go once the highway opened to traffic.
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Luis J. de Leon 

Quality Manager 
Autopista Monterrey-Saltillo 

S.A (ISOLUX) 

Education 
Chemical Engineer,  Instituto 

Politécnico Nacional, Mexico D.F 

(México) 

Years of experience: 25 

Years with current firm: 3 

References: 

CAMS 

José María Ojeda 

Isolux Mexico director of roads and 

highways 

Paseo de la Reforma No. 373, Floor 

17,C.P. 06500, México, D.F. 

P: +52 (55) 52-07-26-25 

jmojeda@isoluxinfrastructure.com 
Fax: +52 55 52072661

Luis J. de Leon will undertake the role of Quality Manager. He will 

be responsible for the control of quality and the implementation 

and operation of the Project’s quality systems and if he will have 

the capacity to stop the works if he considers it appropriate 

Active throughout the project, he will develop and enforce 

procedures, conduct audits, and impose corrective actions that 

ensure all phases of the project adhere to the Quality Management 

Plan, standard operating procedures, and the requirements of the 

PPA. He will operate independently of our project manager and 

other sub-organization managers to ensure that quality is not 

compromised due to production demands of other sub-

organizations. Luis J. de Leon will communicate regularly with Jose 

R. Ballesteros and Carlos Ursua informing them of quality 

conformance and facilitating continuous improvement. 

Luis has been developing this task since 2010 in the Isolux DBFOM 

Monterrey Saltillo project in Mexico. Previously he worked in 

different companies as ISO standards coordinator and responsible 

of its implementation. 

Monterrey-Saltillo Toll Highway and Saltillo Northwest Bypass, 

Mexico.  Quality Manager since April 2010. The 59 miles of this 

Greenfield toll concession include 31 miles of the 4 lane Saltillo–

Monterrey highway and 28 miles of the 2-lanes Saltillo Northwest 

Bypass. Current AADT is around 6,500 vehicles. The project was 

awarded to Isolux in 2006 under a DBFOM format, and the 

concession company, consisting of Isolux as only equity member, 

entered into a PPA with the Secretaría de Comunicaciones y 

Transportes of Mexico the same year. The project began partial 

operations on October 2009 with the opening of the Saltillo 

Monterrey toll highway and was completely opened to traffic in 

November 2012. 

Luis has been the quality manager for this $286 million project 

since April 2010, combining the control of quality and the 

implementation of the Project’s quality systems for both the 

operations and construction activities. 
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The I-69 Development Partners Team considers Quality Assurance and Quality Control (QA/QC) 

are very important topics in any design and build project. Although a D&B Quality Manager is 

not requested, we have added one to our Team as additional information (as permitted by 

section 6.3 of the RFQ). Thomas Maki will be the person responsible for Quality Assurance and 

Quality Control working for the D&B Team. 

C. Thomas Maki, PE 
Vice President  

Design Build Quality 

Manager  
AZTEC Engineering 

Education 
B.S., Civil Engineering, B.S., 

Michigan Technological 

University, 1971 

Registrations/licenses 
Professional Engineer: 
Michigan 6201024333 
Florida 68925 
Texas 109243 
Nevada 0216328 
Arizona 54362 

Years of experience: 41 

Years with current firm: 5 

References 
Mark Geib, PE  
Director of Operations Field Services 

Division Michigan Department of 
Transportation 
GeibM@michigan.gov 

517.22.3323 
Fax: (517) 241-4619 
 
Tapan Datta, PE 

Professor, Civil Engineering 
Department 
Wayne State University 

tdatta@eng.wayne.edu 
313.577.9154 

Fax: (313) 577-8126 
 

Rama Pochiraju, PE 
Senior Project Manager 
Alemeda-Contra Costa Transit 

District 
rvpochiraju@gmail.com 
510.891.4777 

Fax: (510) 891-7205 

 

Mr. Maki is a Vice President with AZTEC, responsible for 

developing and managing engineering services for large 

corridor management and Public/Private/Partnership (PPP) 

infrastructure projects. He performs program/project 

management oversight of large road and bridge projects. He 

is a creative, results oriented executive with experience in 

marketing, building, and leading high performing business 

enterprises. He is committed to monitoring product delivery 

processes that ensure excellent adherence to schedule and 

budget guidelines. Mr. Maki’s background includes 

organizational staffing, operations, enhanced product 

delivery, and other environmental regulatory compliance 

documentation. 

Relevant experience: 

I-595 Managed Lanes, P3; Ft. Lauderdale, FL (ACS-Dragados-

FDOT): Project Manager for the coordination and design of 

two zones of the large $1.5 Billion reconstruction project. This 

is a Public/Private Partnership between ACS/Dragados and the 

Florida Department of Transportation that includes design-

build, toll lanes, and an accelerated schedule. Design/Build 

specific tasks: 

� Coordinated design tasks between prime and sub 

consultant designers 

� Worked with sub consultants on traffic control design 

for individual zones of the I-595 corridor project 

� Participated in Prime-Sub design coordination meetings 

that discussed schedule, zone coordination, and design 

details 

� Reviewed RFI’s and construction design issues 

� Monitored Project Controls activities between on-site 

and main office staff that included Budget, Schedule, 

QA/QC processes, and Risk management 

� Coordinated with structural designers on bridge design 

alternatives, piling types, elevations issues, and 

strategies for part-width construction to existing 

structures 
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� Worked with designers on project drainage alternatives, pump station locations, and French 

Drain sizing and location 

� Extensive work on utility conflict resolutions, utility adjustments, and coordination with 

utility companies 

� Coordinated with geotechnical consultants for design alternative analyses to provide for cost 

effective solutions to overall project design features 

� Coordinated with adjacent project zone designers on Constructability and Stage Construction 

design features. 

Senior Program Manager/Associate Vice President, Houston, TX: Mr. Maki directed the 

marketing, establishment, and oversight of the large $2B US 290 program management project. 

Program Management/GEC specific tasks: 

� Led the development of the Preliminary Planning, Alignment, Geometrics, and 

Schematic for the project 

� Coordinated with the State agency on design details such as ROW, Utilities, Drainage, 

Maintenance of Traffic, and Constructability 

� Established the Project Controls section that administered Document Controls, IT 

Applications, Primavera Schedule Development, Budget/Cost Management, Risk 

Management, and QA/QC functions  

� Coordinated with the State agency on the Alignments and Schematic for the 30 mile 

corridor 

� Performed Cost Estimates for all project features to establish budgetary goals for the 

State agency 

� Managed and coordinated the activities of the individual Section Design Consultants for 

adherence to schedule and quality guidelines 

� Set performance management goals for designers 

Chief Operations Officer, Lansing, MI (Michigan Department of Transportation): Mr. Maki 

delivered the Department's yearly $1 .5B Capital Improvement Program. 

He executed the Department's goals and objectives in providing the tools to 2500 employees in 

the Bureau of Highway Operations, Bureau of Highway Technical Services, and the Bureau of 

Planning to deliver the annual program ahead of schedule and within budget. 

District Engineer, Kalamazoo, MI (Michigan Department of Transportation): Mr. Maki 

administered all Department activities in the nine county district in southwest Michigan.  

I-275 Corridor Reconstruction Program, Livonia, MI: Served as the project manager for the 

corridor reconstruction program in Oakland County and Wayne County, Michigan. As part of this 

project, Tom initiated the effort, obtained the funding, and led the prioritization of 

reconstruction projects for the entire 30+ mile corridor. He led the design plan development and 

later expedited the entire construction program. 

I-696 Reconstruction, Farmington Hills, MI: Resident Engineer managing the complete 

reconstruction of 10 miles of urban freeway along with new bridge structures and other 

improvements for the Michigan Department of Transportation.  



 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX #4: GROUP ISOLUX CORSAN 

2010 AUDITOR’S OPINION LETTER 





























































































































































































































 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX #5: REVISED “MATERIAL 

CHANGES IN FINANCIAL CONDITIONS” 

LETTER OF ISOLUX INFRASTRUCTURE 
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