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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,441,119.06                                                  ROUTE : US 52
     CALL ORDER   : 197                     CONTRACT ID : RS-23693-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : L630004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,490,470.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,535,516.00     101.8087%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,538,616.70     101.9332%
   4   35-1139301     E & B PAVING, INC.                                                     $  2,559,501.26     102.7718%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    2000.00000      20000.00|    2000.00000      20000.00|    2345.34000       23453.40
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|    6955.00000        6955.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   59728.30000      59728.30|  126750.00000     126750.00|  136443.76000      136443.76
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 501-03489                43.000  EACH|      16.50000        709.50|       5.00000        215.00|      11.25000         483.75
  TIE BAR, RETROFIT                       |                            |                            |
0005 501-04014             15894.000  m2  |     141.00000    2241054.00|     145.00000    2304630.00|     133.58000     2123120.52
  PATCHING, FULL DEPTH, REINFORCED        |                            |                            |
  CONCRETE PAVEMENT                       |                            |                            |
0006 501-05240               176.000  m   |      26.00000       4576.00|      10.00000       1760.00|      10.32000        1816.32
  CONTRACTION JOINT, D1                   |                            |                            |
0007 605-06090              1099.000  m   |      50.00000      54950.00|      10.00000      10990.00|      43.66000       47982.34
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0008 801-06640                43.000  EACH|      85.00000       3655.00|      75.00000       3225.00|      80.25000        3450.75
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06710               180.000  DAY |      15.00000       2700.00|      12.00000       2160.00|      13.91000        2503.80
  FLASHING ARROW SIGN                     |                            |                            |
0010 801-06775                        LUMP|   85000.00000      85000.00|   50000.00000      50000.00|  180000.00000      180000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0011 805-02441               330.000  m   |       5.00000       1650.00|       2.00000        660.00|       1.61000         531.30
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0012 805-78795               100.000  m   |      24.00000       2400.00|      38.00000       3800.00|      44.94000        4494.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0013 808-01226                76.000  EACH|      16.00000       1216.00|       9.00000        684.00|      15.52000        1179.52
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,441,119.06                                                  ROUTE : US 52
     CALL ORDER   : 197                     CONTRACT ID : RS-23693-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-06711              3560.000  m   |       0.18000        640.80|       0.15000        534.00|       0.17000         605.20
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0015 808-06713             14240.000  m   |       0.18000       2563.20|       0.15000       2136.00|       0.17000        2420.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0016 808-06714             14240.000  m   |       0.18000       2563.20|       0.15000       2136.00|       0.17000        2420.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0017 808-75994                76.000  EACH|       7.00000        532.00|       7.00000        532.00|       6.96000         528.96
  PRISMATIC REFLECTOR                     |                            |                            |
0018 808-75996                76.000  EACH|       7.00000        532.00|       4.00000        304.00|       2.98000         226.48
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  2,490,470.00|             $  2,535,516.00|                $  2,538,616.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,490,470.00|             $  2,535,516.00|                $  2,538,616.70
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,441,119.06                                                  ROUTE : US 52
     CALL ORDER   : 197                     CONTRACT ID : RS-23693-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    2084.72000      20847.20|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7598.04000       7598.04|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  127975.06000     127975.06|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 501-03489                43.000  EACH|      15.15000        651.45|                            |
  TIE BAR, RETROFIT                       |                            |                            |
0005 501-04014             15894.000  m2  |     147.20000    2339596.80|                            |
  PATCHING, FULL DEPTH, REINFORCED        |                            |                            |
  CONCRETE PAVEMENT                       |                            |                            |
0006 501-05240               176.000  m   |      25.25000       4444.00|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0007 605-06090              1099.000  m   |      24.84000      27299.16|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0008 801-06640                43.000  EACH|      77.25000       3321.75|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06710               180.000  DAY |      13.39000       2410.20|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0010 801-06775                        LUMP|   13672.78000      13672.78|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0011 805-02441               330.000  m   |       2.75000        907.50|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0012 805-78795               100.000  m   |      37.38000       3738.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0013 808-01226                76.000  EACH|      14.94000       1135.44|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0014 808-06711              3560.000  m   |       0.16000        569.60|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0015 808-06713             14240.000  m   |       0.16000       2278.40|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0016 808-06714             14240.000  m   |       0.16000       2278.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0017 808-75994                76.000  EACH|       6.70000        509.20|                            |
  PRISMATIC REFLECTOR                     |                            |                            |
0018 808-75996                76.000  EACH|       3.53000        268.28|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,441,119.06                                                  ROUTE : US 52
     CALL ORDER   : 197                     CONTRACT ID : RS-23693-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  2,559,501.26|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,559,501.26|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,963,228.95                                                  ROUTE : 52
     CALL ORDER   : 209                     CONTRACT ID : RS-24224-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,654,230.80     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,859,842.31     112.4294%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESUFACE, ASPHALT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1500.00000      13500.00|    1850.00000      16650.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|   17000.00000      17000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   67500.00000      67500.00|   50400.00000      50400.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            163195.000  m2  |       0.80000     130556.00|       1.35000     220313.25|
  SURFACE MILLING, ASPHALT , 25mm         |                            |                            |
0005 203-02000               400.000  m3  |       8.50000       3400.00|      20.00000       8000.00|
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               300.000  m3  |      20.00000       6000.00|      18.00000       5400.00|
  BORROW                                  |                            |                            |
0007 305-05204               870.000  Mg  |      70.00000      60900.00|      80.00000      69600.00|
  HMA FOR PATCHING                        |                            |                            |
0008 305-05206              1075.000  Mg  |      30.00000      32250.00|      54.00000      58050.00|
  WIDENING WITH HMA                       |                            |                            |
0009 401-05455             18435.000  Mg  |      26.00000     479310.00|      28.00000     516180.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0010 401-05456             12395.000  Mg  |      33.00000     409035.00|      34.20000     423909.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0011 401-05463              4645.000  Mg  |      26.00000     120770.00|      28.00000     130060.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0012 401-05464              2902.000  Mg  |      33.00000      95766.00|      34.20000      99248.40|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0013 405-05517                15.500  Mg  |     225.00000       3487.50|     220.00000       3410.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520               103.000  Mg  |     155.00000      15965.00|     170.00000      17510.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 610-05527              2165.000  Mg  |      50.00000     108250.00|      54.00000     116910.00|
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 209 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,963,228.95                                                  ROUTE : 52
     CALL ORDER   : 209                     CONTRACT ID : RS-24224-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 615-06500                 1.000  EACH|     225.00000        225.00|     175.00000        175.00|
  MONUMENT, A                             |                            |                            |
0017 615-06527                 1.000  EACH|     225.00000        225.00|     320.00000        320.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0018 621-01004                 1.000  EACH|     350.00000        350.00|     315.00000        315.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06559              1280.000  m2  |       1.00000       1280.00|       1.00000       1280.00|
  MULCHED SEEDING, R                      |                            |                            |
0020 720-44000                 2.000  EACH|     350.00000        700.00|     375.00000        750.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0021 801-06203              4270.000  m   |       0.60000       2562.00|       2.00000       8540.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0022 801-06207              2200.000  m   |       2.60000       5720.00|       3.50000       7700.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0023 801-06640                64.000  EACH|      75.00000       4800.00|      75.00000       4800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|   45000.00000      45000.00|   45000.00000      45000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0025 808-06712              5220.000  m   |       0.15000        783.00|       0.14000        730.80|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0026 808-06713             44180.000  m   |       0.15000       6627.00|       0.14000       6185.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714              4350.000  m   |       0.15000        652.50|       0.14000        609.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0030 808-75065                 2.000  EACH|     230.00000        460.00|     155.00000        310.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD, SCHOOL             |                            |                            |
0032 808-75996               954.000  EACH|       3.70000       3529.80|       4.25000       4054.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 808-75998               954.000  EACH|      25.50000      24327.00|      25.04000      23888.16|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0034 808-75272                 5.000  m   |      10.00000         50.00|      10.00000         50.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0035 808-75297               136.000  m   |      10.00000       1360.00|      10.00000       1360.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0036 808-75300               378.000  m   |       5.00000       1890.00|       3.00000       1134.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,963,228.95                                                  ROUTE : 52
     CALL ORDER   : 209                     CONTRACT ID : RS-24224-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,654,230.80|             $  1,859,842.31|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,654,230.80|             $  1,859,842.31|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,568,280.46                                                  ROUTE : 234
     CALL ORDER   : 219                     CONTRACT ID : RS-24505-A                   COUNTIES : FOUNTAIN        PARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,360,891.05     100.0000%
   2   37-0955285     FREESEN, INC.                                                          $  1,731,487.52     127.2318%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 37-0955285              |
                                          |MILESTONE CONTRACTORS, L.P. |FREESEN, INC.               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1200.00000      12000.00|     500.00000       5000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8200.00000       8200.00|   16000.00000      16000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   68000.00000      68000.00|  145300.00000     145300.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 9.000  EACH|     300.00000       2700.00|     550.00000       4950.00|
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820              1747.000  m2  |       4.00000       6988.00|       6.88000      12019.36|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 303-52308              1577.000  Mg  |      13.50000      21289.50|      16.00000      25232.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0007 303-52309              6293.000  Mg  |      13.50000      84955.50|      15.08000      94898.44|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0008 305-05204                40.000  Mg  |     165.00000       6600.00|     100.00000       4000.00|
  HMA FOR PATCHING                        |                            |                            |
0009 305-05206               784.000  Mg  |      55.00000      43120.00|      57.08000      44750.72|
  WIDENING WITH HMA                       |                            |                            |
0010 401-05455             16215.000  Mg  |      27.50000     445912.50|      35.56000     576605.40|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456             13353.000  Mg  |      33.00000     440649.00|      38.75000     517428.75|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 402-05495               100.000  Mg  |      60.00000       6000.00|      50.00000       5000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0013 405-05517                 7.000  Mg  |     300.00000       2100.00|     500.00000       3500.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520                94.000  Mg  |     200.00000      18800.00|     500.00000      47000.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 501-02400                        LUMP|    1000.00000       1000.00|    8500.00000       8500.00|
  PROFILOGRAPH                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 219 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,568,280.46                                                  ROUTE : 234
     CALL ORDER   : 219                     CONTRACT ID : RS-24505-A                   COUNTIES : FOUNTAIN        PARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 37-0955285              |
                                          |MILESTONE CONTRACTORS, L.P. |FREESEN, INC.               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 608-04396                 2.000  EACH|     200.00000        400.00|     360.00000        720.00|
  SHOULDER DRAIN                          |                            |                            |
0017 610-05527              2015.000  Mg  |      60.00000     120900.00|      79.00000     159185.00|
  HMA FOR APPROACHES                      |                            |                            |
0018 615-06525                 1.000  EACH|     300.00000        300.00|     500.00000        500.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0019 615-06527                 1.000  EACH|     350.00000        350.00|     350.00000        350.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0020 715-04855                 2.000  EACH|     800.00000       1600.00|     650.00000       1300.00|
  PIPE END SECTION, 1050 mm               |                            |                            |
0021 715-05118                 2.000  m   |     390.00000        780.00|     165.00000        330.00|
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0022 715-05119                12.000  m   |     500.00000       6000.00|     192.00000       2304.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0023 715-05123                 4.000  m   |     475.00000       1900.00|     200.00000        800.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0024 715-05126                 2.000  m   |     550.00000       1100.00|     225.00000        450.00|
  PIPE, TYPE 1, CIRCULAR, 825 mm          |                            |                            |
0025 715-46000                 2.000  EACH|     220.00000        440.00|     225.00000        450.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0026 715-46005                10.000  EACH|     220.00000       2200.00|     250.00000       2500.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0027 715-46010                 3.000  EACH|     650.00000       1950.00|     265.00000        795.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0028 715-46020                 3.000  EACH|     300.00000        900.00|     300.00000        900.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0029 715-46035                 2.000  EACH|     500.00000       1000.00|     525.00000       1050.00|
  PIPE END SECTION, 825 mm                |                            |                            |
0030 720-45000                 1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00|
  INLET, A1                               |                            |                            |
0032 801-06640                69.000  EACH|      90.00000       6210.00|      72.45000       4999.05|
  CONSTRUCTION SIGN, A                    |                            |                            |
0034 801-06775                        LUMP|   12000.00000      12000.00|    3500.00000       3500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0035 808-06712             26861.000  m   |       0.13000       3491.93|       0.14000       3760.54|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0036 808-06713             53722.000  m   |       0.13000       6983.86|       0.14000       7521.08|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0037 808-06714             53722.000  m   |       0.13000       6983.86|       0.14000       7521.08|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0038 808-75297                10.500  m   |      38.00000        399.00|      39.90000        418.95|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 219 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,568,280.46                                                  ROUTE : 234
     CALL ORDER   : 219                     CONTRACT ID : RS-24505-A                   COUNTIES : FOUNTAIN        PARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 37-0955285              |
                                          |MILESTONE CONTRACTORS, L.P. |FREESEN, INC.               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 808-75996              1602.000  EACH|       2.95000       4725.90|       3.10000       4966.20|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0040 801-06203              2343.000  m   |       1.50000       3514.50|       1.65000       3865.95|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              2779.000  m   |       2.50000       6947.50|       4.00000      11116.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,360,891.05|             $  1,731,487.52|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,360,891.05|             $  1,731,487.52|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 229 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   933,325.39                                                  ROUTE : US 41
     CALL ORDER   : 229                     CONTRACT ID : RS-24510-A                   COUNTIES : PARKE           VIGO
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/29/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1111003     WHITE CONSTRUCTION, INC.                                               $    896,016.92     100.0000%
   2   35-0734255     WABASH VALLEY ASPHALT CO                                               $    947,432.16     105.7381%
====================================================================================================================================
                                          |(1) 35-1111003              |(2) 35-0734255              |
                                          |WHITE CONSTRUCTION, INC.    |WABASH VALLEY ASPHALT CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1300.00000       7800.00|    1300.00000       7800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   44000.00000      44000.00|   45890.25000      45890.25|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             69283.000  m2  |       0.76000      52655.08|       0.61000      42262.63|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02000               273.000  m3  |      14.00000       3822.00|      27.37000       7472.01|
  EXCAVATION, COMMON                      |                            |                            |
0005 303-52308               642.000  Mg  |      15.20000       9758.40|      15.63000      10034.46|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0006 303-52309              1560.000  Mg  |      15.95000      24882.00|      17.38000      27112.80|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0007 305-05204               254.000  Mg  |     134.00000      34036.00|     177.23000      45016.42|
  HMA FOR PATCHING                        |                            |                            |
0008 305-93341              1007.000  m   |      10.75000      10825.25|      10.33000      10402.31|
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0009 305-93342              1206.000  m   |      10.75000      12964.50|      10.35000      12482.10|
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0010 310-04006                25.000  m2  |     430.00000      10750.00|     312.46000       7811.50|
  PATCHING, PARTIAL DEPTH, PLAIN CONCRETE |                            |                            |
  PAVEMENT                                |                            |                            |
0011 401-05454              5612.000  Mg  |      35.45000     198945.40|      34.94000     196083.28|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0012 401-05456              5684.000  Mg  |      39.35000     223665.40|      41.62000     236568.08|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0013 402-05468               581.000  Mg  |      47.50000      27597.50|      43.05000      25012.05|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05495               363.000  Mg  |      31.00000      11253.00|      39.28000      14258.64|
  HMA WEDGE AND LEVEL                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 229 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   933,325.39                                                  ROUTE : US 41
     CALL ORDER   : 229                     CONTRACT ID : RS-24510-A                   COUNTIES : PARKE           VIGO
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1111003              |(2) 35-0734255              |
                                          |WHITE CONSTRUCTION, INC.    |WABASH VALLEY ASPHALT CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 405-05517                 1.530  Mg  |     455.00000        696.15|     452.16000        691.80|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05520                38.240  Mg  |     190.00000       7265.60|     188.10000       7192.94|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 610-05527              1584.000  Mg  |      80.30000     127195.20|      91.65000     145173.60|
  HMA FOR APPROACHES                      |                            |                            |
0018 612-04315                38.300  Mg  |     550.00000      21065.00|     525.00000      20107.50|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0019 612-60410               704.000  EACH|       6.00000       4224.00|       5.93000       4174.72|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0020 615-06525                 3.000  EACH|     360.00000       1080.00|     397.61000       1192.83|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0021 621-01004                 1.000  EACH|     750.00000        750.00|     770.00000        770.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0022 621-06559               210.000  m2  |       3.00000        630.00|       2.91000        611.10|
  MULCHED SEEDING, R                      |                            |                            |
0023 801-06203               984.000  m   |       0.80000        787.20|       0.79000        777.36|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0024 801-06207               901.000  m   |       3.60000       3243.60|       4.08000       3676.08|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0025 801-06640                39.000  EACH|      65.00000       2535.00|      84.00000       3276.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0026 801-06715               901.000  m   |       2.85000       2567.85|       0.72000        648.72|
  TEMPORARY PAVEMENT MARKING, PAINT       |                            |                            |
0027 801-06775                        LUMP|   41000.00000      41000.00|   62803.20000      62803.20|
  MAINTAINING TRAFFIC                     |                            |                            |
0028 805-96014               232.000  m   |      15.00000       3480.00|       2.87000        665.84|
  SAW CUT, FULL DEPTH                     |                            |                            |
0029 808-06711               185.000  m   |       0.17000         31.45|       0.17000         31.45|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0030 808-06712              1763.000  m   |       0.17000        299.71|       0.17000        299.71|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0031 808-06713             18616.000  m   |       0.17000       3164.72|       0.17000       3164.72|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0032 808-06714              6798.000  m   |       0.17000       1155.66|       0.17000       1155.66|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0033 808-75996               445.000  EACH|       4.25000       1891.25|       6.32000       2812.40|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                                                                                   PAGE : 229 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   933,325.39                                                  ROUTE : US 41
     CALL ORDER   : 229                     CONTRACT ID : RS-24510-A                   COUNTIES : PARKE           VIGO
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1111003              |(2) 35-0734255              |
                                          |WHITE CONSTRUCTION, INC.    |WABASH VALLEY ASPHALT CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    896,016.92|             $    947,432.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    896,016.92|             $    947,432.16|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 239 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   817,692.98                                                  ROUTE : 67
     CALL ORDER   : 239                     CONTRACT ID : RS-24638-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $    767,067.00     100.0000%
====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1500.00000       9000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   38300.00000      38300.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             92000.000  m2  |       0.45000      41400.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-02676              5520.000  Mg  |       0.01000         55.20|                            |
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            |
  MATERIAL                                |                            |                            |
0005 303-60905               700.000  Mg  |      22.00000      15400.00|                            |
  COMPACTED AGGREGATE FOR SHOULDERS, 0    |                            |                            |
0006 305-05204               850.000  Mg  |      90.00000      76500.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0007 401-05457              7850.000  Mg  |      57.00000     447450.00|                            |
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0008 402-05495               600.000  Mg  |      40.00000      24000.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 405-05517                20.000  Mg  |     300.00000       6000.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0010 406-05520                30.000  Mg  |     200.00000       6000.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527               350.000  Mg  |      70.00000      24500.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0012 615-06525                 1.000  EACH|     350.00000        350.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0013 801-06203              1000.000  m   |       2.00000       2000.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0014 801-06207              1000.000  m   |       4.50000       4500.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 239 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   817,692.98                                                  ROUTE : 67
     CALL ORDER   : 239                     CONTRACT ID : RS-24638-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06640                33.000  EACH|      50.00000       1650.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   48575.60000      48575.60|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06712              1970.000  m   |       0.16000        315.20|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             19880.000  m   |       0.16000       3180.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714              5020.000  m   |       0.16000        803.20|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75297                15.000  m   |      20.00000        300.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0021 808-75320                 2.000  EACH|      59.00000        118.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0022 808-75325                 1.000  EACH|      94.00000         94.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0023 808-75340                 1.000  EACH|     375.00000        375.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0024 808-75996               540.000  EACH|       5.00000       2700.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0025 808-75998               540.000  EACH|      25.00000      13500.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    767,067.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    767,067.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 249 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,151,610.44                                                  ROUTE : 150
     CALL ORDER   : 249                     CONTRACT ID : RS-24639-A                   COUNTIES : ORANGE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1056038     CALCAR QUARRIES, INC.                                                  $    769,660.30     100.0000%
   2   35-0248940     CORYDON STONE & ASPHALT                                                $    890,422.00     115.6902%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    893,985.00     116.1531%
====================================================================================================================================
                                          |(1) 35-1056038              |(2) 35-0248940              |(3) 35-2040801
                                          |CALCAR QUARRIES, INC.       |CORYDON STONE & ASPHALT     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE- PREVENTATIVE MAINTENANCE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1000.00000       9000.00|    1200.00000      10800.00|    1100.00000        9900.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   13600.00000      13600.00|   44400.00000      44400.00|   34210.00000       34210.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820              3700.000  m2  |       2.35000       8695.00|       2.00000       7400.00|       1.55000        5735.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-04095              2375.000  Mg  |      10.55000      25056.25|      16.00000      38000.00|      12.00000       28500.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0005 305-05204               710.000  Mg  |      68.00000      48280.00|      90.00000      63900.00|      58.00000       41180.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             13860.000  Mg  |      35.85000     496881.00|      37.50000     519750.00|      43.00000      595980.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 402-05495               300.000  Mg  |      28.50000       8550.00|      37.50000      11250.00|      30.00000        9000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 405-05517                41.000  Mg  |     260.00000      10660.00|     370.00000      15170.00|     280.00000       11480.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0009 406-05520                42.000  Mg  |     165.00000       6930.00|     180.00000       7560.00|     130.00000        5460.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-05527              1375.000  Mg  |      36.80000      50600.00|      55.00000      75625.00|      45.00000       61875.00
  HMA FOR APPROACHES                      |                            |                            |
0011 616-02320               300.000  m2  |       4.00000       1200.00|       4.00000       1200.00|       2.75000         825.00
  GEOTEXTILES                             |                            |                            |
0012 616-06405               200.000  Mg  |      27.50000       5500.00|      26.00000       5200.00|      20.00000        4000.00
  RIPRAP, REVETMENT                       |                            |                            |
0013 801-06203               100.000  m   |       1.00000        100.00|       1.00000        100.00|       2.00000         200.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0014 801-06207              2200.000  m   |       2.70000       5940.00|       3.00000       6600.00|       2.00000        4400.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,151,610.44                                                  ROUTE : 150
     CALL ORDER   : 249                     CONTRACT ID : RS-24639-A                   COUNTIES : ORANGE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1056038              |(2) 35-0248940              |(3) 35-2040801
                                          |CALCAR QUARRIES, INC.       |CORYDON STONE & ASPHALT     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06640                49.000  EACH|      75.00000       3675.00|      70.00000       3430.00|      75.00000        3675.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   19000.00000      19000.00|   22000.00000      22000.00|   20968.90000       20968.90
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06712              2200.000  m   |       0.13000        286.00|       0.14000        308.00|       0.13000         286.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             43900.000  m   |       0.13000       5707.00|       0.14000       6146.00|       0.13000        5707.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714             32300.000  m   |       0.13000       4199.00|       0.14000       4522.00|       0.13000        4199.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75297                20.000  m   |      20.00000        400.00|      27.00000        540.00|      20.00000         400.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0021 808-75996              1723.000  EACH|       2.85000       4910.55|       3.00000       5169.00|       3.20000        5513.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0022 808-75998              1723.000  EACH|      23.50000      40490.50|      24.00000      41352.00|      23.50000       40490.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    769,660.30|             $    890,422.00|                $    893,985.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    769,660.30|             $    890,422.00|                $    893,985.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 259 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,518.90                                                  ROUTE : SR 10 AND SR 110
     CALL ORDER   : 259                     CONTRACT ID : RS-24646-A                   COUNTIES : JASPER          STARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/10/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    705,850.20     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    739,760.89     104.8042%
   3   35-1120685     WALSH & KELLY, INC.                                                    $    747,065.65     105.8391%
   4   35-1035700     BUCKO CONSTRUCTION                                                     $    876,353.00     124.1556%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,062,626.75     150.5456%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-1120685
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1500.00000       6000.00|    2000.00000       8000.00|    1500.00000        6000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|    3500.00000       3500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   36009.00000      36009.00|   37400.00000       37400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02286                 1.000  EACH|    5000.00000       5000.00|    6800.00000       6800.00|    8900.00000        8900.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000               250.000  m3  |       6.00000       1500.00|      30.50000       7625.00|      15.00000        3750.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02080                16.500  km  |    1500.00000      24750.00|    2658.00000      43857.00|    4000.00000       66000.00
  LINEAR GRADING FOR STONE SHOULDER       |                            |                            |
0007 203-51223                55.000  m3  |      20.00000       1100.00|      43.20000       2376.00|       5.00000         275.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 211-02060               160.000  m3  |      12.00000       1920.00|      32.50000       5200.00|       2.00000         320.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-04095              2675.000  Mg  |      14.00000      37450.00|      18.15000      48551.25|      16.00000       42800.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 303-52308                91.000  Mg  |      15.00000       1365.00|      14.20000       1292.20|      21.00000        1911.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 305-05206             11950.000  Mg  |      36.50000     436175.00|      33.57000     401161.50|      35.00000      418250.00
  WIDENING WITH HMA                       |                            |                            |
0012 402-05468                66.000  Mg  |      50.00000       3300.00|      63.00000       4158.00|      45.00000        2970.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05473                16.500  Mg  |      80.00000       1320.00|     140.00000       2310.00|      70.00000        1155.00
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 259 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,518.90                                                  ROUTE : SR 10 AND SR 110
     CALL ORDER   : 259                     CONTRACT ID : RS-24646-A                   COUNTIES : JASPER          STARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-1120685
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05477                 8.300  Mg  |     120.00000        996.00|     275.00000       2282.50|      70.00000         581.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05495              1500.000  Mg  |      40.00000      60000.00|      38.00000      57000.00|      38.00000       57000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 406-05520                10.500  Mg  |     220.00000       2310.00|     250.00000       2625.00|     500.00000        5250.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 610-05527                16.000  Mg  |     120.00000       1920.00|     186.00000       2976.00|     100.00000        1600.00
  HMA FOR APPROACHES                      |                            |                            |
0018 615-06495                 1.000  EACH|     100.00000        100.00|     285.00000        285.00|     100.00000         100.00
  RIGHT OF WAY MARKER, RESET              |                            |                            |
0019 616-02320                65.000  m2  |       3.50000        227.50|       6.78000        440.70|       3.50000         227.50
  GEOTEXTILES                             |                            |                            |
0020 616-06405               105.000  Mg  |      26.00000       2730.00|      25.63000       2691.15|      30.00000        3150.00
  RIPRAP, REVETMENT                       |                            |                            |
0021 714-26717                23.200  m   |    1200.00000      27840.00|    2717.00000      63034.40|    2050.00000       47560.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0022 715-05177                 8.500  m   |     140.00000       1190.00|     268.24000       2280.04|     500.00000        4250.00
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0023 715-46040                 1.000  EACH|     550.00000        550.00|    1890.00000       1890.00|     500.00000         500.00
  PIPE END SECTION, 900 mm                |                            |                            |
0024 801-04308                 9.000  EACH|     125.00000       1125.00|     125.00000       1125.00|     125.00000        1125.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0025 801-06207               200.000  m   |       3.50000        700.00|       2.50000        500.00|       1.00000         200.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0026 801-06605                 6.000  EACH|      31.00000        186.00|      30.00000        180.00|      30.00000         180.00
  BARRICADE, IIIA                         |                            |                            |
0027 801-06606                 4.000  EACH|      46.00000        184.00|      45.00000        180.00|      45.00000         180.00
  BARRICADE, IIIB                         |                            |                            |
0028 801-06625                45.000  EACH|      56.00000       2520.00|      55.00000       2475.00|      55.00000        2475.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0029 801-06640                62.000  EACH|      51.00000       3162.00|      50.00000       3100.00|      50.00000        3100.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0030 801-06775                        LUMP|   30000.00000      30000.00|   21000.00000      21000.00|   23000.00000       23000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0031 808-06712               485.000  m   |       0.14000         67.90|       0.13000         63.05|       0.13000          63.05
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0032 808-06713             36200.000  m   |       0.14000       5068.00|       0.13000       4706.00|       0.13000        4706.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0033 808-06714               670.000  m   |       0.14000         93.80|       0.13000         87.10|       0.13000          87.10
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,518.90                                                  ROUTE : SR 10 AND SR 110
     CALL ORDER   : 259                     CONTRACT ID : RS-24646-A                   COUNTIES : JASPER          STARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-1120685
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    705,850.20|             $    739,760.89|                $    747,065.65
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    705,850.20|             $    739,760.89|                $    747,065.65
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 259 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,518.90                                                  ROUTE : SR 10 AND SR 110
     CALL ORDER   : 259                     CONTRACT ID : RS-24646-A                   COUNTIES : JASPER          STARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035700              |(5) 35-0918397              |
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1500.00000       6000.00|    3000.00000      12000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23000.00000      23000.00|   11250.00000      11250.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   43816.85000      43816.85|   53100.00000      53100.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02286                 1.000  EACH|    9500.00000       9500.00|    4500.00000       4500.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000               250.000  m3  |      30.00000       7500.00|      21.50000       5375.00|
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02080                16.500  km  |    4000.00000      66000.00|    1700.00000      28050.00|
  LINEAR GRADING FOR STONE SHOULDER       |                            |                            |
0007 203-51223                55.000  m3  |      37.00000       2035.00|      47.50000       2612.50|
  EXCAVATION, WATERWAY                    |                            |                            |
0008 211-02060               160.000  m3  |      38.00000       6080.00|      11.20000       1792.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-04095              2675.000  Mg  |      16.90000      45207.50|      20.00000      53500.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 303-52308                91.000  Mg  |      20.00000       1820.00|      36.00000       3276.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 305-05206             11950.000  Mg  |      41.00000     489950.00|      51.20000     611840.00|
  WIDENING WITH HMA                       |                            |                            |
0012 402-05468                66.000  Mg  |      75.00000       4950.00|      43.50000       2871.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05473                16.500  Mg  |     125.00000       2062.50|      62.00000       1023.00|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0014 402-05477                 8.300  Mg  |     225.00000       1867.50|     105.00000        871.50|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05495              1500.000  Mg  |      32.00000      48000.00|      37.05000      55575.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 406-05520                10.500  Mg  |     740.00000       7770.00|    1800.00000      18900.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 610-05527                16.000  Mg  |     135.00000       2160.00|     430.00000       6880.00|
  HMA FOR APPROACHES                      |                            |                            |
0018 615-06495                 1.000  EACH|     200.00000        200.00|     350.00000        350.00|
  RIGHT OF WAY MARKER, RESET              |                            |                            |
0019 616-02320                65.000  m2  |       1.50000         97.50|      15.10000        981.50|
  GEOTEXTILES                             |                            |                            |
0020 616-06405               105.000  Mg  |      25.00000       2625.00|     155.00000      16275.00|
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,518.90                                                  ROUTE : SR 10 AND SR 110
     CALL ORDER   : 259                     CONTRACT ID : RS-24646-A                   COUNTIES : JASPER          STARKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035700              |(5) 35-0918397              |
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 714-26717                23.200  m   |    2400.00000      55680.00|    2075.00000      48140.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0022 715-05177                 8.500  m   |     210.00000       1785.00|     300.00000       2550.00|
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0023 715-46040                 1.000  EACH|     530.00000        530.00|    1250.00000       1250.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0024 801-04308                 9.000  EACH|     125.00000       1125.00|     200.00000       1800.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0025 801-06207               200.000  m   |       4.00000        800.00|       2.50000        500.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0026 801-06605                 6.000  EACH|      30.00000        180.00|     118.00000        708.00|
  BARRICADE, IIIA                         |                            |                            |
0027 801-06606                 4.000  EACH|      45.00000        180.00|     145.00000        580.00|
  BARRICADE, IIIB                         |                            |                            |
0028 801-06625                45.000  EACH|      55.00000       2475.00|      48.00000       2160.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0029 801-06640                62.000  EACH|      50.00000       3100.00|      61.50000       3813.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0030 801-06775                        LUMP|   35000.00000      35000.00|  104500.00000     104500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0031 808-06712               485.000  m   |       0.13000         63.05|       0.15000         72.75|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0032 808-06713             36200.000  m   |       0.13000       4706.00|       0.15000       5430.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0033 808-06714               670.000  m   |       0.13000         87.10|       0.15000        100.50|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    876,353.00|             $  1,062,626.75|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    876,353.00|             $  1,062,626.75|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 269 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                  ROUTE : 42
     CALL ORDER   : 269                     CONTRACT ID : RS-24654-A                   COUNTIES : CLAY
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/28/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    937,465.60     100.0000%
   2   35-0734255     WABASH VALLEY ASPHALT CO                                               $  1,130,894.99     120.6332%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/99
                                                                                                                   PAGE : 279 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   931,765.67                                                  ROUTE : 67
     CALL ORDER   : 279                     CONTRACT ID : RS-24674-A                   COUNTIES : MADISON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    934,051.49     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    959,800.00     102.7566%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1900.00000      17100.00|    2100.00000      18900.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46600.00000      46600.00|   48000.00000      48000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             99114.000  m2  |       1.00000      99114.00|       0.63000      62441.82|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 203-02000              1085.200  m3  |      25.00000      27130.00|      22.00000      23874.40|
  EXCAVATION, COMMON                      |                            |                            |
0006 303-52308               309.000  Mg  |      10.00000       3090.00|      30.00000       9270.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0007 305-05204               367.000  Mg  |     115.00000      42205.00|     108.00000      39636.00|
  HMA FOR PATCHING                        |                            |                            |
0008 305-05206               699.600  Mg  |      45.00000      31482.00|      60.00000      41976.00|
  WIDENING WITH HMA                       |                            |                            |
0009 310-04013               602.720  m2  |     145.00000      87394.40|     140.00000      84380.80|
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0010 401-05454               797.600  Mg  |      40.00000      31904.00|      41.00000      32701.60|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0011 401-05456              5621.000  Mg  |      40.00000     224840.00|      45.00000     252945.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 401-05459              1708.600  Mg  |      40.00000      68344.00|      38.00000      64926.80|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0013 401-05462               328.300  Mg  |      40.00000      13132.00|      43.00000      14116.90|
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0014 401-05464              2295.400  Mg  |      40.00000      91816.00|      45.00000     103293.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   931,765.67                                                  ROUTE : 67
     CALL ORDER   : 279                     CONTRACT ID : RS-24674-A                   COUNTIES : MADISON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 405-05517                10.500  Mg  |     300.00000       3150.00|     260.00000       2730.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05520                28.400  Mg  |     175.00000       4970.00|     175.00000       4970.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 608-04395                 5.000  Mg  |    1000.00000       5000.00|     400.00000       2000.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0018 610-05527               441.800  Mg  |      75.00000      33135.00|      90.00000      39762.00|
  HMA FOR APPROACHES                      |                            |                            |
0019 616-02320              1401.000  m2  |       3.00000       4203.00|       1.60000       2241.60|
  GEOTEXTILES                             |                            |                            |
0020 621-06559              1764.000  m2  |       1.35000       2381.40|       1.50000       2646.00|
  MULCHED SEEDING, R                      |                            |                            |
0021 801-06203              2800.000  m   |       0.60000       1680.00|       1.75000       4900.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0022 801-06207              2800.000  m   |       5.00000      14000.00|       4.00000      11200.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0023 801-06640                40.000  EACH|      75.00000       3000.00|      62.00000       2480.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|   42000.00000      42000.00|   49893.13000      49893.13|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 805-78795                36.600  m   |      35.00000       1281.00|      24.50000        896.70|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0027 808-06701              1674.000  m   |       0.75000       1255.50|       0.80000       1339.20|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0028 808-06713             12658.000  m   |       0.13000       1645.54|       0.15000       1898.70|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0029 808-06726                74.800  m   |       4.25000        317.90|       4.50000        336.60|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0030 808-75240              1439.000  m   |       0.75000       1079.25|       0.80000       1151.20|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0031 808-75245             10456.000  m   |       0.75000       7842.00|       0.80000       8364.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0032 808-75320                19.000  EACH|      49.00000        931.00|      51.50000        978.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0033 808-75325                 8.000  EACH|      59.00000        472.00|      62.00000        496.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   931,765.67                                                  ROUTE : 67
     CALL ORDER   : 279                     CONTRACT ID : RS-24674-A                   COUNTIES : MADISON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 202-74070                 2.000  EACH|    1800.00000       3600.00|    1570.00000       3140.00|
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
0035 202-02241               165.000  m   |      13.40000       2211.00|       5.80000        957.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0036 621-01004                 1.000  EACH|     525.00000        525.00|     552.00000        552.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 805-02328               147.000  m   |       1.50000        220.50|       2.75000        404.25|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
     SECTION TOTALS                       |             $    934,051.49|             $    959,800.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    934,051.49|             $    959,800.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   252,795.57                                                  ROUTE : 38
     CALL ORDER   : 289                     CONTRACT ID : RS-24676-B                   COUNTIES : HENRY
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    258,714.85     100.0000%
====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PATCH AND REHAB CONCRETE PAVEMENT
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12500.00000      12500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 305-05204                14.300  Mg  |     380.00000       5434.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0005 305-93341              3280.000  m   |       2.90000       9512.00|                            |
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0006 305-93342              7800.000  m   |       3.45000      26910.00|                            |
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0007 501-04966              1002.000  EACH|      73.40000      73546.80|                            |
  DOWEL BAR , RETROFIT                    |                            |                            |
0008 506-06333                44.400  m2  |     292.00000      12964.80|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0009 605-03656               170.000  m   |     135.00000      22950.00|                            |
  CURB, CONCRETE, REPAIR                  |                            |                            |
0010 720-44000                61.000  EACH|     452.25000      27587.25|                            |
  CASTING, ADJUST TO GRADE , CURB INLETS  |                            |                            |
0011 720-44000                10.000  EACH|     575.00000       5750.00|                            |
  CASTING, ADJUST TO GRADE , MANHOLES     |                            |                            |
0012 801-06640                72.000  EACH|      55.00000       3960.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06710               150.000  DAY |      14.00000       2100.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0014 801-06775                        LUMP|   45500.00000      45500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    258,714.85|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    258,714.85|                            |
====================================================================================================================================




