

INDIANA DEPARTMENT OF TRANSPORTATION
NOTICE TO HIGHWAY CONTRACTORS

DATE OF LETTING: March 21, 2000
TIME OF LETTING: 10:00 AM EASTERN STANDARD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Wayne H. Wiese, Contracts Engineer
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,
402 W. Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern standard time, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

All projects are to be constructed in accordance with the applicable Federal, State and Local laws. On applicable Federal Aid projects, the Work Hours Act of 1962 (Public Law 87-851) and the Davis-Bacon Act of 1968 will apply. The Indiana Department of Transportation hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to the invitation and will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for award.

* MINORITY BUSINESS ENTERPRISE *

On Non-Federal-Aid Construction contracts, Indiana Department of Transportation (INDOT) encourages utilization of minority business enterprises (MBEs) in bids; however, award of such contracts will not be based upon achievement of any specific goal.

"Minority business enterprise" or "minority business" means an individual, partnership, corporation, limited liability company, or joint venture of any kind that is owned and controlled by one (1) or more persons who are: (1) United States citizens; and (2) member of a racial minority group.

"Owned and controlled" means having: (1) ownership of at least fifty-one percent of the enterprise, including corporate stock of a corporation; (2) control over the management and active in the day-to-day operations of the business; and (3) an interest in the capital, assets, and profits and losses of the business proportionate to the percentage of ownership.

"Racial minority group" means: (1) Blacks; (2) American Indians; (3) Hispanics; (4) Asian Americans; and (5) other similar racial minority groups.

INTERNET ADDRESS

For additional information, visit the INDOT Contract Services website at <http://www.state.in.us/dot/TS/contract>

CALL 110 CONTRACT R -23733-A ROAD REHABILITATION, SIGNALS, AND SIGNS GREENFIELD DISTRICT PG. 1

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
8664500	P152(004)	ROAD REHABILITATION MADISON COUNTY - ON SR 13 FROM N JCT OF SR 37 THROUGH ELWOOD TO SR 28 (RP 023+083 TO 025+035)
9711450	P152(004)	TRAFFIC SIGNAL MODERNIZATION MADISON COUNTY- SR 13 AT SR 37 IN ELWOOD (RP 023+038)
9711460	P152(004)	TRAFFIC SIGNAL MODERNIZATION MADISON COUNTY - SR 13 AT SOUTH J STREET IN ELWOOD (RP 024+070)
9711470	P152(004)	TRAFFIC SIGNAL MODERNIZATION MADISON COUNTY - SR 13 AT SOUTH B STREET IN ELWOOD (RP 025+020)
9711480	P152(004)	TRAFFIC SIGNAL MODERNIZATION MADISON COUNTY - SR 13 AT SOUTH A STREET IN ELWOOD (RP 025+027)
976450X	P152004	SIGN MODERNIZATION MADISON COUNTY -ALONG SR13 FROM N JCT SR 37 THROUGH ELWOOD TO SR 28 (RP 023+083 TO 025+035)

COMPLETION DATE: November 30, 2001 DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 9.60 STDS: \$ 0.00 X-SECT: \$ 16.20
 TRAFFIC ITEMS: PLANS: \$ 3.20 STDS: \$ 0.00

CALL 120 CONTRACT R -24435-A DRAINAGE DITCH CORRECTION AND UTILITY RELOCATION LAPORTE DISTRICT PG. 5

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
8915295	1821010	DRAINAGE DITCH CORRECTION PULASKI COUNTY - ON SR 14 FROM 0.4 MILE WEST OF US 35 TO 0.1 MILE WEST OF US 35 IN WINAMAC (RP 46+067 TO 47+008)
9915296	1821010	UTILITY RELOCATION PULASKI COUNTY - ON SR 14 FROM 0.4 MILE WEST OF US 35 TO 0.1 MILE WEST OF US 35 IN WINAMAC

COMPLETION DATE: October 27, 2000 DBE GOAL: 7.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 9.60 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 130 CONTRACT R -24548-A NEW ROAD CONSTRUCTION SEYMOUR DISTRICT PG. 8

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
8823116	0624010	NEW ROAD CONSTRUCTION MONROE COUNTY - ON SR 46 FROM WEST UAB OF BLOOMINGTON AT SMITH RD TO 0.8 km WEST OF SR 37 (RP 050+001 TO RP 051+062)
8823122	0624010	UTILITY RELOCATION MONROE COUNTY - ON SR 46 FROM WEST UAB OF BLOOMINGTON AT SMITH RD TO 0.8 km WEST OF SR 37 (RP 050+001 TO RP 051+062)
8923117	062-4(G)	INTERCHANGE MODIFICATION MONROE COUNTY - ON SR 46 AT SR 37 FROM 0.8 km WEST OF SR 37 TO 0.8 km EAST OF SR 37 (RP 51+62 TO RP 52+62)
9223118	062-4(G)	NEW BRIDGE CONSTRUCTION - STR (46)37-53-7671 - PRESTRESSED POST-TENSIONED CONC BULB T-BEAM, 2 SPANS TOTAL LENGTH 80.9 m MONROE COUNTY - ON SR 46 OVER SR 37 (RP 52+53)
9400710	0624013	SIGNAL MODERNIZATION MONROE COUNTY- SR 46 AT SMITH PIKE IN BLOOMINGTON (RP 050+001)
942311W	0624010	TRAFFIC SIGNS INSTALLATION MONROE COUNTY-ON SR46 FROM WEST UAB OF BLOOMINGTON AT SMITH RD TO 0.8 km WEST OF SR37 (RP 050+001 TO RP 051+062)
942311X	062-4(H)	NEW SIGN INSTALLATION MONROE COUNTY - ON SR 46 AT SR 37, FROM 0.8 km WEST OF SR 37 TO 0.8 km EAST OF SR 37 (RP 51+62 TO RP 52+62)
972311A	062-4(F)	NEW SIGNAL INSTALLATION MONROE COUNTY - ON SR 46 AT SR 37 SOUTHBOUND ON-RAMP (RP 52+53)
982311W	062-4(K)	MODERNIZE CONTINUOUS LIGHTING MONROE COUNTY - SR 46 AT SR 37, FROM 0.8 km WEST OF SR 37 TO 0.8 km EAST OF SR 37 (RP 51+62 TO RP 52+62)
9823120	0624010	NEW BRIDGE CONSTRUCTION - STR. NO. 46-53-8215 & 8215J PRESTRESSED CONCRETE BULB-TEE, 1 SPAN, TOTAL LENGTH 22.022 m MONROE COUNTY - ON SR 46 OVER CENTER FORK OF STOUT CREEK, 1.2 km WEST OF SR 37 (RP 051+722)
9823121	0624010	NEW BRIDGE CONSTRUCTION - STR. NO. 46-53-8216 PRESTRESSED CONCRETE BULB-TEE, 1 SPAN, TOTAL LENGTH 20.472 m MONROE COUNTY - ON SR 46 OVER WEST FORK OF STOUTS CREEK, 2.4 km WEST OF SR 37 (RP 051+030)

COMPLETION DATE: August 01, 2002

DBE GOAL: 7.0 QUALIFICATIONS: C(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 38.00

STDS: \$ 0.00

X-SECT: \$ 68.00

BRIDGE ITEMS: PLANS: \$ 16.80 NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 TRAFFIC ITEMS: PLANS: \$ 10.40 STDS: \$ 0.00

CALL 160 CONTRACT R -24565-A INTERSECTION MODERNIZATION FT. WAYNE DISTRICT PG. 16

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9805280 | 000C518 INTERSECTION IMPROVEMENT
 ELKHART CO.- SR. 15 AT SR 119 IN GOSHEN

980528A | 000C519 TRAFFIC SIGNAL MODERNIZATION
 ELKHART CO.- ON SR 15 AT SR 119 IN GOSHEN

COMPLETION DATE: November 04, 2000 DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B) E(A)

PROPOSAL PRICE: \$ 12.50

CALL 170 CONTRACT R -24681-A PAVEMENT REPAIR OR REHABILITATION GREENFIELD DISTRICT PG. 18

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903510 | 2493010 PAVEMENT REPAIR OR REHABILITATION
 UNION CO.- ON SR 101 FROM FRANKLIN CO. LINE TO US 27
 (RP 026+078 TO 034+041)

COMPLETION TIME: 30 WORK DAYS DBE GOAL: 6.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 180 CONTRACT R -24733-B ENHANCEMENT, LANDSCAPING VINCENNES DISTRICT PG. 19

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9880790 | 9951020 ENHANCEMENT, LANDSCAPING
 MARTIN COUNTY - US 231 AND 50 IN LOGOOTE

COMPLETION DATE: September 15, 2000 DBE GOAL: 11.0 QUALIFICATIONS: E(A) E(E) E(F)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 12.00 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 190 CONTRACT R -24737-A ADDED TRAVEL LANES, SIGNAL MODERNIZATION, SIGNS AND LIGHTING FT. WAYNE DISTRICT PG. 20

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING

8461890		2372012	ADDED TRAVEL LANES ALLEN COUNTY - ON SR 3 AT I-69 WITH ADDITION OF 2 LANES FROM LEY RD TO 1500 FT NORTH OF WASHINGTON CENTER RD (RP 178+076)
8961891		2372012	BRIDGE REHABILITATION OR REPAIR- STR. NO. 3-02-4551C PRESTRESSED CONCRETE I-BEAM, 4 SPANS, TOTAL LENGTH 75.013 m ALLEN COUNTY - ON SR 3 OVER I-69, NB & SB (RP 110+056)
9400820		2372012	TRAFFIC SIGNAL MODERNIZATION ALLEN COUNTY - ON SR 3 AT PROGRESS RD IN FORT WAYNE (RP 180+000)
9400920		2372012	TRAFFIC SIGNAL MODERNIZATION ALLEN COUNTY - ON SR 3 AT WASHINGTON CENTER RD IN FORT WAYNE (RP 179+000)
966189W		2372012	SIGN MODERNIZATION ALLEN COUNTY - ON SR 3 AT I-69 WITH ADDITION OF 2 LANES FROM LEY DR TO 1500' NORTH OF WASHINGTON CENTER RD(RP 178+078)
966189X		STP 695168112	TOWER LIGHTING ALLEN COUNTY - ON SR 3 AT I-69 IN FORT WAYNE
9711080		0694118	TRAFFIC SIGNAL INSTALLATION ALLEN COUNTY - ON I-69 NORTHBOUND OFF RAMP AT SR 3 (RP 179+000)

COMPLETION DATE: June 01, 2001 DBE GOAL: 8.0 QUALIFICATIONS: B(A) D(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 17.00 STDS: \$ 0.00 X-SECT: \$ 20.80

BRIDGE ITEMS: PLANS: \$ 7.80 STDS: \$ 0.00

TRAFFIC ITEMS: PLANS: \$ 1.40

CALL 200 CONTRACT R -24752-A BIKE / PEDESTRIAN FACILITIES FT. WAYNE DISTRICT PG. 25

PROJECT CONTROL NUMBER		FED/STATE NUMBER	LOCATION
9787610		0001054	BIKE/PEDESTRIAN FACILITIES- NAPPANEE BIKE TRAIL ELKHART COUNTY - ON COUNTY ROADS, SR 19, AND US 6 IN NAPANEE

COMPLETION DATE: May 15, 2001 DBE GOAL: 10.0 QUALIFICATIONS: C(B) E(F)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 12.80 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 210 CONTRACT R -24785-A PAVEMENT REPAIR OR REHABILITATION GREENFIELD DISTRICT PG. 27

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903520 | 4089014 PAVEMENT REPAIR OR REHAB
WAYNE CO.- ON US 40 FROM N. 16th ST TO I-70

COMPLETION TIME: 35 WORK DAYS DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 230 CONTRACT R -24848-A ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 28

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9682450 | 6770002 ROAD RECONSTRUCTION
RUSH COUNTY-ON CO RD 700W FROM CO RD 600N TO CO RD 300N

9982950 | 9970011 BRIDGE REPLACEMENT
CULVERT
RUSH COUNTY - ON CR 700W OVER BEAVER MEADOW CREEK

COMPLETION DATE: November 01, 2000 DBE GOAL: 5.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 7.00 STDS: \$ 0.00 X-SECT: \$ 8.20

CALL 240 CONTRACT R -24849-A BIKE / PEDESTRAIN FACILITIES FT. WAYNE DISTRICT PG. 30

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9507080 | BIKE067 BIKE / PEDESTRIAN FACILITIES
ELKHART COUNTY - ON OAKLAND AVE FROM FRANKLIN TO MISHAWAKA
RD, MISHAWAKA RD EAST TO MALL DR

COMPLETION DATE: July 01, 2000 DBE GOAL: 10.0 QUALIFICATIONS: C(B) E(F)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 2.40 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 250 CONTRACT R -24850-A BIKE / PEDESTRAIN FACILITIES FT. WAYNE DISTRICT PG. 31

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING

9384480

| 9920035

BIKE / PEDESTRIAN FACILITIES
ELKHART COUNTY - AT STERLING/HAMMOND AVE FROM US 20 TO
PERKINS AVE IN ELKHART

COMPLETION DATE: July 01, 2000

DBE GOAL: 6.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 1.40

STDS: \$ 0.00

X-SECT: \$ 0.00

CALL 260 CONTRACT R -24851-A ENHANCEMENT

CRAWFORDSVILLE DISTRICT

PG. 32

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9980550

| 9979011

ENHANCEMENT-
TIPPECANOE COUNTY - WABASH LANDING DEVELOPEMENT PROJECT AND
EXISTING WABASH HERITAGE TRAIL IN WEST LAFAYETTE

COMPLETION TIME: 90 WORK DAYS

DBE GOAL: 7.0 QUALIFICATIONS: A(B) E(F)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 12.00

STDS: \$ 0.00

X-SECT: \$ 0.00

CALL 270 CONTRACT R -24852-A ADDED TRAVEL LANES

GREENFIELD DISTRICT

PG. 35

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9785970

| B381003

ADDED TRAVEL LANES
MARION COUNTY - ON LAFAYETTE ROAD FROM 120 METERS NORTH OF
56th STREET TO 345 METERS SOUTH OF 52nd STREET-INDIANAPOLIS

COMPLETION DATE: August 31, 2000

DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B) E(E)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 15.40

STDS: \$ 0.00

X-SECT: \$ 0.00

CALL 280 CONTRACT R -24856-A DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

SEYMOUR DISTRICT

PG. 38

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

961254A

| ST062300G

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
MONROE COUNTY- ALONG SR 46 FROM MAIN STREET TO 122 m EAST OF
CSX RAILROAD IN ELLETTSVILLE

COMPLETION DATE: July 31, 2000

DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 1.20

STDS: \$ 0.00

X-SECT: \$ 0.00

CALL 290 CONTRACT R -24982-A DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS VINCENNES DISTRICT PG. 39

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0064410 | ST0052L

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
POSEY COUNTY- ALONG SR 69 FROM 1.22 km SOUTH OF CR 400S TO
0.61 km NORTH OF CR 325N (RP 917+375 TO 926+434)

COMPLETION DATE: August 01, 2000 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 1.20 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 300 CONTRACT RS-24651-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 40

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9904960 | N/A

ASPHALT RESURFACE
LAKE COUNTY - ON SR 912 FROM I-90 TO 2.06 km SOUTH OF
I-80/94 (RP 0+81 TO RP 11+69)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 310 CONTRACT RS-24766-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 42

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9905240 | N/A

ASPHALT RESURFACE
FRANKLIN COUNTY- ON SR 252 FROM US 52 TO INDIANA/OHIO STATE
LINE (RP 036+059 TO 047+080)

COMPLETION TIME: 45 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 320 CONTRACT RS-24768-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 43

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9902450 | N/A

ASPHALT RESURFACE
JACKSON COUNTY - ON SR 135 FROM US 50 TO BROWN COUNTY LINE

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING

COMPLETION TIME: 60 WORK DAYS

PROPOSAL PRICE: \$ 12.50

CALL 330 CONTRACT RS-24769-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 44

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9905270 | N/A ASPHALT RESURFACE
 HARRISON COUNTY - ON SR 135 FROM SR 64 TO US 150
 (RP 21+89 TO RP 28+53)

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 340 CONTRACT RS-24770-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 45

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9902430 | N/A ASPHALT RESURFACE
 RIPLEY AND SWITZERLAND COUNTIES - ON SR 129 FROM SR 250
 (RP 12+41) TO US 421 (RP 26+83)

COMPLETION TIME: 65 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 350 CONTRACT RS-24771-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 46

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9902460 | N/A ASPHALT RESURFACE
 HARRISON AND WASHINGTON COUNTIES- ON US 150 FROM SR 66 TO
 SR 135 (RP 148+090 TO 157+010)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 360 CONTRACT RS-24786-A PAVEMENT REPAIR OR REHABILITATION GREENFIELD DISTRICT PG. 47

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903490 | N/A PAVEMENT REPAIR OR REHAB
 DELAWARE COUNTY- ON SR 67 FROM MUNCIE BYPASS (NE) TO 0.39 km

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
WEST OF SR 167

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 370 CONTRACT RS-24794-A ROAD REHABILITATION LAPORTE DISTRICT PG. 48

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9904920 | N/A

ROAD REHABILITATION
PORTER COUNTY - ON SR 49 FROM ENTRANCE TO TOLL ROAD(I-80/90)
NORTH TO I-94

COMPLETION DATE: November 01, 2000

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 380 CONTRACT RS-24795-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 50

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9904930 | N/A

ASPHALT RESURFACE
MARSHALL & ST JOSEPH COUNTIES-ON US 31 FROM 0.2 km S US 6 TO
1.16 km S US 4 AND ON US 6, 0.5 km EITHER SIDE US 31

COMPLETION TIME: 80 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 390 CONTRACT RS-24797-A ROAD REHABILITATION LAPORTE DISTRICT PG. 52

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9904950 | N/A

ROAD REHABILITATION
KOSCIUSKO AND MARSHALL COUNTIES - ON US 30 FROM 1.71 km WEST
OF SR 17 TO SR 19

COMPLETION TIME: 100 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 400 CONTRACT RS-24800-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 54

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9904990 | N/A NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 ASPHALT RESURFACE

LAPORTE AND STARKE COUNTIES - ON US 421 FROM WEST JUNCTION
 SR 10 TO SR 8 (RP 197+81 TO RP 206+83)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 410 CONTRACT RS-24815-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 56

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9904770 | N/A

ASPHALT RESURFACE
 MIAMI COUNTY - ON SR 18 FROM US 31 TO SR 19
 (RP 78+24 TO RP 89+13)

COMPLETION DATE: September 01, 2000 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 420 CONTRACT RS-24818-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 58

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0010980 | N/A

ASPHALT RESURFACE
 WELLS COUNTY-ON SR 1 @ SUTTON CIRCLE S DR; @ SUTTON CIRCLE N
 DR; @ WILLOW BROOK TRIL; AND @ CO RD 150N

9904800 | N/A

ASPHALT RESURFACE
 HUNTINGTON AND WELLS COUNTY-ON SR 218 FROM SR 3 TO SR 1

COMPLETION DATE: September 01, 2000 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 430 CONTRACT RS-24821-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 59

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9904830 | N/A

ASPHALT RESURFACE
 ALLEN COUNTY- ON SR 37 FROM 0.4 km EAST OF I-469 TO
 INDIANA/ OHIO STATE LINE (RP 217+050 TO 228+049)

COMPLETION DATE: November 03, 2000 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 440 CONTRACT RS-24838-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 60

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903890 | N/A ASPHALT RESURFACE
WAYNE COUNTY - ON US 40 IN RICHMOND FROM 0.67 km WEST OF
US 27 (11TH STREET) TO 1.2 km EAST OF US 27 (16TH STREET)

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 450 CONTRACT RS-24884-A PAVEMENT REPAIR OR REHABILITATION GREENFIELD DISTRICT PG. 61

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903880 | N/A PAVEMENT REPAIR OR REHAB
HENRY COUNTY-ON SR 3 FROM SHERRY LYNN DRIVE TO SR 38 IN NEW
CASTLE

COMPLETION TIME: 130 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: A(B) E(Q)

PROPOSAL PRICE: \$ 12.50

CALL 460 CONTRACT RT-24400-A RENOVATION OF WESTPOINT TOLL PLAZA TOLL ROAD DIVISION PG. 62

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0099000 | N/A RENOVATION OF TOLL PLAZA
LAKE COUNTY- ON INDIANA TOLL ROAD (I-80) AT WESTPOINT TOLL
PLAZA (MP 1.0)

COMPLETION DATE: November 01, 2000 DBE GOAL: 0.0 QUALIFICATIONS: A(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 5.60 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 500 CONTRACT B -24007-A BRIDGE REMOVAL GREENFIELD DISTRICT PG. 63

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

8347130 | 2435005 BRIDGE REMOVAL - STR 1-89-2366 - CONTINUOUS COMPOSITE STEEL
BEAM, 3 SPANS TOTAL LENGTH 58.1 m
WAYNE COUNTY - ON SR 1 OVER ABANDONED CONRAIL RAILROAD,
0.16 km SOUTH OF US 40 (RP 58+47)

COMPLETION TIME: 75 WORK DAYS NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 DBE GOAL: 5.0 QUALIFICATIONS: B(A) C(B)
 PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 3.20 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 510 CONTRACT B -24138-A BRIDGE REHABILITATION CRAWFORDSVILLE DISTRICT PG. 65

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9702110 | 0656059

BRIDGE REHABILITATION - STR I-65-176-5543C - CONTINUOUS
 COMPOSITE STEEL BEAM (TWIN STRS), 2 SPANS TOTAL LENGTH 47.3m
 TIPPECANOE COUNTY - ON I-65 OVER SR 25, 4.9 km NORTH OF
 SR 26 (RP 174+77))

COMPLETION DATE: August 31, 2001

DBE GOAL: 5.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 8.60

STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 520 CONTRACT B -24454-A BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 67

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9609340 | 2017003

BRIDGE REHABILITATION - STR 3-05-4872B - CONT COMPOSITE
 PRESTRESSED CONCRETE I-BEAM, 3 SPANS TOTAL LENGTH 40.2 m
 BLACKFORD COUNTY - ON SR 3 OVER BIG LICK CREEK, 2.25 km
 SOUTH OF SR 26 (RP 150+81)

COMPLETION DATE: November 15, 2000

DBE GOAL: 8.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 3.80

STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 530 CONTRACT B -24584-A BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 69

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9609360 | 1775005

BRIDGE REHABILITATION - STR 9-73-4193B - REINFORCED
 CONCRETE GIRDER, 4 SPANS TOTAL LENGTH 81.9 m
 SHELBY COUNTY - ON SR 9 OVER I-74, 3.15 km NORTH OF SR 244
 (RP 29+93)

COMPLETION DATE: September 15, 2000

DBE GOAL: 8.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 3.20

STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 540 CONTRACT B -24587-A BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 71

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9702360 | 0653284 BRIDGE REHABILITATION - STR I-65-127-4291B - CONTINUOUS
COMPOSITE STEEL BEAM, 4 SPANS TOTAL LENGTH 67.9 m
MARION COUNTY - ON 86TH STREET OVER I-65, 1.07 km NORTH OF
82ND STRET IN INDIANAPOLIS (RP 127+03)

COMPLETION DATE: October 01, 2000 DBE GOAL: 10.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 7.60 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 550 CONTRACT B -24588-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 73

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9404800 | 5313005 BRIDGE REHABILITATION - STR 66-13-5443A - CONTINUOUS
REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 24.9 m
CRAWFORD COUNTY - ON SR 66 OVER BRANCH OF BRANDYWINE FORK,
2.1 km SOUTH OF SR 64 (RP 140+36)

9607540 | 5313005 BRIDGE REHABILITATION - STR 66-13-5444A - CONTINUOUS
REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 21.8 m
CRAWFORD COUNTY - ON SR 66 OVER BRANDYWINE FORK, 1.6 km
SOUTH OF SR 64 (RP 140+71)

COMPLETION TIME: 100 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 7.00 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 560 CONTRACT B -24590-A BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 75

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9609390 | 0743109 BRIDGE REHABILITATION - STR I-74-123-4303B - CONTINUOUS
REINFORCED CONCRETE GIRDER, 4 SPANS TOTAL LENGTH 73.9 m
SHELBY COUNTY - ON COUNTY LINE ROAD OVER I-74, 7.4 km
EAST OF SR 244 (RP 123+10)

COMPLETION DATE: August 15, 2000 DBE GOAL: 3.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 2.40 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 570 CONTRACT B -24593-A BRIDGE REPLACEMENT SEYMOUR DISTRICT PG. 77

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9522370 | 9969007 BRIDGE REPLACEMENT - STR RIPLEY 25 - PRESTRESSED CONCRETE
I-BEAM, 2 SPANS TOTAL LENGTH 55.7 m
RIPLEY COUNTY - ON CR 350 WEST OVER BIG GRAHAM CREEK,
5.1 km SOUTH OF US 50

COMPLETION DATE: October 06, 2000 DBE GOAL: 6.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 5.00 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 580 CONTRACT B -24706-A BRIDGE REPLACEMENT FT. WAYNE DISTRICT PG. 79

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9486070 | J128001 BRIDGE REPLACEMENT - STR WABASH 509 - CONT REINF CONC SLAB
AND CONT CONC BULB T-BEAM, 6 SPANS TOTAL LENGTH 102.6 m
WABASH COUNTY - ON CARROLL STREET OVER WABASH RIVER, 1.6 km
WEST OF SR 15 IN WABASH

COMPLETION DATE: July 01, 2001 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 11.40 STDS: \$ 0.00 X-SECT: \$ 3.40

CALL 590 CONTRACT B -24707-A BRIDGE REPLACEMENT SEYMOUR DISTRICT PG. 82

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9385400 | 9931011 BRIDGE REPLACEMENT - STR HARRISON 72 - PRESTRESSED CONCRETE
I-BEAM, 1 SPAN TOTAL LENGTH 23.1 m
HARRISON COUNTY - ON PONDEROSA ROAD OVER LAZY CREEK,
0.8 km WEST OF SR 62

COMPLETION TIME: 90 WORK DAYS DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 5.60 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 600 CONTRACT B -24872-A BRIDGE PAINTING LAPORTE DISTRICT PG. 84

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0010950

| N/A

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 BRIDGE PAINTING
 PORTER COUNTY - ON I-94 EAST OF SR 49 ON STR. NO.
 I-94-33-4475B AND I-94-36-4476A

COMPLETION DATE: July 15, 2000

DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

CALL 610 CONTRACT B -24933-A BRIDGE PAINTING

LAPORTE DISTRICT

PG. 85

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0010960

| N/A

BRIDGE PAINTING
 LAPORTE COUNTY - ON I-94 EAST OF US 421 ON STR. NO.
 I-94-41-4482A AND STR. NO. I-94-42-4483A

COMPLETION DATE: September 30, 2000

DBE GOAL: 0.0 QUALIFICATIONS: E(M)

PROPOSAL PRICE: \$ 12.50

CALL 700 CONTRACT M -24357-A SIGNS AND PAVEMENT MARKINGS

FT. WAYNE DISTRICT

PG. 86

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9967206

| N/A

PAVEMENT MARKINGS
 STEUBEN COUNTY-ON SR 127 FROM US 20 TO 1.85 KM NORTH OF
 US 20 IN ANGOLA

COMPLETION DATE: May 26, 2000

DBE GOAL: 0.0 QUALIFICATIONS: E(G)

PROPOSAL PRICE: \$ 12.50

CALL 710 CONTRACT M -24820-A SEWER/CURB/GUTTER CONSTRUCTION

FT. WAYNE DISTRICT

PG. 87

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9867223

| N/A

SEWER/CURB/GUTTER CONSTRUCTION
 WHITLEY COUNTY-ON SR 9 FROM 0.70 KM NORTH OF SR14 TO 1.30 KM
 NORTH OF SR 14

COMPLETION DATE: June 17, 2000

DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 1.20

STDS: \$ 0.00

X-SECT: \$ 0.00

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING

CALL 720 CONTRACT M -24841-A ROADSIDE MAINTENANCE, MECHANICAL SWEEPING GREENFIELD DISTRICT PG. 88

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 9967341 | N/A

 ROADSIDE MAINTENANCE - MECHANICAL SWEEPING
 MARION, HAMILTON AND BOONE COUNTIES-VARIOUS LOCATIONS ON
 I-65, I-69, I-70, AND I465

COMPLETION DATE: November 17, 2000

DBE GOAL: 0.0 QUALIFICATIONS: 0345

PROPOSAL PRICE: \$ 12.50

CALL 730 CONTRACT M -24865-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 89

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 996740C | N/A

 ROADSIDE MAINTENANCE, MOWING
 JASPER, LAKE, AND NEWTON COUNTIES- ALONG I-65 FROM US 24 TO
 US 20 (RP 201+007 TO 261+094)

COMPLETION TIME: 75 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 740 CONTRACT M -24866-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 90

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 996740E | N/A

 ROADSIDE MAINTENANCE, MOWING
 LAKE COUNTY- ALONG SR 912 FROM 2.1 km SOUTH OF I-80 TO
 9.2 km NORTH OF I-80 (RP 011+069 TO 004+071)

COMPLETION TIME: 25 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 750 CONTRACT M -24867-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 91

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 996740F | N/A

 ROADSIDE MAINTENANCE MOWING
 LAKE, NEWTON, AND PORTER COUNTIES- ON US 30, US 41, SR 2,
 AND SR 49

COMPLETION TIME: 95 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 21, 2000 LETTING

CALL 760 CONTRACT M -24868-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 92

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

996740G | N/A ROADSIDE MAINTENANCE, MOWING
LAKE, LAPORTE, AND PORTER COUNTIES - ON I-80/94 FROM IL
STATE LINE TO MICHIGAN STATE LINE

COMPLETION TIME: 76 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 770 CONTRACT M -24869-A ROADSIDE MOWING LAPORTE DISTRICT PG. 93

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9967415 | N/A ROADSIDE MOWING
VARIOUS COUNTIES-ON US 30, US 31 AND US 6 (BREMEN BYPASS)

COMPLETION TIME: 75 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 780 CONTRACT M -24870-A ROADSIDE MOWING LAPORTE DISTRICT PG. 94

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9967416 | N/A ROADSIDE MOWING
LAPORTE AND ST. JOSEPH COUNTIES - ON SR 2, US 20, US 31 AND
US 35 AT VARIOUS LOCATIONS

COMPLETION TIME: 51 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 790 CONTRACT M -24871-A ROADSIDE MOWING LAPORTE DISTRICT PG. 95

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9967417 | N/A ROADSIDE MOWING
CASS COUNTY - ON LOGANSPOUT BYPASS FROM EAST JUNCTION OF
US 24 TO JUNCTION OF SR 29

COMPLETION TIME: 15 CALENDAR DAYS NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 DBE GOAL: 0.0 QUALIFICATIONS: E(S)
 PROPOSAL PRICE: \$ 12.50

CALL 800 CONTRACT M -24883-A SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 96

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9967335 | N/A SMALL STRUCTURE REPLACEMENT
 SHELBY COUNTY - VARIOUS LOCATIONS ON SR 44, 8.4 km WEST OF
 SR 9 (RP 30+15 TO RP 32+90)

COMPLETION DATE: July 01, 2000 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50

CALL 810 CONTRACT M -24885-A HERBICIDE TREATMENT GREENFIELD DISTRICT PG. 97

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9967342 | N/A HERBICIDE TREATMENT
 VARIOUS LOCATION IN THE GREENFIELD DISTRICT

COMPLETION DATE: May 10, 2000 DBE GOAL: 0.0 QUALIFICATIONS: E(N)

PROPOSAL PRICE: \$ 12.50

CALL 830 CONTRACT T -24490-A NEW SIGN INSTALLATION GREENFIELD DISTRICT PG. 98

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903370 | 1532033 NEW SIGN INSTALLATION
 HOWARD COUNTY-ON US 31 FROM SR 26(RP 158+008) TO US 35(NJCT)
 (RP 167+002)

COMPLETION DATE: September 16, 2000 DBE GOAL: 0.0 QUALIFICATIONS: E(D)

PROPOSAL PRICE: \$ 12.50

CALL 840 CONTRACT T -24494-A TRAFFIC SIGNAL MODERNIZATION CRAWFORDSVILLE DISTRICT PG. 99

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9801150 | 497900B TRAFFIC SIGNAL MODERNIZATION
 TIPPECANOE COUNTY - ON US 52 AT MOOREHOUSE RD (RP 42+010)

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING

9801160		138200B	TRAFFIC SIGNAL MODERNIZATION TIPPECANOE COUNTY - ON US 52 AT KLONDIKE RD (CO. RD. 300W) RP 40+090
9966300		424000A	TRAFFIC SIGNAL MODERNIZATION TIPPECANOE COUNTY - ON SR 26(STATE ST.) WESTBOUND AT NORTHWESTERN/SOUTH ST. IN WEST LAFAYETTE RP 34+095
9966310		L68000F	TRAFFIC SIGNAL MODERNIZATION TIPPECANOE COUNTY - ON US 231 AT SR 25, SOUTH JCT IN LAFAYETTE, (RP 202+036)

COMPLETION DATE: July 31, 2000 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 0.80 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 850 CONTRACT T -24537-A REFLECTIVE PAVEMENT MARKER LENS REPLACEMENT SEYMOUR DISTRICT PG. 100

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9904380 | N/A REFLECTIVE PAVEMENT MARKER LENS REPLACEMENT
VARIOUS LOCATIONS IN THE SEYMOUR DISTRICT

COMPLETION DATE: September 15, 2000 DBE GOAL: 0.0 QUALIFICATIONS: E(G) 0320

PROPOSAL PRICE: \$ 12.50

CALL 860 CONTRACT T -24607-A NEW SIGN INSTALLATION GREENFIELD DISTRICT PG. 101

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9801620 | 0691098 NEW SIGN INSTALLATION
MARION COUNTY - ON I-69 AT 0.3 MILE NORTH OF I-465 (SB);
I-465 AT W. WASHINGTON AT I-70;KENTUCKY AVE.

COMPLETION TIME: 25 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(D)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 2.20 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 870 CONTRACT T -24610-A TRAFFIC SIGNAL MODERNIZATIONS FT. WAYNE DISTRICT PG. 102

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9966340 | 132500U TRAFFIC SIGNAL MODERNIZATION

NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 GRANT COUNTY - ON SR 18(4TH ST)EB AT ADAMS STREET IN MARION
 (RP 104+066)

- 9966350 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - SR 18(4TH ST)EB AT BOOTS STREET IN MARION
 (RP 103+093)
- 9966360 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - ON SR 18(4TH ST)EB AT BRANSON STREET IN
 MARION (RP 104+012)
- 9966370 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - ON SR 18(4TH ST)EB AT NEBRASKA STREET IN
 MARION (RP 103+080)
- 9966380 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - ON SR 18(4TH ST)EB AT WASHINGTON STREET IN
 MARION (RP 103+099)
- 9966390 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - ON SR 18(3RD ST)WB AT ADAMS STREET IN MARION
 (RP 104+006)
- 9966400 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - SR 18(3RD ST)WB AT BOOTS STREET IN MARION
 (RP 103+093)
- 9966410 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - ON SR 18(3RD ST)WB AT BRANSON STREET IN
 MARION (RP 104-012)
- 9966420 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - SR 18(3RD ST)WB AT NEBRASKA STREET IN MARION
 (RP 103+080)
- 9966430 | 132500U TRAFFIC SIGNAL MODERNIZATION
 GRANT COUNTY - ON SR 18(3RD ST) AT WASHINGTON STREET IN
 MARION (RP 103+099)

COMPLETION DATE: August 01, 2000 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 2.20 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 880 CONTRACT T -24612-A SIGN MODERNIZATION VINCENNES DISTRICT PG. 104

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9601080 | 64_2076 SIGN MODERNIZATION
 WARRICK, SPENCER AND CRAWFORD COUNTIES - ON I-64 FROM SR 61
 TO SR 162 AND FROM SR 37 TO SR 66

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(D)

PROPOSAL PRICE: \$ 12.50

TRAFFIC ITEMS: PLANS: \$ 9.20 NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
 STDS: \$ 0.00 X-SECT: \$ 0.00

CALL 890 CONTRACT TM-24608-A TRAFFIC SIGNAL MAINTENANCE-BULB REPLACEMENT FT. WAYNE DISTRICT PG. 105

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9966330 | 000CAWL TRAFFIC SIGNAL MAINTENANCE-BULB REPLACEMENT
 ALLEN, LAGRANGE, HUNTINGTON & VARIOUS COUNTIES-ON VARIOUS
 STATE AND US ROUTES IN FORT WAYNE DISTRICT

COMPLETION DATE: September 30, 2000 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

CALL 900 CONTRACT TM-24613-A TRAFFIC SIGNAL MAINTENANCE CRAWFORDSVILLE DISTRICT PG. 106

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9966200 | 000CAWM TRAFFIC SIGNAL MAINTENANCE
 VARIOUS LOCATIONS IN THE CRAWFORDS DISTRICT

COMPLETION DATE: April 30, 2001 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

CALL 910 CONTRACT TM-24615-A TRAFFIC SIGNAL MAINTENANCE LAPORTE DISTRICT PG. 107

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9966580 | 000CAWP TRAFFIC SIGNAL MAINTENANCE
 VARIOUS LOCATIONS IN LAPORTE DISTRICT

COMPLETION DATE: March 31, 2001 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

CALL 920 CONTRACT TM-24616-A TRAFFIC SIGNAL MAINTENANCE SEYMOUR DISTRICT PG. 109

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9966600 | N/A TRAFFIC SIGNAL MAINTENANCE
 VARIOUS COUNTIES- VARIOUS LOCATIONS IN THE SEYMOUR DISTRICT

COMPLETION DATE: September 01, 2000 NOTICE TO CONTRACTORS -- March 21, 2000 LETTING
DBE GOAL: 0.0 QUALIFICATIONS: E(A)
PROPOSAL PRICE: \$ 12.50

CALL 930 CONTRACT TM-24617-A LIGHTING MAINTENANCE SEYMOUR DISTRICT PG. 110

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9966610 | 000CAWS LIGHTING MAINTENANCE
 DEARBORN, CLARK, JACKSON & VARIOUS COUNTIES-VARI. LOCATIONS
 ON I-64,65,74.265,275; US 31,150,421; SR 37,39,56, & 62

COMPLETION DATE: March 31, 2001 DBE GOAL: 0.0 QUALIFICATIONS: E(A) 0165
PROPOSAL PRICE: \$ 12.50

