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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   462,697.20                                                  ROUTE : SR 37
     CALL ORDER   : 320                     CONTRACT ID : B -24013-A                   COUNTIES : ORANGE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0953025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    355,380.70     100.0000%
   2   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    398,188.17     112.0455%
   3   54-1342714     TRI COUNTY BUILDERS CO                                                 $    401,662.00     113.0230%
   4   35-2072438     TD & O LLC                                                             $    414,528.80     116.6435%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    438,676.00     123.4383%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    440,981.85     124.0871%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 54-1342714
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |     950.00000       9500.00|    1496.00000      14960.00|    1700.00000       17000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    3694.00000       3694.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|   18190.00000      18190.00|   19900.35000       19900.35
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                 9.000  m   |      10.00000         90.00|      55.00000        495.00|      21.00000         189.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278               315.000  m   |       9.00000       2835.00|      13.33000       4198.95|      28.00000        8820.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51328                        LUMP|   30000.00000      30000.00|   28600.90000      28600.90|   23575.00000       23575.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              2085.000  m2  |       3.50000       7297.50|       7.00000      14595.00|       5.00000       10425.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 211-02060                20.000  m3  |      27.50000        550.00|      29.10000        582.00|      30.00000         600.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 406-05521              2085.000  m2  |       0.25000        521.25|       0.26000        542.10|       0.35000         729.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-04746                 4.000  EACH|    4500.00000      18000.00|    5692.00000      22768.00|    6100.00000       24400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0011 601-06224                 2.000  EACH|   33500.00000      67000.00|   39655.00000      79310.00|   39000.00000       78000.00
  IMPACT ATTENUATOR, CR, W1, TL-2, 70 km/h|                            |                            |
0012 602-06639               171.000  m   |      57.50000       9832.50|      76.00000      12996.00|      80.00000       13680.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0013 602-06729                 4.000  EACH|      10.00000         40.00|      10.75000         43.00|      25.00000         100.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   462,697.20                                                  ROUTE : SR 37
     CALL ORDER   : 320                     CONTRACT ID : B -24013-A                   COUNTIES : ORANGE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 54-1342714
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 604-91531               188.000  m2  |      29.50000       5546.00|      49.14000       9238.32|      40.00000        7520.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0015 605-06120               315.000  m   |      28.50000       8977.50|      31.75000      10001.25|      53.50000       16852.50
  CURB, CONCRETE                          |                            |                            |
0016 610-05527               457.000  Mg  |      55.00000      25135.00|      53.95000      24655.15|      55.50000       25363.50
  HMA FOR APPROACHES                      |                            |                            |
0017 702-51015                30.400  m3  |     460.00000      13984.00|     490.36000      14906.94|     174.00000        5289.60
  CONCRETE, B, FOOTINGS                   |                            |                            |
0018 703-06029             14464.000  kg  |       1.50000      21696.00|       1.43000      20683.52|       1.45000       20972.80
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0019 703-97936               362.000  EACH|      15.00000       5430.00|       9.59000       3471.58|      16.00000        5792.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0020 704-51002               105.400  m3  |     540.00000      56916.00|     516.61000      54450.69|     450.00000       47430.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0021 706-51020                 7.200  m3  |     440.00000       3168.00|     555.45000       3999.24|     940.00000        6768.00
  CONCRETE, C, RAILING                    |                            |                            |
0022 709-51821                        LUMP|    3750.00000       3750.00|    4390.00000       4390.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0023 715-05119                20.500  m   |      65.00000       1332.50|      90.55000       1856.28|     240.00000        4920.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0024 720-44000                 1.000  EACH|     250.00000        250.00|     495.00000        495.00|     800.00000         800.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0025 720-45045                 1.000  EACH|    1200.00000       1200.00|    1496.00000       1496.00|    1750.00000        1750.00
  INLET, J10                              |                            |                            |
0026 720-45270                 2.000  EACH|    1050.00000       2100.00|    1329.00000       2658.00|    1400.00000        2800.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0027 722-51852                45.000  m2  |     120.00000       5400.00|     129.15000       5811.75|      85.00000        3825.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0028 801-04308                 1.000  EACH|     150.00000        150.00|     295.00000        295.00|     350.00000         350.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0029 801-06207              1747.000  m   |       3.10000       5415.70|       3.50000       6114.50|       3.50000        6114.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0030 801-06606                 4.000  EACH|     150.00000        600.00|     225.00000        900.00|     135.00000         540.00
  BARRICADE, IIIB                         |                            |                            |
0031 801-06640                26.000  EACH|     130.00000       3380.00|     125.00000       3250.00|     110.00000        2860.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06645                 2.000  EACH|      40.00000         80.00|      60.00000        120.00|      60.00000         120.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0033 801-06775                        LUMP|    7500.00000       7500.00|    8945.00000       8945.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   462,697.20                                                  ROUTE : SR 37
     CALL ORDER   : 320                     CONTRACT ID : B -24013-A                   COUNTIES : ORANGE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 54-1342714
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 806-01851                        LUMP|   15000.00000      15000.00|   18600.00000      18600.00|   19000.00000       19000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0035 808-01184                95.000  m   |       2.50000        237.50|       1.25000        118.75|       2.00000         190.00
  LINE, PAINT, BROKEN, YELLOW, 125 mm     |                            |                            |
0036 808-06714               380.000  m   |       2.00000        760.00|       1.25000        475.00|       2.00000         760.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0037 808-06716                75.000  m   |       2.75000        206.25|       3.75000        281.25|       3.00000         225.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    355,380.70|             $    398,188.17|                $    401,662.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    355,380.70|             $    398,188.17|                $    401,662.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   462,697.20                                                  ROUTE : SR 37
     CALL ORDER   : 320                     CONTRACT ID : B -24013-A                   COUNTIES : ORANGE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-2040801              |(6) 35-1618530
                                          |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |     950.00000       9500.00|    1500.00000      15000.00|    1500.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20265.53000      20265.53|   21000.00000      21000.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                 9.000  m   |      55.00000        495.00|      50.00000        450.00|      35.00000         315.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278               315.000  m   |      12.50000       3937.50|      18.00000       5670.00|      10.00000        3150.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51328                        LUMP|   32500.00000      32500.00|   47000.00000      47000.00|   53290.00000       53290.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              2085.000  m2  |       2.48000       5170.80|       5.00000      10425.00|       4.00000        8340.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 211-02060                20.000  m3  |      25.00000        500.00|      60.00000       1200.00|      54.00000        1080.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 406-05521              2085.000  m2  |       0.44000        917.40|       0.22000        458.70|       0.25000         521.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-04746                 4.000  EACH|    5528.60000      22114.40|    5026.00000      20104.00|    6500.00000       26000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0011 601-06224                 2.000  EACH|   35602.75000      71205.50|   32955.00000      65910.00|   38000.00000       76000.00
  IMPACT ATTENUATOR, CR, W1, TL-2, 70 km/h|                            |                            |
0012 602-06639               171.000  m   |      90.00000      15390.00|      80.00000      13680.00|      95.00000       16245.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0013 602-06729                 4.000  EACH|      11.00000         44.00|       8.00000         32.00|       7.00000          28.00
  BARRIER DELINEATOR                      |                            |                            |
0014 604-91531               188.000  m2  |      28.50000       5358.00|      50.00000       9400.00|      50.00000        9400.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0015 605-06120               315.000  m   |      54.00000      17010.00|      32.00000      10080.00|      75.00000       23625.00
  CURB, CONCRETE                          |                            |                            |
0016 610-05527               457.000  Mg  |      91.51000      41820.07|      48.20000      22027.40|      50.00000       22850.00
  HMA FOR APPROACHES                      |                            |                            |
0017 702-51015                30.400  m3  |     400.00000      12160.00|     450.00000      13680.00|     450.00000       13680.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0018 703-06029             14464.000  kg  |       1.25000      18080.00|       1.60000      23142.40|       1.30000       18803.20
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0019 703-97936               362.000  EACH|      10.00000       3620.00|       8.00000       2896.00|      18.00000        6516.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0020 704-51002               105.400  m3  |     675.00000      71145.00|     750.00000      79050.00|     625.00000       65875.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   462,697.20                                                  ROUTE : SR 37
     CALL ORDER   : 320                     CONTRACT ID : B -24013-A                   COUNTIES : ORANGE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-2040801              |(6) 35-1618530
                                          |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 706-51020                 7.200  m3  |     400.00000       2880.00|     650.00000       4680.00|     660.00000        4752.00
  CONCRETE, C, RAILING                    |                            |                            |
0022 709-51821                        LUMP|    5000.00000       5000.00|    4045.00000       4045.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0023 715-05119                20.500  m   |     150.00000       3075.00|     225.00000       4612.50|      99.00000        2029.50
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0024 720-44000                 1.000  EACH|     250.00000        250.00|    1200.00000       1200.00|    1000.00000        1000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0025 720-45045                 1.000  EACH|    1500.00000       1500.00|    2500.00000       2500.00|    1375.00000        1375.00
  INLET, J10                              |                            |                            |
0026 720-45270                 2.000  EACH|     750.00000       1500.00|    1400.00000       2800.00|    1300.00000        2600.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0027 722-51852                45.000  m2  |      55.00000       2475.00|     500.00000      22500.00|     100.00000        4500.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0028 801-04308                 1.000  EACH|     300.00000        300.00|     250.00000        250.00|     115.00000         115.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0029 801-06207              1747.000  m   |       3.30000       5765.10|       3.00000       5241.00|       3.20000        5590.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0030 801-06606                 4.000  EACH|     220.00000        880.00|     200.00000        800.00|     110.00000         440.00
  BARRICADE, IIIB                         |                            |                            |
0031 801-06640                26.000  EACH|     110.00000       2860.00|     100.00000       2600.00|     110.00000        2860.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06645                 2.000  EACH|      44.00000         88.00|      40.00000         80.00|      42.00000          84.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0033 801-06775                        LUMP|   15000.00000      15000.00|    6000.00000       6000.00|    6700.00000        6700.00
  MAINTAINING TRAFFIC                     |                            |                            |
0034 806-01851                        LUMP|   16000.00000      16000.00|   15500.00000      15500.00|   16000.00000       16000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0035 808-01184                95.000  m   |       1.00000         95.00|       0.92000         87.40|       2.75000         261.25
  LINE, PAINT, BROKEN, YELLOW, 125 mm     |                            |                            |
0036 808-06714               380.000  m   |       1.00000        380.00|       0.92000        349.60|       2.50000         950.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0037 808-06716                75.000  m   |       3.30000        247.50|       3.00000        225.00|       2.75000         206.25
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    414,528.80|             $    438,676.00|                $    440,981.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    414,528.80|             $    438,676.00|                $    440,981.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   721,906.35                                                  ROUTE : SR 227
     CALL ORDER   : 330                     CONTRACT ID : B -24579-B                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5189001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION                                                     $    671,432.30     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    704,479.74     104.9219%
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    750,511.31     111.7776%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1817530
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1066.07000       9594.63|    1200.00000      10800.00|    2000.00000       18000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11800.00000      11800.00|   10000.00000      10000.00|   10500.00000       10500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46889.83000      46889.83|   35000.00000      35000.00|   37500.00000       37500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25455.57000      25455.57|   25000.00000      25000.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   33345.97000      33345.97|   38500.00000      38500.00|   65000.00000       65000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               180.000  m2  |      14.88000       2678.40|      18.00000       3240.00|      14.20000        2556.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               538.000  m3  |      18.52000       9963.76|      35.00000      18830.00|      15.00000        8070.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              2069.000  m3  |      13.79000      28531.51|      20.00000      41380.00|      18.00000       37242.00
  BORROW                                  |                            |                            |
0009 203-51223               376.000  m3  |      11.86000       4459.36|      21.00000       7896.00|      15.00000        5640.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               200.000  m   |       6.60000       1320.00|       5.25000       1050.00|       8.85000        1770.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231                70.000  m   |      62.38000       4366.60|      30.00000       2100.00|      29.70000        2079.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 2.000  EACH|      95.00000        190.00|      61.00000        122.00|      88.50000         177.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236                 2.000  EACH|      90.00000        180.00|      61.00000        122.00|      88.50000         177.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   721,906.35                                                  ROUTE : SR 227
     CALL ORDER   : 330                     CONTRACT ID : B -24579-B                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1817530
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51215                56.600  m3  |     147.77000       8363.78|     200.00000      11320.00|     185.00000       10471.00
  EXCAVATION, X                           |                            |                            |
0015 206-51220                 3.300  m3  |      35.11000        115.86|     200.00000        660.00|    1000.00000        3300.00
  EXCAVATION, WET                         |                            |                            |
0016 211-02060               233.000  m3  |      36.91000       8600.03|      12.00000       2796.00|      36.50000        8504.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467                14.000  m3  |      56.75000        794.50|     130.00000       1820.00|      80.00000        1120.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 303-52308              1125.000  Mg  |      14.90000      16762.50|      15.10000      16987.50|      20.00000       22500.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05468               940.000  Mg  |      46.50000      43710.00|      51.25000      48175.00|      55.00000       51700.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               390.000  Mg  |      53.75000      20962.50|      53.80000      20982.00|      55.00000       21450.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               194.000  Mg  |      70.00000      13580.00|      68.00000      13192.00|      60.00000       11640.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481                78.000  Mg  |      68.00000       5304.00|      66.00000       5148.00|      60.00000        4680.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 404-05511               431.000  m2  |       5.98000       2577.38|       4.55000       1961.05|       3.60000        1551.60
  SEAL COAT, 2                            |                            |                            |
0024 404-05514               120.400  m2  |       8.00000        963.20|      18.75000       2257.50|       9.00000        1083.60
  SEAL COAT, 5                            |                            |                            |
0025 405-05517                 0.700  Mg  |     500.00000        350.00|     845.00000        591.50|     300.00000         210.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.300  Mg  |     300.00000        390.00|     268.00000        348.40|     300.00000         390.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 4.000  EACH|    1325.00000       5300.00|    1205.00000       4820.00|    1360.00000        5440.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-01700                 1.000  EACH|    1800.00000       1800.00|    1730.00000       1730.00|    2065.00000        2065.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0029 601-01740                 2.000  EACH|    1800.00000       3600.00|    1730.00000       3460.00|    2065.00000        4130.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0031 601-99105               215.265  m   |      35.45000       7631.14|      33.50000       7211.38|      38.50000        8287.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 602-06729                 4.000  EACH|     100.00000        400.00|      10.55000         42.20|      20.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
0033 610-06257               175.300  m2  |      77.41000      13569.97|      71.00000      12446.30|      65.00000       11394.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   721,906.35                                                  ROUTE : SR 227
     CALL ORDER   : 330                     CONTRACT ID : B -24579-B                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1817530
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 611-06497                 2.000  EACH|     165.00000        330.00|     125.00000        250.00|     145.00000         290.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0035 611-06498                 1.000  EACH|     225.00000        225.00|     170.00000        170.00|     190.00000         190.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0036 615-06490                19.000  EACH|     112.00000       2128.00|     110.00000       2090.00|     130.00000        2470.00
  RIGHT OF WAY MARKER                     |                            |                            |
0037 615-06505                 4.000  EACH|     430.00000       1720.00|     470.00000       1880.00|     530.00000        2120.00
  MONUMENT, B                             |                            |                            |
0038 615-06510                 1.000  EACH|     420.00000        420.00|     370.00000        370.00|     415.00000         415.00
  MONUMENT, C                             |                            |                            |
0039 616-02320               893.000  m2  |       2.21000       1973.53|       2.50000       2232.50|       3.50000        3125.50
  GEOTEXTILES                             |                            |                            |
0040 616-06405               683.000  Mg  |      22.36000      15271.88|      27.00000      18441.00|      20.00000       13660.00
  RIPRAP, REVETMENT                       |                            |                            |
0041 621-01004                 2.000  EACH|     660.00000       1320.00|     415.00000        830.00|     825.00000        1650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06545                 0.450  Mg  |     750.00000        337.50|     575.00000        258.75|     785.00000         353.25
  FERTILIZER                              |                            |                            |
0043 621-06548                 4.500  kg  |      54.00000        243.00|      45.00000        202.50|      65.00000         292.50
  SEED MIXTURE, CV                        |                            |                            |
0044 621-06553                76.000  kg  |       9.55000        725.80|       6.00000        456.00|      10.65000         809.40
  SEED MIXTURE, R                         |                            |                            |
0045 621-06557                36.000  kg  |      12.25000        441.00|      12.00000        432.00|      14.00000         504.00
  SEED MIXTURE, T                         |                            |                            |
0046 621-06565                 3.600  Mg  |     505.00000       1818.00|     430.00000       1548.00|     600.00000        2160.00
  MULCHING MATERIAL                       |                            |                            |
0047 621-06567                 6.500  kL  |       1.00000          6.50|       2.60000         16.90|       0.65000           4.23
  WATER                                   |                            |                            |
0048 621-06574               349.000  m2  |       3.90000       1361.10|       4.00000       1396.00|       9.45000        3298.05
  SODDING                                 |                            |                            |
0049 622-52436                 5.000  EACH|      30.00000        150.00|      22.00000        110.00|      29.50000         147.50
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0050 622-91786               160.000  EACH|      12.55000       2008.00|       9.00000       1440.00|      10.00000        1600.00
  SEEDLING                                |                            |                            |
0051 701-51190                46.700  m   |     281.15000      13129.71|     230.00000      10741.00|     320.00000       14944.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0052 701-91792                10.000  EACH|     153.86000       1538.60|      75.00000        750.00|     115.00000        1150.00
  PILE TIP, STEEL H                       |                            |                            |
0053 701-92043                15.000  m   |     902.69000      13540.35|    2500.00000      37500.00|    1060.00000       15900.00
  CORED HOLE IN ROCK, 457 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   721,906.35                                                  ROUTE : SR 227
     CALL ORDER   : 330                     CONTRACT ID : B -24579-B                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1817530
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 702-51005                54.000  m3  |     652.59000      35239.86|     790.00000      42660.00|     640.00000       34560.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0055 702-51015                26.200  m3  |     386.33000      10121.85|     220.00000       5764.00|     450.00000       11790.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0056 703-51030              5160.000  kg  |       1.05000       5418.00|       1.05000       5418.00|       1.60000        8256.00
  REINFORCING STEEL                       |                            |                            |
0057 703-51032             18425.000  kg  |       1.21000      22294.25|       1.15000      21188.75|       1.65000       30401.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0058 704-51002               151.100  m3  |     551.44000      83322.58|     600.00000      90660.00|     575.00000       86882.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0059 706-05732                 4.000  EACH|    1400.00000       5600.00|    1400.00000       5600.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0060 706-51025                17.500  m   |     300.03000       5250.53|     125.00000       2187.50|     175.00000        3062.50
  CONCRETE, C, RAILING                    |                            |                            |
0061 707-05966               223.700  m2  |     311.48000      69678.08|     230.00000      51451.00|     350.00000       78295.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  WS, 533 mm X 1219 mm                    |                            |                            |
0062 714-04802                40.700  m2  |     222.10000       9039.47|     110.00000       4477.00|     135.00000        5494.50
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0063 715-05171                24.000  m   |      73.91000       1773.84|     185.00000       4440.00|     105.00000        2520.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0064 715-05173                77.000  m   |      92.40000       7114.80|     130.00000      10010.00|      90.00000        6930.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0065 715-05407                30.000  m   |      15.00000        450.00|      35.00000       1050.00|      60.00000        1800.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0066 715-46010                 3.000  EACH|     250.00000        750.00|     300.00000        900.00|     350.00000        1050.00
  PIPE END SECTION, 450 mm                |                            |                            |
0067 715-46020                 3.000  EACH|     350.00000       1050.00|     350.00000       1050.00|     470.00000        1410.00
  PIPE END SECTION, 600 mm                |                            |                            |
0068 720-45025                 1.000  EACH|    1500.00000       1500.00|    1300.00000       1300.00|    1800.00000        1800.00
  INLET, D6                               |                            |                            |
0069 720-45030                 1.000  EACH|    1500.00000       1500.00|    1110.00000       1110.00|    1200.00000        1200.00
  INLET, E7                               |                            |                            |
0070 731-93946                40.700  m2  |     131.57000       5354.90|     240.00000       9768.00|     110.00000        4477.00
  WALL ERECTION                           |                            |                            |
0071 731-93947                22.600  m   |      50.01000       1130.23|     110.00000       2486.00|     126.00000        2847.60
  LEVELING PAD, CONCRETE                  |                            |                            |
0072 801-06605                 4.000  EACH|      85.00000        340.00|     100.00000        400.00|     295.00000        1180.00
  BARRICADE, IIIA                         |                            |                            |
0073 801-06625                28.000  EACH|      95.00000       2660.00|      75.00000       2100.00|      75.00000        2100.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   721,906.35                                                  ROUTE : SR 227
     CALL ORDER   : 330                     CONTRACT ID : B -24579-B                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1817530
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 801-06645                18.000  EACH|      35.00000        630.00|      20.00000        360.00|       1.20000          21.60
  CONSTRUCTION SIGN, B                    |                            |                            |
0075 802-05701                 2.750  m   |      44.04000        121.11|      31.00000         85.25|      30.70300          84.43
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0076 802-76035                 0.840  m2  |     199.07000        167.22|     200.00000        168.00|     240.00000         201.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0077 804-06770                 2.000  EACH|      20.00000         40.00|      25.00000         50.00|      41.50000          83.00
  DELINEATOR POST                         |                            |                            |
0078 808-06703               707.000  m   |       0.98000        692.86|       0.84000        593.88|       1.00000         707.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0079 808-06706                13.000  m   |       9.50000        123.50|      15.00000        195.00|      12.00000         156.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0080 808-06713               102.000  m   |       1.10000        112.20|       3.00000        306.00|       3.00000         306.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06714               102.000  m   |       1.10000        112.20|       3.00000        306.00|       3.00000         306.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0082 808-75245              3157.000  m   |       0.98000       3093.86|       0.84000       2651.88|       1.00000        3157.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0083 808-75996                15.000  EACH|       5.00000         75.00|       6.00000         90.00|      25.00000         375.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0084 808-75998                15.000  EACH|      72.50000       1087.50|      70.00000       1050.00|      71.00000        1065.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0085 601-94689                 1.000  EACH|    3350.00000       3350.00|    3500.00000       3500.00|    4000.00000        4000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
     SECTION TOTALS                       |             $    671,432.30|             $    704,479.74|                $    750,511.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    671,432.30|             $    704,479.74|                $    750,511.31
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  165  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0756022

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $  1,061,403.88     100.0000%
   2   35-1385672     FORCE CONSTRUCTION                                                     $  1,079,739.10     101.7274%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,093,597.25     103.0330%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,184,426.74     111.5905%
   5   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,188,521.60     111.9763%
   6   35-1878024     RAGLE, INC.                                                            $  1,572,909.82     148.1914%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 35-1618530
                                          |CLR, INC.                   |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                24.000  MOS |     695.00000      16680.00|    1275.18000      30604.32|    1000.00000       24000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|   15000.00000      15000.00|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   53000.00000      53000.00|   55036.36000      55036.36|   54600.00000       54600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               153.500  m2  |      23.00000       3530.50|      33.45000       5134.58|      18.00000        2763.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               296.000  m   |       9.00000       2664.00|      10.50000       3108.00|       8.00000        2368.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   89000.00000      89000.00|   72028.95000      72028.95|  110000.00000      110000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               367.500  m2  |       4.00000       1470.00|       6.97000       2561.48|       7.00000        2572.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 206-51220               239.400  m3  |      24.00000       5745.60|     234.00000      56019.60|      69.00000       16518.60
  EXCAVATION, WET                         |                            |                            |
0009 211-06467                48.500  m3  |      65.00000       3152.50|      64.71000       3138.44|      49.00000        2376.50
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308               422.400  Mg  |      18.00000       7603.20|      24.00000      10137.60|      17.00000        7180.80
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 405-05517                 1.000  Mg  |    1200.00000       1200.00|    1100.00000       1100.00|     825.00000         825.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                 0.400  Mg  |    1700.00000        680.00|    1100.00000        440.00|    1150.00000         460.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1255.00000       5020.00|    1250.00000       5000.00|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 35-1618530
                                          |CLR, INC.                   |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-04746                 1.000  EACH|    7380.00000       7380.00|   10400.00000      10400.00|    6000.00000        6000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-99105               297.180  m   |      34.50000      10252.71|      34.25000      10178.42|      40.00000       11887.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               184.200  m   |      70.00000      12894.00|      84.69000      15599.90|      75.75000       13953.15
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                36.000  m   |      68.00000       2448.00|     133.05000       4789.80|      68.00000        2448.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                28.000  EACH|       7.50000        210.00|      11.00000        308.00|      12.50000         350.00
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               521.200  Mg  |      78.00000      40653.60|      77.00000      40132.40|      82.00000       42738.40
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06257               329.600  m2  |      61.00000      20105.60|      86.71000      28579.62|      49.00000       16150.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 616-02320               320.000  m2  |       7.50000       2400.00|       2.88000        921.60|       2.40000         768.00
  GEOTEXTILES                             |                            |                            |
0022 616-05688               236.000  Mg  |      52.00000      12272.00|      17.85000       4212.60|      25.00000        5900.00
  RIPRAP, CLASS 1                         |                            |                            |
0023 616-06405               280.000  Mg  |      48.00000      13440.00|      16.38000       4586.40|      21.00000        5880.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 701-03753               824.600  m   |      69.50000      57309.70|      93.41000      77025.89|     115.00000       94829.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0025 702-51005               161.700  m3  |     550.00000      88935.00|     472.91000      76469.55|     545.00000       88126.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0026 702-51015                40.300  m3  |    1860.00000      74958.00|     503.10000      20274.93|     320.00000       12896.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0027 702-51110              1753.200  kg  |       6.00000      10519.20|       5.68000       9958.18|       7.60000       13324.32
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0028 702-51863               263.000  EACH|      14.50000       3813.50|      12.00000       3156.00|      12.00000        3156.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-90976             11574.000  kg  |       1.40000      16203.60|       1.12000      12962.88|       1.30000       15046.20
  REINFORCING STEEL, GRADE 60             |                            |                            |
0030 703-96177             48147.000  kg  |       1.53000      73664.91|       1.22000      58739.34|       1.50000       72220.50
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0031 703-97936                44.000  EACH|      40.00000       1760.00|      19.56000        860.64|      40.00000        1760.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 704-05892               247.500  m3  |     570.00000     141075.00|     578.04000     143064.90|     575.00000      142312.50
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
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                                                                                                                   PAGE : 340 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 35-1618530
                                          |CLR, INC.                   |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 704-51002                 4.900  m3  |     561.00000       2748.90|     680.38000       3333.86|     800.00000        3920.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 4.000  EACH|    1265.00000       5060.00|    1100.00000       4400.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51025               160.200  m   |     105.00000      16821.00|     125.00000      20025.00|     125.00000       20025.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 707-05984               544.500  m   |     354.00000     192753.00|     332.92000     181274.94|     380.00000      206910.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0037 709-51821                        LUMP|    8100.00000       8100.00|    8300.00000       8300.00|    7800.00000        7800.00
  SURFACE SEAL                            |                            |                            |
0038 715-05407                50.400  m   |      25.00000       1260.00|      15.67000        789.77|      12.00000         604.80
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0039 715-91361                14.400  m   |      42.50000        612.00|      42.13000        606.67|      40.00000         576.00
  PIPE, PVC, 150 mm                       |                            |                            |
0040 724-51925                40.100  m   |     305.00000      12230.50|     212.47000       8520.05|     328.00000       13152.80
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0041 801-01851                        LUMP|   15500.00000      15500.00|   40000.00000      40000.00|   15000.00000       15000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0042 801-06203               500.400  m   |       1.90000        950.76|       1.20000        600.48|       2.00000        1000.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              1400.400  m   |       3.05000       4271.22|       1.20000       1680.48|       3.20000        4481.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06218                 6.700  m   |      30.00000        201.00|      25.00000        167.50|      21.00000         140.70
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0045 801-06606                 2.000  EACH|     300.00000        600.00|     100.00000        200.00|     200.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                19.000  EACH|     250.00000       4750.00|     100.00000       1900.00|     190.00000        3610.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 1.000  EACH|      75.00000         75.00|     120.00000        120.00|      55.00000          55.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06775                        LUMP|   11000.00000      11000.00|   22658.87000      22658.87|   21000.00000       21000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                82.600  m   |       2.50000        206.50|       1.20000         99.12|       1.50000         123.90
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               660.400  m   |       1.50000        990.60|       1.20000        792.48|       1.50000         990.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06716               547.900  m   |       2.25000       1232.78|       5.00000       2739.50|       2.00000        1095.80
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 35-1618530
                                          |CLR, INC.                   |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,061,403.88|             $  1,079,739.10|                $  1,093,597.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,061,403.88|             $  1,079,739.10|                $  1,093,597.25
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-0906416              |(6) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                24.000  MOS |    1000.00000      24000.00|    1077.04000      25848.96|     800.00000       19200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6500.00000       6500.00|    4166.80000       4166.80|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|   59426.08000      59426.08|   79500.00000       79500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               153.500  m2  |      17.00000       2609.50|      21.31000       3271.09|      26.00000        3991.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               296.000  m   |       7.50000       2220.00|      11.12000       3291.52|       7.00000        2072.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  125000.00000     125000.00|  202357.16000     202357.16|  330000.00000      330000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               367.500  m2  |       6.00000       2205.00|       7.91000       2906.93|       7.00000        2572.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 206-51220               239.400  m3  |      40.00000       9576.00|      23.45000       5613.93|     100.00000       23940.00
  EXCAVATION, WET                         |                            |                            |
0009 211-06467                48.500  m3  |      65.00000       3152.50|      38.14000       1849.79|      40.00000        1940.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308               422.400  Mg  |      20.00000       8448.00|      17.36000       7332.86|      25.00000       10560.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 405-05517                 1.000  Mg  |     800.00000        800.00|     833.64000        833.64|     800.00000         800.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                 0.400  Mg  |    1100.00000        440.00|    1146.02000        458.41|    1100.00000         440.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1200.00000       4800.00|    1302.13000       5208.52|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 1.000  EACH|    4800.00000       4800.00|    8750.28000       8750.28|    8400.00000        8400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-99105               297.180  m   |      45.15000      13417.68|      35.73000      10618.24|      34.25000       10178.42
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               184.200  m   |      70.00000      12894.00|      35.96000       6623.83|     135.00000       24867.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                36.000  m   |      65.00000       2340.00|      37.53000       1351.08|     135.00000        4860.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                28.000  EACH|       8.00000        224.00|      11.46000        320.88|       6.00000         168.00
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               521.200  Mg  |      77.00000      40132.40|      80.38000      41894.06|      87.00000       45344.40
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06257               329.600  m2  |      70.00000      23072.00|      58.08000      19143.17|      65.00000       21424.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-0906416              |(6) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 616-02320               320.000  m2  |       3.00000        960.00|       4.40000       1408.00|       2.00000         640.00
  GEOTEXTILES                             |                            |                            |
0022 616-05688               236.000  Mg  |      25.00000       5900.00|      34.36000       8108.96|      25.00000        5900.00
  RIPRAP, CLASS 1                         |                            |                            |
0023 616-06405               280.000  Mg  |      25.00000       7000.00|      27.80000       7784.00|      25.00000        7000.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 701-03753               824.600  m   |      95.00000      78337.00|     103.61000      85436.81|      80.00000       65968.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0025 702-51005               161.700  m3  |     600.00000      97020.00|     607.20000      98184.24|     750.00000      121275.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0026 702-51015                40.300  m3  |    1500.00000      60450.00|    1260.13000      50783.24|     750.00000       30225.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0027 702-51110              1753.200  kg  |       6.00000      10519.20|       5.73000      10045.84|       6.25000       10957.50
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0028 702-51863               263.000  EACH|       8.00000       2104.00|       7.94000       2088.22|      12.00000        3156.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-90976             11574.000  kg  |       1.25000      14467.50|       1.21000      14004.54|       1.60000       18518.40
  REINFORCING STEEL, GRADE 60             |                            |                            |
0030 703-96177             48147.000  kg  |       1.40000      67405.80|       1.39000      66924.33|       1.80000       86664.60
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0031 703-97936                44.000  EACH|       8.00000        352.00|      19.61000        862.84|      20.00000         880.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 704-05892               247.500  m3  |     500.00000     123750.00|     635.34000     157246.65|     750.00000      185625.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0033 704-51002                 4.900  m3  |    1800.00000       8820.00|     575.60000       2820.44|     750.00000        3675.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 4.000  EACH|    1500.00000       6000.00|    1250.04000       5000.16|     900.00000        3600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51025               160.200  m   |     150.00000      24030.00|     107.64000      17243.93|      90.00000       14418.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 707-05984               544.500  m   |     500.00000     272250.00|     320.51000     174517.70|     615.00000      334867.50
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0037 709-51821                        LUMP|    6990.00000       6990.00|    8594.03000       8594.03|    7670.00000        7670.00
  SURFACE SEAL                            |                            |                            |
0038 715-05407                50.400  m   |      40.00000       2016.00|      34.68000       1747.87|      30.00000        1512.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0039 715-91361                14.400  m   |     200.00000       2880.00|      49.54000        713.38|      85.00000        1224.00
  PIPE, PVC, 150 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,100,737.80                                                  ROUTE : N231
     CALL ORDER   : 340                     CONTRACT ID : B -25105-A                   COUNTIES : GREENE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-0906416              |(6) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 724-51925                40.100  m   |     300.00000      12030.00|     297.21000      11918.12|     300.00000       12030.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0041 801-01851                        LUMP|   13750.00000      13750.00|   14583.80000      14583.80|   30000.00000       30000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0042 801-06203               500.400  m   |       0.92000        460.37|       1.97000        985.79|       1.90000         950.76
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              1400.400  m   |       3.00000       4201.20|       3.18000       4453.27|       2.80000        3921.12
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06218                 6.700  m   |      16.90000        113.23|      23.92000        160.26|      16.00000         107.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0045 801-06606                 2.000  EACH|     250.00000        500.00|     203.13000        406.26|     195.00000         390.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                19.000  EACH|     140.00000       2660.00|     186.46000       3542.74|     179.00000        3401.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 1.000  EACH|      50.00000         50.00|      52.09000         52.09|      50.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06775                        LUMP|   16000.00000      16000.00|   25512.65000      25512.65|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                82.600  m   |       0.92000         75.99|       1.48000        122.25|       1.40000         115.64
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               660.400  m   |       0.92000        607.57|       1.48000        977.39|       1.40000         924.56
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06716               547.900  m   |       2.00000       1095.80|       1.87000       1024.57|       1.80000         986.22
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,184,426.74|             $  1,188,521.60|                $  1,572,909.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,184,426.74|             $  1,188,521.60|                $  1,572,909.82
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 370 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3554005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    844,773.80     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    883,293.80     104.5598%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    905,526.34     107.1915%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    905,675.02     107.2091%
   5   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    940,110.84     111.2855%
   6   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $  1,020,595.86     120.8129%
   7   36-2231526     WALSH CONSTR CO OF ILL                                                 $  1,175,779.96     139.1828%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1618530              |(3) 35-2040801
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |     800.00000       9600.00|    1300.00000      15600.00|    1250.00000       15000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|   15000.00000      15000.00|    7750.00000        7750.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42000.00000      42000.00|   44000.00000      44000.00|   42500.00000       42500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               130.000  m2  |      16.00000       2080.00|      15.00000       1950.00|      15.00000        1950.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               292.000  m   |      18.00000       5256.00|      50.00000      14600.00|      13.00000        3796.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               164.000  m   |      25.00000       4100.00|      15.00000       2460.00|      18.00000        2952.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51328                        LUMP|   91000.00000      91000.00|   63000.00000      63000.00|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51368                78.000  m2  |      28.00000       2184.00|      35.00000       2730.00|      75.00000        5850.00
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               132.000  m2  |      13.00000       1716.00|      18.50000       2442.00|      11.00000        1452.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 206-51230               150.000  m3  |      60.00000       9000.00|      42.00000       6300.00|      35.00000        5250.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-02060               128.000  m3  |      29.00000       3712.00|      57.00000       7296.00|      55.00000        7040.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 211-06467                27.000  m3  |      90.00000       2430.00|      28.30000        764.10|      75.00000        2025.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1618530              |(3) 35-2040801
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-60900                74.000  Mg  |      28.00000       2072.00|      85.00000       6290.00|      25.00000        1850.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               952.000  m2  |       0.15000        142.80|       0.15000        142.80|       0.10000          95.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1300.00000       5200.00|    1375.00000       5500.00|    1130.00000        4520.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    6300.00000      12600.00|    2850.00000       5700.00|    5100.00000       10200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-06037                 4.000  EACH|     560.00000       2240.00|     575.00000       2300.00|     599.00000        2396.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 2.000  EACH|    3600.00000       7200.00|    3300.00000       6600.00|    3125.00000        6250.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-99105               373.400  m   |      34.00000      12695.60|      35.50000      13255.70|      34.50000       12882.30
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 601-99123                 2.000  EACH|    1950.00000       3900.00|    2300.00000       4600.00|    1995.00000        3990.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0022 602-06639               232.000  m   |      78.00000      18096.00|      70.00000      16240.00|      70.00000       16240.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               470.000  m   |      68.00000      31960.00|      60.00000      28200.00|      68.00000       31960.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                10.000  EACH|       6.20000         62.00|      13.00000        130.00|       7.00000          70.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               320.000  Mg  |      80.00000      25600.00|      73.00000      23360.00|      65.00000       20800.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               206.800  m2  |      47.00000       9719.60|      70.00000      14476.00|      75.00000       15510.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               393.000  m2  |       4.40000       1729.20|       5.00000       1965.00|       4.00000        1572.00
  GEOTEXTILES                             |                            |                            |
0028 616-06451               187.000  Mg  |      22.00000       4114.00|      36.00000       6732.00|      30.00000        5610.00
  RIPRAP, UNIFORM                         |                            |                            |
0029 616-51367                99.000  m2  |      26.00000       2574.00|      40.00000       3960.00|      80.00000        7920.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0030 701-03753               112.000  m   |     130.00000      14560.00|     130.00000      14560.00|     100.00000       11200.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0031 702-51005                86.100  m3  |     510.00000      43911.00|     750.00000      64575.00|     780.00000       67158.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51015                13.500  m3  |     500.00000       6750.00|     300.00000       4050.00|     750.00000       10125.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0033 702-51863               146.000  EACH|      11.00000       1606.00|      16.00000       2336.00|      12.00000        1752.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1618530              |(3) 35-2040801
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 703-03622               116.000  EACH|      16.00000       1856.00|      14.00000       1624.00|       8.00000         928.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0035 703-06029             40894.000  kg  |       1.40000      57251.60|       1.30000      53162.20|       1.50000       61341.00
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0036 704-05892               170.600  m3  |     450.00000      76770.00|     630.00000     107478.00|     450.00000       76770.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0037 704-51002                20.800  m3  |     420.00000       8736.00|     600.00000      12480.00|     650.00000       13520.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1400.00000       5600.00|    1200.00000       4800.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                30.400  m3  |     500.00000      15200.00|     670.00000      20368.00|     600.00000       18240.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 708-51813                10.000  m2  |     700.00000       7000.00|     640.00000       6400.00|     640.00000        6400.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0041 708-51814                10.000  m2  |      38.00000        380.00|      40.00000        400.00|      35.00000         350.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0042 709-51821                        LUMP|    7500.00000       7500.00|    5800.00000       5800.00|    4620.00000        4620.00
  SURFACE SEAL                            |                            |                            |
0043 711-01786               764.000  EACH|      10.00000       7640.00|      23.00000      17572.00|      13.00000        9932.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0044 711-51038                        LUMP|  204000.00000     204000.00|  185000.00000     185000.00|  234000.00000      234000.00
  STRUCTURAL STEEL                        |                            |                            |
0045 711-51070                42.000  EACH|      65.00000       2730.00|      70.00000       2940.00|      50.00000        2100.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0046 711-51867            375200.000  mm2 |       0.03000      11256.00|       0.03000      11256.00|       0.01000        3752.00
  STRUCTURAL STEEL CUTTING                |                            |                            |
0047 711-51877                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|   24500.00000       24500.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0048 715-05407                33.000  m   |      26.00000        858.00|      55.00000       1815.00|      40.00000        1320.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 801-04308                 6.000  EACH|     425.00000       2550.00|     410.00000       2460.00|     375.00000        2250.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0050 801-06207              1442.000  m   |       3.40000       4902.80|       3.50000       5047.00|       3.05000        4398.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06605                 8.000  EACH|     145.00000       1160.00|     140.00000       1120.00|     125.00000        1000.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06625                31.000  EACH|     110.00000       3410.00|     100.00000       3100.00|      89.00000        2759.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1618530              |(3) 35-2040801
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06640                31.000  EACH|     145.00000       4495.00|     140.00000       4340.00|     129.00000        3999.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                14.000  EACH|      48.00000        672.00|      50.00000        700.00|      45.00000         630.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               240.000  DAY |      16.00000       3840.00|      17.00000       4080.00|      15.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0057 808-06713               396.000  m   |       0.95000        376.20|       1.00000        396.00|       0.93000         368.28
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               396.000  m   |       0.95000        376.20|       1.00000        396.00|       0.93000         368.28
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               140.000  m   |       4.40000        616.00|       4.50000        630.00|       4.00000         560.00
  LINE, REMOVE                            |                            |                            |
0060 808-75001               140.000  m   |       2.20000        308.00|       1.25000        175.00|       1.15000         161.00
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0061 808-75996                14.000  EACH|      21.00000        294.00|      45.00000        630.00|      15.00000         210.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                14.000  EACH|      68.00000        952.00|      70.00000        980.00|      65.00000         910.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 711-96800              1596.000  EACH|       1.55000       2473.80|       2.50000       3990.00|       1.58000        2521.68
  STUD SHEAR CONNECTOR                    |                            |                            |
0064 621-06559              1000.000  m2  |       1.40000       1400.00|       1.40000       1400.00|       1.28000        1280.00
  MULCHED SEEDING, R                      |                            |                            |
0065 801-03291                 2.000  EACH|     110.00000        220.00|     105.00000        210.00|      95.00000         190.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0066 621-06574                90.000  m2  |      26.00000       2340.00|      27.00000       2430.00|      24.25000        2182.50
  SODDING                                 |                            |                            |
0067 601-06294                 2.000  EACH|    4400.00000       8800.00|    4500.00000       9000.00|    5850.00000       11700.00
  IMPACT ATTENUATOR, RESET, ED, W1, 110   |                            |                            |
  km/h                                    |                            |                            |
     SECTION TOTALS                       |             $    844,773.80|             $    883,293.80|                $    905,526.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    844,773.80|             $    883,293.80|                $    905,526.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1386990              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    2000.00000      24000.00|    1100.00000      13200.00|    1600.00000       19200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   12000.00000      12000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   42000.00000      42000.00|   51000.00000       51000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               130.000  m2  |      30.00000       3900.00|      20.00000       2600.00|      20.00000        2600.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               292.000  m   |      20.00000       5840.00|       5.00000       1460.00|      20.00000        5840.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               164.000  m   |      44.00000       7216.00|      18.00000       2952.00|      10.00000        1640.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51328                        LUMP|   85000.00000      85000.00|   85000.00000      85000.00|  132500.00000      132500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51368                78.000  m2  |      20.00000       1560.00|      28.00000       2184.00|      20.00000        1560.00
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               132.000  m2  |      13.00000       1716.00|      12.00000       1584.00|      14.00000        1848.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 206-51230               150.000  m3  |      40.00000       6000.00|      32.00000       4800.00|     215.00000       32250.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-02060               128.000  m3  |      32.60000       4172.80|      42.00000       5376.00|      22.00000        2816.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 211-06467                27.000  m3  |      32.50000        877.50|      42.00000       1134.00|      32.00000         864.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                74.000  Mg  |      26.50000       1961.00|      22.00000       1628.00|      25.00000        1850.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               952.000  m2  |       1.00000        952.00|       2.00000       1904.00|       0.92000         875.84
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1350.00000       5400.00|    1440.00000       5760.00|    1380.00000        5520.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    6800.00000      13600.00|   11000.00000      22000.00|    7015.00000       14030.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-06037                 4.000  EACH|     600.00000       2400.00|     775.00000       3100.00|     575.00000        2300.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 2.000  EACH|    2000.00000       4000.00|    3600.00000       7200.00|    3790.00000        7580.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-99105               373.400  m   |      36.00000      13442.40|      38.00000      14189.20|      36.80000       13741.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 601-99123                 2.000  EACH|    2016.00000       4032.00|    2400.00000       4800.00|    2070.00000        4140.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1386990              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 602-06639               232.000  m   |      72.00000      16704.00|      84.00000      19488.00|      60.00000       13920.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               470.000  m   |      71.00000      33370.00|      80.00000      37600.00|      55.00000       25850.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                10.000  EACH|      12.00000        120.00|      12.00000        120.00|      10.00000         100.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               320.000  Mg  |     120.00000      38400.00|      80.00000      25600.00|      95.00000       30400.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               206.800  m2  |      54.00000      11167.20|      55.00000      11374.00|      65.00000       13442.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               393.000  m2  |       4.78000       1878.54|       4.10000       1611.30|       3.60000        1414.80
  GEOTEXTILES                             |                            |                            |
0028 616-06451               187.000  Mg  |      31.00000       5797.00|      26.00000       4862.00|      35.00000        6545.00
  RIPRAP, UNIFORM                         |                            |                            |
0029 616-51367                99.000  m2  |      80.00000       7920.00|      50.00000       4950.00|      70.00000        6930.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0030 701-03753               112.000  m   |      90.00000      10080.00|      98.00000      10976.00|     140.00000       15680.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0031 702-51005                86.100  m3  |     588.50000      50669.85|     440.00000      37884.00|     780.00000       67158.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51015                13.500  m3  |     521.00000       7033.50|     440.00000       5940.00|     500.00000        6750.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0033 702-51863               146.000  EACH|       5.00000        730.00|      12.00000       1752.00|      15.00000        2190.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-03622               116.000  EACH|      14.00000       1624.00|      15.00000       1740.00|      15.00000        1740.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0035 703-06029             40894.000  kg  |       1.15000      47028.10|       1.11000      45392.34|       1.30000       53162.20
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0036 704-05892               170.600  m3  |     588.22000     100350.33|     625.00000     106625.00|     620.00000      105772.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0037 704-51002                20.800  m3  |     523.00000      10878.40|     650.00000      13520.00|     550.00000       11440.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1400.00000       5600.00|    1500.00000       6000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                30.400  m3  |     555.00000      16872.00|     475.00000      14440.00|     580.00000       17632.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 708-51813                10.000  m2  |     750.00000       7500.00|     800.00000       8000.00|     750.00000        7500.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1386990              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 708-51814                10.000  m2  |      50.00000        500.00|      75.00000        750.00|      40.00000         400.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0042 709-51821                        LUMP|    7000.00000       7000.00|    7500.00000       7500.00|    6250.00000        6250.00
  SURFACE SEAL                            |                            |                            |
0043 711-01786               764.000  EACH|       5.00000       3820.00|       9.00000       6876.00|      25.00000       19100.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0044 711-51038                        LUMP|  190000.00000     190000.00|  195000.00000     195000.00|  193000.00000      193000.00
  STRUCTURAL STEEL                        |                            |                            |
0045 711-51070                42.000  EACH|      35.00000       1470.00|     190.00000       7980.00|      50.00000        2100.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0046 711-51867            375200.000  mm2 |       0.02000       7504.00|       0.04000      15008.00|       0.02000        7504.00
  STRUCTURAL STEEL CUTTING                |                            |                            |
0047 711-51877                        LUMP|   25000.00000      25000.00|   60000.00000      60000.00|   40000.00000       40000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0048 715-05407                33.000  m   |      40.00000       1320.00|      40.00000       1320.00|      35.00000        1155.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 801-04308                 6.000  EACH|     700.00000       4200.00|     400.00000       2400.00|     226.00000        1356.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0050 801-06207              1442.000  m   |       3.40000       4902.80|       3.50000       5047.00|       3.15000        4542.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06605                 8.000  EACH|     250.00000       2000.00|     200.00000       1600.00|     126.00000        1008.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06625                31.000  EACH|     120.00000       3720.00|     120.00000       3720.00|      77.00000        2387.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                31.000  EACH|     200.00000       6200.00|     160.00000       4960.00|     105.00000        3255.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                14.000  EACH|      90.00000       1260.00|      90.00000       1260.00|      47.00000         658.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               240.000  DAY |      18.00000       4320.00|      25.00000       6000.00|      20.00000        4800.00
  FLASHING ARROW SIGN                     |                            |                            |
0057 808-06713               396.000  m   |       1.05000        415.80|       1.25000        495.00|       1.15000         455.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               396.000  m   |       1.05000        415.80|       1.25000        495.00|       0.35000         138.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               140.000  m   |       5.00000        700.00|      50.00000       7000.00|       1.15000         161.00
  LINE, REMOVE                            |                            |                            |
0060 808-75001               140.000  m   |       1.30000        182.00|       1.40000        196.00|       1.15000         161.00
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0061 808-75996                14.000  EACH|      20.00000        280.00|      25.00000        350.00|      20.00000         280.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1386990              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 808-75998                14.000  EACH|     100.00000       1400.00|     100.00000       1400.00|      67.00000         938.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 711-96800              1596.000  EACH|       2.00000       3192.00|       3.00000       4788.00|       6.60000       10533.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0064 621-06559              1000.000  m2  |       1.60000       1600.00|       1.25000       1250.00|       1.50000        1500.00
  MULCHED SEEDING, R                      |                            |                            |
0065 801-03291                 2.000  EACH|     190.00000        380.00|     125.00000        250.00|      76.00000         152.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0066 621-06574                90.000  m2  |      30.00000       2700.00|       8.00000        720.00|      28.00000        2520.00
  SODDING                                 |                            |                            |
0067 601-06294                 2.000  EACH|    4700.00000       9400.00|    5500.00000      11000.00|    4830.00000        9660.00
  IMPACT ATTENUATOR, RESET, ED, W1, 110   |                            |                            |
  km/h                                    |                            |                            |
     SECTION TOTALS                       |             $    905,675.02|             $    940,110.84|                $  1,020,595.86
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    905,675.02|             $    940,110.84|                $  1,020,595.86
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1500.00000      18000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  120000.00000     120000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               130.000  m2  |      35.00000       4550.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               292.000  m   |      17.00000       4964.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               164.000  m   |      20.00000       3280.00|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51328                        LUMP|  150000.00000     150000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51368                78.000  m2  |      30.00000       2340.00|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               132.000  m2  |      11.00000       1452.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 206-51230               150.000  m3  |      40.00000       6000.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-02060               128.000  m3  |      35.00000       4480.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 211-06467                27.000  m3  |      65.00000       1755.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                74.000  Mg  |      21.00000       1554.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 406-05521               952.000  m2  |       0.10000         95.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1200.00000       4800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    6100.00000      12200.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-06037                 4.000  EACH|     500.00000       2000.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 2.000  EACH|    3300.00000       6600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-99105               373.400  m   |      32.00000      11948.80|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 601-99123                 2.000  EACH|    1800.00000       3600.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 602-06639               232.000  m   |      65.00000      15080.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               470.000  m   |      47.35000      22254.50|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                10.000  EACH|       6.00000         60.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               320.000  Mg  |      70.00000      22400.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               206.800  m2  |      45.00000       9306.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               393.000  m2  |       2.00000        786.00|                            |
  GEOTEXTILES                             |                            |                            |
0028 616-06451               187.000  Mg  |      38.00000       7106.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0029 616-51367                99.000  m2  |      70.00000       6930.00|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0030 701-03753               112.000  m   |     202.95000      22730.40|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0031 702-51005                86.100  m3  |     860.00000      74046.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51015                13.500  m3  |     725.00000       9787.50|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0033 702-51863               146.000  EACH|      12.00000       1752.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-03622               116.000  EACH|      18.06000       2094.96|                            |
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0035 703-06029             40894.000  kg  |       1.25000      51117.50|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0036 704-05892               170.600  m3  |     775.00000     132215.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0037 704-51002                20.800  m3  |     600.00000      12480.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1500.00000       6000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                30.400  m3  |     675.00000      20520.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0040 708-51813                10.000  m2  |     640.00000       6400.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 708-51814                10.000  m2  |      35.00000        350.00|                            |
  WELDED STEEL WIRE FABRIC                |                            |                            |
0042 709-51821                        LUMP|    5000.00000       5000.00|                            |
  SURFACE SEAL                            |                            |                            |
0043 711-01786               764.000  EACH|      15.00000      11460.00|                            |
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0044 711-51038                        LUMP|  255000.00000     255000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0045 711-51070                42.000  EACH|      61.72000       2592.24|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0046 711-51867            375200.000  mm2 |       0.04000      15008.00|                            |
  STRUCTURAL STEEL CUTTING                |                            |                            |
0047 711-51877                        LUMP|   15000.00000      15000.00|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0048 715-05407                33.000  m   |      16.96000        559.68|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 801-04308                 6.000  EACH|     400.00000       2400.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0050 801-06207              1442.000  m   |       3.25000       4686.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06605                 8.000  EACH|     150.00000       1200.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0052 801-06625                31.000  EACH|      90.00000       2790.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                31.000  EACH|     135.00000       4185.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                14.000  EACH|      50.00000        700.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               240.000  DAY |      20.00000       4800.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0057 808-06713               396.000  m   |       1.00000        396.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               396.000  m   |       1.00000        396.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               140.000  m   |       4.25000        595.00|                            |
  LINE, REMOVE                            |                            |                            |
0060 808-75001               140.000  m   |       1.25000        175.00|                            |
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0061 808-75996                14.000  EACH|       5.00000         70.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 370 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   894,056.33                                                  ROUTE : SR 25
     CALL ORDER   : 370                     CONTRACT ID : B -25164-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 808-75998                14.000  EACH|      75.00000       1050.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 711-96800              1596.000  EACH|       1.58000       2521.68|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0064 621-06559              1000.000  m2  |       0.89000        890.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0065 801-03291                 2.000  EACH|     100.00000        200.00|                            |
  CONSTRUCTION SIGN, D                    |                            |                            |
0066 621-06574                90.000  m2  |       3.00000        270.00|                            |
  SODDING                                 |                            |                            |
0067 601-06294                 2.000  EACH|    5400.00000      10800.00|                            |
  IMPACT ATTENUATOR, RESET, ED, W1, 110   |                            |                            |
  km/h                                    |                            |                            |
     SECTION TOTALS                       |             $  1,175,779.96|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,175,779.96|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2431003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    699,390.77     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    802,938.50     114.8054%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    838,401.25     119.8759%
   4   35-1385672     FORCE CONSTRUCTION                                                     $    840,011.70     120.1062%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    846,350.20     121.0124%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1212938              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1100.00000      13200.00|     750.00000       9000.00|    1200.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8800.00000       8800.00|   10000.00000      10000.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35200.00000      35200.00|   43000.00000      43000.00|   41000.00000       41000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               264.000  m2  |      10.00000       2640.00|      17.00000       4488.00|      17.00000        4488.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               160.000  m   |      12.00000       1920.00|       6.25000       1000.00|       5.00000         800.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                15.000  m   |      15.00000        225.00|      28.00000        420.00|      28.00000         420.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51328                        LUMP|   80174.00000      80174.00|   78000.00000      78000.00|   97000.00000       97000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51368                55.000  m2  |      30.00000       1650.00|      28.00000       1540.00|      80.00000        4400.00
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               372.000  m2  |      12.23000       4549.56|       6.00000       2232.00|       7.00000        2604.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-51223               920.000  m3  |      10.00000       9200.00|      16.00000      14720.00|      17.00000       15640.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 206-51230               320.000  m3  |      20.00000       6400.00|      60.00000      19200.00|      35.00000       11200.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467                27.000  m3  |      40.00000       1080.00|      85.00000       2295.00|      75.00000        2025.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                80.000  Mg  |      30.00000       2400.00|      21.00000       1680.00|      30.00000        2400.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1212938              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 501-03489                48.000  EACH|       9.00000        432.00|      17.00000        816.00|      15.00000         720.00
  TIE BAR, RETROFIT                       |                            |                            |
0015 501-05310                14.400  m   |     328.00000       4723.20|     390.00000       5616.00|     350.00000        5040.00
  TERMINAL JOINT                          |                            |                            |
0016 502-06329                72.000  m2  |      70.00000       5040.00|      54.00000       3888.00|      75.00000        5400.00
  PCCP, 300 mm                            |                            |                            |
0017 601-01522                 4.000  EACH|    1380.00000       5520.00|    1300.00000       5200.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-94689                 4.000  EACH|    3565.00000      14260.00|    3300.00000      13200.00|    3100.00000       12400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-97774                 1.000  EACH|    2415.00000       2415.00|    2300.00000       2300.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0020 601-99105               141.000  m   |      36.80000       5188.80|      34.00000       4794.00|      32.00000        4512.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06639               152.000  m   |      59.05000       8975.60|      98.00000      14896.00|      85.00000       12920.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                 8.000  EACH|       8.00000         64.00|       8.20000         65.60|       7.00000          56.00
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               184.000  Mg  |     118.28000      21763.52|     125.00000      23000.00|     102.85000       18924.40
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06259               218.800  m2  |      70.00000      15316.00|      59.00000      12909.20|      70.00000       15316.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 616-02305               415.000  m3  |     109.71000      45529.65|     140.00000      58100.00|     125.00000       51875.00
  GABIONS                                 |                            |                            |
0026 616-02320               290.000  m2  |       2.00000        580.00|       4.80000       1392.00|       3.00000         870.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688               194.000  Mg  |      22.00000       4268.00|      22.00000       4268.00|      28.00000        5432.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06451                30.000  Mg  |      22.00000        660.00|      27.00000        810.00|      28.00000         840.00
  RIPRAP, UNIFORM                         |                            |                            |
0029 616-06455                55.000  m2  |      60.00000       3300.00|      51.00000       2805.00|      75.00000        4125.00
  SLOPEWALL                               |                            |                            |
0030 621-06574                70.000  m2  |      31.76000       2223.20|      31.00000       2170.00|      27.62000        1933.40
  SODDING                                 |                            |                            |
0031 701-03753               104.000  m   |      92.00000       9568.00|     290.00000      30160.00|     125.00000       13000.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0032 702-51005                93.800  m3  |     651.00000      61063.80|     510.00000      47838.00|     650.00000       60970.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1212938              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 702-51015                29.200  m3  |     353.00000      10307.60|     310.00000       9052.00|     500.00000       14600.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0034 702-51100                54.000  kg  |       4.41000        238.14|       7.50000        405.00|       6.00000         324.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0035 702-51110               292.000  kg  |       3.64000       1062.88|       3.40000        992.80|       5.00000        1460.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0036 702-51863               124.000  EACH|       5.00000        620.00|      12.00000       1488.00|       7.00000         868.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-03622               132.000  EACH|      11.00000       1452.00|      18.00000       2376.00|       8.00000        1056.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0038 703-06029             37156.000  kg  |       1.25000      46445.00|       1.45000      53876.20|       1.60000       59449.60
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0039 703-97703               546.000  EACH|       9.35000       5105.10|      10.00000       5460.00|       9.00000        4914.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0040 704-05892               146.500  m3  |     644.00000      94346.00|     580.00000      84970.00|     550.00000       80575.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0041 704-51002                20.600  m3  |     644.00000      13266.40|     380.00000       7828.00|    1000.00000       20600.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05732                 4.000  EACH|    1400.00000       5600.00|    1250.00000       5000.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51020                22.200  m3  |     390.00000       8658.00|     450.00000       9990.00|     600.00000       13320.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 707-05983               365.300  m   |     240.31000      87785.24|     388.00000     141736.40|     450.00000      164385.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0045 709-51821                        LUMP|    3572.40000       3572.40|    6000.00000       6000.00|    3840.00000        3840.00
  SURFACE SEAL                            |                            |                            |
0046 711-51075                32.000  EACH|      50.00000       1600.00|      80.00000       2560.00|      75.00000        2400.00
  ANCHOR PLATE, AP2                       |                            |                            |
0047 715-05407                36.000  m   |      16.50000        594.00|      29.00000       1044.00|      40.00000        1440.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0048 801-06207              2002.000  m   |       3.74000       7487.48|       3.30000       6606.60|       3.25000        6506.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06640                25.000  EACH|      92.00000       2300.00|     125.00000       3125.00|      80.00000        2000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|    7963.00000       7963.00|   16000.00000      16000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 806-01851                        LUMP|   16800.00000      16800.00|   16400.00000      16400.00|   14959.00000       14959.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 380 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1212938              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06712                55.000  m   |       1.38000         75.90|       0.90000         49.50|       1.20000          66.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0054 808-06713               380.000  m   |       1.38000        524.40|       0.90000        342.00|       1.20000         456.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               190.000  m   |       1.38000        262.20|       0.90000        171.00|       1.20000         228.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0056 808-06716               339.000  m   |       1.90000        644.10|       3.20000       1084.80|       1.65000         559.35
  LINE, REMOVE                            |                            |                            |
0057 801-06218                 7.200  m   |      23.00000        165.60|      22.00000        158.40|      20.00000         144.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0058 801-97643               260.000  m   |      16.10000       4186.00|      17.00000       4420.00|      14.00000        3640.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
     SECTION TOTALS                       |             $    699,390.77|             $    802,938.50|                $    838,401.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    699,390.77|             $    802,938.50|                $    838,401.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1618530              |
                                          |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1396.12000      16753.44|    1200.00000      14400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6650.00000       6650.00|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42679.05000      42679.05|   42000.00000      42000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               264.000  m2  |       9.39000       2478.96|      10.00000       2640.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               160.000  m   |      18.75000       3000.00|      20.00000       3200.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                15.000  m   |      44.38000        665.70|      25.00000        375.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51328                        LUMP|   77658.12000      77658.12|   70000.00000      70000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51368                55.000  m2  |      58.96000       3242.80|      30.00000       1650.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               372.000  m2  |       3.50000       1302.00|      10.00000       3720.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-51223               920.000  m3  |      10.32000       9494.40|       9.00000       8280.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 206-51230               320.000  m3  |      26.90000       8608.00|      60.00000      19200.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467                27.000  m3  |      77.14000       2082.78|      45.00000       1215.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-60900                80.000  Mg  |      53.42000       4273.60|      27.00000       2160.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 501-03489                48.000  EACH|      11.19000        537.12|      25.00000       1200.00|
  TIE BAR, RETROFIT                       |                            |                            |
0015 501-05310                14.400  m   |     346.68000       4992.19|     425.00000       6120.00|
  TERMINAL JOINT                          |                            |                            |
0016 502-06329                72.000  m2  |     105.79000       7616.88|     120.00000       8640.00|
  PCCP, 300 mm                            |                            |                            |
0017 601-01522                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-94689                 4.000  EACH|    3100.00000      12400.00|    3200.00000      12800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-97774                 1.000  EACH|    2100.00000       2100.00|    2200.00000       2200.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1618530              |
                                          |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99105               141.000  m   |      32.00000       4512.00|      33.00000       4653.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06639               152.000  m   |      94.96000      14433.92|     110.00000      16720.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                 8.000  EACH|       7.00000         56.00|       9.50000         76.00|
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               184.000  Mg  |     102.85000      18924.40|     105.00000      19320.00|
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06259               218.800  m2  |      75.11000      16434.07|      95.00000      20786.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 616-02305               415.000  m3  |     153.10000      63536.50|     100.00000      41500.00|
  GABIONS                                 |                            |                            |
0026 616-02320               290.000  m2  |       2.28000        661.20|       3.25000        942.50|
  GEOTEXTILES                             |                            |                            |
0027 616-05688               194.000  Mg  |      25.67000       4979.98|      25.00000       4850.00|
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06451                30.000  Mg  |      56.47000       1694.10|      35.00000       1050.00|
  RIPRAP, UNIFORM                         |                            |                            |
0029 616-06455                55.000  m2  |     108.05000       5942.75|      55.00000       3025.00|
  SLOPEWALL                               |                            |                            |
0030 621-06574                70.000  m2  |      27.62000       1933.40|      28.00000       1960.00|
  SODDING                                 |                            |                            |
0031 701-03753               104.000  m   |     266.24000      27688.96|     220.00000      22880.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0032 702-51005                93.800  m3  |     574.19000      53859.02|     850.00000      79730.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0033 702-51015                29.200  m3  |     615.72000      17979.02|     350.00000      10220.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0034 702-51100                54.000  kg  |       5.21000        281.34|      12.00000        648.00|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0035 702-51110               292.000  kg  |       5.00000       1460.00|       4.00000       1168.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0036 702-51863               124.000  EACH|      10.14000       1257.36|      25.00000       3100.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-03622               132.000  EACH|      16.76000       2212.32|      18.00000       2376.00|
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0038 703-06029             37156.000  kg  |       1.31000      48674.36|       1.50000      55734.00|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1618530              |
                                          |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-97703               546.000  EACH|      17.58000       9598.68|      14.00000       7644.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0040 704-05892               146.500  m3  |     903.16000     132312.94|     700.00000     102550.00|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0041 704-51002                20.600  m3  |     867.75000      17875.65|     650.00000      13390.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05732                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51020                22.200  m3  |     568.65000      12624.03|     500.00000      11100.00|
  CONCRETE, C, RAILING                    |                            |                            |
0044 707-05983               365.300  m   |     266.66000      97410.90|     350.00000     127855.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0045 709-51821                        LUMP|    4320.00000       4320.00|    4500.00000       4500.00|
  SURFACE SEAL                            |                            |                            |
0046 711-51075                32.000  EACH|      75.57000       2418.24|     175.00000       5600.00|
  ANCHOR PLATE, AP2                       |                            |                            |
0047 715-05407                36.000  m   |      24.95000        898.20|      40.00000       1440.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0048 801-06207              2002.000  m   |       3.11000       6226.22|       3.50000       7007.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06640                25.000  EACH|     120.00000       3000.00|     100.00000       2500.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|   25000.00000      25000.00|   20000.00000      20000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 806-01851                        LUMP|   20500.00000      20500.00|   22000.00000      22000.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0053 808-06712                55.000  m   |       0.75000         41.25|       1.25000         68.75|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0054 808-06713               380.000  m   |       0.75000        285.00|       1.25000        475.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               190.000  m   |       0.75000        142.50|       1.25000        237.50|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0056 808-06716               339.000  m   |       2.00000        678.00|       1.75000        593.25|
  LINE, REMOVE                            |                            |                            |
0057 801-06218                 7.200  m   |      18.66000        134.35|      21.00000        151.20|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0058 801-97643               260.000  m   |      16.50000       4290.00|      15.00000       3900.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   802,403.94                                                  ROUTE : SR 1
     CALL ORDER   : 380                     CONTRACT ID : B -25231-A                   COUNTIES : FAYETTE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1618530              |
                                          |FORCE CONSTRUCTION          |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    840,011.70|             $    846,350.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    840,011.70|             $    846,350.20|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4233004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    245,194.62     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    252,982.99     103.1764%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    263,663.80     107.5324%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $    275,221.24     112.2460%
   5   35-1663068     SIMS & PEDIGO COMPANY                                                  $    277,254.90     113.0754%
   6   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    296,964.23     121.1136%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    299,650.83     122.2093%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1000.00000       5000.00|    1200.00000       6000.00|     750.00000        3750.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|      50.00000         50.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11750.00000      11750.00|   12600.00000      12600.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               203.000  m2  |      20.00000       4060.00|      14.00000       2842.00|      20.00000        4060.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               170.680  m   |      14.00000       2389.52|      13.25000       2261.51|       6.25000        1066.75
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                 2.000  EACH|     200.00000        400.00|     125.00000        250.00|     225.00000         450.00
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02272                 9.000  m   |      20.00000        180.00|      15.00000        135.00|      29.00000         261.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02274                32.000  m   |      16.00000        512.00|       6.00000        192.00|      21.00000         672.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0009 202-51133                36.000  m   |       5.00000        180.00|       1.00000         36.00|      10.00000         360.00
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   23500.00000      23500.00|   22400.00000      22400.00|   31000.00000       31000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 303-52308               157.900  Mg  |      24.00000       3789.60|      24.00000       3789.60|      17.00000        2684.30
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 404-05511               405.000  m2  |       4.50000       1822.50|       4.60000       1863.00|       4.10000        1660.50
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 406-05521               220.000  m2  |       0.25000         55.00|       0.12000         26.40|       0.15000          33.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1250.00000       5000.00|    1380.00000       5520.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    4750.00000       9500.00|    6555.00000      13110.00|    5000.00000       10000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    3400.00000      13600.00|    3680.00000      14720.00|    3500.00000       14000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 1.000  EACH|    2100.00000       2100.00|    2530.00000       2530.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               129.540  m   |      35.00000       4533.90|      40.25000       5213.99|      35.00000        4533.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639                18.000  m   |      65.00000       1170.00|      99.00000       1782.00|     100.00000        1800.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646                81.000  m   |      57.50000       4657.50|      92.00000       7452.00|      75.00000        6075.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                12.000  EACH|       7.50000         90.00|      10.00000        120.00|       8.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
0022 607-98211                 5.000  m2  |      40.00000        200.00|      30.00000        150.00|      39.00000         195.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0023 610-05527               225.500  Mg  |     100.00000      22550.00|     103.39000      23314.45|     115.00000       25932.50
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               209.000  m2  |      57.50000      12017.50|      70.00000      14630.00|      52.00000       10868.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320               872.000  m2  |       3.00000       2616.00|       2.00000       1744.00|       5.20000        4534.40
  GEOTEXTILES                             |                            |                            |
0026 616-06405               825.800  Mg  |      28.50000      23535.30|      28.00000      23122.40|      23.00000       18993.40
  RIPRAP, REVETMENT                       |                            |                            |
0027 702-51863               292.000  EACH|      10.00000       2920.00|       6.00000       1752.00|      11.00000        3212.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-01540                28.000  EACH|      12.00000        336.00|      12.00000        336.00|      17.50000         490.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0029 703-51030              2971.000  kg  |       1.60000       4753.60|       1.21000       3594.91|       1.55000        4605.05
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              1490.000  kg  |       1.80000       2682.00|       1.76000       2622.40|       1.60000        2384.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 706-05732                 4.000  EACH|    1100.00000       4400.00|    1400.00000       5600.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                42.000  m   |     140.00000       5880.00|     138.00000       5796.00|     120.00000        5040.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 709-51821                        LUMP|    2750.00000       2750.00|    1500.00000       1500.00|    3200.00000        3200.00
  SURFACE SEAL                            |                            |                            |
0034 715-46000                 2.000  EACH|     240.00000        480.00|     151.00000        302.00|     200.00000         400.00
  PIPE END SECTION, 300 mm                |                            |                            |
0035 720-44070                 2.000  EACH|     650.00000       1300.00|     500.00000       1000.00|     900.00000        1800.00
  CASTING, 13, FURNISH AND ADJUST TO GRADE|                            |                            |
0036 722-51401                 5.000  m2  |     180.00000        900.00|     108.00000        540.00|     450.00000        2250.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               257.000  m2  |      68.50000      17604.50|      78.86000      20267.02|      72.00000       18504.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 2.600  m3  |     395.00000       1027.00|     395.00000       1027.00|     395.00000        1027.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852                37.000  m2  |     100.00000       3700.00|      86.00000       3182.00|     125.00000        4625.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0040 722-60824               246.000  m2  |      12.50000       3075.00|      18.00000       4428.00|       7.50000        1845.00
  SURFACE MILLING                         |                            |                            |
0041 801-01851                        LUMP|   15000.00000      15000.00|   20688.00000      20688.00|   17000.00000       17000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0042 801-06203                74.000  m   |       2.50000        185.00|       2.30000        170.20|       2.20000         162.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              1510.000  m   |       3.20000       4832.00|       3.58000       5405.80|       3.40000        5134.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06218                14.400  m   |      20.00000        288.00|      21.45000        308.88|      21.00000         302.40
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0045 801-06606                 4.000  EACH|     100.00000        400.00|      81.00000        324.00|      85.00000         340.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                18.000  EACH|      80.00000       1440.00|      69.00000       1242.00|     100.00000        1800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 5.000  EACH|      40.00000        200.00|      40.00000        200.00|      38.00000         190.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06775                        LUMP|   12500.00000      12500.00|    5472.00000       5472.00|    9000.00000        9000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                59.000  m   |       2.50000        147.50|       2.59000        152.81|       2.40000         141.60
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               342.000  m   |       0.50000        171.00|       0.46000        157.32|       0.50000         171.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06716               461.000  m   |       2.20000       1014.20|       2.30000       1060.30|       2.20000        1014.20
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    245,194.62|             $    252,982.99|                $    263,663.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    245,194.62|             $    252,982.99|                $    263,663.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1663068              |(6) 35-1912582
                                          |STRUCTURE CONTRACTORS       |SIMS & PEDIGO COMPANY       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1200.00000       6000.00|    1400.00000       7000.00|    1210.00000        6050.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|   10300.00000       10300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13700.00000      13700.00|   18900.00000      18900.00|   20400.00000       20400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               203.000  m2  |      30.00000       6090.00|      40.00000       8120.00|      22.00000        4466.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               170.680  m   |      24.00000       4096.32|      15.00000       2560.20|      24.20000        4130.46
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                 2.000  EACH|     400.00000        800.00|     200.00000        400.00|     440.00000         880.00
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02272                 9.000  m   |      25.00000        225.00|      25.00000        225.00|      27.50000         247.50
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02274                32.000  m   |      18.00000        576.00|      10.00000        320.00|      11.00000         352.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0009 202-51133                36.000  m   |      30.00000       1080.00|      50.00000       1800.00|      24.20000         871.20
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   22000.00000      22000.00|   20000.00000      20000.00|   16000.00000       16000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 303-52308               157.900  Mg  |      55.00000       8684.50|      25.00000       3947.50|      33.00000        5210.70
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 404-05511               405.000  m2  |       4.00000       1620.00|       4.32000       1749.60|       4.40000        1782.00
  SEAL COAT, 2                            |                            |                            |
0013 406-05521               220.000  m2  |       0.10000         22.00|       1.00000        220.00|       0.11000          24.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1500.00000       6000.00|    1296.00000       5184.00|    1320.00000        5280.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    6000.00000      12000.00|    6500.00000      13000.00|    6270.00000       12540.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    4500.00000      18000.00|    3500.00000      14000.00|    3520.00000       14080.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 1.000  EACH|    2200.00000       2200.00|    2400.00000       2400.00|    2420.00000        2420.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               129.540  m   |      38.00000       4922.52|      38.00000       4922.52|      38.50000        4987.29
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639                18.000  m   |      90.00000       1620.00|      75.00000       1350.00|      88.00000        1584.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1663068              |(6) 35-1912582
                                          |STRUCTURE CONTRACTORS       |SIMS & PEDIGO COMPANY       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06646                81.000  m   |      85.00000       6885.00|      75.00000       6075.00|      85.80000        6949.80
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                12.000  EACH|      12.00000        144.00|       8.00000         96.00|       8.80000         105.60
  BARRIER DELINEATOR                      |                            |                            |
0022 607-98211                 5.000  m2  |      50.00000        250.00|     200.00000       1000.00|      22.00000         110.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0023 610-05527               225.500  Mg  |     105.00000      23677.50|     110.00000      24805.00|     104.50000       23564.75
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               209.000  m2  |      60.00000      12540.00|      65.00000      13585.00|      77.00000       16093.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320               872.000  m2  |       5.00000       4360.00|       6.00000       5232.00|       2.20000        1918.40
  GEOTEXTILES                             |                            |                            |
0026 616-06405               825.800  Mg  |      28.00000      23122.40|      25.00000      20645.00|      38.50000       31793.30
  RIPRAP, REVETMENT                       |                            |                            |
0027 702-51863               292.000  EACH|       8.00000       2336.00|       7.00000       2044.00|       8.80000        2569.60
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-01540                28.000  EACH|      15.00000        420.00|      14.00000        392.00|      22.00000         616.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0029 703-51030              2971.000  kg  |       1.25000       3713.75|       2.21000       6565.91|       1.32000        3921.72
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              1490.000  kg  |       1.50000       2235.00|       2.21000       3292.90|       1.43000        2130.70
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 706-05732                 4.000  EACH|    1000.00000       4000.00|    1200.00000       4800.00|    1375.00000        5500.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                42.000  m   |     125.00000       5250.00|     135.00000       5670.00|     258.50000       10857.00
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    3500.00000       3500.00|    2600.00000       2600.00|    3762.00000        3762.00
  SURFACE SEAL                            |                            |                            |
0034 715-46000                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     275.00000         550.00
  PIPE END SECTION, 300 mm                |                            |                            |
0035 720-44070                 2.000  EACH|     850.00000       1700.00|     600.00000       1200.00|     550.00000        1100.00
  CASTING, 13, FURNISH AND ADJUST TO GRADE|                            |                            |
0036 722-51401                 5.000  m2  |     216.00000       1080.00|      50.00000        250.00|     275.00000        1375.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               257.000  m2  |      80.00000      20560.00|      65.00000      16705.00|      82.50000       21202.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 2.600  m3  |     395.00000       1027.00|     395.00000       1027.00|     395.00000        1027.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852                37.000  m2  |      70.00000       2590.00|     175.00000       6475.00|     110.00000        4070.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1663068              |(6) 35-1912582
                                          |STRUCTURE CONTRACTORS       |SIMS & PEDIGO COMPANY       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-60824               246.000  m2  |      10.00000       2460.00|       6.00000       1476.00|      13.20000        3247.20
  SURFACE MILLING                         |                            |                            |
0041 801-01851                        LUMP|   18000.00000      18000.00|   16500.00000      16500.00|   20130.00000       20130.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0042 801-06203                74.000  m   |       2.00000        148.00|       3.51000        259.74|       2.20000         162.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              1510.000  m   |       3.25000       4907.50|       3.51000       5300.10|       3.41000        5149.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06218                14.400  m   |      20.00000        288.00|      21.60000        311.04|      20.90000         300.96
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0045 801-06606                 4.000  EACH|      70.00000        280.00|      81.00000        324.00|      77.00000         308.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                18.000  EACH|      60.00000       1080.00|      70.20000       1263.60|      66.00000        1188.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 5.000  EACH|      35.00000        175.00|      37.80000        189.00|      38.50000         192.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06775                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   14150.00000       14150.00
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                59.000  m   |       2.50000        147.50|       1.50000         88.50|       2.53000         149.27
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               342.000  m   |       0.50000        171.00|       1.50000        513.00|       0.44000         150.48
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06716               461.000  m   |       2.25000       1037.25|       1.89000        871.29|       2.20000        1014.20
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    275,221.24|             $    277,254.90|                $    296,964.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    275,221.24|             $    277,254.90|                $    296,964.23
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1200.00000       6000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               203.000  m2  |      30.00000       6090.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               170.680  m   |      14.00000       2389.52|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                 2.000  EACH|     300.00000        600.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02272                 9.000  m   |      35.00000        315.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02274                32.000  m   |      22.00000        704.00|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0009 202-51133                36.000  m   |      40.00000       1440.00|                            |
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   22000.00000      22000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 303-52308               157.900  Mg  |      40.00000       6316.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 404-05511               405.000  m2  |       4.50000       1822.50|                            |
  SEAL COAT, 2                            |                            |                            |
0013 406-05521               220.000  m2  |       0.15000         33.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1300.00000       5200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    6000.00000      12000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    3200.00000      12800.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 1.000  EACH|    2200.00000       2200.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               129.540  m   |      34.00000       4404.36|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639                18.000  m   |     125.00000       2250.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06646                81.000  m   |     100.00000       8100.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                12.000  EACH|      13.00000        156.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0022 607-98211                 5.000  m2  |      60.00000        300.00|                            |
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0023 610-05527               225.500  Mg  |      95.00000      21422.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               209.000  m2  |      85.00000      17765.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320               872.000  m2  |       5.00000       4360.00|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06405               825.800  Mg  |      28.00000      23122.40|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0027 702-51863               292.000  EACH|      14.00000       4088.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-01540                28.000  EACH|      22.00000        616.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0029 703-51030              2971.000  kg  |       1.55000       4605.05|                            |
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              1490.000  kg  |       1.85000       2756.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 706-05732                 4.000  EACH|    1350.00000       5400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                42.000  m   |     200.00000       8400.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    2750.00000       2750.00|                            |
  SURFACE SEAL                            |                            |                            |
0034 715-46000                 2.000  EACH|     250.00000        500.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0035 720-44070                 2.000  EACH|     700.00000       1400.00|                            |
  CASTING, 13, FURNISH AND ADJUST TO GRADE|                            |                            |
0036 722-51401                 5.000  m2  |     250.00000       1250.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               257.000  m2  |     100.00000      25700.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 2.600  m3  |     395.00000       1027.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852                37.000  m2  |     125.00000       4625.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   255,298.60                                                  ROUTE : SR 38
     CALL ORDER   : 390                     CONTRACT ID : B -25233-A                   COUNTIES : HENRY
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-60824               246.000  m2  |      15.00000       3690.00|                            |
  SURFACE MILLING                         |                            |                            |
0041 801-01851                        LUMP|   25000.00000      25000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0042 801-06203                74.000  m   |       2.25000        166.50|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              1510.000  m   |       3.25000       4907.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06218                14.400  m   |      20.00000        288.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0045 801-06606                 4.000  EACH|     100.00000        400.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                18.000  EACH|      90.00000       1620.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 5.000  EACH|      40.00000        200.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                59.000  m   |       2.50000        147.50|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               342.000  m   |       0.50000        171.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06716               461.000  m   |       2.50000       1152.50|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    299,650.83|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    299,650.83|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/20/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0194012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  5,947,369.44     100.0000%
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  7,226,656.44     121.5101%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  7,483,724.33     125.8325%
   4   35-1106884     ELLAS CONSTRUCTION CO                                                  $  9,384,689.69     157.7956%
====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1100.00000      15400.00|    1700.00000      23800.00|    2100.00000       29400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   50000.00000      50000.00|  370000.00000     370000.00|   46000.00000       46000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  325000.00000     325000.00|  370000.00000     370000.00|  368800.00000      368800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   37000.00000      37000.00|  260945.00000      260945.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              9660.000  m2  |       2.00000      19320.00|       0.10000        966.00|       0.01000          96.60
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               603.000  m   |       9.00000       5427.00|      14.00000       8442.00|       9.50000        5728.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03000                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|    9755.00000        9755.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  168                                     |                            |                            |
0008 202-03000                        LUMP|    5000.00000       5000.00|    6400.00000       6400.00|    8400.00000        8400.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  169                                     |                            |                            |
0009 202-51330                        LUMP|  150000.00000     150000.00|  855079.00000     855079.00|  632722.00000      632722.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0010 203-02000              7540.000  m3  |      11.14000      83995.60|      14.00000     105560.00|      10.00000       75400.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070             89726.000  m3  |       0.01000        897.26|       0.48000      43068.48|      10.00000      897260.00
  BORROW                                  |                            |                            |
0012 205-02224               969.000  m   |       5.60000       5426.40|       1.00000        969.00|       5.90000        5717.10
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02231               174.900  m   |      15.00000       2623.50|      31.39000       5490.11|     112.00000       19588.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0014 205-02234                 8.000  EACH|      50.00000        400.00|      50.00000        400.00|      52.50000         420.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0015 205-02237                20.000  EACH|      35.00000        700.00|      35.00000        700.00|      36.75000         735.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 211-02060             18873.000  m3  |      36.00000     679428.00|      13.00000     245349.00|      22.45000      423698.85
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467               114.400  m3  |      24.00000       2745.60|      60.00000       6864.00|      32.60000        3729.44
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 303-04075               251.200  Mg  |      17.50000       4396.00|      17.50000       4396.00|      20.05000        5036.56
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0019 303-04095               100.000  Mg  |      25.65000       2565.00|      45.00000       4500.00|      35.00000        3500.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0020 303-52308              1041.000  Mg  |      13.25000      13793.25|      40.00000      41640.00|      20.00000       20820.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0021 304-06464                76.000  m3  |      45.00000       3420.00|      96.00000       7296.00|      91.00000        6916.00
  SUBBASE FOR PCCP                        |                            |                            |
0022 401-05437              9336.000  Mg  |      34.00000     317424.00|      33.00000     308088.00|      41.65000      388844.40
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 402-05470              3250.000  Mg  |      27.00000      87750.00|      34.00000     110500.00|      36.50000      118625.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 402-05481              1367.000  Mg  |      30.00000      41010.00|      38.00000      51946.00|       0.01000          13.67
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0027 406-05520                16.900  Mg  |     240.00000       4056.00|     475.00000       8027.50|     400.00000        6760.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 601-01522                 4.000  EACH|    1300.00000       5200.00|    1300.00000       5200.00|    1365.00000        5460.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-04746                 6.000  EACH|    1500.00000       9000.00|    3000.00000      18000.00|    6615.00000       39690.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0030 601-94689                 4.000  EACH|    3400.00000      13600.00|    3400.00000      13600.00|    3570.00000       14280.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 1.000  EACH|    2200.00000       2200.00|    2200.00000       2200.00|    2310.00000        2310.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               381.000  m   |      34.00000      12954.00|      34.00000      12954.00|      35.75000       13620.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06639               771.700  m   |      50.00000      38585.00|      55.00000      42443.50|      58.80000       45375.96
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 602-06729                22.000  EACH|       5.00000        110.00|       5.00000        110.00|       5.00000         110.00
  BARRIER DELINEATOR                      |                            |                            |
0035 603-92636               446.100  m   |      43.10000      19226.91|      40.35000      18000.14|      49.25000       21970.43
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0036 604-06069                50.800  m2  |      52.00000       2641.60|     102.72000       5218.18|      47.50000        2413.00
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-91531              2330.700  m2  |      28.00000      65259.60|      30.94000      72111.86|      37.55000       87517.79
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0038 605-06140              1334.000  m   |      40.00000      53360.00|      44.58000      59469.72|      28.05000       37418.70
  CURB AND GUTTER, CONCRETE               |                            |                            |
0039 610-05527                49.500  Mg  |      47.00000       2326.50|      80.00000       3960.00|     100.00000        4950.00
  HMA FOR APPROACHES                      |                            |                            |
0040 610-06257               429.000  m2  |      60.00000      25740.00|      55.00000      23595.00|      54.35000       23316.15
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0041 611-06497                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     157.50000         630.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0042 611-06498                 2.000  EACH|     190.00000        380.00|     190.00000        380.00|     200.00000         400.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0043 611-95728               969.000  m2  |      42.00000      40698.00|      40.00000      38760.00|      49.40000       47868.60
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0044 615-06490                17.000  EACH|     130.00000       2210.00|     130.00000       2210.00|     135.00000        2295.00
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                12.000  EACH|     450.00000       5400.00|     450.00000       5400.00|     472.50000        5670.00
  MONUMENT, B                             |                            |                            |
0046 615-06515                 1.000  EACH|     150.00000        150.00|     150.00000        150.00|     157.50000         157.50
  MONUMENT, D                             |                            |                            |
0047 616-02320               252.000  m2  |       3.00000        756.00|       3.09000        778.68|       6.00000        1512.00
  GEOTEXTILES                             |                            |                            |
0048 621-01004                 1.000  EACH|     850.00000        850.00|     200.00000        200.00|     890.00000         890.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-01371                34.800  kg  |      16.50000        574.20|       6.55000        227.94|      17.25000         600.30
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0050 621-01882               195.200  kg  |      16.50000       3220.80|       6.61000       1290.27|      17.25000        3367.20
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0051 621-02356                58.700  kg  |     300.00000      17610.00|       6.59000        386.83|     315.00000       18490.50
  SEEDING, WETLAND                        |                            |                            |
0052 621-06545                 3.800  Mg  |     608.00000       2310.40|    1158.00000       4400.40|     635.00000        2413.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 621-06548                 7.600  kg  |      45.00000        342.00|     223.68000       1699.97|      47.00000         357.20
  SEED MIXTURE, CV                        |                            |                            |
0054 621-06553               412.100  kg  |       8.15000       3358.62|       6.61000       2723.98|       8.55000        3523.46
  SEED MIXTURE, R                         |                            |                            |
0055 621-06565                19.600  Mg  |     468.00000       9172.80|     808.16000      15839.94|     490.00000        9604.00
  MULCHING MATERIAL                       |                            |                            |
0056 622-52436                 5.000  EACH|      30.00000        150.00|      30.00000        150.00|      27.00000         135.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-98200                10.000  EACH|      30.00000        300.00|      30.00000        300.00|      27.00000         270.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0058 701-96089              2406.000  m   |      95.00000     228570.00|      75.00000     180450.00|     105.00000      252630.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0059 702-51005               312.200  m3  |     400.00000     124880.00|     850.00000     265370.00|     680.00000      212296.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0060 702-51015               263.800  m3  |     400.00000     105520.00|     425.00000     112115.00|     420.00000      110796.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0061 702-51100              7992.000  kg  |       8.00000      63936.00|       3.98000      31808.16|       7.35000       58741.20
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0062 702-51110              2972.000  kg  |       5.14000      15276.08|       5.97000      17742.84|       5.25000       15603.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-90915               127.400  m3  |     825.00000     105105.00|     700.00000      89180.00|     540.00000       68796.00
  CONCRETE, A , MSE WALL CAP              |                            |                            |
0064 702-92857                49.500  m3  |     525.00000      25987.50|     880.00000      43560.00|     540.00000       26730.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0065 703-51030             48945.000  kg  |       1.55000      75864.75|       1.28000      62649.60|       1.65000       80759.25
  REINFORCING STEEL                       |                            |                            |
0066 703-51032            176494.000  kg  |       1.60000     282390.40|       1.29000     227677.26|       1.70000      300039.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 703-97703               192.000  EACH|      18.00000       3456.00|      27.18000       5218.56|      14.15000        2716.80
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0068 704-51002               978.600  m3  |     450.00000     440370.00|     890.00000     870954.00|     435.00000      425691.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0069 706-05734                 4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00|    1650.00000        6600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0070 706-51020               140.400  m3  |     445.00000      62478.00|     765.00000     107406.00|     520.00000       73008.00
  CONCRETE, C, RAILING                    |                            |                            |
0071 706-94133               538.000  m   |     125.00000      67250.00|     114.21000      61444.98|     156.50000       84197.00
  RAILING, TUBE, GALVANIZED STEEL         |                            |                            |
0072 707-05064                26.000  m   |    4200.00000     109200.00|    7381.58000     191921.08|    4350.00000      113100.00
  PRECAST , BENT CAP GIRDER               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 707-05994              1000.000  m   |     485.00000     485000.00|     695.50000     695500.00|     545.00000      545000.00
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1676 mm X 1524 mm                 |                            |                            |
0074 709-51821                        LUMP|   16770.00000      16770.00|   16770.00000      16770.00|   21740.00000       21740.00
  SURFACE SEAL                            |                            |                            |
0075 711-51070                32.000  EACH|      75.00000       2400.00|      67.88000       2172.16|      55.00000        1760.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0076 715-05019                44.000  m   |     160.00000       7040.00|     194.74000       8568.56|     180.00000        7920.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0077 715-05048              1440.000  m   |      11.70000      16848.00|       7.44000      10713.60|      10.50000       15120.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0078 715-05053                95.000  m   |      59.50000       5652.50|      30.55000       2902.25|      33.60000        3192.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0079 715-05149               408.100  m   |      52.00000      21221.20|      75.00000      30607.50|      76.65000       31280.87
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0080 715-05152               283.700  m   |      67.00000      19007.90|      78.00000      22128.60|      91.35000       25916.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0081 715-05154               159.100  m   |      90.00000      14319.00|     105.00000      16705.50|     110.25000       17540.78
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0082 715-05168                 6.500  m   |      65.00000        422.50|     150.00000        975.00|     143.85000         935.03
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0083 715-05169                17.200  m   |      74.00000       1272.80|     100.00000       1720.00|      98.70000        1697.64
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0084 715-05171                64.000  m   |      85.00000       5440.00|      90.00000       5760.00|     106.35000        6806.40
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0085 715-05173                18.000  m   |     122.00000       2196.00|     100.00000       1800.00|     118.25000        2128.50
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0086 715-05407                64.500  m   |      11.00000        709.50|      12.00000        774.00|      16.80000        1083.60
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0087 715-46000                 2.000  EACH|     180.00000        360.00|     161.33000        322.66|     255.00000         510.00
  PIPE END SECTION, 300 mm                |                            |                            |
0088 715-46005                 2.000  EACH|     232.00000        464.00|     176.33000        352.66|     267.75000         535.50
  PIPE END SECTION, 375 mm                |                            |                            |
0089 715-46010                 7.000  EACH|     284.00000       1988.00|     191.32000       1339.24|     865.00000        6055.00
  PIPE END SECTION, 450 mm                |                            |                            |
0090 715-46020                 2.000  EACH|     335.00000        670.00|     276.99000        553.98|     362.00000         724.00
  PIPE END SECTION, 600 mm                |                            |                            |
0091 715-46040                 2.000  EACH|     667.00000       1334.00|     482.20000        964.40|     771.00000        1542.00
  PIPE END SECTION, 900 mm                |                            |                            |
0092 718-06531                 6.000  EACH|     600.00000       3600.00|     500.00000       3000.00|     357.00000        2142.00
  OUTLET PROTECTOR, 3                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 718-06532              1000.000  m   |       3.30000       3300.00|       2.75000       2750.00|       3.25000        3250.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0094 718-52610               304.200  m3  |      53.90000      16396.38|      26.23000       7979.17|      36.75000       11179.35
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0095 718-99153              3844.000  m2  |       0.90000       3459.60|       1.22000       4689.68|       1.60000        6150.40
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0096 720-45041                 4.000  EACH|    2200.00000       8800.00|    2712.29000      10849.16|    2180.00000        8720.00
  INLET, H5                               |                            |                            |
0097 720-45045                10.000  EACH|    1200.00000      12000.00|    1655.03000      16550.30|    1510.00000       15100.00
  INLET, J10                              |                            |                            |
0098 720-45205                 1.000  EACH|    1350.00000       1350.00|    2507.46000       2507.46|    1625.00000        1625.00
  CATCH BASIN, A2                         |                            |                            |
0099 720-45250                 2.000  EACH|    1600.00000       3200.00|    2948.77000       5897.54|    1900.00000        3800.00
  CATCH BASIN, K10                        |                            |                            |
0100 720-96275                 9.000  EACH|    1800.00000      16200.00|    2135.26000      19217.34|    1430.00000       12870.00
  MANHOLE, A2                             |                            |                            |
0101 728-98377                        LUMP|   13200.00000      13200.00|   13200.00000      13200.00|   13865.00000       13865.00
  MASONRY COATING                         |                            |                            |
0102 731-93945              3041.000  m2  |      98.00000     298018.00|      78.00000     237198.00|     103.25000      313983.25
  FACE PANELS, CONCRETE                   |                            |                            |
0103 731-93946              3041.000  m2  |      42.00000     127722.00|      64.00000     194624.00|      63.00000      191583.00
  WALL ERECTION                           |                            |                            |
0104 731-93947               515.000  m   |      25.00000      12875.00|     175.00000      90125.00|      25.20000       12978.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0105 801-01093                 4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|    1600.00000        6400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0106 801-06203              4352.000  m   |       0.49000       2132.48|       0.49000       2132.48|       0.35000        1523.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0107 801-06207              7888.000  m   |       2.62000      20666.56|       2.62000      20666.56|       3.20000       25241.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0108 801-06605                 6.000  EACH|     140.00000        840.00|     175.00000       1050.00|     156.45000         938.70
  BARRICADE, IIIA                         |                            |                            |
0109 801-06640                14.000  EACH|     125.00000       1750.00|     150.00000       2100.00|     156.45000        2190.30
  CONSTRUCTION SIGN, A                    |                            |                            |
0110 801-06645                 4.000  EACH|      60.00000        240.00|      75.00000        300.00|     115.50000         462.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0111 801-06710              1080.000  DAY |      14.00000      15120.00|       1.00000       1080.00|      15.75000       17010.00
  FLASHING ARROW SIGN                     |                            |                            |
0112 801-06775                        LUMP|  619000.00000     619000.00|  333929.00000     333929.00|  358984.00000      358984.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 808-06701               489.000  m   |       1.05000        513.45|       1.05000        513.45|       1.05000         513.45
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0114 808-06703                71.000  m   |       1.05000         74.55|       1.05000         74.55|       1.05000          74.55
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0115 808-06713               336.000  m   |       1.05000        352.80|       0.60000        201.60|       0.80000         268.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0116 808-06716              1815.000  m   |       1.05000       1905.75|       0.80000       1452.00|       1.25000        2268.75
  LINE, REMOVE                            |                            |                            |
0117 808-75051               284.000  m   |       3.10000        880.40|       3.75000       1065.00|       4.20000        1192.80
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0118 808-75054               284.000  m   |       3.10000        880.40|       3.75000       1065.00|       4.20000        1192.80
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0119 808-75059                71.000  m   |       3.10000        220.10|       3.75000        266.25|       4.20000         298.20
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0120 808-75063                71.000  m   |       3.10000        220.10|       3.75000        266.25|       4.20000         298.20
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   100 mm                                 |                            |                            |
0121 808-75240               300.000  m   |       1.05000        315.00|       1.05000        315.00|       1.05000         315.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0122 808-75245              2145.000  m   |       1.05000       2252.25|       1.05000       2252.25|       1.05000        2252.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0123 808-75274                20.000  m   |       2.10000         42.00|      16.25000        325.00|       4.00000          80.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0124 808-75297                 4.000  m   |       8.00000         32.00|      16.25000         65.00|      12.10000          48.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0125 808-75320                16.000  EACH|      50.00000        800.00|      54.25000        868.00|      63.00000        1008.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0126 808-75325                15.000  EACH|      60.00000        900.00|      78.50000       1177.50|      84.00000        1260.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0127 808-75998               150.000  EACH|      45.00000       6750.00|      21.50000       3225.00|      27.25000        4087.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-0918397
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0128 808-92027                60.000  m   |       2.10000        126.00|       5.40000        324.00|       4.00000         240.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0129 501-04771                        LUMP|    1000.00000       1000.00|    1400.00000       1400.00|    2100.00000        2100.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0130 206-51230               650.000  m3  |      62.00000      40300.00|      27.00000      17550.00|      38.00000       24700.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0131 210-05839                        LUMP|    5000.00000       5000.00|       0.10000          0.10|    2725.00000        2725.00
  TEMPORARY SHORING DESIGN FOR PARCEL 169 |                            |                            |
0132 210-05839                        LUMP|   35000.00000      35000.00|       0.10000          0.10|    5440.00000        5440.00
  TEMPORARY SHORING, PARCEL 169           |                            |                            |
0133 210-05839                        LUMP|    5000.00000       5000.00|    2615.61000       2615.61|    2500.00000        2500.00
  TEMPORARY DRIVE, CONNECTION FOR LSR #2  |                            |                            |
0134 108-01614                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|    7500.00000        7500.00
  PARTNERING OVERHEAD                     |                            |                            |
0137 401-05455              1420.000  Mg  |      37.00000      52540.00|      37.00000      52540.00|      45.50000       64610.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0138 401-05456              1237.000  Mg  |      40.85000      50531.45|      40.00000      49480.00|      55.00000       68035.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0139 211-02050              1100.000  m3  |      36.00000      39600.00|      30.00000      33000.00|      20.00000       22000.00
  B BORROW                                |                            |                            |
     SECTION TOTALS                       |             $  5,947,369.44|             $  7,226,656.44|                $  7,483,724.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,947,369.44|             $  7,226,656.44|                $  7,483,724.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1925.00000      26950.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   50000.00000      50000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  450000.00000     450000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   45000.00000      45000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              9660.000  m2  |       6.50000      62790.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               603.000  m   |       9.00000       5427.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03000                        LUMP|    3425.00000       3425.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  168                                     |                            |                            |
0008 202-03000                        LUMP|    6900.00000       6900.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  169                                     |                            |                            |
0009 202-51330                        LUMP| 1825000.00000    1825000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0010 203-02000              7540.000  m3  |      19.00000     143260.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070             89726.000  m3  |      17.90000    1606095.40|                            |
  BORROW                                  |                            |                            |
0012 205-02224               969.000  m   |       5.60000       5426.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02231               174.900  m   |      42.00000       7345.80|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0014 205-02234                 8.000  EACH|      50.00000        400.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0015 205-02237                20.000  EACH|      35.00000        700.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 211-02060             18873.000  m3  |      30.20000     569964.60|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467               114.400  m3  |      50.00000       5720.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 303-04075               251.200  Mg  |      14.65000       3680.08|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0019 303-04095               100.000  Mg  |      18.20000       1820.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0020 303-52308              1041.000  Mg  |      14.60000      15198.60|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0021 304-06464                76.000  m3  |      30.00000       2280.00|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0022 401-05437              9336.000  Mg  |      34.00000     317424.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 402-05470              3250.000  Mg  |      27.00000      87750.00|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 402-05481              1367.000  Mg  |      30.00000      41010.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0027 406-05520                16.900  Mg  |     240.00000       4056.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 601-01522                 4.000  EACH|    1300.00000       5200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-04746                 6.000  EACH|    6300.00000      37800.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0030 601-94689                 4.000  EACH|    3400.00000      13600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 1.000  EACH|    2200.00000       2200.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               381.000  m   |      34.00000      12954.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06639               771.700  m   |      44.00000      33954.80|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06729                22.000  EACH|       5.00000        110.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0035 603-92636               446.100  m   |      40.35000      18000.14|                            |
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0036 604-06069                50.800  m2  |      65.00000       3302.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-91531              2330.700  m2  |      26.00000      60598.20|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0038 605-06140              1334.000  m   |      29.50000      39353.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0039 610-05527                49.500  Mg  |      47.00000       2326.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 610-06257               429.000  m2  |      52.00000      22308.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0041 611-06497                 4.000  EACH|     150.00000        600.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0042 611-06498                 2.000  EACH|     195.00000        390.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0043 611-95728               969.000  m2  |      53.00000      51357.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0044 615-06490                17.000  EACH|     130.00000       2210.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                12.000  EACH|     450.00000       5400.00|                            |
  MONUMENT, B                             |                            |                            |
0046 615-06515                 1.000  EACH|     150.00000        150.00|                            |
  MONUMENT, D                             |                            |                            |
0047 616-02320               252.000  m2  |       2.50000        630.00|                            |
  GEOTEXTILES                             |                            |                            |
0048 621-01004                 1.000  EACH|     850.00000        850.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-01371                34.800  kg  |      16.50000        574.20|                            |
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0050 621-01882               195.200  kg  |      16.50000       3220.80|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0051 621-02356                58.700  kg  |     300.00000      17610.00|                            |
  SEEDING, WETLAND                        |                            |                            |
0052 621-06545                 3.800  Mg  |     610.00000       2318.00|                            |
  FERTILIZER                              |                            |                            |
0053 621-06548                 7.600  kg  |      45.00000        342.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0054 621-06553               412.100  kg  |       8.15000       3358.62|                            |
  SEED MIXTURE, R                         |                            |                            |
0055 621-06565                19.600  Mg  |     470.00000       9212.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0056 622-52436                 5.000  EACH|      30.00000        150.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-98200                10.000  EACH|      30.00000        300.00|                            |
  SIGN, DO NOT DISTURB                    |                            |                            |
0058 701-96089              2406.000  m   |      94.00000     226164.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 702-51005               312.200  m3  |     850.00000     265370.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0060 702-51015               263.800  m3  |     850.00000     224230.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0061 702-51100              7992.000  kg  |      11.00000      87912.00|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0062 702-51110              2972.000  kg  |       4.75000      14117.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-90915               127.400  m3  |     675.00000      85995.00|                            |
  CONCRETE, A , MSE WALL CAP              |                            |                            |
0064 702-92857                49.500  m3  |     705.00000      34897.50|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0065 703-51030             48945.000  kg  |       1.32000      64607.40|                            |
  REINFORCING STEEL                       |                            |                            |
0066 703-51032            176494.000  kg  |       1.42000     250621.48|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 703-97703               192.000  EACH|      15.00000       2880.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0068 704-51002               978.600  m3  |     530.00000     518658.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0069 706-05734                 4.000  EACH|    1300.00000       5200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0070 706-51020               140.400  m3  |     445.00000      62478.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0071 706-94133               538.000  m   |     140.00000      75320.00|                            |
  RAILING, TUBE, GALVANIZED STEEL         |                            |                            |
0072 707-05064                26.000  m   |    4335.00000     112710.00|                            |
  PRECAST , BENT CAP GIRDER               |                            |                            |
0073 707-05994              1000.000  m   |     575.00000     575000.00|                            |
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1676 mm X 1524 mm                 |                            |                            |
0074 709-51821                        LUMP|   15000.00000      15000.00|                            |
  SURFACE SEAL                            |                            |                            |
0075 711-51070                32.000  EACH|      43.50000       1392.00|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0076 715-05019                44.000  m   |     135.00000       5940.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0077 715-05048              1440.000  m   |      13.10000      18864.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0078 715-05053                95.000  m   |      29.50000       2802.50|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 715-05149               408.100  m   |      65.50000      26730.55|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0080 715-05152               283.700  m   |      45.00000      12766.50|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0081 715-05154               159.100  m   |      95.00000      15114.50|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0082 715-05168                 6.500  m   |     135.00000        877.50|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0083 715-05169                17.200  m   |      66.50000       1143.80|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0084 715-05171                64.000  m   |      92.20000       5900.80|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0085 715-05173                18.000  m   |      91.20000       1641.60|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0086 715-05407                64.500  m   |      60.85000       3924.83|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0087 715-46000                 2.000  EACH|     325.00000        650.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0088 715-46005                 2.000  EACH|     340.00000        680.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0089 715-46010                 7.000  EACH|     355.00000       2485.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0090 715-46020                 2.000  EACH|     390.00000        780.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0091 715-46040                 2.000  EACH|     585.00000       1170.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0092 718-06531                 6.000  EACH|     200.00000       1200.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0093 718-06532              1000.000  m   |       2.55000       2550.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0094 718-52610               304.200  m3  |      26.30000       8000.46|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0095 718-99153              3844.000  m2  |       2.40000       9225.60|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0096 720-45041                 4.000  EACH|    1800.00000       7200.00|                            |
  INLET, H5                               |                            |                            |
0097 720-45045                10.000  EACH|    1100.00000      11000.00|                            |
  INLET, J10                              |                            |                            |
0098 720-45205                 1.000  EACH|    1600.00000       1600.00|                            |
  CATCH BASIN, A2                         |                            |                            |
0099 720-45250                 2.000  EACH|    1800.00000       3600.00|                            |
  CATCH BASIN, K10                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 720-96275                 9.000  EACH|    1075.00000       9675.00|                            |
  MANHOLE, A2                             |                            |                            |
0101 728-98377                        LUMP|   14500.00000      14500.00|                            |
  MASONRY COATING                         |                            |                            |
0102 731-93945              3041.000  m2  |     115.00000     349715.00|                            |
  FACE PANELS, CONCRETE                   |                            |                            |
0103 731-93946              3041.000  m2  |      75.00000     228075.00|                            |
  WALL ERECTION                           |                            |                            |
0104 731-93947               515.000  m   |      55.00000      28325.00|                            |
  LEVELING PAD, CONCRETE                  |                            |                            |
0105 801-01093                 4.000  EACH|     950.00000       3800.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0106 801-06203              4352.000  m   |       0.49000       2132.48|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0107 801-06207              7888.000  m   |       2.60000      20508.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0108 801-06605                 6.000  EACH|     140.00000        840.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0109 801-06640                14.000  EACH|     125.00000       1750.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0110 801-06645                 4.000  EACH|      60.00000        240.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0111 801-06710              1080.000  DAY |      14.00000      15120.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0112 801-06775                        LUMP|   59200.00000      59200.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0113 808-06701               489.000  m   |       1.05000        513.45|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0114 808-06703                71.000  m   |       1.05000         74.55|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0115 808-06713               336.000  m   |       1.05000        352.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0116 808-06716              1815.000  m   |       1.05000       1905.75|                            |
  LINE, REMOVE                            |                            |                            |
0117 808-75051               284.000  m   |       3.10000        880.40|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0118 808-75054               284.000  m   |       3.10000        880.40|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0119 808-75059                71.000  m   |       3.10000        220.10|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0120 808-75063                71.000  m   |       3.10000        220.10|                            |
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   100 mm                                 |                            |                            |
0121 808-75240               300.000  m   |       1.05000        315.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0122 808-75245              2145.000  m   |       1.05000       2252.25|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0123 808-75274                20.000  m   |       2.10000         42.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0124 808-75297                 4.000  m   |       8.00000         32.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0125 808-75320                16.000  EACH|      50.00000        800.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0126 808-75325                15.000  EACH|      60.00000        900.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0127 808-75998               150.000  EACH|      45.00000       6750.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0128 808-92027                60.000  m   |       2.10000        126.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0129 501-04771                        LUMP|    1000.00000       1000.00|                            |
  CORING CONCRETE PAVEMENT                |                            |                            |
0130 206-51230               650.000  m3  |      45.00000      29250.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0131 210-05839                        LUMP|    5000.00000       5000.00|                            |
  TEMPORARY SHORING DESIGN FOR PARCEL 169 |                            |                            |
0132 210-05839                        LUMP|   50000.00000      50000.00|                            |
  TEMPORARY SHORING, PARCEL 169           |                            |                            |
0133 210-05839                        LUMP|    2500.00000       2500.00|                            |
  TEMPORARY DRIVE, CONNECTION FOR LSR #2  |                            |                            |
0134 108-01614                        LUMP|    4100.00000       4100.00|                            |
  PARTNERING OVERHEAD                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 400 -16
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,190,476.16                                                  ROUTE : US 41
     CALL ORDER   : 400                     CONTRACT ID : B -25234-A                   COUNTIES : LAKE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |                            |
                                          |ELLAS CONSTRUCTION CO       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0137 401-05455              1420.000  Mg  |      37.00000      52540.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0138 401-05456              1237.000  Mg  |      40.85000      50531.45|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0139 211-02050              1100.000  m3  |      30.20000      33220.00|                            |
  B BORROW                                |                            |                            |
     SECTION TOTALS                       |             $  9,384,689.69|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,384,689.69|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 410 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 49
     CALL ORDER   : 410                     CONTRACT ID : B -25236-A                   COUNTIES : PORTER
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    284,422.38     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    288,076.45     101.2847%
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    304,272.15     106.9789%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    323,563.20     113.7615%
   5   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    353,000.00     124.1111%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 420 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  115  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 5189006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $  1,386,032.75     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,402,500.19     101.1880%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,439,433.15     103.8527%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,459,423.61     105.2950%
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,479,841.84     106.7681%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,508,095.84     108.8066%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,538,520.67     111.0017%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1212938              |(3) 35-1609544
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1200.00000       9600.00|     750.00000       6000.00|    1300.00000       10400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   11040.00000       11040.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   69400.00000      69400.00|   72000.00000      72000.00|   73100.00000       73100.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               518.000  m2  |      18.00000       9324.00|      14.50000       7511.00|      10.00000        5180.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               435.090  m   |      12.00000       5221.08|       6.25000       2719.31|      11.50000        5003.54
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               145.000  m2  |      30.00000       4350.00|      29.00000       4205.00|       6.00000         870.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               353.000  m   |      10.00000       3530.00|      13.50000       4765.50|       8.00000        2824.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|  160000.00000     160000.00|  131000.00000     131000.00|  103505.00000      103505.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368               113.000  m2  |      20.00000       2260.00|      25.00000       2825.00|      30.00000        3390.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 203-02000               310.700  m3  |      25.00000       7767.50|      20.50000       6369.35|      12.00000        3728.40
  EXCAVATION, COMMON                      |                            |                            |
0011 211-06467                39.000  m3  |      45.00000       1755.00|      90.00000       3510.00|      35.00000        1365.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               623.800  Mg  |      22.00000      13723.60|      14.00000       8733.20|      20.24000       12625.71
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/25/01
                                                                                                                   PAGE : 420 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1212938              |(3) 35-1609544
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 404-05511               900.000  m2  |       4.00000       3600.00|       3.90000       3510.00|       4.14000        3726.00
  SEAL COAT, 2                            |                            |                            |
0014 406-05521               540.000  m2  |       0.35000        189.00|       0.40000        216.00|       0.40000         216.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 501-05180               220.000  m2  |      50.00000      11000.00|      52.00000      11440.00|      68.00000       14960.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0016 501-05310                36.000  m   |     350.00000      12600.00|     295.00000      10620.00|     330.00000       11880.00
  TERMINAL JOINT                          |                            |                            |
0017 601-01115                 3.810  m   |      95.00000        361.95|     100.00000        381.00|     105.80000         403.10
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0018 601-01522                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1323.00000        5292.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-01626                 2.000  EACH|    1700.00000       3400.00|    1800.00000       3600.00|    2000.00000        4000.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0020 601-04746                 2.000  EACH|    6000.00000      12000.00|    5000.00000      10000.00|    6555.00000       13110.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-06233                 2.000  EACH|    8500.00000      17000.00|    7100.00000      14200.00|    7760.00000       15520.00
  IMPACT ATTENUATOR, ED, W1, TL-3, 110    |                            |                            |
  km/h                                    |                            |                            |
0022 601-06416                 1.000  EACH|     750.00000        750.00|     815.00000        815.00|     862.00000         862.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  ED, W1, 110 km/h                        |                            |                            |
0023 601-94689                 1.000  EACH|    3500.00000       3500.00|    3500.00000       3500.00|    3852.00000        3852.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    2250.00000       2250.00|    2500.00000       2500.00|    2588.00000        2588.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               321.945  m   |      35.00000      11268.08|      34.00000      10946.13|      36.80000       11847.58
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99132                 2.000  EACH|     150.00000        300.00|     170.00000        340.00|     172.00000         344.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0027 602-06639               342.000  m   |      55.00000      18810.00|      83.00000      28386.00|      62.34000       21320.28
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06646               279.000  m   |      52.00000      14508.00|      72.00000      20088.00|      55.77000       15559.83
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0029 602-06729                26.000  EACH|      10.00000        260.00|       7.30000        189.80|      10.00000         260.00
  BARRIER DELINEATOR                      |                            |                            |
0030 605-05523               360.000  m   |      20.00000       7200.00|      20.00000       7200.00|      20.81000        7491.60
  CURB, HMA                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1212938              |(3) 35-1609544
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 605-06095               353.000  m   |      28.00000       9884.00|      38.00000      13414.00|      30.00000       10590.00
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0032 605-06205               149.000  m   |      65.00000       9685.00|      95.00000      14155.00|      50.00000        7450.00
  CENTER CURB, B, CONCRETE MODIFIED       |                            |                            |
0033 610-05527              1227.500  Mg  |      78.00000      95745.00|      82.00000     100655.00|      88.20000      108265.50
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               297.000  m2  |      50.00000      14850.00|      52.00000      15444.00|      68.00000       20196.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 616-02320               349.000  m2  |       5.00000       1745.00|       4.80000       1675.20|       2.00000         698.00
  GEOTEXTILES                             |                            |                            |
0036 616-06406               116.000  m2  |      32.00000       3712.00|      34.00000       3944.00|      40.00000        4640.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06455               178.000  m2  |      45.00000       8010.00|      34.00000       6052.00|      55.00000        9790.00
  SLOPEWALL                               |                            |                            |
0038 701-01849                30.400  m   |     528.00000      16051.20|     400.00000      12160.00|     132.00000        4012.80
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0039 702-51005               130.400  m3  |     550.00000      71720.00|     530.00000      69112.00|     637.82000       83171.73
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 702-51015                 3.800  m3  |     550.00000       2090.00|     410.00000       1558.00|    1000.00000        3800.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0041 702-51863               320.000  EACH|      15.00000       4800.00|       9.50000       3040.00|       6.00000        1920.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-51030             13014.000  kg  |       1.25000      16267.50|       1.25000      16267.50|       1.15000       14966.10
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             62658.000  kg  |       1.50000      93987.00|       1.35000      84588.30|       1.37000       85841.46
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-05892               400.400  m3  |     450.00000     180180.00|     430.00000     172172.00|     522.11000      209052.84
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0045 704-51002                31.700  m3  |     500.00000      15850.00|     435.00000      13789.50|     405.28000       12847.38
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|     600.00000       2400.00|    1300.00000       5200.00|    1265.00000        5060.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                32.600  m3  |     450.00000      14670.00|     425.00000      13855.00|     568.00000       18516.80
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|   12000.00000      12000.00|   13000.00000      13000.00|   10579.00000       10579.00
  SURFACE SEAL                            |                            |                            |
0049 711-51035            105504.000  kg  |       2.21000     233163.84|       2.60000     274310.40|       2.79000      294356.16
  STRUCTURAL STEEL                        |                            |                            |
0050 711-51864              1572.000  EACH|      15.00000      23580.00|      14.00000      22008.00|      14.95000       23501.40
  DRILLED HOLE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1212938              |(3) 35-1609544
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 711-51877                        LUMP|   22000.00000      22000.00|   16000.00000      16000.00|   24000.00000       24000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0052 711-96800              3192.000  EACH|       2.00000       6384.00|       1.65000       5266.80|       2.10000        6703.20
  STUD SHEAR CONNECTOR                    |                            |                            |
0053 715-05407                63.000  m   |      16.00000       1008.00|      32.00000       2016.00|      19.68000        1239.84
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 720-01894                 4.000  EACH|     375.00000       1500.00|     355.00000       1420.00|     575.00000        2300.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0055 720-44296                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     125.00000         250.00
  CAP INLET                               |                            |                            |
0056 722-60824               540.000  m2  |      10.00000       5400.00|       6.50000       3510.00|      16.55000        8937.00
  SURFACE MILLING                         |                            |                            |
0057 726-99095                64.000  EACH|     320.00000      20480.00|     575.00000      36800.00|     359.60000       23014.40
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0058 801-06203               876.000  m   |       1.00000        876.00|       1.05000        919.80|       0.63000         551.88
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06207              8972.000  m   |       3.00000      26916.00|       3.20000      28710.40|       3.33000       29876.76
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06606                20.000  EACH|     150.00000       3000.00|     170.00000       3400.00|     132.00000        2640.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06640                22.000  EACH|     110.00000       2420.00|     125.00000       2750.00|     103.00000        2266.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      50.00000        100.00|      52.00000        104.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710               240.000  DAY |      18.00000       4320.00|      16.70000       4008.00|      20.00000        4800.00
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   28000.00000      28000.00|   36000.00000      36000.00|   23326.00000       23326.00
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-91122                 7.000  EACH|      60.00000        420.00|     110.00000        770.00|      69.00000         483.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0067 805-06592               166.000  m   |      36.00000       5976.00|      39.00000       6474.00|      41.40000        6872.40
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0068 808-06711               518.000  m   |       0.50000        259.00|       0.25000        129.50|       0.36000         186.48
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0069 808-06713              2396.000  m   |       0.50000       1198.00|       0.25000        599.00|       0.36000         862.56
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06714              1138.000  m   |       0.50000        569.00|       0.25000        284.50|       0.36000         409.68
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0071 808-06716              2438.000  m   |       1.00000       2438.00|       1.00000       2438.00|       1.73000        4217.74
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1212938              |(3) 35-1609544
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-06218                35.000  m   |      20.00000        700.00|      22.00000        770.00|      23.00000         805.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0073 808-01238                 2.000  EACH|      75.00000        150.00|      80.00000        160.00|      46.00000          92.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,386,032.75|             $  1,402,500.19|                $  1,439,433.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,386,032.75|             $  1,402,500.19|                $  1,439,433.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |     250.00000       2000.00|     900.00000       7200.00|    1500.14000       12001.12
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5200.00000       5200.00|   10000.00000      10000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   74750.00000      74750.00|   72000.00000       72000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               518.000  m2  |      13.00000       6734.00|      20.00000      10360.00|      20.00000       10360.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               435.090  m   |      10.60000       4611.95|       8.50000       3698.27|      10.00000        4350.90
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               145.000  m2  |      30.00000       4350.00|      10.25000       1486.25|      16.00000        2320.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               353.000  m   |      15.50000       5471.50|      12.00000       4236.00|      18.00000        6354.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|  110000.00000     110000.00|  134106.00000     134106.00|  184000.00000      184000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368               113.000  m2  |      12.00000       1356.00|      35.00000       3955.00|      80.00000        9040.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 203-02000               310.700  m3  |      20.00000       6214.00|      40.00000      12428.00|      26.00000        8078.20
  EXCAVATION, COMMON                      |                            |                            |
0011 211-06467                39.000  m3  |      70.00000       2730.00|     100.00000       3900.00|      65.00000        2535.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               623.800  Mg  |      17.60000      10978.88|      23.50000      14659.30|      18.00000       11228.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 404-05511               900.000  m2  |       3.60000       3240.00|       4.00000       3600.00|       3.60000        3240.00
  SEAL COAT, 2                            |                            |                            |
0014 406-05521               540.000  m2  |       0.35000        189.00|       0.40000        216.00|       0.35000         189.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 501-05180               220.000  m2  |      70.00000      15400.00|      56.00000      12320.00|      75.00000       16500.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0016 501-05310                36.000  m   |     340.00000      12240.00|     400.00000      14400.00|     350.00000       12600.00
  TERMINAL JOINT                          |                            |                            |
0017 601-01115                 3.810  m   |      97.00000        369.57|      81.00000        308.61|      92.00000         350.52
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0018 601-01522                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-01626                 2.000  EACH|    1700.00000       3400.00|    1600.00000       3200.00|    1650.00000        3300.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-04746                 2.000  EACH|    5900.00000      11800.00|    7900.00000      15800.00|    5700.00000       11400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-06233                 2.000  EACH|    7000.00000      14000.00|    8000.00000      16000.00|    6750.00000       13500.00
  IMPACT ATTENUATOR, ED, W1, TL-3, 110    |                            |                            |
  km/h                                    |                            |                            |
0022 601-06416                 1.000  EACH|     800.00000        800.00|     575.00000        575.00|     750.00000         750.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  ED, W1, 110 km/h                        |                            |                            |
0023 601-94689                 1.000  EACH|    3500.00000       3500.00|    3200.00000       3200.00|    3350.00000        3350.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    2350.00000       2350.00|    2100.00000       2100.00|    2250.00000        2250.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               321.945  m   |      33.50000      10785.16|      31.80000      10237.85|      32.00000       10302.24
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99132                 2.000  EACH|     160.00000        320.00|      60.00000        120.00|     150.00000         300.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0027 602-06639               342.000  m   |      77.00000      26334.00|      60.00000      20520.00|      75.00000       25650.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06646               279.000  m   |      75.00000      20925.00|      57.00000      15903.00|      70.00000       19530.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0029 602-06729                26.000  EACH|      10.00000        260.00|      12.00000        312.00|      12.00000         312.00
  BARRIER DELINEATOR                      |                            |                            |
0030 605-05523               360.000  m   |      18.10000       6516.00|      20.00000       7200.00|      18.10000        6516.00
  CURB, HMA                               |                            |                            |
0031 605-06095               353.000  m   |      50.00000      17650.00|      65.00000      22945.00|      20.00000        7060.00
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0032 605-06205               149.000  m   |     105.00000      15645.00|     155.00000      23095.00|     100.00000       14900.00
  CENTER CURB, B, CONCRETE MODIFIED       |                            |                            |
0033 610-05527              1227.500  Mg  |      74.20000      91080.50|      80.00000      98200.00|      74.20000       91080.50
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               297.000  m2  |      66.00000      19602.00|      70.00000      20790.00|      75.00000       22275.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 616-02320               349.000  m2  |       2.75000        959.75|       3.00000       1047.00|       4.00000        1396.00
  GEOTEXTILES                             |                            |                            |
0036 616-06406               116.000  m2  |      27.00000       3132.00|      40.00000       4640.00|      30.00000        3480.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06455               178.000  m2  |      90.00000      16020.00|      80.00000      14240.00|      70.00000       12460.00
  SLOPEWALL                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 701-01849                30.400  m   |     200.00000       6080.00|     200.00000       6080.00|     100.00000        3040.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0039 702-51005               130.400  m3  |     850.00000     110840.00|     725.00000      94540.00|     900.00000      117360.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 702-51015                 3.800  m3  |     350.00000       1330.00|     700.00000       2660.00|    1200.00000        4560.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0041 702-51863               320.000  EACH|       6.00000       1920.00|      12.00000       3840.00|      10.00000        3200.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-51030             13014.000  kg  |       1.00000      13014.00|       1.08000      14055.12|       1.35000       17568.90
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             62658.000  kg  |       1.25000      78322.50|       1.28000      80202.24|       1.50000       93987.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-05892               400.400  m3  |     500.00000     200200.00|     510.00000     204204.00|     500.00000      200200.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0045 704-51002                31.700  m3  |    1000.00000      31700.00|     880.00000      27896.00|     750.00000       23775.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1350.00000       5400.00|    1600.00000       6400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                32.600  m3  |     475.00000      15485.00|     450.00000      14670.00|     575.00000       18745.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    9000.00000       9000.00|   10500.00000      10500.00|   15000.00000       15000.00
  SURFACE SEAL                            |                            |                            |
0049 711-51035            105504.000  kg  |       2.65000     279585.60|       2.00000     211008.00|       2.00000      211008.00
  STRUCTURAL STEEL                        |                            |                            |
0050 711-51864              1572.000  EACH|      13.50000      21222.00|      14.25000      22401.00|      13.00000       20436.00
  DRILLED HOLE                            |                            |                            |
0051 711-51877                        LUMP|   40000.00000      40000.00|   50000.00000      50000.00|   35000.00000       35000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0052 711-96800              3192.000  EACH|       1.80000       5745.60|       1.65000       5266.80|       1.83000        5841.36
  STUD SHEAR CONNECTOR                    |                            |                            |
0053 715-05407                63.000  m   |      25.00000       1575.00|       6.00000        378.00|      40.00000        2520.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 720-01894                 4.000  EACH|     550.00000       2200.00|     500.00000       2000.00|     450.00000        1800.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0055 720-44296                 2.000  EACH|     350.00000        700.00|     600.00000       1200.00|     400.00000         800.00
  CAP INLET                               |                            |                            |
0056 722-60824               540.000  m2  |       9.00000       4860.00|       9.00000       4860.00|       7.00000        3780.00
  SURFACE MILLING                         |                            |                            |
0057 726-99095                64.000  EACH|     330.00000      21120.00|     275.00000      17600.00|     650.00000       41600.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06203               876.000  m   |       1.00000        876.00|       1.00000        876.00|       0.32000         280.32
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06207              8972.000  m   |       3.15000      28261.80|       3.25000      29159.00|       3.00000       26916.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06606                20.000  EACH|     145.00000       2900.00|     170.00000       3400.00|     120.00000        2400.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06640                22.000  EACH|     115.00000       2530.00|     125.00000       2750.00|     105.00000        2310.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      55.00000        110.00|      50.00000        100.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710               240.000  DAY |      20.00000       4800.00|      26.00000       6240.00|      16.00000        3840.00
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   27000.00000      27000.00|   50000.00000      50000.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-91122                 7.000  EACH|      65.00000        455.00|     195.00000       1365.00|     195.00000        1365.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0067 805-06592               166.000  m   |      38.00000       6308.00|      30.00000       4980.00|      53.92000        8950.72
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0068 808-06711               518.000  m   |       0.40000        207.20|       0.35000        181.30|       0.22000         113.96
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0069 808-06713              2396.000  m   |       0.40000        958.40|       0.35000        838.60|       0.19000         455.24
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06714              1138.000  m   |       0.40000        455.20|       0.35000        398.30|       0.19000         216.22
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0071 808-06716              2438.000  m   |       1.00000       2438.00|       0.90000       2194.20|       1.48000        3608.24
  LINE, REMOVE                            |                            |                            |
0072 801-06218                35.000  m   |      20.00000        700.00|      20.00000        700.00|      18.00000         630.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0073 808-01238                 2.000  EACH|      80.00000        160.00|      75.00000        150.00|      75.00000         150.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,459,423.61|             $  1,479,841.84|                $  1,508,095.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,459,423.61|             $  1,479,841.84|                $  1,508,095.84
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1400.00000      11200.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   14000.00000      14000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   77000.00000      77000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               518.000  m2  |      20.00000      10360.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               435.090  m   |      10.00000       4350.90|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               145.000  m2  |      30.00000       4350.00|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               353.000  m   |      15.00000       5295.00|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|  155000.00000     155000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368               113.000  m2  |      80.00000       9040.00|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0010 203-02000               310.700  m3  |      18.00000       5592.60|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 211-06467                39.000  m3  |      80.00000       3120.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               623.800  Mg  |      28.30000      17653.54|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 404-05511               900.000  m2  |       4.20000       3780.00|                            |
  SEAL COAT, 2                            |                            |                            |
0014 406-05521               540.000  m2  |       0.40000        216.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 501-05180               220.000  m2  |      70.00000      15400.00|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0016 501-05310                36.000  m   |     280.00000      10080.00|                            |
  TERMINAL JOINT                          |                            |                            |
0017 601-01115                 3.810  m   |      90.00000        342.90|                            |
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0018 601-01522                 4.000  EACH|    1450.00000       5800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-01626                 2.000  EACH|    1850.00000       3700.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-04746                 2.000  EACH|    4100.00000       8200.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-06233                 2.000  EACH|    7700.00000      15400.00|                            |
  IMPACT ATTENUATOR, ED, W1, TL-3, 110    |                            |                            |
  km/h                                    |                            |                            |
0022 601-06416                 1.000  EACH|     670.00000        670.00|                            |
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  ED, W1, 110 km/h                        |                            |                            |
0023 601-94689                 1.000  EACH|    3600.00000       3600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    2300.00000       2300.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               321.945  m   |      34.00000      10946.13|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99132                 2.000  EACH|      70.00000        140.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0027 602-06639               342.000  m   |      90.00000      30780.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06646               279.000  m   |      78.00000      21762.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0029 602-06729                26.000  EACH|      10.00000        260.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0030 605-05523               360.000  m   |      19.00000       6840.00|                            |
  CURB, HMA                               |                            |                            |
0031 605-06095               353.000  m   |      45.00000      15885.00|                            |
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0032 605-06205               149.000  m   |      60.00000       8940.00|                            |
  CENTER CURB, B, CONCRETE MODIFIED       |                            |                            |
0033 610-05527              1227.500  Mg  |      76.00000      93290.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               297.000  m2  |      58.00000      17226.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 616-02320               349.000  m2  |       8.00000       2792.00|                            |
  GEOTEXTILES                             |                            |                            |
0036 616-06406               116.000  m2  |      40.00000       4640.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06455               178.000  m2  |      40.00000       7120.00|                            |
  SLOPEWALL                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 701-01849                30.400  m   |     300.00000       9120.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0039 702-51005               130.400  m3  |     625.00000      81500.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 702-51015                 3.800  m3  |     400.00000       1520.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0041 702-51863               320.000  EACH|      15.00000       4800.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-51030             13014.000  kg  |       1.20000      15616.80|                            |
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             62658.000  kg  |       1.40000      87721.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-05892               400.400  m3  |     500.00000     200200.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0045 704-51002                31.700  m3  |     550.00000      17435.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1300.00000       5200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                32.600  m3  |     650.00000      21190.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|   11500.00000      11500.00|                            |
  SURFACE SEAL                            |                            |                            |
0049 711-51035            105504.000  kg  |       2.50000     263760.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0050 711-51864              1572.000  EACH|      21.00000      33012.00|                            |
  DRILLED HOLE                            |                            |                            |
0051 711-51877                        LUMP|   18000.00000      18000.00|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0052 711-96800              3192.000  EACH|       2.40000       7660.80|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0053 715-05407                63.000  m   |      27.00000       1701.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 720-01894                 4.000  EACH|     900.00000       3600.00|                            |
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0055 720-44296                 2.000  EACH|     250.00000        500.00|                            |
  CAP INLET                               |                            |                            |
0056 722-60824               540.000  m2  |       9.50000       5130.00|                            |
  SURFACE MILLING                         |                            |                            |
0057 726-99095                64.000  EACH|     600.00000      38400.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,636,339.49                                                  ROUTE : SR 227
     CALL ORDER   : 420                     CONTRACT ID : B -25280-A                   COUNTIES : WAYNE
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06203               876.000  m   |       0.40000        350.40|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06207              8972.000  m   |       3.50000      31402.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06606                20.000  EACH|     140.00000       2800.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0062 801-06640                22.000  EACH|     130.00000       2860.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      48.00000         96.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710               240.000  DAY |      19.00000       4560.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   48000.00000      48000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-91122                 7.000  EACH|      70.00000        490.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0067 805-06592               166.000  m   |      42.00000       6972.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0068 808-06711               518.000  m   |       0.25000        129.50|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0069 808-06713              2396.000  m   |       0.25000        599.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06714              1138.000  m   |       0.25000        284.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0071 808-06716              2438.000  m   |       1.80000       4388.40|                            |
  LINE, REMOVE                            |                            |                            |
0072 801-06218                35.000  m   |      22.00000        770.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0073 808-01238                 2.000  EACH|      90.00000        180.00|                            |
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,538,520.67|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,538,520.67|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/04/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9929029

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1452502     TRISLER CONSTRUCTION                                                   $    666,881.01     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    671,727.87     100.7267%
   3   35-1381845     HARVEY, GEORGE R. & SON, INC.              CONDITIONAL                 $    707,833.56     106.1409%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    739,241.15     110.8505%
   5   35-1385672     FORCE CONSTRUCTION                                                     $    783,950.74     117.5548%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $    805,250.30     120.7487%
   7   35-1057871     SMOCK FANSLER CORPORATION                                              $    938,795.29     140.7740%
====================================================================================================================================
                                          |(1) 35-1452502              |(2) 35-1310611              |(3) 35-1381845
                                          |TRISLER CONSTRUCTION        |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1200.00000       9600.00|    1250.00000      10000.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    7500.00000       7500.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   35000.00000      35000.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14500.00000      14500.00|   15000.00000      15000.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   14000.00000      14000.00|   25000.00000      25000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              6325.000  m3  |       6.20000      39215.00|       8.00000      50600.00|       6.50000       41112.50
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1099.000  m3  |      13.10000      14396.90|      15.00000      16485.00|       9.50000       10440.50
  BORROW                                  |                            |                            |
0008 203-51223              1132.000  m3  |       6.30000       7131.60|      10.00000      11320.00|       6.50000        7358.00
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02229               687.000  m   |       9.02000       6196.74|       2.50000       1717.50|       9.45000        6492.15
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02233               100.000  m3  |      30.00000       3000.00|      10.00000       1000.00|      20.00000        2000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0011 205-02234                 8.000  EACH|      38.50000        308.00|      50.00000        400.00|      45.00000         360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1452502              |(2) 35-1310611              |(3) 35-1381845
                                          |TRISLER CONSTRUCTION        |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 206-51220               117.400  m3  |      53.00000       6222.20|     100.00000      11740.00|      20.00000        2348.00
  EXCAVATION, WET                         |                            |                            |
0013 206-51235                        LUMP|   25000.00000      25000.00|    1000.00000       1000.00|   25000.00000       25000.00
  COFFERDAM                               |                            |                            |
0014 211-02060               209.100  m3  |      33.00000       6900.30|      25.00000       5227.50|      25.00000        5227.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                21.500  m3  |     164.00000       3526.00|     150.00000       3225.00|     100.00000        2150.00
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04095               740.000  Mg  |      17.50000      12950.00|      18.15000      13431.00|      20.00000       14800.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              3045.000  Mg  |      15.25000      46436.25|      17.50000      53287.50|      17.50000       53287.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05474               898.000  Mg  |      42.60000      38254.80|      44.00000      39512.00|      42.60000       38254.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               401.000  Mg  |      51.04000      20467.04|      54.00000      21654.00|      51.00000       20451.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 404-05514              1781.000  m2  |       2.75000       4897.75|       7.35000      13090.35|       2.75000        4897.75
  SEAL COAT, 5                            |                            |                            |
0021 405-05517                 9.800  Mg  |     396.00000       3880.80|     165.00000       1617.00|     400.00000        3920.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 1.700  Mg  |     220.00000        374.00|     165.00000        280.50|     220.00000         374.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1265.00000       5060.00|    1265.00000       5060.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01740                 1.000  EACH|    1815.00000       1815.00|    1815.00000       1815.00|    1900.00000        1900.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0025 601-06037                 3.000  EACH|     605.00000       1815.00|    1815.00000       5445.00|     630.00000        1890.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105               121.920  m   |      36.00000       4389.12|      35.75000       4358.64|      37.40000        4559.81
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06729                 6.000  EACH|      10.00000         60.00|      10.00000         60.00|      10.00000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0028 603-06040               412.000  m   |      14.85000       6118.20|      14.85000       6118.20|      15.50000        6386.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0029 610-05527               203.000  Mg  |      85.25000      17305.75|      68.75000      13956.25|      85.25000       17305.75
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               224.400  m2  |      54.95000      12330.78|      65.00000      14586.00|      60.00000       13464.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 611-06497                 5.000  EACH|     137.50000        687.50|     150.00000        750.00|     144.00000         720.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1452502              |(2) 35-1310611              |(3) 35-1381845
                                          |TRISLER CONSTRUCTION        |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 615-06490                22.000  EACH|     115.50000       2541.00|     115.50000       2541.00|     120.00000        2640.00
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06527                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     400.00000         800.00
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320              1384.000  m2  |       3.89000       5383.76|       3.50000       4844.00|       3.00000        4152.00
  GEOTEXTILES                             |                            |                            |
0035 616-06405               788.000  Mg  |      17.60000      13868.80|      17.50000      13790.00|      20.00000       15760.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 1.000  EACH|     660.00000        660.00|     660.00000        660.00|     675.00000         675.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559             12875.000  m2  |       0.48000       6180.00|       0.50000       6437.50|       0.48000        6180.00
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06574              2987.000  m2  |       3.70000      11051.90|       3.70000      11051.90|       3.80000       11350.60
  SODDING                                 |                            |                            |
0039 622-52436                 2.000  EACH|      28.00000         56.00|      27.50000         55.00|      28.00000          56.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                68.000  EACH|      11.00000        748.00|      11.00000        748.00|      11.20000         761.60
  SEEDLING                                |                            |                            |
0041 701-01849               522.000  m   |     101.71000      53092.62|      65.00000      33930.00|      90.00000       46980.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0042 701-99086                36.000  EACH|     200.00000       7200.00|     200.00000       7200.00|     170.00000        6120.00
  PILE TIP, STEEL SHELL                   |                            |                            |
0043 702-51005                66.200  m3  |     405.50000      26844.10|     400.00000      26480.00|     425.00000       28135.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0044 702-51015                11.200  m3  |     405.50000       4541.60|     750.00000       8400.00|     425.00000        4760.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0045 703-06028             18617.000  kg  |       1.11000      20664.87|       1.00000      18617.00|       1.20000       22340.40
  REINFORCING BARS                        |                            |                            |
0046 703-06029             14579.000  kg  |       1.33000      19390.07|       1.25000      18223.75|       1.30000       18952.70
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0047 703-97936               110.000  EACH|      30.00000       3300.00|      15.00000       1650.00|      15.00000        1650.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0048 704-51002               197.400  m3  |     393.00000      77578.20|     350.00000      69090.00|     475.00000       93765.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 4.000  EACH|    1500.00000       6000.00|    1000.00000       4000.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                14.800  m3  |     523.00000       7740.40|     600.00000       8880.00|     435.00000        6438.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    2600.00000       2600.00|    4000.00000       4000.00|    3225.00000        3225.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1452502              |(2) 35-1310611              |(3) 35-1381845
                                          |TRISLER CONSTRUCTION        |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-05169                 8.100  m   |      84.00000        680.40|      75.00000        607.50|      60.00000         486.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05173                57.600  m   |      91.90000       5293.44|     100.00000       5760.00|      97.50000        5616.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0054 715-05249                42.000  m   |     279.00000      11718.00|     300.00000      12600.00|     290.00000       12180.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.68  |                            |                            |
  m2                                      |                            |                            |
0055 715-05365                 7.400  m   |     148.00000       1095.20|     100.00000        740.00|     120.00000         888.00
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.27  |                            |                            |
  m2                                      |                            |                            |
0056 715-44240                 2.500  m3  |     550.00000       1375.00|    1500.00000       3750.00|     800.00000        2000.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0057 715-46005                 2.000  EACH|     250.00000        500.00|     200.00000        400.00|     225.00000         450.00
  PIPE END SECTION, 375 mm                |                            |                            |
0058 715-46020                10.000  EACH|     285.00000       2850.00|     300.00000       3000.00|     300.00000        3000.00
  PIPE END SECTION, 600 mm                |                            |                            |
0059 715-46065                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|     300.00000         600.00
  PIPE END SECTION, MIN. AREA .27 m2      |                            |                            |
0060 801-04308                10.000  EACH|     209.00000       2090.00|     209.00000       2090.00|     218.00000        2180.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                 4.000  EACH|      83.00000        332.00|      82.50000        330.00|      86.00000         344.00
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                16.000  EACH|      93.50000       1496.00|      93.50000       1496.00|     100.00000        1600.00
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                 5.000  EACH|     104.50000        522.50|     104.50000        522.50|     110.00000         550.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                18.000  EACH|      72.00000       1296.00|      71.50000       1287.00|      75.00000        1350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    6500.00000       6500.00|    5000.00000       5000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-76020                 0.900  m2  |     225.00000        202.50|     220.00000        198.00|     180.00000         162.00
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0067 802-76025                 1.120  m2  |     200.00000        224.00|     198.00000        221.76|     235.00000         263.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0068 802-76035                 1.440  m2  |     253.00000        364.32|     253.00000        364.32|     210.00000         302.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0069 802-76055                34.400  m   |      20.00000        688.00|      17.00000        584.80|      17.00000         584.80
  SIGN POST, A                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1452502              |(2) 35-1310611              |(3) 35-1381845
                                          |TRISLER CONSTRUCTION        |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 808-06713              1650.000  m   |       0.23000        379.50|       0.22000        363.00|       0.23000         379.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0071 808-06714              1570.000  m   |       0.23000        361.10|       0.22000        345.40|       0.23000         361.10
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0072 808-06726                12.000  m   |       2.75000         33.00|       2.75000         33.00|       3.00000          36.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    666,881.01|             $    671,727.87|                $    707,833.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    666,881.01|             $    671,727.87|                $    707,833.56
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1247.01000       9976.08|    1426.85000       11414.80
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9500.00000       9500.00|    9300.00000       9300.00|   16128.86000       16128.86
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   36750.00000      36750.00|   36041.94000      36041.94|   40385.00000       40385.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8750.00000       8750.00|   12589.99000      12589.99|   36256.25000       36256.25
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   17500.00000      17500.00|   15956.63000      15956.63|   19590.00000       19590.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              6325.000  m3  |       9.50000      60087.50|      11.97000      75710.25|      14.88000       94116.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1099.000  m3  |      12.00000      13188.00|      25.36000      27870.64|      11.60000       12748.40
  BORROW                                  |                            |                            |
0008 203-51223              1132.000  m3  |      12.50000      14150.00|       8.39000       9497.48|       6.17000        6984.44
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02229               687.000  m   |       9.00000       6183.00|       8.20000       5633.40|       8.85000        6079.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02233               100.000  m3  |      35.00000       3500.00|      48.19000       4819.00|      20.00000        2000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0011 205-02234                 8.000  EACH|      37.50000        300.00|      35.00000        280.00|      37.77000         302.16
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0012 206-51220               117.400  m3  |      60.00000       7044.00|      16.17000       1898.36|     236.59000       27775.67
  EXCAVATION, WET                         |                            |                            |
0013 206-51235                        LUMP|   28000.00000      28000.00|   39664.91000      39664.91|     100.00000         100.00
  COFFERDAM                               |                            |                            |
0014 211-02060               209.100  m3  |      24.00000       5018.40|      42.69000       8926.48|      23.72000        4959.85
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                21.500  m3  |     100.00000       2150.00|      87.73000       1886.20|      82.06000        1764.29
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04095               740.000  Mg  |      17.50000      12950.00|      20.00000      14800.00|      17.80000       13172.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              3045.000  Mg  |      17.50000      53287.50|      14.75000      44913.75|      17.16000       52252.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05474               898.000  Mg  |      42.80000      38434.40|      38.70000      34752.60|      43.27000       38856.46
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               401.000  Mg  |      50.00000      20050.00|      46.40000      18606.40|      53.14000       21309.14
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 404-05514              1781.000  m2  |       2.75000       4897.75|       2.50000       4452.50|       7.23000       12876.63
  SEAL COAT, 5                            |                            |                            |
0021 405-05517                 9.800  Mg  |     360.00000       3528.00|     360.00000       3528.00|     161.85000        1586.13
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 1.700  Mg  |     200.00000        340.00|     200.00000        340.00|     161.85000         275.15
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1200.00000       4800.00|    1150.00000       4600.00|    1240.85000        4963.40
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01740                 1.000  EACH|    1700.00000       1700.00|    1650.00000       1650.00|    1780.35000        1780.35
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0025 601-06037                 3.000  EACH|     575.00000       1725.00|     550.00000       1650.00|     593.45000        1780.35
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105               121.920  m   |      35.00000       4267.20|      32.50000       3962.40|      35.07000        4275.73
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06729                 6.000  EACH|      10.00000         60.00|       7.00000         42.00|      10.00000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0028 603-06040               412.000  m   |      15.00000       6180.00|      13.50000       5562.00|      14.57000        6002.84
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0029 610-05527               203.000  Mg  |      80.00000      16240.00|      77.50000      15732.50|      67.44000       13690.32
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               224.400  m2  |      60.00000      13464.00|      60.82000      13648.01|      50.17000       11258.15
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 611-06497                 5.000  EACH|     150.00000        750.00|     125.00000        625.00|     134.88000         674.40
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 615-06490                22.000  EACH|     120.00000       2640.00|     105.00000       2310.00|     113.30000        2492.60
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06527                 2.000  EACH|     350.00000        700.00|     110.00000        220.00|     325.00000         650.00
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320              1384.000  m2  |       3.00000       4152.00|       2.32000       3210.88|       4.09000        5660.56
  GEOTEXTILES                             |                            |                            |
0035 616-06405               788.000  Mg  |      22.50000      17730.00|      25.02000      19715.76|      22.64000       17840.32
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 1.000  EACH|     650.00000        650.00|     600.00000        600.00|     647.40000         647.40
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559             12875.000  m2  |       0.45000       5793.75|       0.43000       5536.25|       0.46000        5922.50
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06574              2987.000  m2  |       3.75000      11201.25|       3.36000      10036.32|       3.63000       10842.81
  SODDING                                 |                            |                            |
0039 622-52436                 2.000  EACH|      27.50000         55.00|      20.00000         40.00|      26.98000          53.96
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                68.000  EACH|      11.00000        748.00|      10.00000        680.00|      10.79000         733.72
  SEEDLING                                |                            |                            |
0041 701-01849               522.000  m   |      77.50000      40455.00|     106.91000      55807.02|      97.31000       50795.82
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0042 701-99086                36.000  EACH|     200.00000       7200.00|     150.00000       5400.00|     218.00000        7848.00
  PILE TIP, STEEL SHELL                   |                            |                            |
0043 702-51005                66.200  m3  |     500.00000      33100.00|     379.41000      25116.94|     437.86000       28986.33
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0044 702-51015                11.200  m3  |     450.00000       5040.00|     376.24000       4213.89|     434.70000        4868.64
  CONCRETE, B, FOOTINGS                   |                            |                            |
0045 703-06028             18617.000  kg  |       1.50000      27925.50|       1.13000      21037.21|       1.07000       19920.19
  REINFORCING BARS                        |                            |                            |
0046 703-06029             14579.000  kg  |       1.60000      23326.40|       1.21000      17640.59|       1.25000       18223.75
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0047 703-97936               110.000  EACH|      15.00000       1650.00|       6.60000        726.00|      13.72000        1509.20
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0048 704-51002               197.400  m3  |     450.00000      88830.00|     657.50000     129790.50|     426.85000       84260.19
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                14.800  m3  |     450.00000       6660.00|     395.88000       5859.02|     360.00000        5328.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    3000.00000       3000.00|    2700.00000       2700.00|    2410.00000        2410.00
  SURFACE SEAL                            |                            |                            |
0052 715-05169                 8.100  m   |      75.00000        607.50|     152.12000       1232.17|      62.49000         506.17
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05173                57.600  m   |     185.00000      10656.00|     114.87000       6616.51|      72.55000        4178.88
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0054 715-05249                42.000  m   |     350.00000      14700.00|     323.35000      13580.70|     582.92000       24482.64
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.68  |                            |                            |
  m2                                      |                            |                            |
0055 715-05365                 7.400  m   |     200.00000       1480.00|     187.49000       1387.43|     186.79000        1382.25
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.27  |                            |                            |
  m2                                      |                            |                            |
0056 715-44240                 2.500  m3  |     750.00000       1875.00|     662.90000       1657.25|     798.45000        1996.13
  CONCRETE, A, STRUCTURES                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 715-46005                 2.000  EACH|     300.00000        600.00|     253.56000        507.12|     224.10000         448.20
  PIPE END SECTION, 375 mm                |                            |                            |
0058 715-46020                10.000  EACH|     500.00000       5000.00|     496.34000       4963.40|     334.07000        3340.70
  PIPE END SECTION, 600 mm                |                            |                            |
0059 715-46065                 2.000  EACH|     600.00000       1200.00|     233.22000        466.44|     324.32000         648.64
  PIPE END SECTION, MIN. AREA .27 m2      |                            |                            |
0060 801-04308                10.000  EACH|     220.00000       2200.00|     190.00000       1900.00|     205.01000        2050.10
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                 4.000  EACH|     100.00000        400.00|      75.00000        300.00|      80.93000         323.73
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                16.000  EACH|     100.00000       1600.00|      85.00000       1360.00|      91.72000        1467.52
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                 5.000  EACH|     100.00000        500.00|      95.00000        475.00|     102.51000         512.55
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                18.000  EACH|     100.00000       1800.00|      65.00000       1170.00|      70.14000        1262.52
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    5000.00000       5000.00|    1000.00000       1000.00|   19791.90000       19791.90
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-76020                 0.900  m2  |     400.00000        360.00|     200.00000        180.00|     327.37000         294.63
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0067 802-76025                 1.120  m2  |     400.00000        448.00|     405.00000        453.60|     340.42000         381.27
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0068 802-76035                 1.440  m2  |     400.00000        576.00|     480.00000        691.20|     365.35000         526.10
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0069 802-76055                34.400  m   |      27.50000        946.00|      28.46000        979.02|      26.24000         902.66
  SIGN POST, A                            |                            |                            |
0070 808-06713              1650.000  m   |       0.25000        412.50|       0.20000        330.00|       0.22000         363.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0071 808-06714              1570.000  m   |       0.25000        392.50|       0.20000        314.00|       0.22000         345.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0072 808-06726                12.000  m   |       3.00000         36.00|       2.50000         30.00|       2.70000          32.40
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    739,241.15|             $    783,950.74|                $    805,250.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    739,241.15|             $    783,950.74|                $    805,250.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1200.00000       9600.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   58000.00000      58000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   38000.00000      38000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              6325.000  m3  |      16.00000     101200.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1099.000  m3  |      22.00000      24178.00|                            |
  BORROW                                  |                            |                            |
0008 203-51223              1132.000  m3  |      18.00000      20376.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02229               687.000  m   |       5.00000       3435.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02233               100.000  m3  |      25.00000       2500.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0011 205-02234                 8.000  EACH|      50.00000        400.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0012 206-51220               117.400  m3  |     100.00000      11740.00|                            |
  EXCAVATION, WET                         |                            |                            |
0013 206-51235                        LUMP|   20000.00000      20000.00|                            |
  COFFERDAM                               |                            |                            |
0014 211-02060               209.100  m3  |      30.00000       6273.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                21.500  m3  |     108.00000       2322.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04095               740.000  Mg  |      22.00000      16280.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              3045.000  Mg  |      17.00000      51765.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05474               898.000  Mg  |      35.00000      31430.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               401.000  Mg  |      51.00000      20451.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 404-05514              1781.000  m2  |       6.00000      10686.00|                            |
  SEAL COAT, 5                            |                            |                            |
0021 405-05517                 9.800  Mg  |     158.00000       1548.40|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 1.700  Mg  |     305.00000        518.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1219.00000       4876.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01740                 1.000  EACH|    1749.00000       1749.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0025 601-06037                 3.000  EACH|     583.00000       1749.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105               121.920  m   |      35.00000       4267.20|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06729                 6.000  EACH|      20.00000        120.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0028 603-06040               412.000  m   |      15.00000       6180.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0029 610-05527               203.000  Mg  |      90.00000      18270.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               224.400  m2  |      70.00000      15708.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 611-06497                 5.000  EACH|     130.00000        650.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 615-06490                22.000  EACH|     110.00000       2420.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06527                 2.000  EACH|     400.00000        800.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320              1384.000  m2  |       4.00000       5536.00|                            |
  GEOTEXTILES                             |                            |                            |
0035 616-06405               788.000  Mg  |      26.00000      20488.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 1.000  EACH|     640.00000        640.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559             12875.000  m2  |       0.46000       5922.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06574              2987.000  m2  |       4.00000      11948.00|                            |
  SODDING                                 |                            |                            |
0039 622-52436                 2.000  EACH|      27.00000         54.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                68.000  EACH|      11.00000        748.00|                            |
  SEEDLING                                |                            |                            |
0041 701-01849               522.000  m   |     135.00000      70470.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0042 701-99086                36.000  EACH|     170.00000       6120.00|                            |
  PILE TIP, STEEL SHELL                   |                            |                            |
0043 702-51005                66.200  m3  |     700.00000      46340.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0044 702-51015                11.200  m3  |     800.00000       8960.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0045 703-06028             18617.000  kg  |       1.10000      20478.70|                            |
  REINFORCING BARS                        |                            |                            |
0046 703-06029             14579.000  kg  |       1.25000      18223.75|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0047 703-97936               110.000  EACH|      16.00000       1760.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0048 704-51002               197.400  m3  |     564.00000     111333.60|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 4.000  EACH|    1400.00000       5600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                14.800  m3  |     400.00000       5920.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    3000.00000       3000.00|                            |
  SURFACE SEAL                            |                            |                            |
0052 715-05169                 8.100  m   |      80.00000        648.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05173                57.600  m   |     150.00000       8640.00|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0054 715-05249                42.000  m   |     830.00000      34860.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.68  |                            |                            |
  m2                                      |                            |                            |
0055 715-05365                 7.400  m   |     220.00000       1628.00|                            |
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.27  |                            |                            |
  m2                                      |                            |                            |
0056 715-44240                 2.500  m3  |    1100.00000       2750.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,116.00                                                  ROUTE : PRAIRIE BAPTIST ROAD
     CALL ORDER   : 440                     CONTRACT ID : B -25331-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 715-46005                 2.000  EACH|     350.00000        700.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0058 715-46020                10.000  EACH|     400.00000       4000.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0059 715-46065                 2.000  EACH|     500.00000       1000.00|                            |
  PIPE END SECTION, MIN. AREA .27 m2      |                            |                            |
0060 801-04308                10.000  EACH|     202.00000       2020.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                 4.000  EACH|      80.00000        320.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                16.000  EACH|      90.00000       1440.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                 5.000  EACH|     101.00000        505.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                18.000  EACH|      69.00000       1242.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-76020                 0.900  m2  |     170.00000        153.00|                            |
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0067 802-76025                 1.120  m2  |     212.00000        237.44|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0068 802-76035                 1.440  m2  |     200.00000        288.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0069 802-76055                34.400  m   |      17.00000        584.80|                            |
  SIGN POST, A                            |                            |                            |
0070 808-06713              1650.000  m   |       0.22000        363.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0071 808-06714              1570.000  m   |       0.22000        345.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0072 808-06726                12.000  m   |       3.00000         36.00|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    938,795.29|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    938,795.29|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   219,418.61                                                  ROUTE : I-70
     CALL ORDER   : 450                     CONTRACT ID : B -25416-A                   COUNTIES : MARION
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 070300M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    108,989.05     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    112,273.67     103.0137%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    158,521.90     145.4475%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    160,537.00     147.2964%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR
                                          |                            |                            |
0001 110-01001                        LUMP|    5000.00000       5000.00|    5600.00000       5600.00|    7500.00000        7500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-51328                        LUMP|    7000.00000       7000.00|   19419.00000      19419.00|   18500.00000       18500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0003 702-51110                87.100  kg  |       7.00000        609.70|       6.60000        574.86|       5.00000         435.50
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0004 703-51032              1346.000  kg  |       3.50000       4711.00|       2.21000       2974.66|       2.50000        3365.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0005 704-51002                10.700  m3  |    1400.00000      14980.00|    1133.90000      12132.73|    1000.00000       10700.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0006 706-51132                25.000  m   |     200.00000       5000.00|      20.00000        500.00|      50.00000        1250.00
  RAILING, RESET                          |                            |                            |
0007 709-51821                        LUMP|    1200.00000       1200.00|     158.00000        158.00|    1000.00000        1000.00
  SURFACE SEAL                            |                            |                            |
0008 711-51038                        LUMP|   27200.00000      27200.00|   22466.00000      22466.00|   37500.00000       37500.00
  STRUCTURAL STEEL                        |                            |                            |
0009 711-51114                 4.000  EACH|      80.00000        320.00|      75.00000        300.00|      20.00000          80.00
  ANCHOR BOLT, AR22                       |                            |                            |
0010 711-51864                18.000  EACH|      50.00000        900.00|      20.00000        360.00|      17.50000         315.00
  DRILLED HOLE                            |                            |                            |
0011 711-91149                        LUMP|    9500.00000       9500.00|   10500.00000      10500.00|   16000.00000       16000.00
  STRAIGHTEN STEEL BEAM , LOCATION NO 1   |                            |                            |
0012 711-91149                        LUMP|    8500.00000       8500.00|   10500.00000      10500.00|   16000.00000       16000.00
  STRAIGHTEN STEEL BEAM , LOCATION NO 2   |                            |                            |
0013 715-91361                31.000  m   |      60.00000       1860.00|      32.00000        992.00|      32.00000         992.00
  PIPE, PVC, 150 mm                       |                            |                            |
0014 801-01093                 2.000  EACH|     625.00000       1250.00|     690.00000       1380.00|     600.00000        1200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   219,418.61                                                  ROUTE : I-70
     CALL ORDER   : 450                     CONTRACT ID : B -25416-A                   COUNTIES : MARION
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06207               237.000  m   |       3.25000        770.25|       3.57000        846.09|       3.20000         758.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0016 801-06606                 2.000  EACH|      65.00000        130.00|      69.00000        138.00|      65.00000         130.00
  BARRICADE, IIIB                         |                            |                            |
0017 801-06640                17.000  EACH|      55.00000        935.00|      58.00000        986.00|      80.00000        1360.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06710               135.000  DAY |      10.00000       1350.00|      18.40000       2484.00|      16.50000        2227.50
  FLASHING ARROW SIGN                     |                            |                            |
0019 801-06775                        LUMP|    5000.00000       5000.00|    4406.00000       4406.00|   22500.00000       22500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0020 801-09133                 2.000  EACH|    1600.00000       3200.00|    1725.00000       3450.00|    1600.00000        3200.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0021 805-06592                25.000  m   |      60.00000       1500.00|      60.71000       1517.75|      50.00000        1250.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0022 807-92585                 1.000  EACH|    3000.00000       3000.00|    3617.35000       3617.35|    3000.00000        3000.00
  LIGHT POLE RESET                        |                            |                            |
0023 808-06701                39.000  m   |       3.65000        142.35|       4.00000        156.00|       4.00000         156.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0024 808-06703                33.000  m   |       3.25000        107.25|       3.45000        113.85|       3.50000         115.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0025 808-06716                22.000  m   |       3.25000         71.50|       3.45000         75.90|       3.50000          77.00
  LINE, REMOVE                            |                            |                            |
0026 602-06639               118.800  m   |      40.00000       4752.00|      55.77000       6625.48|      75.00000        8910.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
     SECTION TOTALS                       |             $    108,989.05|             $    112,273.67|                $    158,521.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    108,989.05|             $    112,273.67|                $    158,521.90
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   219,418.61                                                  ROUTE : I-70
     CALL ORDER   : 450                     CONTRACT ID : B -25416-A                   COUNTIES : MARION
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR
                                          |                            |                            |
0001 110-01001                        LUMP|    8000.00000       8000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-51328                        LUMP|   26000.00000      26000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0003 702-51110                87.100  kg  |      12.00000       1045.20|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0004 703-51032              1346.000  kg  |       2.60000       3499.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0005 704-51002                10.700  m3  |    1600.00000      17120.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0006 706-51132                25.000  m   |     100.00000       2500.00|                            |
  RAILING, RESET                          |                            |                            |
0007 709-51821                        LUMP|    1500.00000       1500.00|                            |
  SURFACE SEAL                            |                            |                            |
0008 711-51038                        LUMP|   51000.00000      51000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0009 711-51114                 4.000  EACH|     135.00000        540.00|                            |
  ANCHOR BOLT, AR22                       |                            |                            |
0010 711-51864                18.000  EACH|      50.00000        900.00|                            |
  DRILLED HOLE                            |                            |                            |
0011 711-91149                        LUMP|   10850.00000      10850.00|                            |
  STRAIGHTEN STEEL BEAM , LOCATION NO 1   |                            |                            |
0012 711-91149                        LUMP|    8700.00000       8700.00|                            |
  STRAIGHTEN STEEL BEAM , LOCATION NO 2   |                            |                            |
0013 715-91361                31.000  m   |      70.00000       2170.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0014 801-01093                 2.000  EACH|    1325.00000       2650.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0015 801-06207               237.000  m   |       3.10000        734.70|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0016 801-06606                 2.000  EACH|      60.00000        120.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0017 801-06640                17.000  EACH|      50.00000        850.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06710               135.000  DAY |      16.00000       2160.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0019 801-06775                        LUMP|    1335.00000       1335.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   219,418.61                                                  ROUTE : I-70
     CALL ORDER   : 450                     CONTRACT ID : B -25416-A                   COUNTIES : MARION
     LETTING DATE : 01/17/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-09133                 2.000  EACH|    1500.00000       3000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0021 805-06592                25.000  m   |      53.00000       1325.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0022 807-92585                 1.000  EACH|    2950.00000       2950.00|                            |
  LIGHT POLE RESET                        |                            |                            |
0023 808-06701                39.000  m   |       3.50000        136.50|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0024 808-06703                33.000  m   |       3.00000         99.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0025 808-06716                22.000  m   |       3.00000         66.00|                            |
  LINE, REMOVE                            |                            |                            |
0026 602-06639               118.800  m   |      95.00000      11286.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
     SECTION TOTALS                       |             $    160,537.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    160,537.00|                            |
====================================================================================================================================




