

INDIANA DEPARTMENT OF TRANSPORTATION
NOTICE TO HIGHWAY CONTRACTORS

DATE OF LETTING: March 19, 2002
TIME OF LETTING: 10:00 AM EASTERN STANDARD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Wayne H. Wiese, Contracts Services Manager
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,
402 West Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern standard time, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

All projects are to be constructed in accordance with the applicable Federal, State and Local laws. On applicable Federal Aid projects, the Work Hours Act of 1962 (Public Law 87-851) and the Davis-Bacon Act of 1968 and any subsequent amendments to these Acts will apply. The Indiana Department of Transportation hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to the invitation and will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for award.

* MINORITY BUSINESS ENTERPRISE *

On Non-Federal-Aid Construction contracts, Indiana Department of Transportation (INDOT) encourages utilization of minority business enterprises (MBEs) in bids; however, award of such contracts will not be based upon achievement of any specific goal.

"Minority business enterprise" or "minority business" means an individual, partnership, corporation, limited liability company, or joint venture of any kind that is owned and controlled by one (1) or more persons who are: (1) United States citizens; and (2) member of a racial minority group.

"Owned and controlled" means having: (1) ownership of at least fifty-one percent of the enterprise, including corporate stock of a corporation; (2) control over the management and active in the day-to-day operations of the business; and (3) an interest in the capital, assets, and profits and losses of the business proportionate to the percentage of ownership.

"Racial minority group" means: (1) Blacks; (2) American Indians; (3) Hispanics; (4) Asian Americans; and (5) other similar racial minority groups.

INTERNET ADDRESS

For additional information, visit the INDOT Contract Services website at <http://www.state.in.us/dot/TS/contract>

CALL 110 CONTRACT R -24316-A ENHANCEMENT- BICYCLE/PEDESTRIAN TRAIL GREENFIELD DISTRICT PG. 1

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9880710 | 9949032

ENHANCEMENT- ROADSIDE WORK
MARION COUNTY - ON FALL CREEK FROM MONON TRAIL TO KEYSTONE AVE

COMPLETION DATE: November 02, 2002 DBE GOAL: 6.0 QUALIFICATIONS: C(B) D(A)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 9.20 X-SECT: \$ 2.20 0.00

CALL 120 CONTRACT R -24788-A ROAD REHABILITATION GREENFIELD DISTRICT PG. 4

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903450 | 2495017

ROAD REHABILITATION
RANDOLPH AND WAYNE COUNTIES- ON US 27 FROM 6.38 MILES NORTH OF I-70 TO 9.66 MILES NORTH OF I-70

COMPLETION TIME: 65 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 130 CONTRACT R -25125-A NEW ROAD CONSTRUCTION, NEW SIGNAL AND NEW SIGN INSTALLATION LAPORTE DISTRICT PG. 5

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0000610 | S750002

SIGN INSTALLATION, NEW
ST. JOSEPH COUNTY - ON SR 331 FROM DAY RD TO DOUGLAS RD

0002020 | S750002

TRAFFIC SIGNAL, NEW
ST. JOSEPH COUNTY - ON SR 331 AT DOUGLAS RD

9680490 | S750002

NEW ROAD CONSTRUCTION
ST. JOSEPH COUNTY - ON SR 331 FROM DAY RD TO DOUGLES RD

COMPLETION DATE: May 15, 2003 DBE GOAL: 10.0 QUALIFICATIONS: A(A) C(A)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 19.20 X-SECT: \$ 11.60 0.00
TRAFFIC ITEMS: PLANS: \$ 5.20

CALL 140 CONTRACT R -25667-A ROAD AND BRIDGE REHABILITATION AND SIGN MODERNIZATION SEYMOUR DISTRICT PG. 13

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0101345	0652148	SIGN MODERNIZATION JACKSON COUNTY - ON I-65 AT THE I-65 WEIGH STATION, 2.5 km NORTH OF US 50 (RP 49+95)
9614670	0652148	ROAD REHABILITATION JACKSON AND BARTHOLOMEW COUNTIES- ON I-65 FROM 0.64 km N OF US 50 TO 0.80 km N OF SR 58 (RP 49+95 TO RP 64+16)
9614671	0652148	BRIDGE REHABILITATION - STR I-65-50-2226C - CONTINUOUS COMPOSITE STEEL BEAM, 3 SPANS TOTAL LENGTH 44.9 m JACKSON COUNTY - ON I-65 OVER CSX RAILROAD, 1.2 km NORTH OF US 50 (RP 50+24)
971467A	0652148	BRIDGE REHABILITATION - STR I-65-52-4255B - CONTINUOUS REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 21.9 m JACKSON COUNTY - ON I-65 OVER MUTTON CREEK DITCH, 2.9 km NORTH OF US 50 (RP 51+35)
971467B	0652148	BRIDGE REHABILITATION - STR I-65-61-4660B - CONTINUOUS PRESTRESSED CONCRETE I-BEAM, 3 SPANS TOTAL LENGTH 18.0 m BARTHOLOMEW COUNTY - ON I-65 OVER SMALL CREEK, 8.0 km NORTH OF BARTHOLOMEW COUNTY LINE (RP 61+50)

COMPLETION DATE: November 01, 2002 DBE GOAL: 10.0 QUALIFICATIONS: B(A) D(C)

PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 7.60 X-SECT: \$ 4.00 0.00
 BRIDGE ITEMS: PLANS: \$ 12.80 X-SECT: \$ 0.00
 TRAFFIC ITEMS: PLANS: \$ 3.60

CALL 150 CONTRACT R -25783-A ENHANCEMENT, STREETScape VINCENNES DISTRICT PG. 17

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
9981390	9928027	ENHANCEMENT, STREETScape GREENE COUNTY - ON MAIN ST 30 METERS WEST OF SOUTH PARK AVE TO 744.848 METERS EAST OF SOUTH PARK AVE IN JASONVILLE

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: E(F) 0165

PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 2.20 X-SECT: \$ 0.00 0.00

CALL 160 CONTRACT R -25811-A ROAD REHABILITATION, BRIDGE REPLACEMENT, ITS SYSTEM, GREENFIELD DISTRICT PG. 18

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
------------------------	------------------	----------

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

0100618		0743103	LIGHTING INSTALLATION MARION COUNTY - ON I-74 AT POST ROAD INTERCHANGE (RP 40+100)
0101089		0743000	FIBER WRAP CONCRETE CASING SYSTEM SHELBY COUNTY - ON I-74, 7.52 MILES EAST OF I-465 AT PLEASANT VIEW BRIDGE(RP 101+012)
0101107		0743112	ITS COMMUNICATIONS STSTEM MARION AND SHELBY COUNTIES - ON I-74 FROM 0.15 MILE EAST OF I-465 TO LONDON RD (RP 094+090 TO 103+051)
9139395		0743103	PAVEMENT REHABILITATION MARION AND SHELBY COUNTIES ON I-74 FROM 0.5 MILE EAST OF I-465 TO LONDON RD (RP 094+190 TO 103+360)
9139396		0743103	BRIDGE DECK REPLACEMENT - STR I-74-99-4205B EB AND WB TWIN CONTINUOUS REIN. CONC. GIRDER, 4 SPANS. TOTAL LENGTH 60.7 m MARION COUNTY- ON I-74 OVER ACTON ROAD, 5.53 MILES EAST OF I-465 (RP 099+008)
9139397		0743103	REPLACE SUPERSTRUCTURE STR NO I-74-100-3787B EB AND WB - , CONTINUOUS STEEL BEAM, 3 SPANS, TOTAL LENGTH 49.458 m MARION COUNTY - ON I-74 OVER BUCK CREEK, 6.12 MILES EAST OF I-465 (RP 099+067)
9139398		0743103	BRIDGE DECK BARRIER WALL- STR I-74-102-3786 C - COMPOSITE STEEL BEAM, 1 SPAN, TOTAL LENGTH 16.386 m SHELBY COUNTY - ON I-74 OVER WEST LITTLE SUGAR CREEK, 8.32 MILES EAST OF I-465 (RP 101+087)
9139399		0743103	BRIDGE DECK PATCHING AND WIDENING - STR I-74-102-3785 B, CONTINUOUS STEEL BEAM, 4 SPANS, TOTAL LENGTH 95.021 m SHELBY COUNTY - ON I-74 OVER SUGAR CREEK, 9.16 MILES EAST OF I-465 (RP 102+070)
9242030		0743103	BRIDGE REPLACEMENT - STR I-74-103-7855, CONTINUOUS COMPOSITE STEEL PLATE GIRDER, 2 SPANS, TOTAL LENGTH 77.070 m SHELBY COUNTY - ON LONDON RD OVER I-74 (RP 102+000)
953939B		0743103	TRAFFIC SIGN, MODERNIZATION MARION AND SHELBY COUNTIES - ON I-74 AT POST, ACTON, PLEASANT VIEW AND LONDON ROADS(RP 095+096 TO 102+100)
9901240		0743103	BRIDGE DECK OVERLAY - STR I-74-98-4206A, CONTINUOUS REIN. CONCRETE GIRDER, 4 SPANS, TOTAL LENGTH 75.282 m MARION COUNTY - ON THOMPSON RD OVER I-74, 6.45 km EAST OF I-465 (RP 097+056)

COMPLETION DATE: October 17, 2003

DBE GOAL: 11.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE:	\$	12.50		
ROAD ITEMS:	PLANS: \$	56.40	X-SECT: \$	36.60
BRIDGE ITEMS:	PLANS: \$	23.40	X-SECT: \$	0.00
TRAFFIC ITEMS:	PLANS: \$	16.60		

CALL 170 CONTRACT R -25870-A ENHANCEMENT, RAILROAD DEPOT RESTORATION GREENFIELD DISTRICT PG. 24

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9681000	9948052	ENHANCEMENT, RAILROAD DEPOT RESTORATION MADISON COUNTY - "BIG FOUR" RAIL DEPOT RESTORATION AND REHABILITATION AT DILLON AND MERIDIAN ST. IN ANDERSON
COMPLETION DATE:	August 31, 2002	DBE GOAL: 3.0 QUALIFICATIONS: E(O)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS:	PLANS: \$ 5.00	X-SECT: \$ 0.00 0.00

CALL 180 CONTRACT R -25919-A ROAD REHABILITATION, MODERNIZE FLASHERS AND SIGNS VINCENNES DISTRICT PG. 25

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9711970	0431023	FLASHER MODERNIZATION KNOX COUNTY - ON SR 67 AT SR 550 (RP 005+006)
9774201	0431023	ROAD RECONSTRUCTION KNOX COUNTY - ON SR 67 FROM 0.22 MILE WEST OF WASHINGTON ST TO MARY ST (RP 004+056)
977420X	0431023	SIGN MODERNIZATION KNOX COUNTY - ON SR 67 0.25 MILE EAST OF US 41 AND SR 67 TO MARY ST (RP 004+056)
COMPLETION DATE:	October 15, 2003	DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS:	PLANS: \$ 41.20	X-SECT: \$ 24.00 0.00
TRAFFIC ITEMS:	PLANS: \$ 5.80	

CALL 190 CONTRACT R -25976-A SMALL STRUCTURE REPLACEMENT FT. WAYNE DISTRICT PG. 30

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9407910	2311003	SMALL STRUCTURE REPLACEMENT WELLS COUNTY-ON SR 1 OVER WILSON DT, 1.9 km N OF JAY CO LINE AND ON SR 1 OVER BLOXSOM DITCH, 2.9 km N JAY CO LINE
COMPLETION DATE:	September 28, 2002	DBE GOAL: 5.0 QUALIFICATIONS: C(B) E(E)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS:	PLANS: \$ 5.00	X-SECT: \$ 0.00 0.00

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

CALL 200 CONTRACT R -25984-A ROAD REBABILITATION, BRIDGE DECK OVERLAY, REPLACE SUPERSTRUC GREENFIELD DISTRICT PG. 32

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
9501030	2012010	ROAD REHABILITATION HENRY AND DELAWARE COUNTIES - ON SR 3 FROM 2.9 MILES NORTH OF SR 38 TO SR 67 (RP 117+076 TO 129+084)
9609510	2015002	BRIDGE DECK OVERLAY - STR 3-18-4610B & JA - CONTINUOUS PRESTRESSED CONCRETE I-BEAM, 3 SPAN, TOTAL LENGTH 40.315 m DELAWARE COUNTY - ON SR 3 OVER BUCK CREEK, 1.6 MILES SOUTH OF SR 67 (RP 128+020)
9609520	2010000	REPLACE SUPERSTRUCTURE - STR 3-33-4609 B & J - CONTINUOUS REINFORCED CONCRETE SLAB, 3 SPANS, TOTAL LENGTH 26.130 m HENRY COUNTY - ON SR 3 OVER LITTLE BUCK CREEK, 4.98 MILES NORTH OF US 36 (RP 124+090)
980103A	2012010	TRAFFIC SIGNAL, MODERNIZATION DELAWARE COUNTY - ON SR 3 AT 29TH ST (US 35X) (RP 131+014)
980103X	2012010	TRAFFIC SIGN, MODERNIZATION HENRY AND DELAWARE COUNTIES - ON SR 3 FROM 2.9 MILES NORTH OF SR 38 TO SR 67 (RP 117+076 TO 129+084)

COMPLETION DATE: November 18, 2003

DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(A)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 46.00
BRIDGE ITEMS: PLANS: \$ 8.40
TRAFFIC ITEMS: PLANS: \$ 13.40

X-SECT: \$ 66.00 0.00
X-SECT: \$ 0.00

CALL 210 CONTRACT R -26050-A ROAD CONSTRUCTION CRAWFORDSVILLE DISTRICT PG. 37

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0101150	9932031	ROAD CONSTRUCTION HENDRICKS COUNTY - ON NORTH SOUTH CORRIDOR FROM CR 100 NORTH TO CR 200 NORTH, 1.6 km NORTH TO 2.69 km NORTH OF US 36

COMPLETION TIME: 85 WORK DAYS

DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 6.60

X-SECT: \$ 7.40 0.00

CALL 220 CONTRACT R -26103-A INTERSECTION IMPROVEMENT VINCENNES DISTRICT PG. 39

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
------------------------	------------------	----------

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

9620810 | 0244030

INTERSECTION IMPROVEMENT
 DUBOIS COUNTY - ON US 231 AT COUNTY ROAD 400N (47TH STREET
 IN JASPER), 5.68 km SOUTH OF SR 56 (RP 52+14)

COMPLETION TIME: 75 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 3.80 X-SECT: \$ 0.00 0.00

CALL 240 CONTRACT RS-25780-A PAVEMENT REHABILITATION FT. WAYNE DISTRICT PG. 41

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0100810 | 0991010

PAVEMENT REHABILITATION
 GRANT COUNTY - ON SR 9 FROM SR 26 TO SR 37 (RP 94+8 TO
 100+28)

COMPLETION DATE: August 30, 2002 DBE GOAL: 4.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 250 CONTRACT RS-25839-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 43

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0100844 | 5063004

ASPHALT RESURFACE
 GIBSON AND PIKE COUNTIES- ON SR 56 FROM US 41 TO SR 65
 (RP 00+00 TO RP 11+54)

COMPLETION TIME: 90 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 260 CONTRACT RS-25842-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 44

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9701090 | 0181009

ASPHALT RESURFACE
 GIBSON COUNTY- ON SR 64 FROM ILLINOIS STATE LINE TO US 41
 (RP 000+000 TO 009+056)

COMPLETION TIME: 70 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 270 CONTRACT RS-25843-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 45

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9903620 | 542800E ASPHALT RESURFACE
GREENE COUNTY- ON SR 48 FROM SR 59 TO SR 157 (RP 019+050
TO RP 029+095)

COMPLETION TIME: 95 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 280 CONTRACT RS-25934-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 46

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100915 | 430600A ASPHALT RESURFACE
CARROLL COUNTY- ON SR 75 FROM SR 26 TO SR 18 (RP 46+0 TO
59+44)

COMPLETION TIME: 65 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 290 CONTRACT RS-25935-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 48

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100918 | 446400C ASPHALT RESURFACE
LAKE COUNTY- ON SR 51 FROM US 30 TO 1.56 MILES NORTH OF
SOUTH JUNCTION OF US 6

COMPLETION TIME: 35 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 300 CONTRACT RS-25960-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 50

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0017020 | 0179012 ASPHALT RESURFACE
VERMILLION AND WARREN COUNTIES-ON SR 63 FROM 0.25 MILE SOUTH
OF SR 32 TO SOUTH JCT WITH SR 263 (RP 73+41 TO RP 80+33)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

CALL 310 CONTRACT RS-25963-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 51

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100996 | 3632007

ASPHALT RESURFACE
MARION COUNTY - ON US 40 FROM 1.72 MILES WEST OF I-465 TO
0.22 MILE WEST OF I-465 (RP 069+090 TO 071+040)

COMPLETION DATE: June 30, 2002 DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 320 CONTRACT RS-25966-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 52

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101004 | N/A

ASPHALT RESURFACE
BOONE AND HENDRICKS COUNTIES - ON SR 39 FROM I-74 TO 0.18
MILE NORTH OF I-65 (RP 52+86 TO RP 63+64)

COMPLETION DATE: October 31, 2002 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 330 CONTRACT RS-26140-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 53

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9902310 | 062500S

ASPHALT RESURFACE
MONROE COUNTY- ON SR 48 FROM SR 43 TO SR 37

COMPLETION TIME: 40 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 340 CONTRACT RS-26148-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 54

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9902320 | ST 044100D

ASPHALT RESURFACE
DEARBORN- ON US 50 FROM SR 1 TO OHIO STATE LINE
(RP 166+37 TO 168+68)

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

COMPLETION DATE: August 17, 2002

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 350 CONTRACT RS-26183-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 55

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0101474 | 3524010

ASPHALT RESURFACE
FRANKLIN COUNTY- ON SR 229 FROM SYCAMORE STREET IN OLDENBURG
TO US 52

COMPLETION TIME: 35 WORK DAYS

DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 370 CONTRACT RT-26145-A ASPHALT WEDGE AND LEVEL TOLL PG. 56

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0011290 | N/A

ASPHALT WEDGE AND LEVEL
ST. JOSEPH COUNTY - ON I-90(TOLL ROAD) FROM EASTBOUND MP 62
TO MP 7.29

COMPLETION DATE: June 30, 2002

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 380 CONTRACT RT-26178-A PAVEMENT REHABILITATION TOLL PG. 57

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0101497 | N/A

PAVEMENT REHABILITATION
VARIOUS COUNTIES - VARIOUS LOCATIONS ON I-90(TOLL ROAD)
(RP 0+0 TO 156+7)

COMPLETION DATE: August 01, 2002

DBE GOAL: 0.0 QUALIFICATIONS: B(A), 0085*

PROPOSAL PRICE: \$ 12.50

CALL 390 CONTRACT RT-26206-A INTERCHANGE IMPROVEMENTS TOLL PG. 58

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200027 | N/A

INTERCHANGE IMPROVEMENTS
LAKE COUNTY- ON INDIANA TOLL ROAD (I-90) AT CALUMET ENTRY

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING
TOLL PLAZA MILEPOST 5

COMPLETION DATE: August 01, 2002 DBE GOAL: 0.0 QUALIFICATIONS: A(B)

PROPOSAL PRICE: \$ 12.50

CALL 400 CONTRACT B -25156-A BRIDGE REHABILITATION AND SIGN STRUCTURE REPLACEMENT CRAWFORDSVILLE DISTRICT PG. 59

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0002250	0655092	SIGN STRUCTURE REPLACEMENT BOONE COUNTY - COUNTY ROAD 100 EAST OVER I-65, 1.87 km SOUTH OF SR 39 (RP 137+72)
9702200	0655092	BRIDGE REHABILITATION - STR I-65-137-4114B - CONTINUOUS COMPOSITE STEEL BEAM, 4 SPANS TOTAL LENGTH 71.7 m BOONE COUNTY - ON CR 100 EAST OVER I-65, 1.87 km SOUTH OF SR 39 (RP 137+72)

COMPLETION DATE: October 15, 2002 DBE GOAL: 10.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 9.00 X-SECT: \$ 0.00
TRAFFIC ITEMS: PLANS: \$ 1.60

CALL 410 CONTRACT B -25507-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 61

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
9800470	0941016	BRIDGE REHABILITATION - STR I-94-42-4483B - CONTINUOUS COMPOSITE PLATE GIRDER, 3 SPANS TOTAL LENGTH 322.0' LAPORTE COUNTY - ON JOHNSON RD OVER I-94 AND NORRIS DITCH, 2.93 MILES EAST OF US 421 (RP 37+51)
9800490	0941018	BRIDGE REHABILITATION - STR I-94-41-4482B - CONTINUOUS COMPOSITE PLATE GIRDER, 3 SPANS TOTAL LENGTH 311.3' LAPORTE COUNTY - ON CR 400 NORTH OVER I-94 AND NORRIS DITCH, 1.76 MILES EAST OF US 421 (RP 36+34)

COMPLETION DATE: August 01, 2002 DBE GOAL: 5.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 6.00 X-SECT: \$ 0.00

CALL 420 CONTRACT B -25798-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 63

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
9966940	0424034	BRIDGE REHABILITATION-STR 50-42-4627E-CONTINUOUS COMPOSITE

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

STEEL BEAM (TWIN STRUCTURES), 4 SPANS TOTAL LENGTH 181.6'
 KNOX COUNTY - ON US 50 OVER US 41, 1.84 MILES EAST OF
 ILLINOIS STATE LINE (RP 1+84)

COMPLETION DATE: October 10, 2002 DBE GOAL: 10.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 7.80 X-SECT: \$ 0.00

CALL 440 CONTRACT B -26046-A BRIDGE REPLACEMENT LAPORTE DISTRICT PG. 66

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9506880	9925012	BRIDGE REPLACEMENT - STR FULTON 93 - CONTINUOUS PRESTRESSED CONCRETE I-BEAM, 3 SPANS TOTAL LENGTH 53.7 m FULTON COUNTY - ON CR 650 SOUTH OVER NYONA LAKE, 3.2 km WEST OF MIAMI COUNTY LINE

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 5.20 X-SECT: \$ 0.00

CALL 450 CONTRACT B -26086-A BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 68

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0100367	N/A	BRIDGE PAINTING - EIGHT STRUCTURES AT VARIOUS LOCATIONS MONTGOMERY, TIPPECANOE, AND VERMILLION COUNTIES - ON VARIOUS ROUTES

COMPLETION DATE: November 15, 2002 DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

CALL 460 CONTRACT B -26087-A BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 70

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0100374	N/A	BRIDGE PAINTING-STRS 46-11-1313A, ST TRUSS; STR I-65-175- 5542, CONT COMP ST GIRDER & I-74-54-4962A, CONT COMP ST BEAM CLAY, TIPPECANOE AND MONTGOMERY COUNTIES-ON SR 46,0.92 MI W SR 59; ON I-65, 0.64 MI S SR 75 AND ON I-74, 1.71 MI W SR 39

COMPLETION DATE: June 30, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(M)

PROPOSAL PRICE: \$ 12.50

CALL 470 CONTRACT B -26102-A BRIDGE REPLACEMENT LAPORTE DISTRICT PG. 71

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9701780 | 4309002 BRIDGE REPLACEMENT - STR 17-09-8176 - PRESTRESSED CONCRETE
BOX BEAM, 1 SPAN TOTAL LENGTH 19.1 m
CASS COUNTY - ON SR 17 OVER CROOKED CREEK, 4.6 km SOUTH OF
SR 16 (RP 4+91)

COMPLETION DATE: July 31, 2002 DBE GOAL: 8.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 4.60 X-SECT: \$ 0.00

CALL 480 CONTRACT B -26113-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 73

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9522510 | 9948053 BRIDGE REPLACEMENT - STR MADISON 120 - CONTINUOUS COMPOSITE
PRESTRESSED CONCRETE I-BEAM, 3 SPANS TOTAL LENGTH 54.7 m
MADISON COUNTY - ON CR 650 WEST OVER FALL CREEK, 1.6 km
NORTH OF US 36

COMPLETION DATE: September 30, 2002 DBE GOAL: 8.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 6.00 X-SECT: \$ 0.00

CALL 490 CONTRACT B -26182-A BRIDGE MAINTENANCE FT. WAYNE DISTRICT PG. 75

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101215 | N/A BRIDGE MAINTENANCE
VARIOUS COUNTIES - AT VARIOUS LOCATIONS IN THE
FORT WAYNE DISTRICT

COMPLETION DATE: November 30, 2002 DBE GOAL: 0.0 QUALIFICATIONS: D(C)

PROPOSAL PRICE: \$ 12.50

CALL 520 CONTRACT M -26141-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 77

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101329 | N/A ROADSIDE MOWING
VARIOUS LOCATIONS ON US 31, SR 431, SR 37 AND I-465

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

COMPLETION DATE: October 08, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(S)
PROPOSAL PRICE: \$ 12.50

CALL 530 CONTRACT M -26142-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 78

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101331 | N/A ROADSIDE MOWING
DELAWARE, HENRY, RANDOLPH AND WAYNE COUNTIES-ON SR 1, SR 3,
US 35 AND US 36

COMPLETION DATE: August 29, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(S)
PROPOSAL PRICE: \$ 12.50

CALL 540 CONTRACT M -26147-A ROADSIDE MOWING SEYMOUR DISTRICT PG. 79

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101347 | N/A ROADSIDE MOWING
DEARBORN, DECATUR, FRANKLIN & RIPLEY COS-ON I-74 FROM SHELBY
/DECATUR CO LINE TO OHIO ST LINE (RP 123+18 TO RP 171+24)

COMPLETION TIME: 50 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)
PROPOSAL PRICE: \$ 12.50

CALL 550 CONTRACT M -26149-A HERBICIDE TREATMENT VINCENNES DISTRICT PG. 80

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101352 | N/A HERBICIDE TREATMENT
VARIOUS COUNTIES - ON VARIOUS 4 LANE ROADS

COMPLETION DATE: July 15, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(N)
PROPOSAL PRICE: \$ 12.50

CALL 560 CONTRACT M -26150-A HERBICIDE TREATMENT SEYMOUR DISTRICT PG. 81

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101358 | N/A

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING
 HERBICIDE TREATMENT
 VARIOUS COUNTIES - ON VARIOUS ROUTES IN THE SEYMOUR DISTRICT

COMPLETION DATE: June 28, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(N)

PROPOSAL PRICE: \$ 12.50

CALL 570 CONTRACT M -26194-A GUARDRAIL REPAIR FT. WAYNE DISTRICT PG. 82

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200001 | N/A

GUARDRAIL REPAIR
 VARIOUS LOCATIONS IN THE FORT WAYNE DISTRICT

COMPLETION DATE: June 30, 2003 DBE GOAL: 0.0 QUALIFICATIONS: E(K)

PROPOSAL PRICE: \$ 12.50

CALL 580 CONTRACT M -26215-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 84

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200050 | N/A

ROADSIDE MOWING
 BOONE, HENDRICKS, PARKE AND PUTNAM COUNTIES-ON SR 32, SR 39,
 SR 75, SR 236, US 136 AND US 231

COMPLETION TIME: 43 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 590 CONTRACT M -26216-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 85

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200051 | N/A

ROADSIDE MOWING
 BENTON, NEWTON, WARREN AND WHITE COUNTIES - ON SR 18, SR 55,
 SR 71 AND SR 352

COMPLETION TIME: 43 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 600 CONTRACT M -26217-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 86

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

0200052 | N/A ROADSIDE MOWING
 BOONE, CLINTON AND HAMILTON COUNTIES - ON SR 29, SR 38,
 SR 47 AND US 421

COMPLETION TIME: 43 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 700 CONTRACT T -25334-A DYNAMIC MESSAGE SIGN INSTALLATION - PHASE V GREENFIELD DISTRICT PG. 87

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9967020 | 000C536 DYNAMIC MESSAGE SIGN INSTALLTION- PHASE V
 MULTIPLE COUNTIES - 10 NEW DYNAMIC MESSAGE SIGNS AT I-65,
 I-70 I-74,AND I-465

COMPLETION DATE: October 01, 2002 DBE GOAL: 2.0 QUALIFICATIONS: E(D)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 5.40

CALL 710 CONTRACT T -25665-A TRAFFIC SIGNAL, MODERNIZATION; FLASHER INSTALLATION, NEW LAPORTE DISTRICT PG. 88

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100108 | 349100C FLASHER INSTALLATION, NEW
 WHITE COUNTY - ON SR 18 AT SPRINGBORO RD (RP 040+037)

0100567 | 1116007 TRAFFIC SIGNAL, MODERNIZATION
 CARROLL COUNTY - ON US 421 AT SR 25 W. JCT. (RP 147+055 TO
 147+057)

COMPLETION DATE: October 18, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 0.60

CALL 720 CONTRACT T -25812-A TRAFFIC SIGNALS, MODERNIZATION GREENFIELD DISTRICT PG. 89

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0089080 | IN42001 TRAFFIC SIGNALS, MODERNIZATION
 DELEWARE COUNTY - ON VARIOUS INTERSECTION IN DOWNTOWN
 MUNCIE

DBE GOAL: 0.0 QUALIFICATIONS: E(A)

NOTICE TO CONTRACTORS -- March 19, 2002 LETTING

COMPLETION DATE: June 02, 2002

PROPOSAL PRICE: \$ 12.50
TRAFFIC ITEMS: PLANS: \$ 4.00

CALL 740 CONTRACT TT-26177-A PAVEMENT MARKINGS TOLL PG. 91

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0101494 | N/A

PAVEMENT MARKINGS
LAKE, PORTER, LAPORTE, ST. JOSEPH, ELKHART, LAGRANGE, AND
STEBEN COUNTIES- ON INDIANA TOLL ROAD FROM MP 0.0 TO 156.7

COMPLETION DATE: June 15, 2002

DBE GOAL: 0.0 QUALIFICATIONS: E(G)

PROPOSAL PRICE: \$ 12.50

