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COUNTY

BENTON
NEWION

CLARK

BOONE

BOONE
HENDRI CKS
PARKE
PERRY

BOONE
CLI NTON
HAM LTON

CARRCLL

CARROLL
VH TE

CLAY
MONTGOVERY
TI PPECANCE

DEARBORN
DECATUR
FRANKLI N
RI PLEY

CONTRACT #

M -26216- A

B -25156-A

M -26215-A

M -26217-A

RS- 25934- A

T -25665-A

B -26102-A

M -25875-B

B -26087-A

M -26147-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ROADSI DE MOW NG ON SR 18, SR
55, SR 71 AND SR 352 IN
BENTON, NEWIQN, WARREN AND
VWH TE COUNTI ES

BRI DGE REHABI LI TATI ON AND
SI GN STRUCTURE REPLACEMENT ON
CR 100 EAST OVER |-65, 1.87

km SOUTH OF SR 39 (RP 137+72)

ROADSI DE MOW NG ON SR 32, SR
39, SR 75, SR 236, US 136 AND
US 231 | N BOONE, HENDRI CKS,
PARKE AND PUTNAM COUNTI ES

ROADSI DE MOW NG BOONE,

CLI NTON AND HAM LTON COUNTI ES
- ON SR 29, SR 38, SR 47 AND
US 421

ASPHALT RESURFACE ON SR 75
FROM SR 26 TO SR 218 (RP
046+000 TO 059+044)

TRAFFI C SI GNAL,

MCDERNI ZATI O\, FLASHER

I NSTALLATI ON, NEWON US 421
AND SR 25 W JCT.- AND SR 18
AT SPRI NGBCRO RD

BRI DGE REPLACEMENT ON SR 17
OVER CROOKED CREEK, 4.6 km
SOUTH OF SR 16 (RP 4+91)

I NSTI TUTI ON AND PARK ROAD

MAI NTENANCE AT THE NCRTH
CENTRAL JUVEN LE CORRECTI ONAL
FACILITY I N LOGANSPORT

BRI DGE PAI NTI NG ON SR 46 OVER
BIRCH CREEK, 0.92 M WSR
59--ON | -65 UNDER CR 200N,
0.64 M SSR25 & ON |-74
UNDER CR 200W 1.7 W SR39

ROADSI DE MOW NG ON | - 74 FRQM
SHELBY/ DECATUR COUNTY LI NE TO
THE OH O STATE LINE (RP
123+18 TO RP 171+24)

(BY COUNTY)

CONTRACTOR

REJECTED TO BE RE- ADVERTI SED

STRUCTURE CONTRACTCORS
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

MOHR CONSTRUCTI ON CO
KOKOMO , IN

HAWK ENTERPRI SES, | NC.
CROMW PO NT , IN

REJECTED TO BE RE- ADVERTI SED

CENTRAL PAVI NG, | NC.
LOGANSPORT , IN

FI VE STAR PAI NTI NG I NC
PCRTAGE , IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE : March 31, 2002
LETTI NG DATE : March 19, 2002

CONTRACTCR' S
BI D

1, 384, 877. 62

3, 186, 932. 95

41, 985. 60

21, 825.00

178, 785. 00

DATE TO BE
COVPLETED

10/ 15/ 02

75 WD.

10/ 18/ 02

10 WD

06/ 30/ 02
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COUNTY

DEARBORN

DELAWARE

DELAWARE
HENRY
RANDOLPH
VWAYNE

DELAWARE
HENRY

DUBA S

ELKHART

FAYETTE

FRANKLI N

FULTON

G BSON
Pl KE

CONTRACT #

RS-26148- A

B -24124-B

M -26142- A

R -25984- A

R -26103-A

M -26111-B

R -24743-B

RS-26183- A

B -26046-A

RS- 25839- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON US 50
FROM SR 1 TO OH O STATE LI NE

BRI DGE REPLACEMENT ON SR 67
OVER HALFVWAY CREEK, 1.4 km
NORTH OF SR 28 (RP 166+28)

ROADSI DE MOWNG ON SR 1, SR 3,
US 35 AND US 36

ROAD REBABI LI TATI O\, BRI DGE
DECK OVERLAY, REPLACE
SUPERSTRUC ON SR 3 FROM 2.9
M LES NORTH OF SR 38 TO SR 67
(RP 117+076 TO 129+084)

| NTERSECTI ON | MPROVEMENT ON
US 231 AT COUNTY ROAD 400N
(47TH STREET I N JASPER), 5. 68
km SOUTH OF SR 56 (RP 52+14)

ROADSI DE MOW NG ON US 20 FROM
ST. JCSEPH COUNTY LI NE TO
EAST END CF 4 LANE (RP 87+33
TO RP 95+98)

S| GHT DI STANCE | MPROVEMENT
AND PAVEMENT REPLACEMENT ON
SR 44 AT GRAY ROAD, AND ON
GRAY ROAD FROM VETERANS
MEMORI AL PARKWAY TO SR 44 IN
CONNERSVI LLE

ASPHALT RESURFACE ON SR 229
FROM SYCAMCRE STREET I N
OLDENBURG TO US 52

BRI DGE REPLACEMENT ON COUNTY
ROAD 650 SQUTH OVER NYONA
LAKE, 3.2 km WEST OF M AM
COUNTY LI NE

ASPHALT RESURFACE ON SR 56
FROM US 41 TO ST 65 (RP 00+00
TO RP 11+54)

(BY COUNTY)

CONTRACTCR

O MARA, DAVE CONTRACTCOR
NORTH VERNON , IN

AVERI CAN CONTRACTI NG & SERVI CES

JEFFERSONVI LLE , IN

FI RST CLASS LANDSCAPI NG | NC.
I NDI ANAPCLIS , IN

E & B PAVING | NC
ANDERSON , I N

DEl G BROTHERS LUMBER & CONSTR
EVANSVI LLE , IN

COVPTON S MOW NG SERVI CE | NC.
STAR ATY , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

O MARA, DAVE CONTRACTCOR
NORTH VERNON , I N

LAPORTE CONSTRUCTI ON CO
LAPCRTE , IN

ROGERS GROUP, | NC.
BLOOM NGTON , I N

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

547, 388. 82

2,448, 591. 60

24,790. 00

17, 885, 811. 60

481, 177. 10

18, 000. 00

2,084, 282. 00

697, 269. 70

1,042, 584. 41

1,467, 092. 97

March 31, 2002
March 19, 2002

DATE TO BE
COWPLETED

08/ 17/ 02

11/ 30/ 02

08/ 29/ 02

11/18/ 03

75 WD.

19 WD

110 WD.

35 WD.

80 WD.

90 WD.
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COUNTY

G BSON

GREENE

HENDRI CKS

HENDRI CKS
BOONE

JACKSON

BARTHOLOVEW

KNOX

KNOX

CONTRACT #

RS- 25842- A

R -25920-B

RS- 25780- A

R -25783-A

R -26050- A

RS- 25966- A

R -25667-A

B -25798-A

R -25919-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 64
FROM I LLINO' S STATE LINE TO
US 41 (RP 000+000 TO 009+056)

SI GHT DI STANCE CORRECTI ON AND
SI GN MODERNI ZATI ON ON SR 13
FROM NORTH JCT WTH SR 18 TO
5.7 MLES NORTH OF SR 18

PAVEMENT REHABI LI TATI ON ON SR
9 FROM SR 26 TO SR 37(RP 94+8
TO 100+28

ENHANCEMENT, STREETSCAPE ON
MAIN ST FROM 30 METERS WEST
OF SQUTH PARK AVE TO 744. 848
METERS EAST OF SOUTH PARK AVE
I'N JASONVI LLE

ROAD CONSTRUCTI ON HENDRI CKS

COUNTY NORTH- SQUTH CORRI DOR,

FROM CR 100N TO CR 200N, 1.6
km NORTH OF US 36 TO 2.69 km
NORTH COF US 36

ASPHALT RESURFACE ON SR 39
FROM | - 74 TO 0.18 M LE NORTH
CF 1-65 (RP 52+86 TO RP
63+64)

RCAD AND BRI DGE

REHABI LI TATI ON AND SI GN
MODERNI ZATI ON ON | - 65 FROM
0.64 km NORTH OF US 50 TO
0.80 km NORTH OF SR 58

BRI DGE REHABI LI TATI ON ON US
50 OVER US 41, 1.84 MLES
EAST OF I LLINO' S STATE LI NE
(RP 1+84)

ROAD REHABI LI TATI ON,

MODERNI ZE FLASHERS AND SI GNS

ON SR 67 FROM 0.22 M LES EAST
OF WASHI NGTON STREET TO MARY

STREET

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

E & B PAVING | NC
ANDERSON , IN

REJECTED TO BE RE- ADVERTI SED

JOHNSON COVPANY | NC.
WESTPCORT , IN

CRIDER & CRIDER, I NC
BLOOM NGTON , IN

M LESTONE CONTRACTCRS, L.P.
COLUMBUS |, IN

O MARA, DAVE CONTRACTCR
NORTH VERNON , I N

RAGLE, | NC.
NEVWBURGH , I N

ROGERS GROUP, | NC.
BLOOM NGTON , IN

RUN DATE :
LETTI NG DATE :

March 31, 2002
March 19, 2002

CONTRACTCR S

BI D

4,999, 828.

448, 107.

1, 667, 048.

2, 069, 000.

5, 989, 406.

2,787, 272.

16, 479, 248.

52

85

67

00

16

33

70

DATE TO BE
COWPLETED

10/ 25/ 02

80 WD.

85 WD.

10/ 31/ 02

11/01/02

07/01/03

10/ 15/ 03
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COUNTY

KNOX

LAKE

LAKE

LAKE

LAKE

LAPCRTE

MADI SON

MADI SON

MARI ON

MARI ON
SHELBY

CONTRACT #

R -26012-B

B -25896-A

R -26020-B

RS- 25935- A

RT-26206- A

B -25507-A

B -26113-A

R -25870-A

R -24316-A

R -25811-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

PAVEMENT REHABI LI TATI ON ON
HART STREET FROM FELT KI NG
ROAD TO NEAR US 41 IN

VI NCENNES

BRI DGE REPLACEMENT ON RI DGE
ROAD (37TH AVENUE- HOBART)
OVER CSX RAI LROAD, 0.8 km
EAST OF I|-65

PAVEMENT REPAI R OR

REHABI LI TATI ON ON 169TH
STREET FROM ARI ZONA TO CLI NE
I'N HAMMOND

ASPHALT RESURFACE ON SR 51
FROM US 30 TO 1.56 M LES
NORTH OF SOUTH JUNCTI ON OF US
6 (RP 000+000 TO RP 008+005)

| NTERCHANGE | MPROVEMENTS ON
| NDI ANA TOLL RQAD (1-90) AT
CALUMET AVENUE MP 4.7

BRI DGE REHABI LI TATI ON ON
JOHNSON RD OVER 1-94 & NCRRI'S
DITCH 2.93 M E OF US 421
AND ON CR 400N OVER 1-94 &
NORRIS DITCH, 1.76 M E OF US
421

BRI DGE REPLACEMENT ON COUNTY
ROAD 650 WEST OVER FALL CREEK,
1.6 km NORTH OF US 36

ENHANCEMENT, RAI LROAD DEPOT
RESTCORATI ON ON DI LLON AND
MERI DI AN ST. | N ANDERSON

ENHANCEMENT-

Bl CYCLE/ PEDESTRI AN TRAI L
MARI ON COUNTY- ALONG FALL
CREEK FROM MONCN TRAIL TO
KEYSTONE AVENUE

ROAD REHABI LI TATI ON, BRI DGE
REPLACEMENT, | TS SYSTEM ON
|-74 FROM O 15 M LE EAST OF
| -465 TO LONDON RD (RP
094+090)

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

WALSH CONSTR CO OF ILL
CH CAGD, IL

BUCKO CONSTRUCTI ON
GARY , IN

BUCKO CONSTRUCTI ON
GARY , IN

WALSH CONSTR GO CF | LL
CHCAGD, IL

REJECTED TO BE RE- ADVERTI SED

MCALI STER EXCAVATI NG CO
PATROT , IN

REJECTED TO BE RE- ADVERTI SED

RI ETH RI LEY CONSTRUCTI CN
GOSHEN , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

RUN DATE : March 31, 2002
LETTI NG DATE : March 19, 2002

CONTRACTCR S
BI D

4,689, 595. 59

3, 428, 899. 38

1, 085, 609. 76

694, 215. 80

584, 574. 37

1,587, 798. 28

23, 457, 495. 00

DATE TO BE
COWPLETED

05/ 30/ 03

120 WD

45 WD.

08/ 01/ 02

09/ 30/ 02

11/ 02/ 02

10/ 17/ 03
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COUNTY

MARI ON

MARI ON

MARI ON

MONRCE

MONTGOMVERY
TI PPECANCE
VERM LLI ON

PULASKI

RANDCLPH

ST. JCSEPH

VERM LLI ON
WARREN

VWAYNE

CONTRACT #

R -25871-B

R -26229-A

RS- 25963- A

RS- 26140- A

B -26086- A

B -25918-B

RS- 25883-B

RT-26145- A

RS- 25960- A

R -24788- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

NEW BU LDI NG - | TS MANAGEMENT
SYSTEM 8500 EAST 21ST STREET
I N I NDI ANAPCLI'S, IN.,

EXI STI NG STATE PQOLI CE POST

ENHANCEMENT- PEDESTRI AN
ACCESS | MPROVEMENTS AT

| NDI ANA STATE FAI RGROUNDS
(PI ONEER VI LLAGE AREA)

ASPHALT RESURFACE ON US 40
FROM 1.72 M LES WEST CF | -465
TO 0.22 MLE VEST CF I -465
(RP 069+090 TO 071+040)

ASPHALT RESURFACE ON SR 48
FROM SR 43 TO SR 37 (RP
030+000 TO RP 035+093)

BRIDGE PAINTING 4 ON 1-65 & 1
ON SR 225 IN TIPPECANCE OO 1
ONI1-74 &1 ONSR 25 IN
MONTGOMERY CO AND 1 ON SR 163
IN VERM LLI ON CO

BRI DGE REHABI LI TATI ON ON SR
114 OVER M P. HILL DI TCH,
1.4 km WEST OF US 421 (RP
32+59)

ASPHALT RESURFACE ON SR 28
FROM 2.85 M LES WEST OF US 27
TO 9.5 M LES EAST OF US 27

ASPHALT WEDGE AND LEVEL FRQM
EASTBOUND MP 62 TO MP 7. 29,
I -90 EASTBOUND AND VEESTBOUND

ASPHALT RESURFACE ON SR 63
FROM 0. 25 M LE SQUTH OF SR 32
TO SQUTH JUNCTI ON W TH SR 263
(RP 73+41 TO RP 80+33)

ROAD REHABI LI TATI ON ON US 27
FROM 6. 38 M LES NORTH OF 1-70
TO 9.66 M LES NOCRTH CF |-70

(BY COUNTY)

CONTRACTCR

WEDDLE BROTHERS CONSTRUCTI ON
BLOOM NGTON , IN

SMOCK FANSLER CORPCRATI ON
I NDI ANAPCLIS , IN

CALUMET ASPHALT PAVING CO I NC

I NDI ANAPCLIS , IN

ROGERS GROUP, | NC.
BLOOM NGTON , IN

THREE STAR PAI NTI NG

HCBART , IN

WRTZ & YATES, | NC
KENTLAND , IN

L I C A CONSTRUCTI ON
BERNE , IN

WALSH & KELLY
RIFFITH, IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , I N

REJECTED TO BE RE- ADVERTI SED

RUN DATE : March 31, 2002
LETTI NG DATE : March 19, 2002

CONTRACTCR S
BI D

12, 548, 000. 00

738, 521. 88

491, 847. 00

389, 975. 00

596, 595. 91

180, 859. 74

666, 832. 20

2,428, 615. 80

3, 098, 374. 00

DATE TO BE
COWPLETED

12/ 05/ 03

07/31/02

06/ 30/ 02

40 WD.

11/ 15/ 02

10/ 18/ 02

15 WD

06/ 30/ 02

60 WD.
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COUNTY

VELLS

VARl QUS

VAR QUS

VAR QUS

VARl QUS

VARI QUS

VARl QUS

VAR QUS

VAR QUS

TOTAL BI D

CONTRACT #

R -25976-A

B -26182-A

M -26141-A

M -26149- A

M -26150- A

M -26194- A

RT-26178- A

T -25334-A

TT-26177-A

PENDI NG CONTRACTS:

JANUARY 15, 2002:
MARCH 19, 2002:

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SMALL STRUCTURE REPLACEMENT
ON SR 1 OVER WLSCN DI TCH,
1.9 km NORTH OF JAY CO LI NE
AND ON SR 1 OVER BLOXSOM

DI TCH, 2.9 km NORTH OF JAY CO

LI NE

BRI DGE MAI NTENANCE AT VAR QUS

LOCATIONS | N THE FORT WAYNE
DI STRI CT

ROADSI DE MOW NG VARI QUS
COUNTIES - ON US 31, SR 431,
SR 37 AND | -465

HERBI Cl DE TREATMENT ON
VAR QUS 4 LANE ROADS

HERBI Cl DE TREATMENT ON

VARI QUS ROUTES IN THE SEYMOUR

DI STR CT

GUARDRAI L REPAI R VAR QUS
LOCATIONS | N THE FORT WAYNE
DI STR CT

PAVEMENT REHABI LI TATI ON | -90
PARKI NG LOTS AT VARI QUS
LCOCATI ONS ON THE TOLL ROAD

DYNAM C MESSAGE SI GN
| NSTALLATI ON - PHASE V AT
1-65, 1-70, 1-74, 1-465

PAVEMENT MARKI NGS ON | NDI ANA
TOLL ROAD (I-80/90) FROM MP
0.0 TO MP 156. 7

B -25856-A
R -25976-A

(BY COUNTY)

CONTRACTCR

AWARD PENDI NG

PI ONEER ASSQCI ATES, | NC.
LEO , IN

FI RST CLASS LANDSCAPI NG | NC.
I NDI ANAPCLIS , IN

DEANGELO BROTHERS, | NC.
DECATUR , IL

TOANSEND TREE SERVI CE CO
PARKER CITY , IN

DREW JAMES H CORPCRATI ON
I NDI ANAPCLIS , IN

ARNT ASPHALT SEALI NG
BENTON HARBOR , M

QUANTA SERVI CES, | NC
HOUSTON , TX

OGLESBY CONSTRUCTI ON
NORWALK , CH

RUN DATE :
LETTI NG DATE :

March 31, 2002
March 19, 2002

CONTRACTCR S

BI D

391, 206.

74, 790.

123, 823.

96, 725.

267, 725.

757, 017.

2,295, 919.

414, 084.

55

00

00

20

50

90

98

16

$127, 040, 408.

60

DATE TO BE
COWPLETED

11/ 30/ 02

10/ 08/ 02

07/ 15/ 02

06/ 28/ 02

06/ 30/ 03

08/ 01/ 02

10/ 01/ 02

06/ 15/ 02






