| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 18/ 02
PAGE : 340 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 159, 260. 00 ROUTE : | NSTI TUTI ON ROAD
CALL ORDER : 340 CONTRACT ID: M -25898-B COUNTI ES : CASS
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TIME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 400000K
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1621699 CENTRAL PAVING | NC $ 148, 671. 00 100. 0000%
| (1) 35-1621699 | |
| CENTRAL PAVI NG, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 110- 01001 LUMP| 7400. 00000 7400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 720.000 SYS | 9. 00000 6480. 00| |
SURFACE M LLI NG ASPHALT | | |
0003 305- 05206 150. 000 TON | 98. 00000 14700. 00| [
W DENI NG W TH HVA | | |
0004 402- 05473 350.000 TON | 56. 00000 19600. 00| |
HVA | NTERVEDI ATE 12.5 mm NMAI NLI NE | | |
0005 402- 05477 1500. 000 TON | 59. 00000 88500. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | |
0006 406- 05520 7.000 TON | 213. 00000 1491. 00| |
ASPHALT FOR TACK COAT | |
0007 605- 05523 250.000 LFT | 14. 00000 3500. 00| |
CURB, HVA | | |
0008 610- 05527 10.000 TON | 100. 00000 1000. 00| |
HVA FOR APPROACHES | | |
0009 801- 06640 8.000 EACH| 125. 00000 1000. 00| |
CONSTRUCTI ON SIGN, A | | |
0010 801- 06775 LUMP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 148, 671. 00| |
------------------------------------------ ey
CONTRACT TOTALS | $ 148, 671. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 35, 615. 01
CALL CRDER : 350 CONTRACT ID :
LETTI NG DATE : 09/17/02 10: 00 AM DI STRI CT :

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

CONTRACT TI ME :

RURAL

26
WARREN

100000M

DATE : 09/18/02
PAGE : 350 -1
% OVER
LOWVBI D

1 35-2064912
2 35-1917625
3  35-1817574

B & P CONSTRUCTI ON
M LESTONE CONTRACTCRS, L. P.
YARDBERRY LANDSCAPE

RCQUTE
M -26120-C COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
15 WORK DAYS
PRQIECT( S)
$
$
$

28, 480. 00
32,438. 00
34, 900. 00

100. 0000%
113. 8974%
122.5421%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

GRATED BOX END SECTI ON | NSTALLATI ONS

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 202-02271 2.000
HEADWALL, REMOVE

0004 203-02070 40. 000
BORROW

0005 616- 06405 20. 000
Rl PRAP, REVETMENT

0006 621-01004 1. 000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR

SEEDI NG

0007 621-06559 400. 000
MJULCHED SEEDI NG R

0008 715-05119 20. 000

PIPE, TYPE 1, CRCUAR, 15 IN

0009 715-26776 2.000
GRATED BOX END SECTION, 1, 2:1, 36

0010 715-46005 2.000
PI PE END SECTION, 15 I N

0011 801-04308 5. 000
ROAD CLOSURE SI GN ASSEMBLY

0012 801- 06605 4. 000
BARRI CADE, I11A

0013 801- 06606 6. 000
BARRI CADE, 111B

0014 801- 06625 29. 000

DETOUR RQUTE MARKER ASSEMBLY

[ (1) 35-2064912 | (2) 35-1917625 | (3) 35-1817574

| B & P CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. | YARDBERRY LANDSCAPE

” UNIT PRI CE AACLMW" UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
----- o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
LUNPI 4565. 00000 4565.00I 1605. 00000 1605.00I 2000. 00000 2000. 00
LUNPI 2675. 00000 2675.ooI 1620. 00000 1620.00I 2000. 00000 2000. 00
EACHI 600. 00000 1200.00I 750. 00000 1500.00I 450. 00000 900. 00
crs I 20. 00000 soo.ooI 75. 00000 3ooo.ooI 35. 00000 1400. 00
TON I 30. 00000 eoo.ooI 55. 00000 1100.ooI 45. 00000 900. 00
EACHI 500. 00000 500.00I 400. 00000 4oo.ooI 750. 00000 750. 00

I I I
SYs I 2.00000 800.00I 2. 65000 1oeo.ooI 1. 00000 400. 00
LFT I 20. 00000 400.00I 50. 00000 1ooo.ooI 40. 00000 800. 00
EACHI 4500. 00000 9000.00I 7750. 00000 15500.ooI 8590. 00000 17180. 00
IEXCHH 175. 00000 350.00I 400. 00000 800.00I 350. 00000 700. 00
EACHI 95. 00000 475.00I 95. 00000 475.ooI 110. 00000 550. 00
EACHI 45. 00000 180.00I 42. 00000 168.00I 60. 00000 240. 00
EACHI 55. 00000 330.00I 53. 00000 318.00I 60. 00000 360. 00
EACHI 70. 00000 2030.00I 68. 00000 1972.00I 80. 00000 2320. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 350 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 35, 615. 01 ROUTE : 26
CALL ORDER . 350 CONTRACT ID : M-26120-C COUNTI ES : WARREN
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1917625 | (3) 35-1817574
| B & P CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06640 20. 000 EACH 70. 00000 1400. 00| 66. 00000 1320. 00| 70. 00000 1400. 00
CONSTRUCTION SIGN, A | | |
0016 801-06775 LUWP| 3175. 00000 3175. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 28, 480. 00| $ 32, 438. 00| 34, 900. 00
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 28, 480. 00| $ 32, 438. 00| 34, 900. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 86, 028. 38 ROUTE : 75
CALL ORDER . 360 CONTRACT ID : M-26279-C COUNTI ES : BOONE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 100000U
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 89, 497. 00 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 4000. 00000 4000. 00|

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
7 IN. | |

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUVP| 4475. 00000 4475. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 20.000 SYS | 55. 00000 1100. 00| |
PAVEMENT, REMOVE | | |
0004 202- 02279 493.000 LFT | 7. 50000 3697. 50| |
CURB AND GUTTER, REMOVE | | |
0005 202- 60820 1677.000 SYS | 4.00000 6708. 00| |
SURFACE M LLING ASPHALT | | |
0006 303- 52308 40.000 TON | 70. 00000 2800. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0007 305- 05204 60.000 TON | 210. 00000 12600. 00| |
HVA FOR PATCHI NG | | |
0008 402- 05477 70.000 TON | 110. 00000 7700. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 405- 05518 330.000 SYS | 0. 20000 66. 00| |
ASPHALT FOR PRI ME COAT | | |
0010 406- 05521 1710.000 SYS | 0. 15000 256. 50 |
ASPHALT FOR TACK COAT | | |
0011 604- 06069 6.000 SYS | 175. 00000 1050. 00| |
CURB RAMP, CONCRETE | | |
0012 605- 06140 493.000 LFT | 29. 00000 14297. 00| [
CURB AND GUTTER CONCRETE | [ |
0013 605- 96305 15.000 LFT | 29. 00000 435. 00| |
CURB AND GUTTER CONCRETE, DEPRESSED | | |
0014 610- 05527 14.000 TON | 110. 00000 1540. 00| |
HVA FOR APPROACHES | | |
0015 611- 02375 14.000 SYS | 130. 00000 1820. 00| |
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 86, 028. 38 ROUTE : 75
CALL ORDER . 360 CONTRACT ID : M-26279-C COUNTI ES : BOONE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0016 621-06574 165. 000 SYS | 11. 00000 1815. 00| |
SODDI NG [ | |
0017 720- 44000 2.000 EACH 1000. 00000 2000. 00| |
CASTI NG ADJUST TO GRADE | [ [
0018 801- 06203 300. 000 LFT | 1. 00000 300. 00| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0019 801- 06207 300.000 LFT | 4. 00000 1200. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0020 801- 06640 14. 000 EACH| 64. 00000 896. 00| |
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUWP| 18770. 00000 18770. 00| |
MAI NTAI NI NG TRAFFI C | | |
0022 808-06712 300. 000 LFT | 1. 00000 300. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0023 808- 75297 45.000 LFT | 11. 00000 495. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LINE, 24 IN | | [
0024 808- 75996 12.000 EACH 18. 00000 216. 00| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 12. 000 EACH| 80. 00000 960. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS [ $ 89, 497. 00| [

$ 89, 497. 00|




PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 370 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 231, 110.01 ROQUTE : SR 46
CALL ORDER . 370 CONTRACT ID : M-26422-B COUNTI ES : OWNEN
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 500000R
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 239, 586. 50 100. 0000%
| (1) 35-1418333 | [
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-07038 3.000 MXS | 1925. 00000 5775. 00| |
FI ELD OFFICE, A [ [ [
0002 110-01001 LUWP| 9125. 00000 9125. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 36355. 000 SYS | 1. 30000 47261. 50| |
SURFACE M LLI NG ASPHALT | | |
0004 402-05477 2402.000 TON | 58. 50000 140517. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | |
0005 406- 05520 12.000 TON | 202. 00000 2424. 00| |
ASPHALT FOR TACK CQOAT | | |
0006 610- 05527 98.000 TON | 158. 50000 15533. 00| |
HVA FOR APPROACHES | | |
0007 801- 06207 3888.000 LFT | 0. 75000 2916. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0008 801- 06640 34.000 EACH 63. 40000 2155. 60| |
CONSTRUCTI ON SI GN, A | | |
0009 801-06775 LUMP| 9500. 00000 9500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0010 808-06713 3000. 000 LFT | 0. 13000 390. 00| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0011 808-06714 20000. 000 LFT | 0. 08000 1600. 00| |
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0012 808- 75074 100. 000 LFT | 0. 80000 80. 00| |
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | [
YELLOW CROSSHATCH LINE, 8 IN. | | [
0013 808- 75297 249.000 LFT | 3. 70000 921. 30| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0014 808- 75320 21.000 EACH 48. 60000 1020. 60| |
I I
| I

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 231, 110.01 ROQUTE : SR 46
CALL ORDER . 370 CONTRACT ID : M-26422-B COUNTI ES : OWNEN
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1418333 | |

| ROGERS GROUP, | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0015 808- 75325 6.000 EACH 61. 25000 367. 50| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

SECTI ON TOTALS | $  239,586. 50 [

CONTRACT TOTALS | $ 239, 586. 50 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 380 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 518. 76 ROUTE : 63
CALL ORDER . 380 CONTRACT ID: M-26437-B COUNTI ES : VERM LLI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 100000X
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 67, 822. 00 100. 0000%
2 35- 1526557 M DVWEST MOLE, | NC. $ 71, 486. 52 105. 4031%
| (1) 35-1817574 | (2) 35-1526557 [
| YARDBERRY LANDSCAPE | M DWEST MOLE, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 Pl PE LI NI NG | NSTALLATI ON
[ | |
0001 110-01001 LUWP| 3500. 00000 3500. 00| 1412. 00000 1412. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 213-52830 2.000 CYs | 300. 00000 600. 00| 100. 00000 200. 00|
FLOMBLE MORTAR | | |
0003 303-52308 3.000 TON | 60. 00000 180. 00| 185. 00000 555. 00|
COVPACTED AGGREGATE, O, 53 | | |
0004 305- 05204 5.000 TON | 150. 00000 750. 00| 700. 00000 3500. 00|
HVA FOR PATCHI NG | | |
0005 715-03403 84.000 LFT | 88. 00000 7392. 00| 70. 78000 5945. 52|
Pl PE, POLYETHYLENE LI NER, 15 IN. | | |
0006 715-07538 200. 000 LFT | 256. 50000 51300. 00| 287. 45000 57490. 00|
Pl PE, POLYETHYLENE LINER, M N AREA 6.4 | | |
SFT. | | |
0007 801- 06640 8.000 EACH 115. 00000 920. 00| 105. 00000 840. 00|
CONSTRUCTI ON SIGN, A | | |
0008 801-06710 3.000 DAY | 60. 00000 180. 00| 348. 00000 1044. 00|
FLASHI NG ARROW SI GN | | |
0009 801-06775 LUWP| 3000. 00000 3000. 00| 500. 00000 500. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 67, 822. 00| $ 71, 486. 52|
CONTRACT TOTALS | $ 67, 822. 00| $ 71, 486. 52|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 351, 917. 50 ROUTE : SR 8 AND SR 39
CALL ORDER : 400 CONTRACT ID : M -26489-A COUNTI ES : LAPCRTE STARKE
LETTI NG DATE : 09/17/02 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
SET- ASI DE :

VENDOR RANKI NG :

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $ 306, 492. 70 100. 0000%
2 35-1120685 WALSH & KELLY, |NC $ 308, 631. 70 100. 6978%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 322, 081. 00 105. 0860%
| (1) 35-1139301 | (2) 35-1120685 | (3) 35-0918397
|E & B PAVING | NC | WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I | |
0001 110-01001 LUMP|  15290. 00000 15290. 00|  15400. 00000 15400. 00]  17000. 00000 17000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 202- 60820 3485.000 SYS | 4. 30000 14985. 50| 3.00000 10455. 00| 0. 75000 2613. 75
SURFACE M LLI NG ASPHALT | | |
0003 303- 04075 590.000 TON | 28. 00000 16520. 00| 17. 00000 10030. 00| 25. 00000 14750. 00
COMPACTED AGGREGATE, O, 73 | | [
0004 402- 05495 6430. 000 TON | 35. 50000 228265. 00| 36. 15000 232444. 50| 37. 50000 241125. 00
HVA WEDGE AND LEVEL | | [
0005 406- 05520 24.000 TON | 130. 00000 3120. 00| 254. 00000 6096. 00| 245, 00000 5880. 00
ASPHALT FOR TACK COAT | | |
0006 610- 05527 30.000 TON | 85. 00000 2550. 00| 50. 00000 1500. 00| 175. 00000 5250. 00
HVA FOR APPROACHES | | [
0007 801- 06207 3190.000 LFT | 0. 90000 2871. 00| 1. 00000 3190. 00| 1. 75000 5582. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0008 801- 06640 26.000 EACH| 52. 00000 1352. 00| 52. 00000 1352. 00| 54. 60000 1419. 60
CONSTRUCTI ON SIGN, A | |
0009 801- 06775 LUMP| 1473. 00000 1473.00]  10000. 00000 10000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0010 808- 06712 7965.000 LFT | 0. 14000 1115. 10| 0. 14000 1115. 10| 0. 15000 1194. 75
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0011 808- 06713 63720.000 LFT | 0. 14000 8920. 80| 0. 14000 8920. 80| 0. 15000 9558. 00
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |
0012 808- 06714 2670.000 LFT | 0. 14000 373. 80| 0. 14000 373. 80| 0. 15000 400. 50
LINE, PAINT, SOLID, YELLOWN 4 IN. | |
0013 808- 75297 85.000 LFT | 3. 50000 297. 50| 3. 50000 297. 50| 3. 68000 312. 80
| |
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 400 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 351, 917.50 ROUTE : SR 8 AND SR 39
CALL ORDER . 400 CONTRACT ID: M -26489-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1120685 | (3) 35-0918397
| E & B PAVI NG | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 808- 75340 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 420. 00000 840. 00
PAVEMENT MESSAGE  MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0015 808- 75996 317.000 EACH 6. 00000 1902. 00| 2. 00000 634. 00| 5. 25000 1664. 25
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0016 808- 75998 317.000 EACH 21. 00000 6657. 00| 19. 00000 6023. 00| 22. 05000 6989. 85
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 306, 492. 70| $ 308, 631. 70| $ 322, 081. 00
__________________________________________ o
CONTRACT TOTALS | $ 306, 492. 70| $ 308, 631. 70| $ 322, 081. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 221,742.70 ROUTE : 90
CALL ORDER . 450 CONTRACT | D : Mr-24395-A COUNTI ES : PORTER
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
CONTRACT TI ME : 11/23/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1058916 WOCDRUFF & SONS, | NC. $ 217, 770. 35 100. 0000%
2 35-2031359 HER! TAGE | NDUSTRI AL SERVI CES L. L. C. $ 294, 865. 00 135. 4018%
| (1) 35-1058916 | (2) 35-2031359 [
| WOODRUFE & SONS, | NC. | HERI TAGE | NDUSTRI AL SERVI CES|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  SEWER MAI NTENANCE
I | |
0001 105- 04655 2.000 MOS | 2964. 50000 5929. 00| 1000. 00000 2000. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT , | | |
CELL PHONE | | |
0002 105- 06845 LUWP| 4876. 00000 4876. 00| 6300. 00000 6300. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP| 4430. 00000 4430.00]  14350. 50000 14350. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 01404 1500. 000 GAL | 0. 83000 1245, 00| 0. 56000 840. 00|
LI QUI DS AND SLUDGE, REMOVE AND DI SPCSE | | [
0005 202- 02240 17.000 SYS | 9. 48000 161. 16| 139. 50000 2371. 50|
PAVEMENT, REMOVE | | [
0006 202- 91840 20.000 LFT | 10. 00000 200. 00| 25. 00000 500. 00|
FENCE, CHAIN LI NK, REMOVE | | [
0007 202- 96133 52.000 LFT | 13. 40000 696. 80| 20. 00000 1040. 00|
Pl PE, REMOVE 4 | NCH | | |
0008 202- 96133 52.000 LFT | 20. 00000 1040. 00| 20. 00000 1040. 00|
Pl PE, REMOVE 8 | NCH VCP | | |
0009 203- 02000 700.000 CYS | 13. 20000 9240. 00| 11. 40000 7980. 00|
EXCAVATI ON,  COVMON | | |
0010 203- 02376 LUMP| 7234. 50000 7234.50|  10000. 00000 10000. 00|
EXCAVATI ON, COMMON, FOR DI TCH GRADI NG , | | |
HAND EXCAVATI ON | [ |
0011 203- 96153 40.000 TON | 23. 47000 938. 80| 57. 65000 2306. 00|
BACKFI LL, STONE , PEA GRAVEL | | |
0012 205- 06937 700.000 LFT | 2. 53000 1771. 00| 2. 50000 1750. 00|
TEMPORARY SI LT FENCE | | |
0013 210- 07558 1.000 EACH  31760. 00000 31760.00]  45000. 00000 45000. 00|
SEPARATOR , O L/ WATER | | [
0014 211-02060 24.000 CYS | 20. 63000 495. 12| 92. 00000 2208. 00|

B BORROW FOR STRUCTURE BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 221,742.70 ROUTE : 90
CALL ORDER . 450 CONTRACT | D : Mr-24395-A COUNTI ES : PORTER
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1058916 | (2) 35-2031359 [
| WOODRUFF & SONS, | NC. | HERI TAGE | NDUSTRI AL SERVI CES|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 213-04324 18.000 CYS | 55. 00000 990. 00| 135. 00000 2430. 00
FLOMBLE FI LL | | |
0016 303-52308 32.000 TON | 11. 00000 352. 00| 28. 00000 896. 00
COVPACTED AGGREGATE, O 53 | | [
0017 603-02940 1.000 EACH 1650. 00000 1650. 00| 2500. 00000 2500. 00
FENCE GATE, CHAIN LINK, 72 IN. X 20 FT. | | |
0018 621-06574 790.000 SYS | 6. 33000 5000. 70| 6. 50000 5135. 00
SODDI NG | | [
0019 704- 04850 172.000 SYS | 33. 03000 5681. 16| 57. 00000 9804. 00
CONCRETE , REI NFORCED, 4 IN. | | [
0020 704- 04850 7.000 SYS | 58. 33000 408. 31| 326. 00000 2282. 00
CONCRETE , REINFORCED, 6 IN. | | [
0021 715-07319 1.000 EACH 2314. 50000 2314. 50| 4350. 00000 4350. 00
SEPTI C TANK AND DRAIN FI ELD, REMOVE | | |
0022 715-90052 LUWP| 73170. 60000 73170. 60| 79500. 00000 79500. 00
LI FT STATION , VERTI CAL WET WELL | | |
0023 715-91361 75.000 LFT | 38. 26000 2869. 50| 44, 04000 3303. 00
PIPE, PVC, 6 IN. | | [
0024 715-92037 960. 000 LFT | 17. 73000 17020. 80| 29. 50000 28320. 00
PIPE, PVC, 4 IN | | [
0025 715-92537 120.000 LFT | 38. 26000 4591. 20| 48. 45000 5814. 00
PIPE, PVC, 8 IN. | | [
0026 716-06472 160. 000 LFT | 130. 50000 20880. 00| 169. 00000 27040. 00
BORING, 4 IN. PVC PIP | | [
0027 720-03194 1.000 EACH 3706. 10000 3706. 10| 13000. 00000 13000. 00

MANHOLE , PRECAST CONCRETE, 12 FT. DEEP | |
X 6 FT. DI AVETER [ [ |

0028 720- 04666 1.000 EACH 2176. 10000 2176. 10| 3605. 00000 3605. 00
CATCH BASIN , TYPE S | |
0029 720- 94157 1.000 EACH 1794. 00000 1794. 00| 2900. 00000 2900. 00
MANHOLE, C | | [
0030 801- 06640 8.000 EACH 148. 50000 1188. 00| 103. 00000 824. 00
CONSTRUCTI ON SI GN, A | | [
0031 801- 06645 2.000 EACH 88. 00000 176. 00| 38. 00000 76. 00
CONSTRUCTI ON SI GN, B | | [
0032 801- 06775 LUMP| 1864. 00000 1864. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C | | |
0033 805- 06592 120.000 LFT | 8. 00000 960. 00| 25. 00000 3000. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0034 805- 04593 120.000 LFT | 8. 00000 960. 00| 15. 00000 1800. 00
|

CONDUI T, STEEL, GALVANIZED, 1.25 IN
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 221,742.70 ROUTE : 90
CALL ORDER . 450 CONTRACT | D : Mr-24395-A COUNTI ES : PORTER
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1058916 | (2) 35-2031359 [
| WOODRUFF & SONS, | NC. | HERI TAGE | NDUSTRI AL SERVI CES|
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 217, 770. 35| $ 294, 865. 00|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 217, 770. 35] $ 294, 865.00]







