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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5011012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  1,095,944.42     100.0000%
   2   35-1673827     HENDERSON, H.E., INC.                                                  $  1,157,088.96     105.5791%
   3   35-1801998     CLR, INC.                                                              $  1,222,976.14     111.5910%
   4   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,271,761.57     116.0425%
   5   35-1310611     DUNCAN ROBERTSON INC                                                   $  1,395,833.52     127.3635%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1673827              |(3) 35-1801998
                                          |FORCE CONSTRUCTION CO. INC. |HENDERSON, H.E., INC.       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   25600.00000      25600.00|   43178.00000      43178.00|   29000.00000       29000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1385.00000      13850.00|    1636.75000      16367.50|    2200.00000       22000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   65201.00000      65201.00|   91171.20000      91171.20|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   19890.00000      19890.00|   25549.20000      25549.20|   18000.00000       18000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    9764.00000       9764.00|   11292.00000      11292.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               183.000  m2  |       8.10000       1482.30|       9.92000       1815.36|       8.00000        1464.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000             12505.000  m3  |       7.85000      98164.25|       7.23000      90411.15|      11.25000      140681.25
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              7612.000  m3  |      13.26000     100935.12|      11.35000      86396.20|       8.00000       60896.00
  BORROW                                  |                            |                            |
0009 203-51223              1125.000  m3  |       9.97000      11216.25|       6.91000       7773.75|      13.85000       15581.25
  EXCAVATION, WATERWAY                    |                            |                            |
0010 204-02290                 6.000  EACH|     792.00000       4752.00|     386.36000       2318.16|     295.00000        1770.00
  SETTLEMENT PLATE                        |                            |                            |
0011 205-06931               231.000  Mg  |      31.17000       7200.27|      55.06000      12718.86|      14.00000        3234.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06936               300.000  Mg  |      23.48000       7044.00|      23.40000       7020.00|      13.00000        3900.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 205-06937               114.000  m   |       7.18000        818.52|       7.40000        843.60|      11.00000        1254.00
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1673827              |(3) 35-1801998
                                          |FORCE CONSTRUCTION CO. INC. |HENDERSON, H.E., INC.       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 207-07498              3950.000  m2  |       9.01000      35589.50|       9.56000      37762.00|       8.25000       32587.50
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0015 211-02050              1423.000  m3  |      22.35000      31804.05|      17.23000      24518.29|      23.00000       32729.00
  B BORROW                                |                            |                            |
0016 211-06467                34.000  m3  |      57.13000       1942.42|      34.97000       1188.98|     100.00000        3400.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 211-07454                75.000  m3  |      34.47000       2585.25|      59.39000       4454.25|      58.00000        4350.00
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448              3005.000  Mg  |      12.29000      36931.45|      12.50000      37562.50|      13.00000       39065.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 401-06264                        LUMP|    2500.00000       2500.00|    2462.40000       2462.40|    2200.00000        2200.00
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07321               554.000  Mg  |      49.00000      27146.00|      55.14000      30547.56|      58.50000       32409.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0021 401-07390               934.000  Mg  |      40.00000      37360.00|      50.74000      47391.16|      53.50000       49969.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07407              3088.000  Mg  |      37.50000     115800.00|      44.24000     136613.12|      47.30000      146062.40
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0023 402-07432               277.000  Mg  |      57.00000      15789.00|      50.31000      13935.87|      52.50000       14542.50
  HMA TYPE A, SURFACE                     |                            |                            |
0024 402-07440               830.000  Mg  |      41.00000      34030.00|      44.07000      36578.10|      46.90000       38927.00
  HMA TYPE A, BASE                        |                            |                            |
0025 402-07451                38.800  Mg  |      80.00000       3104.00|      71.86000       2788.17|     100.00000        3880.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0026 404-05511              3169.000  m2  |       2.00000       6338.00|       1.61000       5102.09|       1.58000        5007.02
  SEAL COAT, 2                            |                            |                            |
0027 404-05514                85.000  m2  |       8.00000        680.00|      11.36000        965.60|      16.00000        1360.00
  SEAL COAT, 5                            |                            |                            |
0028 405-05517                 7.470  Mg  |     350.00000       2614.50|     535.60000       4000.93|     520.00000        3884.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                 6.370  Mg  |     200.00000       1274.00|     391.40000       2493.22|     380.00000        2420.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01522                 4.000  EACH|    1200.00000       4800.00|    1236.00000       4944.00|    1340.00000        5360.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-01700                 1.000  EACH|    1565.00000       1565.00|    1611.95000       1611.95|    1875.00000        1875.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0032 601-94689                 3.000  EACH|    1900.00000       5700.00|    1957.00000       5871.00|    2100.00000        6300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105               106.685  m   |      29.00000       3093.87|      29.87000       3186.68|      41.00000        4374.09
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1673827              |(3) 35-1801998
                                          |FORCE CONSTRUCTION CO. INC. |HENDERSON, H.E., INC.       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 602-06729                 8.000  EACH|       7.00000         56.00|      20.60000        164.80|      33.00000         264.00
  BARRIER DELINEATOR                      |                            |                            |
0035 610-06259               140.440  m2  |      68.42000       9608.90|      58.85000       8264.89|      95.00000       13341.80
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0036 610-07486               391.000  Mg  |      70.00000      27370.00|      83.69000      32722.79|      80.00000       31280.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0037 611-06497                11.000  EACH|     170.00000       1870.00|     175.10000       1926.10|     188.00000        2068.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 615-06490                32.000  EACH|     108.00000       3456.00|     111.24000       3559.68|     115.00000        3680.00
  RIGHT OF WAY MARKER                     |                            |                            |
0039 615-06505                 7.000  EACH|     450.00000       3150.00|     463.50000       3244.50|     495.00000        3465.00
  MONUMENT, B                             |                            |                            |
0040 616-02320              3366.000  m2  |       1.47000       4948.02|       2.02000       6799.32|       1.95000        6563.70
  GEOTEXTILES                             |                            |                            |
0041 616-06405              2149.000  Mg  |      14.84000      31891.16|      15.96000      34298.04|      17.50000       37607.50
  RIPRAP, REVETMENT                       |                            |                            |
0042 617-04488              2832.000  m2  |       3.00000       8496.00|       2.57000       7278.24|       4.90000       13876.80
  GEOGRID, SUBGRADE                       |                            |                            |
0043 621-01004                 2.000  EACH|     600.00000       1200.00|     618.00000       1236.00|     660.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 1.300  Mg  |     643.00000        835.90|     662.29000        860.98|     925.00000        1202.50
  FERTILIZER                              |                            |                            |
0045 621-06548                13.000  kg  |      49.50000        643.50|      50.99000        662.87|      49.50000         643.50
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               209.000  kg  |       6.77000       1414.93|       6.97000       1456.73|       7.50000        1567.50
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                99.000  kg  |       7.18000        710.82|       7.40000        732.60|       7.95000         787.05
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                10.000  Mg  |     491.00000       4910.00|     505.73000       5057.30|     540.00000        5400.00
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567               106.000  kL  |       0.55000         58.30|       0.57000         60.42|       0.55000          58.30
  WATER                                   |                            |                            |
0050 621-06574              3978.000  m2  |       3.46000      13763.88|       3.56000      14161.68|       3.46000       13763.88
  SODDING                                 |                            |                            |
0051 621-06575              1890.000  m2  |       3.46000       6539.40|       3.56000       6728.40|       3.46000        6539.40
  SODDING, NURSERY                        |                            |                            |
0052 622-52436                 6.000  EACH|      20.00000        120.00|      25.75000        154.50|      27.00000         162.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0053 622-91786               375.000  EACH|       9.00000       3375.00|       9.27000       3476.25|       9.00000        3375.00
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1673827              |(3) 35-1801998
                                          |FORCE CONSTRUCTION CO. INC. |HENDERSON, H.E., INC.       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 701-91792                10.000  EACH|     146.00000       1460.00|      52.06000        520.60|      80.00000         800.00
  PILE TIP, STEEL H                       |                            |                            |
0055 701-95780               125.000  m   |     119.00000      14875.00|     111.99000      13998.75|     150.00000       18750.00
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0056 703-51030              1720.000  kg  |       1.70000       2924.00|       1.11000       1909.20|       1.36000        2339.20
  REINFORCING STEEL                       |                            |                            |
0057 703-51032             17510.000  kg  |       1.50000      26265.00|       1.87000      32743.70|       1.53000       26790.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0058 704-51002               126.900  m3  |     570.00000      72333.00|     430.38000      54615.22|     655.00000       83119.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0059 706-05732                 4.000  EACH|    1200.00000       4800.00|     960.14000       3840.56|    1270.00000        5080.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0060 706-51020                14.740  m3  |     526.00000       7753.24|     599.34000       8834.27|     390.00000        5748.60
  CONCRETE, C, RAILING                    |                            |                            |
0061 707-05985               150.000  m   |     383.00000      57450.00|     419.49000      62923.50|     495.00000       74250.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0062 709-51821                        LUMP|    2384.00000       2384.00|    2987.00000       2987.00|    2640.00000        2640.00
  SURFACE SEAL                            |                            |                            |
0063 715-05123                27.500  m   |     100.00000       2750.00|     118.38000       3255.45|     106.00000        2915.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0064 715-05171               189.000  m   |      65.00000      12285.00|      67.82000      12817.98|      70.00000       13230.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0065 715-05407                49.000  m   |      24.00000       1176.00|       5.65000        276.85|      16.00000         784.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0066 715-46010                18.000  EACH|     375.00000       6750.00|     183.00000       3294.00|     245.00000        4410.00
  PIPE END SECTION, 450 mm                |                            |                            |
0067 715-46020                 2.000  EACH|     400.00000        800.00|     214.93000        429.86|     330.00000         660.00
  PIPE END SECTION, 600 mm                |                            |                            |
0068 801-06625                19.000  EACH|      66.50000       1263.50|      95.28000       1810.32|     125.00000        2375.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                30.000  EACH|     134.00000       4020.00|     164.80000       4944.00|     175.00000        5250.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                 5.000  EACH|      40.00000        200.00|      30.90000        154.50|      40.00000         200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-07118                64.800  m   |      25.25000       1636.20|      19.83000       1284.98|      19.25000        1247.40
  BARRICADE, III-A                        |                            |                            |
0072 801-07119                64.800  m   |      32.25000       2089.80|      20.86000       1351.73|      20.25000        1312.20
  BARRICADE, III-B                        |                            |                            |
0073 802-07059                 5.000  EACH|      25.00000        125.00|      25.75000        128.75|      24.00000         120.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1673827              |(3) 35-1801998
                                          |FORCE CONSTRUCTION CO. INC. |HENDERSON, H.E., INC.       |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 802-07060                 4.000  EACH|     100.00000        400.00|     103.00000        412.00|     112.00000         448.00
  SIGN, SHEET, RELOCATE                   |                            |                            |
0075 808-06713              2070.000  m   |       0.36000        745.20|       0.24000        496.80|       0.25000         517.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0076 808-75240               170.000  m   |       0.82000        139.40|       0.96000        163.20|       1.30000         221.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0077 808-75245              6150.000  m   |       0.82000       5043.00|       0.88000       5412.00|       0.85000        5227.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0078 808-75996                44.000  EACH|      25.33000       1114.52|      20.60000        906.40|       7.00000         308.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998               176.000  EACH|      23.75000       4180.00|      22.15000       3898.40|      21.50000        3784.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,095,944.42|             $  1,157,088.96|                $  1,222,976.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,095,944.42|             $  1,157,088.96|                $  1,222,976.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1310611              |
                                          |WEDDLE BROTHERS CONSTRUCTION|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   37425.72000      37425.72|   40000.00000      40000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2857.02000      28570.20|    3000.00000      30000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   63588.08000      63588.08|   70000.00000      70000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   57007.27000      57007.27|   20000.00000      20000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    7786.68000       7786.68|   25000.00000      25000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               183.000  m2  |       6.63000       1213.29|      10.00000       1830.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000             12505.000  m3  |      14.43000     180447.15|      10.00000     125050.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              7612.000  m3  |       8.86000      67442.32|      15.00000     114180.00|
  BORROW                                  |                            |                            |
0009 203-51223              1125.000  m3  |      18.95000      21318.75|      12.50000      14062.50|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 204-02290                 6.000  EACH|     398.04000       2388.24|    1000.00000       6000.00|
  SETTLEMENT PLATE                        |                            |                            |
0011 205-06931               231.000  Mg  |      33.78000       7803.18|      20.00000       4620.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06936               300.000  Mg  |      27.16000       8148.00|      20.00000       6000.00|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 205-06937               114.000  m   |       7.18000        818.52|      10.00000       1140.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0014 207-07498              3950.000  m2  |       6.70000      26465.00|      10.00000      39500.00|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0015 211-02050              1423.000  m3  |      25.37000      36101.51|      25.00000      35575.00|
  B BORROW                                |                            |                            |
0016 211-06467                34.000  m3  |      54.96000       1868.64|      40.00000       1360.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 211-07454                75.000  m3  |      29.85000       2238.75|      30.00000       2250.00|
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448              3005.000  Mg  |      14.61000      43903.05|      13.00000      39065.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 401-06264                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07321               554.000  Mg  |      52.83000      29267.82|      54.00000      29916.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1310611              |
                                          |WEDDLE BROTHERS CONSTRUCTION|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-07390               934.000  Mg  |      48.42000      45224.28|      44.00000      41096.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07407              3088.000  Mg  |      42.68000     131795.84|      42.00000     129696.00|
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0023 402-07432               277.000  Mg  |      47.44000      13140.88|      63.00000      17451.00|
  HMA TYPE A, SURFACE                     |                            |                            |
0024 402-07440               830.000  Mg  |      42.32000      35125.60|      45.00000      37350.00|
  HMA TYPE A, BASE                        |                            |                            |
0025 402-07451                38.800  Mg  |      69.77000       2707.08|      88.00000       3414.40|
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0026 404-05511              3169.000  m2  |       1.43000       4531.67|       2.20000       6971.80|
  SEAL COAT, 2                            |                            |                            |
0027 404-05514                85.000  m2  |      11.03000        937.55|     880.00000      74800.00|
  SEAL COAT, 5                            |                            |                            |
0028 405-05517                 7.470  Mg  |     520.00000       3884.40|     385.00000       2875.95|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                 6.370  Mg  |     380.00000       2420.60|     220.00000       1401.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01522                 4.000  EACH|    1200.00000       4800.00|    1320.00000       5280.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-01700                 1.000  EACH|    1565.00000       1565.00|    1700.00000       1700.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0032 601-94689                 3.000  EACH|    1900.00000       5700.00|    2100.00000       6300.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105               106.685  m   |      29.00000       3093.87|      32.00000       3413.92|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 602-06729                 8.000  EACH|       8.84000         70.72|      10.00000         80.00|
  BARRIER DELINEATOR                      |                            |                            |
0035 610-06259               140.440  m2  |      58.65000       8236.81|      75.00000      10533.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0036 610-07486               391.000  Mg  |      72.50000      28347.50|      77.00000      30107.00|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0037 611-06497                11.000  EACH|     170.00000       1870.00|     187.00000       2057.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 615-06490                32.000  EACH|     108.00000       3456.00|     120.00000       3840.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0039 615-06505                 7.000  EACH|     450.00000       3150.00|     500.00000       3500.00|
  MONUMENT, B                             |                            |                            |
0040 616-02320              3366.000  m2  |       1.96000       6597.36|       3.00000      10098.00|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1310611              |
                                          |WEDDLE BROTHERS CONSTRUCTION|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 616-06405              2149.000  Mg  |      21.46000      46117.54|      16.50000      35458.50|
  RIPRAP, REVETMENT                       |                            |                            |
0042 617-04488              2832.000  m2  |       4.57000      12942.24|       4.00000      11328.00|
  GEOGRID, SUBGRADE                       |                            |                            |
0043 621-01004                 2.000  EACH|     600.00000       1200.00|     660.00000       1320.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 1.300  Mg  |     643.00000        835.90|     710.00000        923.00|
  FERTILIZER                              |                            |                            |
0045 621-06548                13.000  kg  |      49.50000        643.50|      55.00000        715.00|
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               209.000  kg  |       6.77000       1414.93|       7.25000       1515.25|
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                99.000  kg  |       7.18000        710.82|       8.00000        792.00|
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                10.000  Mg  |     491.00000       4910.00|     540.00000       5400.00|
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567               106.000  kL  |       0.55000         58.30|       0.60000         63.60|
  WATER                                   |                            |                            |
0050 621-06574              3978.000  m2  |       3.46000      13763.88|       3.80000      15116.40|
  SODDING                                 |                            |                            |
0051 621-06575              1890.000  m2  |       3.46000       6539.40|       3.80000       7182.00|
  SODDING, NURSERY                        |                            |                            |
0052 622-52436                 6.000  EACH|      25.00000        150.00|      30.00000        180.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0053 622-91786               375.000  EACH|       9.00000       3375.00|      10.00000       3750.00|
  SEEDLING                                |                            |                            |
0054 701-91792                10.000  EACH|     112.02000       1120.20|     100.00000       1000.00|
  PILE TIP, STEEL H                       |                            |                            |
0055 701-95780               125.000  m   |      98.20000      12275.00|     100.00000      12500.00|
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0056 703-51030              1720.000  kg  |       1.40000       2408.00|       1.25000       2150.00|
  REINFORCING STEEL                       |                            |                            |
0057 703-51032             17510.000  kg  |       1.48000      25914.80|       1.35000      23638.50|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0058 704-51002               126.900  m3  |     607.93000      77146.32|     800.00000     101520.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0059 706-05732                 4.000  EACH|     946.24000       3784.96|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0060 706-51020                14.740  m3  |     693.48000      10221.90|     750.00000      11055.00|
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1310611              |
                                          |WEDDLE BROTHERS CONSTRUCTION|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 707-05985               150.000  m   |     447.99000      67198.50|     666.00000      99900.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0062 709-51821                        LUMP|    2384.00000       2384.00|    3500.00000       3500.00|
  SURFACE SEAL                            |                            |                            |
0063 715-05123                27.500  m   |     118.63000       3262.33|     130.00000       3575.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0064 715-05171               189.000  m   |      80.46000      15206.94|     100.00000      18900.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0065 715-05407                49.000  m   |      17.26000        845.74|      10.00000        490.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0066 715-46010                18.000  EACH|     233.86000       4209.48|     300.00000       5400.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0067 715-46020                 2.000  EACH|     283.38000        566.76|     350.00000        700.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0068 801-06625                19.000  EACH|      92.50000       1757.50|     100.00000       1900.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                30.000  EACH|     160.00000       4800.00|     176.00000       5280.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                 5.000  EACH|      30.00000        150.00|      33.00000        165.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-07118                64.800  m   |      19.25000       1247.40|      21.25000       1377.00|
  BARRICADE, III-A                        |                            |                            |
0072 801-07119                64.800  m   |      20.25000       1312.20|      22.25000       1441.80|
  BARRICADE, III-B                        |                            |                            |
0073 802-07059                 5.000  EACH|      25.00000        125.00|      30.00000        150.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            |
0074 802-07060                 4.000  EACH|     100.00000        400.00|     110.00000        440.00|
  SIGN, SHEET, RELOCATE                   |                            |                            |
0075 808-06713              2070.000  m   |       0.23000        476.10|       0.30000        621.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0076 808-75240               170.000  m   |       0.93000        158.10|       1.00000        170.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0077 808-75245              6150.000  m   |       0.85000       5227.50|       0.95000       5842.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0078 808-75996                44.000  EACH|      15.00000        660.00|      25.00000       1100.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998               176.000  EACH|      21.50000       3784.00|      22.50000       3960.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,096,920.04                                                  ROUTE : SR 42
     CALL ORDER   : 301                     CONTRACT ID : B -25914-A                   COUNTIES : CLAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1310611              |
                                          |WEDDLE BROTHERS CONSTRUCTION|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,271,761.57|             $  1,395,833.52|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,271,761.57|             $  1,395,833.52|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 311 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4337009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    702,142.71     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    801,895.65     114.2069%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    813,949.57     115.9236%
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $    857,133.72     122.0740%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-0918397              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    2000.00000      10000.00|    2500.00000      12500.00|    1520.00000        7600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   40000.00000      40000.00|   42500.00000       42500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02245                 5.000  EACH|     100.00000        500.00|     150.00000        750.00|     340.00000        1700.00
  TREE, 150 mm, REMOVE                    |                            |                            |
0006 202-02250                 7.000  EACH|     150.00000       1050.00|     225.00000       1575.00|     425.00000        2975.00
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                 9.000  EACH|     200.00000       1800.00|     325.00000       2925.00|     650.00000        5850.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02260                 2.000  EACH|     400.00000        800.00|     450.00000        900.00|    1250.00000        2500.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0009 202-02265                 3.000  EACH|     400.00000       1200.00|     550.00000       1650.00|    1700.00000        5100.00
  TREE, 1220 mm, REMOVE                   |                            |                            |
0010 202-06542                 6.000  EACH|     100.00000        600.00|      75.00000        450.00|      70.00000         420.00
  RELOCATE NEWSPAPER BOX                  |                            |                            |
0011 202-51330                        LUMP|   40000.00000      40000.00|  100883.47000     100883.47|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-60820               201.600  m2  |      12.00000       2419.20|       8.00000       1612.80|       8.20000        1653.12
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 203-02000              1266.000  m3  |       9.16000      11596.56|       9.50000      12027.00|      13.00000       16458.00
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              1650.000  m3  |       9.16000      15114.00|      11.00000      18150.00|      12.00000       19800.00
  BORROW                                  |                            |                            |
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                                                                                                                   PAGE : 311 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-0918397              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 203-51223               143.000  m3  |       9.15000       1308.45|      20.00000       2860.00|      13.00000        1859.00
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-06931                13.000  Mg  |      26.92000        349.96|      75.00000        975.00|      34.00000         442.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0017 205-06932                32.000  m   |      59.00000       1888.00|      10.00000        320.00|      11.50000         368.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0018 205-06937               400.000  m   |       6.05000       2420.00|       5.40000       2160.00|       5.20000        2080.00
  TEMPORARY SILT FENCE                    |                            |                            |
0019 207-07500              1541.000  m2  |       4.78000       7365.98|       5.00000       7705.00|      15.00000       23115.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0020 211-07454                 4.800  m3  |      25.00000        120.00|      50.00000        240.00|      50.00000         240.00
  STRUCTURE BACKFILL                      |                            |                            |
0021 213-52830                13.600  m3  |     145.59000       1980.02|      85.00000       1156.00|     150.00000        2040.00
  FLOWABLE MORTAR                         |                            |                            |
0022 301-07448              2085.000  Mg  |      15.43000      32171.55|      25.00000      52125.00|      15.00000       31275.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0023 402-07433               331.100  Mg  |     100.32000      33215.95|      60.00000      19866.00|      62.00000       20528.20
  HMA TYPE B, SURFACE                     |                            |                            |
0024 402-07438              1169.300  Mg  |      57.75000      67527.08|      43.00000      50279.90|      45.00000       52618.50
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0025 402-07441              1039.200  Mg  |      57.68000      59941.06|      40.00000      41568.00|      42.00000       43646.40
  HMA TYPE B, BASE                        |                            |                            |
0026 404-05511              1274.000  m2  |       3.58000       4560.92|       6.60000       8408.40|       6.80000        8663.20
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              1274.000  m2  |       0.79000       1006.46|       0.70000        891.80|       0.75000         955.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 601-01522                 4.000  EACH|    1375.00000       5500.00|    1250.00000       5000.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01846                 5.000  EACH|    1622.50000       8112.50|    1475.00000       7375.00|    1600.00000        8000.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0031 601-02206               122.000  m   |      33.00000       4026.00|      29.00000       3538.00|      30.00000        3660.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0032 601-94689                 1.000  EACH|    2250.00000       2250.00|    2050.00000       2050.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-97080                 4.000  EACH|    2250.00000       9000.00|    2040.00000       8160.00|    2200.00000        8800.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0034 601-97774                 1.000  EACH|     960.00000        960.00|     800.00000        800.00|     840.00000         840.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                                                                                   PAGE : 311 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-0918397              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-99105               108.600  m   |      35.48000       3853.13|      30.00000       3258.00|      31.50000        3420.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 610-06259               278.800  m2  |      36.00000      10036.80|      50.00000      13940.00|      55.00000       15334.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0037 610-07487               114.200  Mg  |      95.59000      10916.38|     114.00000      13018.80|     120.00000       13704.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0038 615-06490                14.000  EACH|     125.00000       1750.00|     107.00000       1498.00|     115.00000        1610.00
  RIGHT OF WAY MARKER                     |                            |                            |
0039 616-02320               691.000  m2  |       4.78000       3302.98|       3.00000       2073.00|       4.20000        2902.20
  GEOTEXTILES                             |                            |                            |
0040 616-06405               502.000  Mg  |      27.00000      13554.00|      26.00000      13052.00|      21.00000       10542.00
  RIPRAP, REVETMENT                       |                            |                            |
0041 621-01004                 2.000  EACH|     600.00000       1200.00|     450.00000        900.00|     475.00000         950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-01660              2079.000  m2  |       0.62000       1288.98|       0.54000       1122.66|       1.10000        2286.90
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0043 621-01882                39.000  kg  |      47.00000       1833.00|      43.00000       1677.00|      45.00000        1755.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0044 621-01956                50.500  kg  |      12.00000        606.00|       9.60000        484.80|      10.00000         505.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0045 621-06545                 0.100  Mg  |     800.00000         80.00|     660.00000         66.00|     690.00000          69.00
  FERTILIZER                              |                            |                            |
0046 621-06548                 2.700  kg  |      84.70000        228.69|      77.00000        207.90|      79.00000         213.30
  SEED MIXTURE, CV                        |                            |                            |
0047 621-06559              2369.000  m2  |       0.60000       1421.40|       0.54000       1279.26|       1.20000        2842.80
  MULCHED SEEDING, R                      |                            |                            |
0048 621-06565                 1.920  Mg  |     605.00000       1161.60|     550.00000       1056.00|     580.00000        1113.60
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                58.000  kL  |       0.70000         40.60|       0.60000         34.80|       0.75000          43.50
  WATER                                   |                            |                            |
0050 621-06574                23.600  m2  |       4.50000        106.20|       3.83000         90.39|       7.00000         165.20
  SODDING                                 |                            |                            |
0051 621-06575              2609.000  m2  |       4.50000      11740.50|       3.83000       9992.47|       4.90000       12784.10
  SODDING, NURSERY                        |                            |                            |
0052 621-52448                 4.000  EACH|      40.00000        160.00|      30.00000        120.00|      31.00000         124.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0053 622-52436                 2.000  EACH|      40.00000         80.00|      30.00000         60.00|      31.00000          62.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0054 622-91786                50.000  EACH|      20.00000       1000.00|      15.00000        750.00|      16.00000         800.00
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-0918397              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 622-98200                 4.000  EACH|      40.00000        160.00|      30.00000        120.00|      31.00000         124.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0056 701-51195               342.400  m   |      65.60000      22461.44|     115.00000      39376.00|     130.00000       44512.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0057 701-98649                46.200  m   |     197.40000       9119.88|     150.00000       6930.00|     230.00000       10626.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0059 702-04433                26.000  EACH|      30.00000        780.00|      45.00000       1170.00|     100.00000        2600.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0060 703-51030             15712.000  kg  |       1.00000      15712.00|       1.25000      19640.00|       1.65000       25924.80
  REINFORCING STEEL                       |                            |                            |
0061 703-51032             12673.000  kg  |       1.10000      13940.30|       1.30000      16474.90|       1.75000       22177.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0062 704-51002               188.600  m3  |     458.00000      86378.80|     575.00000     108445.00|     450.00000       84870.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0063 706-05732                 4.000  EACH|    1500.00000       6000.00|    1200.00000       4800.00|    1050.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0064 706-51020                13.200  m3  |     579.55000       7650.06|     575.00000       7590.00|     575.00000        7590.00
  CONCRETE, C, RAILING                    |                            |                            |
0065 709-51821                        LUMP|    3700.00000       3700.00|    3300.00000       3300.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0066 713-51335                        LUMP|   50000.00000      50000.00|   55000.00000      55000.00|  135000.00000      135000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0067 715-05048                30.000  m   |      30.00000        900.00|      40.00000       1200.00|      21.00000         630.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05049                30.000  m   |      32.00000        960.00|      42.00000       1260.00|      24.00000         720.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0069 715-05051                30.000  m   |      32.00000        960.00|      50.00000       1500.00|      26.00000         780.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0070 715-05168                54.700  m   |      36.00000       1969.20|      75.00000       4102.50|      60.00000        3282.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0071 715-46000                 8.000  EACH|      80.00000        640.00|     325.00000       2600.00|     185.00000        1480.00
  PIPE END SECTION, 300 mm                |                            |                            |
0072 801-04308                 2.000  EACH|     450.00000        900.00|     143.00000        286.00|     180.00000         360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06640                19.000  EACH|     200.00000       3800.00|      59.00000       1121.00|      95.00000        1805.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0074 801-06643              2068.000  m   |       3.14000       6493.52|       2.58000       5335.44|       2.90000        5997.20
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06644               144.000  m   |       3.14000        452.16|       2.58000        371.52|       2.90000         417.60
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-0918397              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 801-06645                14.000  EACH|      70.00000        980.00|      21.00000        294.00|      25.00000         350.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06775                        LUMP|   10000.00000      10000.00|    5000.00000       5000.00|   13000.00000       13000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0078 801-07118                50.400  m   |      50.00000       2520.00|      17.43000        878.47|      18.50000         932.40
  BARRICADE, III-A                        |                            |                            |
0079 801-07119                14.400  m   |      50.00000        720.00|      21.32000        307.01|      22.50000         324.00
  BARRICADE, III-B                        |                            |                            |
0081 802-04314                 6.000  EACH|     100.00000        600.00|      65.00000        390.00|      90.00000         540.00
  SIGN , RELOCATE                         |                            |                            |
0082 802-76055                12.900  m   |      40.00000        516.00|      12.40000        159.96|      13.50000         174.15
  SIGN POST, A                            |                            |                            |
0083 804-06725                20.000  EACH|      24.00000        480.00|       8.59000        171.80|      10.00000         200.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0084 804-93726                 6.000  EACH|      20.00000        120.00|       4.20000         25.20|       6.00000          36.00
  DELINEATOR                              |                            |                            |
0085 804-94499                 1.000  EACH|     150.00000        150.00|      50.00000         50.00|      22.00000          22.00
  MILE MARKER, REMOVE AND RESET           |                            |                            |
0086 808-01153               613.000  m   |       1.05000        643.65|       0.59000        361.67|       0.70000         429.10
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0087 808-01154               522.000  m   |       1.05000        548.10|       0.59000        307.98|       0.70000         365.40
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0088 808-04298                 1.000  EACH|     400.00000        400.00|     198.00000        198.00|     225.00000         225.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0089 808-06703               900.000  m   |       2.42000       2178.00|       1.35000       1215.00|       1.45000        1305.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0090 808-06716               120.000  m   |       3.63000        435.60|       1.45000        174.00|       1.70000         204.00
  LINE, REMOVE                            |                            |                            |
0091 808-75240               115.000  m   |       2.42000        278.30|       1.35000        155.25|       1.45000         166.75
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0092 808-75245               450.000  m   |       2.42000       1089.00|       1.35000        607.50|       1.50000         675.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0093 808-75998                15.000  EACH|     100.00000       1500.00|      68.00000       1020.00|      72.00000        1080.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0094 406-05520                 2.500  Mg  |       1.10000          2.75|     470.00000       1175.00|     300.00000         750.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-0918397              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 701-91792                26.000  EACH|     110.00000       2860.00|     200.00000       5200.00|     110.00000        2860.00
  PILE TIP, STEEL H                       |                            |                            |
     SECTION TOTALS                       |             $    702,142.71|             $    801,895.65|                $    813,949.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    702,142.71|             $    801,895.65|                $    813,949.57
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12068.35000      12068.35|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1704.32000       8521.60|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   43573.47000      43573.47|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1284.25000       1284.25|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02245                 5.000  EACH|     190.37000        951.85|                            |
  TREE, 150 mm, REMOVE                    |                            |                            |
0006 202-02250                 7.000  EACH|     213.25000       1492.75|                            |
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                 9.000  EACH|     211.52000       1903.68|                            |
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02260                 2.000  EACH|     951.86000       1903.72|                            |
  TREE, 760 mm, REMOVE                    |                            |                            |
0009 202-02265                 3.000  EACH|    2245.67000       6737.01|                            |
  TREE, 1220 mm, REMOVE                   |                            |                            |
0010 202-06542                 6.000  EACH|      44.40000        266.40|                            |
  RELOCATE NEWSPAPER BOX                  |                            |                            |
0011 202-51330                        LUMP|   71395.49000      71395.49|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-60820               201.600  m2  |      11.75000       2368.80|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 203-02000              1266.000  m3  |      24.06000      30459.96|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              1650.000  m3  |      16.27000      26845.50|                            |
  BORROW                                  |                            |                            |
0015 203-51223               143.000  m3  |      22.41000       3204.63|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-06931                13.000  Mg  |     191.63000       2491.19|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0017 205-06932                32.000  m   |      52.00000       1664.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0018 205-06937               400.000  m   |       5.40000       2160.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0019 207-07500              1541.000  m2  |       3.92000       6040.72|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0020 211-07454                 4.800  m3  |      68.64000        329.47|                            |
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 213-52830                13.600  m3  |     164.90000       2242.64|                            |
  FLOWABLE MORTAR                         |                            |                            |
0022 301-07448              2085.000  Mg  |      16.11000      33589.35|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0023 402-07433               331.100  Mg  |      60.00000      19866.00|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0024 402-07438              1169.300  Mg  |      43.00000      50279.90|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0025 402-07441              1039.200  Mg  |      40.00000      41568.00|                            |
  HMA TYPE B, BASE                        |                            |                            |
0026 404-05511              1274.000  m2  |       6.60000       8408.40|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              1274.000  m2  |       0.70000        891.80|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01846                 5.000  EACH|    1475.00000       7375.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0031 601-02206               122.000  m   |      29.00000       3538.00|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0032 601-94689                 1.000  EACH|    2050.00000       2050.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-97080                 4.000  EACH|    2040.00000       8160.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0034 601-97774                 1.000  EACH|     800.00000        800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0035 601-99105               108.600  m   |      30.00000       3258.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 610-06259               278.800  m2  |      87.91000      24509.31|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0037 610-07487               114.200  Mg  |     114.00000      13018.80|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0038 615-06490                14.000  EACH|     107.00000       1498.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0039 616-02320               691.000  m2  |       2.70000       1865.70|                            |
  GEOTEXTILES                             |                            |                            |
0040 616-06405               502.000  Mg  |      25.66000      12881.32|                            |
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-01004                 2.000  EACH|     450.00000        900.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-01660              2079.000  m2  |       0.54000       1122.66|                            |
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0043 621-01882                39.000  kg  |      43.00000       1677.00|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0044 621-01956                50.500  kg  |       9.60000        484.80|                            |
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0045 621-06545                 0.100  Mg  |     660.00000         66.00|                            |
  FERTILIZER                              |                            |                            |
0046 621-06548                 2.700  kg  |      77.00000        207.90|                            |
  SEED MIXTURE, CV                        |                            |                            |
0047 621-06559              2369.000  m2  |       0.54000       1279.26|                            |
  MULCHED SEEDING, R                      |                            |                            |
0048 621-06565                 1.920  Mg  |     550.00000       1056.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                58.000  kL  |       0.60000         34.80|                            |
  WATER                                   |                            |                            |
0050 621-06574                23.600  m2  |       3.83000         90.39|                            |
  SODDING                                 |                            |                            |
0051 621-06575              2609.000  m2  |       3.83000       9992.47|                            |
  SODDING, NURSERY                        |                            |                            |
0052 621-52448                 4.000  EACH|      30.00000        120.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0053 622-52436                 2.000  EACH|      30.00000         60.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0054 622-91786                50.000  EACH|      15.00000        750.00|                            |
  SEEDLING                                |                            |                            |
0055 622-98200                 4.000  EACH|      30.00000        120.00|                            |
  SIGN, DO NOT DISTURB                    |                            |                            |
0056 701-51195               342.400  m   |      87.61000      29997.66|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0057 701-98649                46.200  m   |     299.79000      13850.30|                            |
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0059 702-04433                26.000  EACH|      59.42000       1544.92|                            |
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0060 703-51030             15712.000  kg  |       1.34000      21054.08|                            |
  REINFORCING STEEL                       |                            |                            |
0061 703-51032             12673.000  kg  |       1.22000      15461.06|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 704-51002               188.600  m3  |     839.77000     158380.62|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0063 706-05732                 4.000  EACH|    1000.00000       4000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0064 706-51020                13.200  m3  |     400.00000       5280.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0065 709-51821                        LUMP|    2294.88000       2294.88|                            |
  SURFACE SEAL                            |                            |                            |
0066 713-51335                        LUMP|   81478.00000      81478.00|                            |
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0067 715-05048                30.000  m   |      36.80000       1104.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05049                30.000  m   |      38.27000       1148.10|                            |
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0069 715-05051                30.000  m   |      47.14000       1414.20|                            |
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0070 715-05168                54.700  m   |      94.74000       5182.28|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0071 715-46000                 8.000  EACH|     256.26000       2050.08|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0072 801-04308                 2.000  EACH|     143.00000        286.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06640                19.000  EACH|      59.00000       1121.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0074 801-06643              2068.000  m   |       2.58000       5335.44|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06644               144.000  m   |       2.58000        371.52|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0076 801-06645                14.000  EACH|      21.00000        294.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06775                        LUMP|   10027.80000      10027.80|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0078 801-07118                50.400  m   |      17.43000        878.47|                            |
  BARRICADE, III-A                        |                            |                            |
0079 801-07119                14.400  m   |      21.32000        307.01|                            |
  BARRICADE, III-B                        |                            |                            |
0081 802-04314                 6.000  EACH|      65.00000        390.00|                            |
  SIGN , RELOCATE                         |                            |                            |
0082 802-76055                12.900  m   |      12.40000        159.96|                            |
  SIGN POST, A                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,810.98                                                  ROUTE : SR 49
     CALL ORDER   : 311                     CONTRACT ID : B -26051-A                   COUNTIES : JASPER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0083 804-06725                20.000  EACH|       8.59000        171.80|                            |
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0084 804-93726                 6.000  EACH|       4.20000         25.20|                            |
  DELINEATOR                              |                            |                            |
0085 804-94499                 1.000  EACH|      75.00000         75.00|                            |
  MILE MARKER, REMOVE AND RESET           |                            |                            |
0086 808-01153               613.000  m   |       0.59000        361.67|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0087 808-01154               522.000  m   |       0.59000        307.98|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0088 808-04298                 1.000  EACH|     198.00000        198.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0089 808-06703               900.000  m   |       1.35000       1215.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0090 808-06716               120.000  m   |       1.45000        174.00|                            |
  LINE, REMOVE                            |                            |                            |
0091 808-75240               115.000  m   |       1.35000        155.25|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0092 808-75245               450.000  m   |       1.35000        607.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0093 808-75998                15.000  EACH|      68.00000       1020.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0094 406-05520                 2.500  Mg  |     470.00000       1175.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0095 701-91792                26.000  EACH|     146.60000       3811.60|                            |
  PILE TIP, STEEL H                       |                            |                            |
     SECTION TOTALS                       |             $    857,133.72|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    857,133.72|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  125  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0121004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057095     BLANKENBERGER BROTHERS                                                 $  1,978,121.71     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,106,644.40     106.4972%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,243,142.23     113.3975%
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  2,336,147.24     118.0992%
====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-2040801              |(3) 35-0626844
                                          |BLANKENBERGER BROTHERS      |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   15650.00000      15650.00|   12000.00000      12000.00|   30000.00000       30000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2300.00000      23000.00|    1700.00000      17000.00|    1800.00000       18000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   98700.00000      98700.00|  105000.00000     105000.00|  112000.00000      112000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9700.00000       9700.00|   21000.00000      21000.00|   11000.00000       11000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               374.000  m   |       7.50000       2805.00|      11.50000       4301.00|       8.00000        2992.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   15400.00000      15400.00|   50000.00000      50000.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              2767.000  m2  |       1.26000       3486.42|       5.00000      13835.00|       3.00000        8301.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000             13225.000  m3  |       2.45000      32401.25|       2.00000      26450.00|       4.00000       52900.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070             15975.000  m3  |       8.40000     134190.00|       8.50000     135787.50|       9.00000      143775.00
  BORROW                                  |                            |                            |
0010 205-06931               162.000  Mg  |      30.00000       4860.00|      30.00000       4860.00|      59.00000        9558.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937              1320.000  m   |       6.00000       7920.00|       5.05000       6666.00|       5.30000        6996.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51220               123.000  m3  |      10.50000       1291.50|      40.00000       4920.00|      60.00000        7380.00
  EXCAVATION, WET                         |                            |                            |
0013 206-51225              1707.000  m3  |       3.00000       5121.00|      10.00000      17070.00|       4.75000        8108.25
  EXCAVATION, DRY                         |                            |                            |
0014 207-07498             14548.000  m2  |       3.65000      53100.20|       4.25000      61829.00|       4.00000       58192.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-2040801              |(3) 35-0626844
                                          |BLANKENBERGER BROTHERS      |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 207-07503              4730.000  m2  |       1.50000       7095.00|       6.50000      30745.00|       5.00000       23650.00
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0016 211-07454               268.000  m3  |      21.00000       5628.00|      30.00000       8040.00|      35.00000        9380.00
  STRUCTURE BACKFILL                      |                            |                            |
0019 401-07321              1310.000  Mg  |      45.00000      58950.00|      45.00000      58950.00|      56.20000       73622.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0020 401-07390              2920.000  Mg  |      39.70000     115924.00|      39.70000     115924.00|      44.00000      128480.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0021 401-07423              3852.000  Mg  |      39.70000     152924.40|      39.70000     152924.40|      37.00000      142524.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            |
0024 402-07432               754.000  Mg  |      44.50000      33553.00|      44.50000      33553.00|      48.00000       36192.00
  HMA TYPE A, SURFACE                     |                            |                            |
0025 402-07433               293.000  Mg  |      48.00000      14064.00|      48.00000      14064.00|      48.00000       14064.00
  HMA TYPE B, SURFACE                     |                            |                            |
0026 402-07435              2755.000  Mg  |      39.70000     109373.50|      39.70000     109373.50|      38.00000      104690.00
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0027 402-07441               831.000  Mg  |      40.00000      33240.00|      40.00000      33240.00|      45.35000       37685.85
  HMA TYPE B, BASE                        |                            |                            |
0028 405-05517                13.600  Mg  |     300.00000       4080.00|     300.00000       4080.00|     421.00000        5725.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                11.600  Mg  |     200.00000       2320.00|     200.00000       2320.00|     238.00000        2760.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01522                 4.000  EACH|    1200.00000       4800.00|    1350.00000       5400.00|    1260.00000        5040.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-01700                 3.000  EACH|    1495.00000       4485.00|    1600.00000       4800.00|    1560.00000        4680.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0032 601-02205                 2.000  EACH|     950.00000       1900.00|    1000.00000       2000.00|     975.00000        1950.00
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0033 601-02206               198.105  m   |      22.96000       4548.49|      21.30000       4219.64|      24.00000        4754.52
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0034 601-03463                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      53.00000         106.00
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION, LABOR ONLY (RESET)             |                            |                            |
0035 601-04746                 5.000  EACH|    3400.00000      17000.00|    6200.00000      31000.00|    3500.00000       17500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0036 601-06035               251.900  m   |      28.05000       7065.80|      25.00000       6297.50|      30.00000        7557.00
  GUARDRAIL, RESET                        |                            |                            |
0037 601-94689                 8.000  EACH|    2195.00000      17560.00|    2100.00000      16800.00|    2300.00000       18400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-2040801              |(3) 35-0626844
                                          |BLANKENBERGER BROTHERS      |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-97080                 6.000  EACH|    1495.00000       8970.00|    2025.00000      12150.00|    1550.00000        9300.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0039 601-99105               384.700  m   |      31.50000      12118.05|      31.00000      11925.70|      33.00000       12695.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 602-06639               150.000  m   |      83.00000      12450.00|     100.00000      15000.00|      90.00000       13500.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0041 602-06646              1100.000  m   |      81.00000      89100.00|      95.00000     104500.00|      80.00000       88000.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0042 602-06729                14.000  EACH|      20.00000        280.00|       7.00000         98.00|       8.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
0043 610-05527                67.000  Mg  |      50.00000       3350.00|      50.00000       3350.00|     130.00000        8710.00
  HMA FOR APPROACHES                      |                            |                            |
0044 610-06259               178.000  m2  |      75.00000      13350.00|      85.00000      15130.00|      70.00000       12460.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0045 616-02320              1238.000  m2  |       1.85000       2290.30|       2.50000       3095.00|       2.10000        2599.80
  GEOTEXTILES                             |                            |                            |
0046 616-06405              1106.000  Mg  |      25.50000      28203.00|      32.00000      35392.00|      30.50000       33733.00
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 2.000  EACH|     660.00000       1320.00|     660.00000       1320.00|    1575.00000        3150.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 3.140  Mg  |     590.00000       1852.60|     590.00000       1852.60|     380.00000        1193.20
  FERTILIZER                              |                            |                            |
0049 621-06548                 1.000  kg  |     185.00000        185.00|     185.00000        185.00|      79.00000          79.00
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553               462.000  kg  |       7.15000       3303.30|       7.15000       3303.30|       6.30000        2910.60
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557               231.000  kg  |       4.90000       1131.90|       4.90000       1131.90|       4.10000         947.10
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565                13.500  Mg  |     440.00000       5940.00|     440.00000       5940.00|     555.00000        7492.50
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                 1.200  kL  |       1.00000          1.20|       1.00000          1.20|       0.50000           0.60
  WATER                                   |                            |                            |
0054 621-06574                52.800  m2  |       8.75000        462.00|       8.75000        462.00|      44.00000        2323.20
  SODDING                                 |                            |                            |
0055 622-91786              2375.000  EACH|       8.10000      19237.50|       8.10000      19237.50|       7.00000       16625.00
  SEEDLING                                |                            |                            |
0056 622-91786               185.000  EACH|      26.50000       4902.50|      26.50000       4902.50|      94.00000       17390.00
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            |
0057 701-51195               258.000  m   |      80.00000      20640.00|     100.00000      25800.00|     100.00000       25800.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-2040801              |(3) 35-0626844
                                          |BLANKENBERGER BROTHERS      |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 701-91792                32.000  EACH|      95.00000       3040.00|     100.00000       3200.00|      90.00000        2880.00
  PILE TIP, STEEL H                       |                            |                            |
0059 702-51005               106.000  m3  |     540.00000      57240.00|     600.00000      63600.00|     600.00000       63600.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0060 702-51015                25.100  m3  |     700.00000      17570.00|     600.00000      15060.00|     550.00000       13805.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0061 702-93722                35.700  m3  |     600.00000      21420.00|     600.00000      21420.00|     600.00000       21420.00
  CONCRETE, C                             |                            |                            |
0062 703-51030             11362.000  kg  |       1.30000      14770.60|       1.40000      15906.80|       1.45000       16474.90
  REINFORCING STEEL                       |                            |                            |
0063 703-51032             18410.000  kg  |       1.40000      25774.00|       1.50000      27615.00|       1.60000       29456.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 704-05892               105.000  m3  |     560.00000      58800.00|     600.00000      63000.00|     825.00000       86625.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0065 706-05732                 4.000  EACH|    1150.00000       4600.00|    1300.00000       5200.00|    1340.00000        5360.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0066 706-51025                68.000  m   |      90.00000       6120.00|     130.00000       8840.00|     150.00000       10200.00
  CONCRETE, C, RAILING                    |                            |                            |
0067 707-05977               243.000  m2  |     275.00000      66825.00|     400.00000      97200.00|     300.00000       72900.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 1219 mm                    |                            |                            |
0068 707-96390                48.000  EACH|      25.00000       1200.00|      25.00000       1200.00|      25.00000        1200.00
  ELASTOMERIC BEARING PAD                 |                            |                            |
0069 709-51821                        LUMP|    4770.00000       4770.00|    4500.00000       4500.00|    4725.00000        4725.00
  SURFACE SEAL                            |                            |                            |
0070 713-51335                        LUMP|  205500.00000     205500.00|  157000.00000     157000.00|  275000.00000      275000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0071 714-26714                10.970  m   |    2660.00000      29180.20|    3000.00000      32910.00|    2600.00000       28522.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2400 mm             |                            |                            |
0072 715-05048              1812.000  m   |       7.25000      13137.00|      10.00000      18120.00|      10.00000       18120.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0073 715-05171                14.500  m   |      95.00000       1377.50|     125.00000       1812.50|     135.00000        1957.50
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0074 715-05208                17.000  m   |      67.00000       1139.00|     105.00000       1785.00|     135.00000        2295.00
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                            |                            |
0075 715-05407                40.000  m   |      33.00000       1320.00|      50.00000       2000.00|      22.00000         880.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0076 715-46005                 2.000  EACH|     145.00000        290.00|     225.00000        450.00|     450.00000         900.00
  PIPE END SECTION, 375 mm                |                            |                            |
0077 715-46010                 2.000  EACH|     270.00000        540.00|     255.00000        510.00|     460.00000         920.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-2040801              |(3) 35-0626844
                                          |BLANKENBERGER BROTHERS      |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 715-91361               176.000  m   |      23.00000       4048.00|      31.50000       5544.00|      21.00000        3696.00
  PIPE, PVC, 150 mm                       |                            |                            |
0079 718-52610               390.700  m3  |      43.00000      16800.10|      31.00000      12111.70|      70.00000       27349.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0080 718-99153              3583.200  m2  |       1.15000       4120.68|       1.00000       3583.20|       0.80000        2866.56
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0081 801-06203              8292.000  m   |       0.92000       7628.64|       0.27000       2238.84|       0.95000        7877.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0082 801-06207              3865.000  m   |       3.00000      11595.00|       2.85000      11015.25|       3.00000       11595.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0083 801-06640                10.000  EACH|     125.00000       1250.00|     131.00000       1310.00|     130.00000        1300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0084 801-06645                40.000  EACH|      40.00000       1600.00|      95.00000       3800.00|      42.00000        1680.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0085 801-06775                        LUMP|   23000.00000      23000.00|    9500.00000       9500.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0086 801-07119                46.800  m   |      69.45000       3250.26|      41.50000       1942.20|      72.00000        3369.60
  BARRICADE, III-B                        |                            |                            |
0087 802-02475                 1.000  EACH|     250.00000        250.00|      65.00000         65.00|     260.00000         260.00
  SIGN, PANEL, REMOVE AND RELOCATE EXIST  |                            |                            |
  STOP SIGN                               |                            |                            |
0088 808-06703              2537.000  m   |       1.18000       2993.66|       0.87000       2207.19|       1.25000        3171.25
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0089 808-06716               300.000  m   |       3.00000        900.00|       1.30000        390.00|       3.10000         930.00
  LINE, REMOVE                            |                            |                            |
0090 808-75051                94.000  m   |       4.75000        446.50|       4.45000        418.30|       4.90000         460.60
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0091 808-75054                94.000  m   |       4.75000        446.50|       4.45000        418.30|       4.90000         460.60
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0092 808-75067                 3.600  m   |      45.00000        162.00|      26.65000         95.94|      47.00000         169.20
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0093 808-75245              2762.000  m   |       1.18000       3259.16|       0.87000       2402.94|       1.25000        3452.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0094 303-07449              1616.000  Mg  |      20.00000      32320.00|      20.00000      32320.00|      19.00000       30704.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0095 303-01180               465.000  Mg  |      23.20000      10788.00|      20.00000       9300.00|      19.00000        8835.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-2040801              |(3) 35-0626844
                                          |BLANKENBERGER BROTHERS      |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 401-07429              1858.000  Mg  |      47.00000      87326.00|      47.00000      87326.00|      30.00000       55740.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
     SECTION TOTALS                       |             $  1,978,121.71|             $  2,106,644.40|                $  2,243,142.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,978,121.71|             $  2,106,644.40|                $  2,243,142.23
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   39000.00000      39000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2145.00000      21450.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  116000.00000     116000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   29000.00000      29000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               374.000  m   |      15.90000       5946.60|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   16620.00000      16620.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              2767.000  m2  |       2.60000       7194.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000             13225.000  m3  |       7.20000      95220.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070             15975.000  m3  |      15.20000     242820.00|                            |
  BORROW                                  |                            |                            |
0010 205-06931               162.000  Mg  |      34.00000       5508.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937              1320.000  m   |       5.20000       6864.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51220               123.000  m3  |      22.00000       2706.00|                            |
  EXCAVATION, WET                         |                            |                            |
0013 206-51225              1707.000  m3  |       8.30000      14168.10|                            |
  EXCAVATION, DRY                         |                            |                            |
0014 207-07498             14548.000  m2  |       4.60000      66920.80|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0015 207-07503              4730.000  m2  |       2.60000      12298.00|                            |
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0016 211-07454               268.000  m3  |      27.60000       7396.80|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0019 401-07321              1310.000  Mg  |      47.60000      62356.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0020 401-07390              2920.000  Mg  |      42.00000     122640.00|                            |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0021 401-07423              3852.000  Mg  |      42.00000     161784.00|                            |
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            |
0024 402-07432               754.000  Mg  |      47.10000      35513.40|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0025 402-07433               293.000  Mg  |      50.90000      14913.70|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0026 402-07435              2755.000  Mg  |      42.00000     115710.00|                            |
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0027 402-07441               831.000  Mg  |      42.40000      35234.40|                            |
  HMA TYPE B, BASE                        |                            |                            |
0028 405-05517                13.600  Mg  |     300.00000       4080.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                11.600  Mg  |     220.00000       2552.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01522                 4.000  EACH|    1378.00000       5512.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-01700                 3.000  EACH|    1800.00000       5400.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0032 601-02205                 2.000  EACH|    1590.00000       3180.00|                            |
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0033 601-02206               198.105  m   |      31.80000       6299.74|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0034 601-03463                 2.000  EACH|    1060.00000       2120.00|                            |
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION, LABOR ONLY (RESET)             |                            |                            |
0035 601-04746                 5.000  EACH|    5510.00000      27550.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0036 601-06035               251.900  m   |      29.70000       7481.43|                            |
  GUARDRAIL, RESET                        |                            |                            |
0037 601-94689                 8.000  EACH|    2330.00000      18640.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-97080                 6.000  EACH|    2650.00000      15900.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0039 601-99105               384.700  m   |      33.90000      13041.33|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 602-06639               150.000  m   |     122.00000      18300.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0041 602-06646              1100.000  m   |      74.00000      81400.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0042 602-06729                14.000  EACH|      18.00000        252.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0043 610-05527                67.000  Mg  |      54.00000       3618.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 610-06259               178.000  m2  |      72.00000      12816.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0045 616-02320              1238.000  m2  |       2.10000       2599.80|                            |
  GEOTEXTILES                             |                            |                            |
0046 616-06405              1106.000  Mg  |      25.80000      28534.80|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 2.000  EACH|     540.00000       1080.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 3.140  Mg  |     420.00000       1318.80|                            |
  FERTILIZER                              |                            |                            |
0049 621-06548                 1.000  kg  |      65.00000         65.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553               462.000  kg  |       7.40000       3418.80|                            |
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557               231.000  kg  |       9.50000       2194.50|                            |
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565                13.500  Mg  |     520.00000       7020.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                 1.200  kL  |       1.00000          1.20|                            |
  WATER                                   |                            |                            |
0054 621-06574                52.800  m2  |       4.90000        258.72|                            |
  SODDING                                 |                            |                            |
0055 622-91786              2375.000  EACH|      11.20000      26600.00|                            |
  SEEDLING                                |                            |                            |
0056 622-91786               185.000  EACH|      29.00000       5365.00|                            |
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            |
0057 701-51195               258.000  m   |     112.00000      28896.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0058 701-91792                32.000  EACH|     124.00000       3968.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0059 702-51005               106.000  m3  |     568.00000      60208.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0060 702-51015                25.100  m3  |     593.00000      14884.30|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0061 702-93722                35.700  m3  |     632.00000      22562.40|                            |
  CONCRETE, C                             |                            |                            |
0062 703-51030             11362.000  kg  |       1.48000      16815.76|                            |
  REINFORCING STEEL                       |                            |                            |
0063 703-51032             18410.000  kg  |       1.59000      29271.90|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 704-05892               105.000  m3  |     658.00000      69090.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0065 706-05732                 4.000  EACH|    1120.00000       4480.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0066 706-51025                68.000  m   |     138.00000       9384.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0067 707-05977               243.000  m2  |     288.00000      69984.00|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 1219 mm                    |                            |                            |
0068 707-96390                48.000  EACH|     164.00000       7872.00|                            |
  ELASTOMERIC BEARING PAD                 |                            |                            |
0069 709-51821                        LUMP|    5030.00000       5030.00|                            |
  SURFACE SEAL                            |                            |                            |
0070 713-51335                        LUMP|  169000.00000     169000.00|                            |
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0071 714-26714                10.970  m   |    2132.00000      23388.04|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2400 mm             |                            |                            |
0072 715-05048              1812.000  m   |       9.60000      17395.20|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0073 715-05171                14.500  m   |     102.00000       1479.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0074 715-05208                17.000  m   |      94.00000       1598.00|                            |
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                            |                            |
0075 715-05407                40.000  m   |      18.20000        728.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0076 715-46005                 2.000  EACH|     425.00000        850.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0077 715-46010                 2.000  EACH|     455.00000        910.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0078 715-91361               176.000  m   |      12.40000       2182.40|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0079 718-52610               390.700  m3  |      37.00000      14455.90|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0080 718-99153              3583.200  m2  |       1.60000       5733.12|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0081 801-06203              8292.000  m   |       1.00000       8292.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0082 801-06207              3865.000  m   |       3.00000      11595.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,807,041.00                                                  ROUTE : SR 66
     CALL ORDER   : 321                     CONTRACT ID : B -26224-A                   COUNTIES : POSEY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0083 801-06640                10.000  EACH|     135.00000       1350.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0084 801-06645                40.000  EACH|      45.00000       1800.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0085 801-06775                        LUMP|   32000.00000      32000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0086 801-07119                46.800  m   |      70.00000       3276.00|                            |
  BARRICADE, III-B                        |                            |                            |
0087 802-02475                 1.000  EACH|     260.00000        260.00|                            |
  SIGN, PANEL, REMOVE AND RELOCATE EXIST  |                            |                            |
  STOP SIGN                               |                            |                            |
0088 808-06703              2537.000  m   |       1.20000       3044.40|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0089 808-06716               300.000  m   |       3.20000        960.00|                            |
  LINE, REMOVE                            |                            |                            |
0090 808-75051                94.000  m   |       5.00000        470.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0091 808-75054                94.000  m   |       5.00000        470.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0092 808-75067                 3.600  m   |      50.00000        180.00|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0093 808-75245              2762.000  m   |       1.30000       3590.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0094 303-07449              1616.000  Mg  |      25.20000      40723.20|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0095 303-01180               465.000  Mg  |      24.90000      11578.50|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0096 401-07429              1858.000  Mg  |      49.80000      92528.40|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
     SECTION TOTALS                       |             $  2,336,147.24|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,336,147.24|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/22/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1325037
                                                                                                  1325037

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    728,498.51     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    742,473.73     101.9183%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    766,169.17     105.1710%
   4   35-1212938     ATLAS EXCAVATING, INC.                            CONDITIONAL BID      $    808,689.25     111.0076%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    834,159.83     114.5039%
   6   35-1447641     STRUCTURE CONTRACTORS                                                  $    869,646.75     119.3752%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    6400.00000       6400.00|    8910.00000       8910.00|    7200.00000        7200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    2210.00000      19890.00|    1797.34000      16176.06|    1600.00000       14400.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   35400.00000      35400.00|   37400.00000      37400.00|   38300.00000       38300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               752.000  SYS |      11.70000       8798.40|      18.00000      13536.00|       6.28000        4722.56
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              3054.000  LFT |       1.25000       3817.50|       1.25000       3817.50|       1.40000        4275.60
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277              2473.000  LFT |       4.00000       9892.00|       2.00000       4946.00|       4.03000        9966.19
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-04089                 9.000  EACH|     100.00000        900.00|      20.00000        180.00|      10.00000          90.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   23410.00000      23410.00|   32084.33000      32084.33|   39826.00000       39826.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0009 202-51328                        LUMP|   23465.00000      23465.00|   23396.40000      23396.40|   44552.00000       44552.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0010 202-51822              1014.000  SYS |       5.20000       5272.80|       5.00000       5070.00|       3.62000        3670.68
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1741.000  SYS |       3.00000       5223.00|       3.55000       6180.55|       2.81000        4892.21
  SURFACE MILLING, ASPHALT                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 345 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-91385                 1.000  EACH|     500.00000        500.00|    1000.00000       1000.00|     206.73000         206.73
  INLET, REMOVE                           |                            |                            |
0013 202-96133                 7.000  LFT |      27.00000        189.00|     200.00000       1400.00|       7.42000          51.94
  PIPE, REMOVE                            |                            |                            |
0014 203-02000               826.000  CYS |      22.00000      18172.00|      24.00000      19824.00|       6.79000        5608.54
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070               335.000  CYS |      22.00000       7370.00|      16.00000       5360.00|      21.99000        7366.65
  BORROW                                  |                            |                            |
0016 203-90014                14.000  STA |     390.00000       5460.00|     700.00000       9800.00|     277.44000        3884.16
  LINEAR GRADING                          |                            |                            |
0017 211-07454                62.000  CYS |      20.00000       1240.00|      85.50000       5301.00|      27.88000        1728.56
  STRUCTURE BACKFILL                      |                            |                            |
0018 302-06464               122.000  CYS |      48.00000       5856.00|      43.25000       5276.50|      29.92000        3650.24
  SUBBASE FOR PCCP                        |                            |                            |
0019 303-01180              1001.000  TON |      19.60000      19619.60|      20.00000      20020.00|      19.54000       19559.54
  COMPACTED AGGREGATE, 53                 |                            |                            |
0020 304-07490               300.000  TON |      60.00000      18000.00|      60.00000      18000.00|      72.80000       21840.00
  HMA PATCHING, TYPE B                    |                            |                            |
0021 304-07493               639.000  TON |      40.00000      25560.00|      40.00000      25560.00|      45.20000       28882.80
  HMA WIDENING, TYPE B                    |                            |                            |
0022 402-07433               919.000  TON |      41.85000      38460.15|      41.85000      38460.15|      47.29000       43459.51
  HMA TYPE B, SURFACE                     |                            |                            |
0023 402-07438              1788.000  TON |      29.00000      51852.00|      29.00000      51852.00|      32.77000       58592.76
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0024 402-07441               446.000  TON |      40.00000      17840.00|      40.00000      17840.00|      45.20000       20159.20
  HMA TYPE B, BASE                        |                            |                            |
0025 406-05521              2348.000  SYS |       0.15000        352.20|       0.15000        352.20|       0.17000         399.16
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 502-06329               648.000  SYS |      52.00000      33696.00|      40.00000      25920.00|      47.00000       30456.00
  PCCP, 12 IN.                            |                            |                            |
0027 503-05240               388.000  LFT |      11.00000       4268.00|      10.00000       3880.00|       8.07000        3131.16
  D-1 CONTRACTION JOINT                   |                            |                            |
0028 503-05310                68.680  LFT |      56.00000       3846.08|     135.00000       9271.80|     132.11000        9073.31
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 8.000  EACH|    1200.00000       9600.00|    1100.00000       8800.00|    1356.00000       10848.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-06037                 1.000  EACH|     600.00000        600.00|     500.00000        500.00|     678.00000         678.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-94689                 6.000  EACH|    1865.00000      11190.00|    1900.00000      11400.00|    2100.00000       12600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105              3020.000  LFT |       8.50000      25670.00|       8.55000      25821.00|       9.60000       28992.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-99123                 1.000  EACH|    1975.00000       1975.00|    2000.00000       2000.00|    2232.00000        2232.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0034 602-06729                30.000  EACH|       8.15000        244.50|      11.00000        330.00|       9.00000         270.00
  BARRIER DELINEATOR                      |                            |                            |
0035 605-06095               354.000  LFT |      14.00000       4956.00|       8.65000       3062.10|      16.87000        5971.98
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0036 605-06121              2048.000  LFT |      13.00000      26624.00|       7.35000      15052.80|      12.85000       26316.80
  CURB, CONCRETE, B                       |                            |                            |
0037 610-06259               320.000  SYS |      48.00000      15360.00|      60.00000      19200.00|      46.25000       14800.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0038 616-02320                66.000  SYS |       1.75000        115.50|       2.50000        165.00|       3.00000         198.00
  GEOTEXTILES                             |                            |                            |
0039 616-06405                30.000  TON |      38.00000       1140.00|      45.00000       1350.00|      60.00000        1800.00
  RIPRAP, REVETMENT                       |                            |                            |
0040 619-61505                        LUMP|   14800.00000      14800.00|   12000.00000      12000.00|    9605.00000        9605.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            |
   1                                      |                            |                            |
0041 619-95315                        LUMP|    5900.00000       5900.00|    1200.00000       1200.00|    5311.00000        5311.00
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0042 621-01004                 2.000  EACH|     375.00000        750.00|     375.00000        750.00|     424.00000         848.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06560              1600.000  SYS |       0.72000       1152.00|       0.72000       1152.00|       0.81000        1296.00
  MULCHED SEEDING, U                      |                            |                            |
0044 621-06574                41.000  SYS |      34.10000       1398.10|      34.10000       1398.10|      38.53000        1579.73
  SODDING                                 |                            |                            |
0045 702-51005                21.400  CYS |     450.00000       9630.00|     730.00000      15622.00|     797.00000       17055.80
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51863              1080.000  EACH|      10.00000      10800.00|      10.00000      10800.00|       6.00000        6480.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 703-51030              9267.000  LBS |       0.45000       4170.15|       1.00000       9267.00|       0.53000        4911.51
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             17866.000  LBS |       0.55000       9826.30|       1.00000      17866.00|       0.61000       10898.26
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 706-05732                 8.000  EACH|    1100.00000       8800.00|     900.00000       7200.00|    1400.00000       11200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51025               606.000  LFT |      26.00000      15756.00|      50.00000      30300.00|      30.17000       18283.02
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 709-51821                        LUMP|    4600.00000       4600.00|     771.68000        771.68|    1600.00000        1600.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0052 709-51821                        LUMP|    5100.00000       5100.00|     767.44000        767.44|    2000.00000        2000.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0053 715-05119               125.000  LFT |      18.00000       2250.00|      27.75000       3468.75|      23.73000        2966.25
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0054 715-05149               110.000  LFT |      20.00000       2200.00|      40.00000       4400.00|      29.28000        3220.80
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0055 715-05203               308.000  LFT |       3.00000        924.00|       5.55000       1709.40|       6.15000        1894.20
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0056 718-52610                18.000  CYS |      50.00000        900.00|      42.00000        756.00|      39.63000         713.34
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0057 718-99153               938.000  SYS |       0.60000        562.80|       1.10000       1031.80|       3.45000        3236.10
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0058 720-44296                 8.000  EACH|     230.00000       1840.00|     550.00000       4400.00|     239.13000        1913.04
  CAP INLET                               |                            |                            |
0059 720-45050                 6.000  EACH|    1394.00000       8364.00|    1600.00000       9600.00|    1240.68000        7444.08
  INLET, J11                              |                            |                            |
0060 720-45060                 1.000  EACH|    1394.00000       1394.00|    1550.00000       1550.00|    1338.39000        1338.39
  INLET, M11                              |                            |                            |
0061 722-51401               965.000  SFT |      15.00000      14475.00|      10.00000       9650.00|      12.00000       11580.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0062 722-51842              1018.000  SYS |      48.00000      48864.00|      45.00000      45810.00|      46.03000       46858.54
  BRIDGE DECK OVERLAY                     |                            |                            |
0063 722-51846                17.800  CYS |     330.00000       5874.00|     330.00000       5874.00|     330.00000        5874.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0064 722-51852              2410.000  SFT |      13.00000      31330.00|       7.00000      16870.00|       8.00000       19280.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0065 722-60824              1018.000  SYS |       1.85000       1883.30|       4.00000       4072.00|       0.72000         732.96
  SURFACE MILLING                         |                            |                            |
0066 801-01506                 2.000  EACH|     145.00000        290.00|     145.00000        290.00|     164.00000         328.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0067 801-04308                 6.000  EACH|     160.00000        960.00|     160.00000        960.00|     181.00000        1086.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06203             10180.000  LFT |       0.22000       2239.60|       0.22000       2239.60|       0.25000        2545.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0069 801-06207              8060.000  LFT |       0.89000       7173.40|       0.89000       7173.40|       1.00000        8060.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0070 801-06625                13.000  EACH|      95.00000       1235.00|      95.00000       1235.00|     107.00000        1391.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 801-06640                19.000  EACH|      67.50000       1282.50|      67.50000       1282.50|      76.00000        1444.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06645                10.000  EACH|      30.00000        300.00|      30.00000        300.00|      34.00000         340.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0073 801-06775                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|    5025.00000        5025.00
  MAINTAINING TRAFFIC STR. NO. 1          |                            |                            |
0074 801-06775                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC STR. NO. 2          |                            |                            |
0075 801-07118               144.000  LFT |       7.10000       1022.40|       7.10000       1022.40|       8.00000        1152.00
  BARRICADE, III-A                        |                            |                            |
0076 802-05701                88.000  LFT |      11.20000        985.60|       8.60000        756.80|      13.00000        1144.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0077 802-05702                40.000  LFT |       6.30000        252.00|       5.50000        220.00|       7.00000         280.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0078 802-76025                 6.000  SFT |      26.70000        160.20|      17.60000        105.60|      30.00000         180.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0079 802-76035               108.800  SFT |      15.35000       1670.08|      17.90000       1947.52|      17.35000        1887.68
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0080 808-06712               127.000  LFT |       0.45000         57.15|       0.45000         57.15|       0.51000          64.77
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0081 808-06713              7582.000  LFT |       0.10000        758.20|       0.10000        758.20|       0.11000         834.02
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0082 808-06714              7140.000  LFT |       0.10000        714.00|       0.10000        714.00|       0.11000         785.40
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0083 808-06716               300.000  LFT |       0.50000        150.00|       0.50000        150.00|       0.56000         168.00
  LINE, REMOVE                            |                            |                            |
0084 808-75140                 2.000  EACH|     155.00000        310.00|     155.00000        310.00|     175.00000         350.00
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  RXR                                     |                            |                            |
0085 808-75998                18.000  EACH|      65.00000       1170.00|      65.00000       1170.00|      74.00000        1332.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    728,498.51|             $    742,473.73|                $    766,169.17
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    728,498.51|             $    742,473.73|                $    766,169.17
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1618530              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1500.00000      13500.00|    1350.00000      12150.00|    1400.00000       12600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   41000.00000      41000.00|   43000.00000       43000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               752.000  SYS |       8.50000       6392.00|      13.00000       9776.00|      26.00000       19552.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              3054.000  LFT |       1.60000       4886.40|       1.35000       4122.90|       1.50000        4581.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277              2473.000  LFT |       2.80000       6924.40|       5.00000      12365.00|       4.50000       11128.50
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-04089                 9.000  EACH|      25.00000        225.00|      10.50000         94.50|     100.00000         900.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   36000.00000      36000.00|   25000.00000      25000.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0009 202-51328                        LUMP|   41000.00000      41000.00|   40000.00000      40000.00|   51000.00000       51000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0010 202-51822              1014.000  SYS |       3.90000       3954.60|       7.00000       7098.00|      10.00000       10140.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1741.000  SYS |       3.20000       5571.20|       3.75000       6528.75|       5.00000        8705.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-91385                 1.000  EACH|     250.00000        250.00|     200.00000        200.00|     800.00000         800.00
  INLET, REMOVE                           |                            |                            |
0013 202-96133                 7.000  LFT |      28.00000        196.00|      28.00000        196.00|      20.00000         140.00
  PIPE, REMOVE                            |                            |                            |
0014 203-02000               826.000  CYS |      13.50000      11151.00|      15.00000      12390.00|      30.00000       24780.00
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070               335.000  CYS |      12.00000       4020.00|      21.00000       7035.00|      31.00000       10385.00
  BORROW                                  |                            |                            |
0016 203-90014                14.000  STA |      75.00000       1050.00|     400.00000       5600.00|     250.00000        3500.00
  LINEAR GRADING                          |                            |                            |
0017 211-07454                62.000  CYS |      29.00000       1798.00|      90.00000       5580.00|      82.00000        5084.00
  STRUCTURE BACKFILL                      |                            |                            |
0018 302-06464               122.000  CYS |      33.00000       4026.00|      50.00000       6100.00|      32.00000        3904.00
  SUBBASE FOR PCCP                        |                            |                            |
0019 303-01180              1001.000  TON |      14.50000      14514.50|      20.00000      20020.00|      26.00000       26026.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1618530              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 304-07490               300.000  TON |      80.00000      24000.00|      63.00000      18900.00|      62.00000       18600.00
  HMA PATCHING, TYPE B                    |                            |                            |
0021 304-07493               639.000  TON |      50.00000      31950.00|      42.00000      26838.00|      42.00000       26838.00
  HMA WIDENING, TYPE B                    |                            |                            |
0022 402-07433               919.000  TON |      44.00000      40436.00|      43.00000      39517.00|      43.00000       39517.00
  HMA TYPE B, SURFACE                     |                            |                            |
0023 402-07438              1788.000  TON |      31.00000      55428.00|      31.00000      55428.00|      30.00000       53640.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0024 402-07441               446.000  TON |      42.00000      18732.00|      42.00000      18732.00|      42.00000       18732.00
  HMA TYPE B, BASE                        |                            |                            |
0025 406-05521              2348.000  SYS |       0.20000        469.60|       0.18000        422.64|       0.15000         352.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 502-06329               648.000  SYS |      50.00000      32400.00|      80.00000      51840.00|      50.00000       32400.00
  PCCP, 12 IN.                            |                            |                            |
0027 503-05240               388.000  LFT |      18.00000       6984.00|      12.00000       4656.00|      20.00000        7760.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0028 503-05310                68.680  LFT |     110.00000       7554.80|     200.00000      13736.00|     200.00000       13736.00
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 8.000  EACH|    1250.00000      10000.00|    1250.00000      10000.00|    1200.00000        9600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-06037                 1.000  EACH|     525.00000        525.00|     625.00000        625.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-94689                 6.000  EACH|    2000.00000      12000.00|    1950.00000      11700.00|    2000.00000       12000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105              3020.000  LFT |      10.00000      30200.00|       9.00000      27180.00|       9.00000       27180.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0033 601-99123                 1.000  EACH|    2100.00000       2100.00|    2100.00000       2100.00|    2000.00000        2000.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0034 602-06729                30.000  EACH|       8.20000        246.00|       9.00000        270.00|      10.00000         300.00
  BARRIER DELINEATOR                      |                            |                            |
0035 605-06095               354.000  LFT |       9.00000       3186.00|      16.00000       5664.00|      10.00000        3540.00
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0036 605-06121              2048.000  LFT |       9.00000      18432.00|      15.50000      31744.00|       8.00000       16384.00
  CURB, CONCRETE, B                       |                            |                            |
0037 610-06259               320.000  SYS |      53.00000      16960.00|      80.00000      25600.00|      52.00000       16640.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0038 616-02320                66.000  SYS |       5.50000        363.00|       5.50000        363.00|       7.00000         462.00
  GEOTEXTILES                             |                            |                            |
0039 616-06405                30.000  TON |      25.00000        750.00|      35.00000       1050.00|     120.00000        3600.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1618530              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 619-61505                        LUMP|   18500.00000      18500.00|   14500.00000      14500.00|   15000.00000       15000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            |
   1                                      |                            |                            |
0041 619-95315                        LUMP|    6500.00000       6500.00|    6000.00000       6000.00|    6000.00000        6000.00
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0042 621-01004                 2.000  EACH|     425.00000        850.00|     400.00000        800.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06560              1600.000  SYS |       1.25000       2000.00|       0.75000       1200.00|       0.80000        1280.00
  MULCHED SEEDING, U                      |                            |                            |
0044 621-06574                41.000  SYS |      40.00000       1640.00|      35.00000       1435.00|      35.00000        1435.00
  SODDING                                 |                            |                            |
0045 702-51005                21.400  CYS |     425.00000       9095.00|     950.00000      20330.00|     725.00000       15515.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51863              1080.000  EACH|       8.20000       8856.00|       5.00000       5400.00|       8.00000        8640.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 703-51030              9267.000  LBS |       0.70000       6486.90|       0.60000       5560.20|       0.60000        5560.20
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             17866.000  LBS |       0.75000      13399.50|       0.65000      11612.90|       0.75000       13399.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 706-05732                 8.000  EACH|    1100.00000       8800.00|    1200.00000       9600.00|     800.00000        6400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51025               606.000  LFT |      47.00000      28482.00|      32.00000      19392.00|      45.00000       27270.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    4000.00000       4000.00|    4300.00000       4300.00|    4200.00000        4200.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0052 709-51821                        LUMP|    4500.00000       4500.00|    4800.00000       4800.00|    4800.00000        4800.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0053 715-05119               125.000  LFT |      32.00000       4000.00|      20.00000       2500.00|      18.00000        2250.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0054 715-05149               110.000  LFT |      33.00000       3630.00|      25.00000       2750.00|      52.00000        5720.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0055 715-05203               308.000  LFT |       1.90000        585.20|       6.00000       1848.00|      15.00000        4620.00
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0056 718-52610                18.000  CYS |      70.00000       1260.00|      80.00000       1440.00|      73.00000        1314.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0057 718-99153               938.000  SYS |       1.30000       1219.40|       2.00000       1876.00|       4.00000        3752.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0058 720-44296                 8.000  EACH|     275.00000       2200.00|     675.00000       5400.00|     250.00000        2000.00
  CAP INLET                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1618530              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 720-45050                 6.000  EACH|    1100.00000       6600.00|    1500.00000       9000.00|    1000.00000        6000.00
  INLET, J11                              |                            |                            |
0060 720-45060                 1.000  EACH|    1150.00000       1150.00|    1500.00000       1500.00|    1500.00000        1500.00
  INLET, M11                              |                            |                            |
0061 722-51401               965.000  SFT |      26.00000      25090.00|       8.00000       7720.00|      20.00000       19300.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0062 722-51842              1018.000  SYS |      38.00000      38684.00|      50.00000      50900.00|      42.00000       42756.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0063 722-51846                17.800  CYS |     330.00000       5874.00|     330.00000       5874.00|     330.00000        5874.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0064 722-51852              2410.000  SFT |       9.80000      23618.00|       4.00000       9640.00|       8.00000       19280.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0065 722-60824              1018.000  SYS |       1.25000       1272.50|       4.00000       4072.00|       6.00000        6108.00
  SURFACE MILLING                         |                            |                            |
0066 801-01506                 2.000  EACH|     325.00000        650.00|     150.00000        300.00|     145.00000         290.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0067 801-04308                 6.000  EACH|     270.00000       1620.00|     165.00000        990.00|     160.00000         960.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06203             10180.000  LFT |       0.25000       2545.00|       0.30000       3054.00|       0.25000        2545.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0069 801-06207              8060.000  LFT |       1.00000       8060.00|       0.95000       7657.00|       0.90000        7254.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0070 801-06625                13.000  EACH|     130.00000       1690.00|     105.00000       1365.00|     100.00000        1300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0071 801-06640                19.000  EACH|     140.00000       2660.00|      75.00000       1425.00|      75.00000        1425.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06645                10.000  EACH|     120.00000       1200.00|      30.00000        300.00|      30.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0073 801-06775                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC STR. NO. 1          |                            |                            |
0074 801-06775                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC STR. NO. 2          |                            |                            |
0075 801-07118               144.000  LFT |      13.50000       1944.00|       8.00000       1152.00|       7.10000        1022.40
  BARRICADE, III-A                        |                            |                            |
0076 802-05701                88.000  LFT |       9.00000        792.00|      12.00000       1056.00|      11.20000         985.60
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0077 802-05702                40.000  LFT |       6.20000        248.00|       7.00000        280.00|       7.00000         280.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,152,965.04                                                  ROUTE : SR 18
     CALL ORDER   : 345                     CONTRACT ID : B -26419-A                   COUNTIES : GRANT
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1618530              |(6) 35-1447641
                                          |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 802-76025                 6.000  SFT |      19.00000        114.00|      28.00000        168.00|      27.00000         162.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0079 802-76035               108.800  SFT |      20.00000       2176.00|      16.00000       1740.80|      16.00000        1740.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0080 808-06712               127.000  LFT |       0.25000         31.75|       0.50000         63.50|       0.45000          57.15
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0081 808-06713              7582.000  LFT |       0.25000       1895.50|       0.12000        909.84|       0.20000        1516.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0082 808-06714              7140.000  LFT |       0.25000       1785.00|       0.12000        856.80|       0.20000        1428.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0083 808-06716               300.000  LFT |       1.50000        450.00|       0.60000        180.00|       1.30000         390.00
  LINE, REMOVE                            |                            |                            |
0084 808-75140                 2.000  EACH|     325.00000        650.00|     165.00000        330.00|     155.00000         310.00
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  RXR                                     |                            |                            |
0085 808-75998                18.000  EACH|      95.00000       1710.00|      70.00000       1260.00|     100.00000        1800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    808,689.25|             $    834,159.83|                $    869,646.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    808,689.25|             $    834,159.83|                $    869,646.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 237
     CALL ORDER   : 351                     CONTRACT ID : B -26446-A                   COUNTIES : PERRY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  170  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  4,389,826.84     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  5,181,404.05     118.0320%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  6,674,047.59     152.0344%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/18/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3452001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1325036     DEICHMAN EXCAVATING CO                                                 $    482,782.64     100.0000%
   2   35-1058755     BAKER & SCHULTZ, INC.                             CONDITIONAL BID      $    508,988.66     105.4281%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    513,914.93     106.4485%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    515,614.95     106.8006%
   5   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    521,052.25     107.9268%
====================================================================================================================================
                                          |(1) 35-1325036              |(2) 35-1058755              |(3) 35-1609544
                                          |DEICHMAN EXCAVATING CO      |BAKER & SCHULTZ, INC.       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6687.50000       6687.50|    6800.00000       6800.00|    7700.00000        7700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2354.00000      14124.00|    2350.00000      14100.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17900.00000      17900.00|   19600.00000      19600.00|   25690.00000       25690.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7500.00000       7500.00|    2800.00000       2800.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|     654.05000        654.05|    1200.00000       1200.00|     300.00000         300.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  11                                      |                            |                            |
0006 202-02286                 1.000  EACH|    1538.52000       1538.52|    2840.00000       2840.00|    1500.00000        1500.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  12A                                     |                            |                            |
0007 202-04089                 6.000  EACH|      37.45000        224.70|     100.00000        600.00|      40.00000         240.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0008 202-51330                        LUMP|    6056.70000       6056.70|   15700.00000      15700.00|   53214.00000       53214.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820              1985.000  m2  |       2.30000       4565.50|       1.85000       3672.25|       1.90000        3771.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-91840               235.000  m   |       5.03000       1182.05|       4.00000        940.00|       7.35000        1727.25
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0011 202-99187               315.000  m   |       4.28000       1348.20|       4.00000       1260.00|       4.52000        1423.80
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0012 203-02000              1796.000  m3  |      12.62000      22665.52|      27.50000      49390.00|       8.00000       14368.00
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1325036              |(2) 35-1058755              |(3) 35-1609544
                                          |DEICHMAN EXCAVATING CO      |BAKER & SCHULTZ, INC.       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02070                 3.000  m3  |      40.00000        120.00|      31.00000         93.00|      50.00000         150.00
  BORROW                                  |                            |                            |
0014 203-51223               355.000  m3  |      11.13000       3951.15|      14.37000       5101.35|       8.00000        2840.00
  EXCAVATION, WATERWAY                    |                            |                            |
0015 205-03371                20.000  m3  |      40.00000        800.00|      28.00000        560.00|      15.00000         300.00
  SEDIMENT REMOVE                         |                            |                            |
0016 205-06931               114.000  Mg  |      37.10000       4229.40|      26.00000       2964.00|      22.00000        2508.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0017 205-06936                99.000  Mg  |      29.35000       2905.65|      23.00000       2277.00|      20.00000        1980.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0018 205-06937               160.000  m   |       6.93000       1108.80|       6.48000       1036.80|       7.30000        1168.00
  TEMPORARY SILT FENCE                    |                            |                            |
0019 205-06938                12.000  m   |      20.00000        240.00|      30.00000        360.00|      70.00000         840.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0020 207-07498               881.000  m2  |      15.00000      13215.00|      22.00000      19382.00|       6.00000        5286.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0021 211-07454                26.700  m3  |      40.00000       1068.00|      24.00000        640.80|      40.00000        1068.00
  STRUCTURE BACKFILL                      |                            |                            |
0022 213-52830               460.000  m3  |      70.00000      32200.00|      83.00000      38180.00|      76.92000       35383.20
  FLOWABLE MORTAR                         |                            |                            |
0023 303-01180              1825.000  Mg  |      14.25000      26006.25|      14.70000      26827.50|      13.44000       24528.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0024 401-06264                        LUMP|     535.00000        535.00|     600.00000        600.00|     565.00000         565.00
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-07433               240.000  Mg  |      48.79000      11709.60|      45.60000      10944.00|      51.53000       12367.20
  HMA TYPE B, SURFACE                     |                            |                            |
0026 402-07438               441.000  Mg  |      40.39000      17811.99|      37.75000      16647.75|      42.66000       18813.06
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0027 402-07440                96.400  Mg  |      53.50000       5157.40|      50.00000       4820.00|      56.50000        5446.60
  HMA TYPE A, BASE                        |                            |                            |
0028 402-07441              1564.000  Mg  |      35.31000      55224.84|      33.00000      51612.00|      37.29000       58321.56
  HMA TYPE B, BASE                        |                            |                            |
0029 405-05517                 0.800  Mg  |     214.00000        171.20|     200.00000        160.00|     226.00000         180.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 2.200  Mg  |     267.50000        588.50|     250.00000        550.00|     282.50000         621.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-05586                 1.000  EACH|    1626.40000       1626.40|    1600.00000       1600.00|    1718.00000        1718.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0032 601-06854                 2.000  EACH|    1728.05000       3456.10|    1700.00000       3400.00|    1825.00000        3650.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1325036              |(2) 35-1058755              |(3) 35-1609544
                                          |DEICHMAN EXCAVATING CO      |BAKER & SCHULTZ, INC.       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-06856                 4.000  EACH|     294.25000       1177.00|     200.00000        800.00|     311.00000        1244.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0034 601-94689                 3.000  EACH|    2016.95000       6050.85|    2100.00000       6300.00|    2130.00000        6390.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-99105               175.260  m   |      30.49000       5343.68|      32.00000       5608.32|      32.20000        5643.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 603-06040               294.000  m   |      12.31000       3619.14|      16.00000       4704.00|      13.00000        3822.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0037 603-92636                85.000  m   |      52.97000       4502.45|      42.00000       3570.00|      56.00000        4760.00
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0038 610-07486                87.000  Mg  |      71.69000       6237.03|      67.00000       5829.00|      75.71000        6586.77
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0039 615-06490                18.000  EACH|     109.14000       1964.52|     130.00000       2340.00|     115.00000        2070.00
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06505                 8.000  EACH|     515.74000       4125.92|     460.00000       3680.00|     545.00000        4360.00
  MONUMENT, B                             |                            |                            |
0041 616-02320              1510.000  m2  |       2.54000       3835.40|       1.00000       1510.00|       1.60000        2416.00
  GEOTEXTILES                             |                            |                            |
0042 616-05688               399.000  Mg  |      42.50000      16957.50|      84.00000      33516.00|      37.49000       14958.51
  RIPRAP, CLASS 1                         |                            |                            |
0043 616-06405               178.000  Mg  |      24.02000       4275.56|      30.00000       5340.00|      23.00000        4094.00
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-06451               288.000  Mg  |      19.75000       5688.00|      30.00000       8640.00|      24.51000        7058.88
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-01004                 2.000  EACH|     214.00000        428.00|     200.00000        400.00|     226.00000         452.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-06545                 0.500  Mg  |     951.24000        475.62|     889.00000        444.50|    1000.00000         500.00
  FERTILIZER                              |                            |                            |
0047 621-06548                10.000  kg  |      58.85000        588.50|      55.00000        550.00|      62.00000         620.00
  SEED MIXTURE, CV                        |                            |                            |
0048 621-06553                88.000  kg  |      10.02000        881.76|       9.36000        823.68|      10.58000         931.04
  SEED MIXTURE, R                         |                            |                            |
0049 621-06557                88.000  kg  |       7.85000        690.80|       7.34000        645.92|       8.29000         729.52
  SEED MIXTURE, T                         |                            |                            |
0050 621-06565                 4.100  Mg  |     725.46000       2974.39|     678.00000       2779.80|     766.00000        3140.60
  MULCHING MATERIAL                       |                            |                            |
0051 621-06567                11.100  kL  |       0.59000          6.55|       0.55000          6.11|       0.62000           6.88
  WATER                                   |                            |                            |
0052 621-06574               618.000  m2  |       4.92000       3040.56|       4.60000       2842.80|       5.20000        3213.60
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1325036              |(2) 35-1058755              |(3) 35-1609544
                                          |DEICHMAN EXCAVATING CO      |BAKER & SCHULTZ, INC.       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 622-52436                 8.000  EACH|      21.40000        171.20|      25.00000        200.00|      23.00000         184.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0054 715-02628                 6.000  EACH|     480.44000       2882.64|     425.00000       2550.00|     262.00000        1572.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0055 715-05169                37.000  m   |      71.31000       2638.47|      69.00000       2553.00|      57.10000        2112.70
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0056 715-06970                66.000  m   |     102.03000       6733.98|      79.00000       5214.00|      69.16000        4564.56
  PIPE, RCP, IV, D0.3=60, 375 mm          |                            |                            |
0057 723-06660                72.080  m2  |     540.00000      38923.20|     405.00000      29192.40|     452.00000       32580.16
  WINGWALL                                |                            |                            |
0058 723-06927                14.700  m   |    5672.00000      83378.40|    4370.00000      64239.00|    5520.00000       81144.00
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                            |                            |
  X 3400 mm                               |                            |                            |
0059 801-04308                 5.000  EACH|     144.45000        722.25|     135.00000        675.00|     153.00000         765.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06625                26.000  EACH|      44.94000       1168.44|      42.00000       1092.00|      47.00000        1222.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                14.000  EACH|      87.74000       1228.36|      82.00000       1148.00|      93.00000        1302.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 3.000  EACH|      28.89000         86.67|      27.00000         81.00|      31.00000          93.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-07118                28.800  m   |      24.11000        694.37|      22.53000        648.86|      25.46000         733.25
  BARRICADE, III-A                        |                            |                            |
0064 801-07119                 7.200  m   |      27.69000        199.37|      25.88000        186.34|      29.24000         210.53
  BARRICADE, III-B                        |                            |                            |
0065 802-05701                14.500  m   |      28.82000        417.89|      26.93000        390.49|      30.43000         441.24
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-05702                14.800  m   |      22.57000        334.04|      21.09000        312.13|      23.83000         352.68
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0067 802-76025                 2.360  m2  |     153.98000        363.39|     143.91000        339.63|     162.62000         383.78
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0068 802-76035                 2.430  m2  |     166.55000        404.72|     155.65000        378.23|     175.88000         427.39
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0069 808-06703               820.000  m   |       1.50000       1230.00|       1.40000       1148.00|       1.58000        1295.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0070 808-75240                60.000  m   |       1.50000         90.00|       1.40000         84.00|       1.58000          94.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1325036              |(2) 35-1058755              |(3) 35-1609544
                                          |DEICHMAN EXCAVATING CO      |BAKER & SCHULTZ, INC.       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 808-75245              1120.000  m   |       1.50000       1680.00|       1.40000       1568.00|       1.58000        1769.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    482,782.64|             $    508,988.66|                $    513,914.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    482,782.64|             $    508,988.66|                $    513,914.93
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|    9810.00000       9810.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2000.00000      12000.00|    1417.00000       8502.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|   25070.00000      25070.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   15260.00000      15260.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|    1500.00000       1500.00|    1090.00000       1090.00|
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  11                                      |                            |                            |
0006 202-02286                 1.000  EACH|    1500.00000       1500.00|    8720.00000       8720.00|
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  12A                                     |                            |                            |
0007 202-04089                 6.000  EACH|     120.00000        720.00|      38.15000        228.90|
  SIGN, SHEET, REMOVE                     |                            |                            |
0008 202-51330                        LUMP|   20000.00000      20000.00|   16350.00000      16350.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820              1985.000  m2  |       3.50000       6947.50|       3.27000       6490.95|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-91840               235.000  m   |       5.00000       1175.00|       7.63000       1793.05|
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0011 202-99187               315.000  m   |       5.00000       1575.00|       4.36000       1373.40|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0012 203-02000              1796.000  m3  |       9.16000      16451.36|       8.72000      15661.12|
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070                 3.000  m3  |      26.67000         80.01|      54.50000        163.50|
  BORROW                                  |                            |                            |
0014 203-51223               355.000  m3  |       9.15000       3248.25|      15.26000       5417.30|
  EXCAVATION, WATERWAY                    |                            |                            |
0015 205-03371                20.000  m3  |      39.00000        780.00|      59.95000       1199.00|
  SEDIMENT REMOVE                         |                            |                            |
0016 205-06931               114.000  Mg  |      26.50000       3021.00|      32.70000       3727.80|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0017 205-06936                99.000  Mg  |      24.22000       2397.78|      32.70000       3237.30|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0018 205-06937               160.000  m   |       8.00000       1280.00|       7.63000       1220.80|
  TEMPORARY SILT FENCE                    |                            |                            |
0019 205-06938                12.000  m   |      40.00000        480.00|      87.20000       1046.40|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 207-07498               881.000  m2  |       3.59000       3162.79|      26.16000      23046.96|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0021 211-07454                26.700  m3  |      26.22000        700.07|      23.98000        640.27|
  STRUCTURE BACKFILL                      |                            |                            |
0022 213-52830               460.000  m3  |     137.41000      63208.60|      76.30000      35098.00|
  FLOWABLE MORTAR                         |                            |                            |
0023 303-01180              1825.000  Mg  |      17.64000      32193.00|      17.44000      31828.00|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0024 401-06264                        LUMP|     700.00000        700.00|     545.00000        545.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-07433               240.000  Mg  |      50.50000      12120.00|      53.41000      12818.40|
  HMA TYPE B, SURFACE                     |                            |                            |
0026 402-07438               441.000  Mg  |      42.28000      18645.48|      41.42000      18266.22|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0027 402-07440                96.400  Mg  |      57.00000       5494.80|      54.50000       5253.80|
  HMA TYPE A, BASE                        |                            |                            |
0028 402-07441              1564.000  Mg  |      41.00000      64124.00|      35.97000      56257.08|
  HMA TYPE B, BASE                        |                            |                            |
0029 405-05517                 0.800  Mg  |     240.00000        192.00|     218.00000        174.40|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 2.200  Mg  |     300.00000        660.00|     272.50000        599.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-05586                 1.000  EACH|    1760.00000       1760.00|    1656.80000       1656.80|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0032 601-06854                 2.000  EACH|    1870.00000       3740.00|    1760.35000       3520.70|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0033 601-06856                 4.000  EACH|     220.00000        880.00|     299.75000       1199.00|
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0034 601-94689                 3.000  EACH|    2300.00000       6900.00|    2054.65000       6163.95|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-99105               175.260  m   |      35.00000       6134.10|      31.61000       5539.97|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 603-06040               294.000  m   |      19.00000       5586.00|      13.08000       3845.52|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0037 603-92636                85.000  m   |      46.00000       3910.00|      54.50000       4632.50|
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0038 610-07486                87.000  Mg  |      77.00000       6699.00|      76.30000       6638.10|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0039 615-06490                18.000  EACH|     145.00000       2610.00|     111.18000       2001.24|
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 615-06505                 8.000  EACH|     700.00000       5600.00|     525.38000       4203.04|
  MONUMENT, B                             |                            |                            |
0041 616-02320              1510.000  m2  |       4.78000       7217.80|       2.40000       3624.00|
  GEOTEXTILES                             |                            |                            |
0042 616-05688               399.000  Mg  |      44.00000      17556.00|      38.15000      15221.85|
  RIPRAP, CLASS 1                         |                            |                            |
0043 616-06405               178.000  Mg  |      27.00000       4806.00|      18.53000       3298.34|
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-06451               288.000  Mg  |      28.62000       8242.56|      19.62000       5650.56|
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-01004                 2.000  EACH|     300.00000        600.00|     218.00000        436.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-06545                 0.500  Mg  |    1000.00000        500.00|     970.10000        485.05|
  FERTILIZER                              |                            |                            |
0047 621-06548                10.000  kg  |      70.00000        700.00|      59.95000        599.50|
  SEED MIXTURE, CV                        |                            |                            |
0048 621-06553                88.000  kg  |      11.00000        968.00|      10.90000        959.20|
  SEED MIXTURE, R                         |                            |                            |
0049 621-06557                88.000  kg  |       9.00000        792.00|       8.72000        767.36|
  SEED MIXTURE, T                         |                            |                            |
0050 621-06565                 4.100  Mg  |     800.00000       3280.00|     741.20000       3038.92|
  MULCHING MATERIAL                       |                            |                            |
0051 621-06567                11.100  kL  |       0.70000          7.77|       1.09000         12.10|
  WATER                                   |                            |                            |
0052 621-06574               618.000  m2  |       5.15000       3182.70|       5.45000       3368.10|
  SODDING                                 |                            |                            |
0053 622-52436                 8.000  EACH|      35.00000        280.00|      27.25000        218.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0054 715-02628                 6.000  EACH|     120.00000        720.00|     545.00000       3270.00|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0055 715-05169                37.000  m   |      37.00000       1369.00|      70.85000       2621.45|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0056 715-06970                66.000  m   |      60.00000       3960.00|      80.66000       5323.56|
  PIPE, RCP, IV, D0.3=60, 375 mm          |                            |                            |
0057 723-06660                72.080  m2  |     541.07000      39000.33|     501.40000      36140.91|
  WINGWALL                                |                            |                            |
0058 723-06927                14.700  m   |    3741.50000      55000.05|    5232.00000      76910.40|
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                            |                            |
  X 3400 mm                               |                            |                            |
0059 801-04308                 5.000  EACH|     400.00000       2000.00|     147.15000        735.75|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   635,726.71                                                  ROUTE : SR 218
     CALL ORDER   : 361                     CONTRACT ID : B -26453-A                   COUNTIES : MIAMI
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-06625                26.000  EACH|      70.00000       1820.00|      45.78000       1190.28|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                14.000  EACH|     120.00000       1680.00|      89.38000       1251.32|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 3.000  EACH|      60.00000        180.00|      29.43000         88.29|
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-07118                28.800  m   |      40.00000       1152.00|      25.07000        722.02|
  BARRICADE, III-A                        |                            |                            |
0064 801-07119                 7.200  m   |      40.00000        288.00|      28.34000        204.05|
  BARRICADE, III-B                        |                            |                            |
0065 802-05701                14.500  m   |      80.00000       1160.00|      29.43000        426.74|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-05702                14.800  m   |      60.00000        888.00|      23.98000        354.90|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0067 802-76025                 2.360  m2  |     200.00000        472.00|     156.96000        370.43|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0068 802-76035                 2.430  m2  |    1900.00000       4617.00|     170.04000        413.20|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0069 808-06703               820.000  m   |       1.00000        820.00|       1.53000       1254.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0070 808-75240                60.000  m   |       1.00000         60.00|       1.53000         91.80|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0071 808-75245              1120.000  m   |       1.00000       1120.00|       1.53000       1713.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    515,614.95|             $    521,052.25|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    515,614.95|             $    521,052.25|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,146.61                                                  ROUTE : US 421
     CALL ORDER   : 371                     CONTRACT ID : B -26556-A                   COUNTIES : WHITE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0818018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    767,700.26     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    846,407.09     110.2522%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    911,670.55     118.7534%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10500.00000      10500.00|   10000.00000      10000.00|    8800.00000        8800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2000.00000      12000.00|    1550.00000       9300.00|    2500.00000       15000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   42000.00000      42000.00|   42000.00000       42000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7000.00000       7000.00|   11000.00000      11000.00|    4500.00000        4500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              2026.000  m2  |       3.59000       7273.34|       8.20000      16613.20|      21.00000       42546.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               537.000  m   |       8.00000       4296.00|       8.00000       4296.00|      13.00000        6981.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-04089                 6.000  EACH|      60.00000        360.00|      45.00000        270.00|      55.00000         330.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0008 202-51330                        LUMP|   65000.00000      65000.00|   60000.00000      60000.00|   66000.00000       66000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820               573.000  m2  |       5.00000       2865.00|       4.20000       2406.60|       5.00000        2865.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000              1007.000  m3  |       9.15000       9214.05|      14.50000      14601.50|      14.50000       14601.50
  EXCAVATION, COMMON                      |                            |                            |
0011 205-06937               625.000  m   |       6.00000       3750.00|       5.20000       3250.00|       8.00000        5000.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-93520                20.000  m2  |      72.00000       1440.00|     500.00000      10000.00|     150.00000        3000.00
  TEMPORARY SHEET PILING                  |                            |                            |
0013 207-07500              3026.000  m2  |       4.78000      14464.28|      11.00000      33286.00|      12.50000       37825.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0014 213-52830                 9.700  m3  |     154.64000       1500.01|     160.00000       1552.00|     225.00000        2182.50
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,146.61                                                  ROUTE : US 421
     CALL ORDER   : 371                     CONTRACT ID : B -26556-A                   COUNTIES : WHITE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 303-01180              1150.000  Mg  |      14.00000      16100.00|      12.50000      14375.00|      20.00000       23000.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0019 401-07409              1777.000  Mg  |      56.00000      99512.00|      53.00000      94181.00|      61.00000      108397.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0020 405-05517                 1.400  Mg  |    1100.00000       1540.00|    1050.00000       1470.00|    1500.00000        2100.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 2.800  Mg  |     200.00000        560.00|     200.00000        560.00|     350.00000         980.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01128                 4.000  EACH|    1500.00000       6000.00|    1250.00000       5000.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01625                 1.000  EACH|    1485.00000       1485.00|    1450.00000       1450.00|    1700.00000        1700.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-01700                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00|    1920.00000        3840.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0025 601-07024                 3.000  EACH|    6600.00000      19800.00|    6200.00000      18600.00|    6625.00000       19875.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0026 601-94689                 1.000  EACH|    2200.00000       2200.00|    2100.00000       2100.00|    3500.00000        3500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-97774                 1.000  EACH|     900.00000        900.00|     830.00000        830.00|    1400.00000        1400.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0028 601-99105               394.300  m   |      33.50000      13209.05|      31.50000      12420.45|      39.00000       15377.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 601-99132                 2.000  EACH|      70.00000        140.00|      65.00000        130.00|     311.00000         622.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0030 602-06639               387.000  m   |      65.63000      25398.81|     110.00000      42570.00|      72.00000       27864.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0031 602-06729                 8.000  EACH|      20.00000        160.00|      11.00000         88.00|      15.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0032 610-06259               304.000  m2  |      57.47000      17470.88|      55.00000      16720.00|      57.00000       17328.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0033 615-06505                 2.000  EACH|     600.00000       1200.00|     475.00000        950.00|     700.00000        1400.00
  MONUMENT, B                             |                            |                            |
0034 616-02320              1103.000  m2  |       4.78000       5272.34|       4.20000       4632.60|       6.00000        6618.00
  GEOTEXTILES                             |                            |                            |
0035 616-06405               630.000  Mg  |      21.00000      13230.00|      16.00000      10080.00|      23.00000       14490.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,146.61                                                  ROUTE : US 421
     CALL ORDER   : 371                     CONTRACT ID : B -26556-A                   COUNTIES : WHITE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 621-01004                 2.000  EACH|     400.00000        800.00|     275.00000        550.00|     900.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02468                95.000  kg  |      13.00000       1235.00|      15.00000       1425.00|      15.00000        1425.00
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0038 621-06545                 0.484  Mg  |    1350.00000        653.40|     610.00000        295.24|     635.00000         307.34
  FERTILIZER                              |                            |                            |
0039 621-06557                38.000  kg  |      20.00000        760.00|      10.00000        380.00|      13.00000         494.00
  SEED MIXTURE, T                         |                            |                            |
0040 621-06565                 4.000  Mg  |    1100.00000       4400.00|     475.00000       1900.00|     650.00000        2600.00
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567                 1.000  kL  |       0.70000          0.70|       1.30000          1.30|       1.00000           1.00
  WATER                                   |                            |                            |
0042 621-06574                20.400  m2  |      50.00000       1020.00|       7.00000        142.80|      50.00000        1020.00
  SODDING                                 |                            |                            |
0043 622-52436                 4.000  EACH|      30.00000        120.00|      25.00000        100.00|      45.00000         180.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0044 701-51157                84.000  m   |     131.00000      11004.00|     185.00000      15540.00|     110.00000        9240.00
  PILE, STEEL SHELL, EPOXY COATED, 356 mm |                            |                            |
0045 701-51160               492.000  m   |      72.17000      35507.64|     135.00000      66420.00|      98.50000       48462.00
  PILE, STEEL SHELL, 356 mm               |                            |                            |
0046 701-99086                36.000  EACH|     160.00000       5760.00|     145.00000       5220.00|     210.00000        7560.00
  PILE TIP, STEEL SHELL                   |                            |                            |
0047 703-01540               147.000  EACH|       7.00000       1029.00|      11.00000       1617.00|      12.00000        1764.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0048 703-51030             16308.000  kg  |       1.10000      17938.80|       1.30000      21200.40|       0.99000       16144.92
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             14431.000  kg  |       1.32000      19048.92|       1.40000      20203.40|       1.30000       18760.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936                97.000  EACH|       8.00000        776.00|      11.50000       1115.50|      13.00000        1261.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0051 704-05892               215.400  m3  |     589.00000     126870.60|     525.00000     113085.00|     600.00000      129240.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0052 706-01619                 4.000  EACH|    1600.00000       6400.00|    1100.00000       4400.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0053 706-51020                14.600  m3  |     585.00000       8541.00|     550.00000       8030.00|     565.00000        8249.00
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|    4500.00000       4500.00|    7000.00000       7000.00|    6200.00000        6200.00
  SURFACE SEAL                            |                            |                            |
0055 801-01851                        LUMP|   28000.00000      28000.00|   27500.00000      27500.00|   30000.00000       30000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,146.61                                                  ROUTE : US 421
     CALL ORDER   : 371                     CONTRACT ID : B -26556-A                   COUNTIES : WHITE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 801-06203               580.000  m   |       1.43000        829.40|       0.65000        377.00|       0.75000         435.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207              2360.000  m   |       3.08000       7268.80|       2.80000       6608.00|       3.00000        7080.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06640                28.000  EACH|     150.00000       4200.00|      90.00000       2520.00|     100.00000        2800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                15.000  EACH|      40.00000        600.00|      28.00000        420.00|      55.00000         825.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|    4000.00000       4000.00|   20000.00000      20000.00|   22000.00000       22000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 801-07119                14.400  m   |      50.00000        720.00|      23.50000        338.40|      35.00000         504.00
  BARRICADE, III-B                        |                            |                            |
0062 802-05701                16.700  m   |      60.00000       1002.00|      30.00000        501.00|      55.00000         918.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0063 802-76025                 1.200  m2  |     400.00000        480.00|      95.00000        114.00|     350.00000         420.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0064 802-76035                 1.890  m2  |     300.00000        567.00|     110.00000        207.90|     300.00000         567.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 808-06703               924.000  m   |       1.16000       1071.84|       1.40000       1293.60|       1.55000        1432.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0066 808-06716               568.000  m   |       2.00000       1136.00|       1.70000        965.60|       1.68000         954.24
  LINE, REMOVE                            |                            |                            |
0067 808-75240               265.000  m   |       1.16000        307.40|       1.40000        371.00|       1.55000         410.75
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0068 808-75996                16.000  EACH|      10.00000        160.00|      15.00000        240.00|      55.00000         880.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0069 808-75998                16.000  EACH|      90.00000       1440.00|      53.00000        848.00|      90.00000        1440.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0070 304-07494               462.000  Mg  |      67.00000      30954.00|      59.00000      27258.00|      68.00000       31416.00
  HMA WIDENING, TYPE C                    |                            |                            |
0071 402-07434               310.000  Mg  |      79.00000      24490.00|      65.00000      20150.00|      71.00000       22010.00
  HMA TYPE C, SURFACE                     |                            |                            |
0072 402-07439               310.000  Mg  |      59.00000      18290.00|      56.00000      17360.00|      61.00000       18910.00
  HMA TYPE C, INTERMEDIATE                |                            |                            |
0073 801-04308                 3.000  EACH|     320.00000        960.00|     150.00000        450.00|     162.00000         486.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,146.61                                                  ROUTE : US 421
     CALL ORDER   : 371                     CONTRACT ID : B -26556-A                   COUNTIES : WHITE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 801-06625                23.000  EACH|      70.00000       1610.00|      70.00000       1610.00|      75.00000        1725.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0075 801-07118                25.200  m   |      40.00000       1008.00|      20.50000        516.60|      28.00000         705.60
  BARRICADE, III-A                        |                            |                            |
     SECTION TOTALS                       |             $    767,700.26|             $    846,407.09|                $    911,670.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    767,700.26|             $    846,407.09|                $    911,670.55
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,480.95                                                  ROUTE : CR 700N
     CALL ORDER   : 391                     CONTRACT ID : B -26647-A                   COUNTIES : BENTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9904018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    365,318.57     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    375,737.88     102.8521%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    406,763.25     111.3448%
   4   35-1111003     WHITE CONSTRUCTION, INC.                                               $    441,193.70     120.7695%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   11000.00000      11000.00|    9200.00000       9200.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    2000.00000      10000.00|    2500.00000      12500.00|    1500.00000        7500.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    5400.00000       5400.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   10000.00000      10000.00|   18000.00000      18000.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               672.000  m3  |      10.46000       7029.12|       9.50000       6384.00|      13.00000        8736.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               250.000  m3  |      10.46000       2615.00|      12.00000       3000.00|      12.00000        3000.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-06931                26.600  Mg  |      26.17000        696.12|      25.00000        665.00|      29.00000         771.40
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06937               155.000  m   |       7.00000       1085.00|       5.00000        775.00|       6.00000         930.00
  TEMPORARY SILT FENCE                    |                            |                            |
0010 206-51230               218.000  m3  |      26.15000       5700.70|      18.00000       3924.00|      70.00000       15260.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 213-52830                18.000  m3  |     133.00000       2394.00|     275.00000       4950.00|     155.00000        2790.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-01180              1111.000  Mg  |      17.00000      18887.00|      17.00000      18887.00|      14.00000       15554.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 402-07432               185.000  Mg  |      68.20000      12617.00|      93.00000      17205.00|      64.00000       11840.00
  HMA TYPE A, SURFACE                     |                            |                            |
0014 402-07440               315.000  Mg  |      72.00000      22680.00|      75.00000      23625.00|      50.00000       15750.00
  HMA TYPE A, BASE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,480.95                                                  ROUTE : CR 700N
     CALL ORDER   : 391                     CONTRACT ID : B -26647-A                   COUNTIES : BENTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 404-05511               572.000  m2  |       7.28000       4164.16|       7.50000       4290.00|       6.70000        3832.40
  SEAL COAT, 2                            |                            |                            |
0016 405-05518              2196.000  m2  |       0.50000       1098.00|       0.85000       1866.60|       0.50000        1098.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05521              2100.000  m2  |       0.12000        252.00|       0.42000        882.00|       0.15000         315.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06037                 4.000  EACH|     676.00000       2704.00|     800.00000       3200.00|     600.00000        2400.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-06374                 4.000  EACH|     577.00000       2308.00|     625.00000       2500.00|     440.00000        1760.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0020 601-99105               152.400  m   |      33.50000       5105.40|      39.00000       5943.60|      32.00000        4876.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 610-06257               178.800  m2  |      50.27000       8988.28|      55.00000       9834.00|      54.00000        9655.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 615-06505                 2.000  EACH|     600.00000       1200.00|     775.00000       1550.00|     615.00000        1230.00
  MONUMENT, B                             |                            |                            |
0023 615-06530                 1.000  EACH|     400.00000        400.00|     902.00000        902.00|     650.00000         650.00
  POST, BENCHMARK                         |                            |                            |
0024 616-02320               720.000  m2  |       4.78000       3441.60|       4.50000       3240.00|       4.30000        3096.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405               520.000  Mg  |      26.45000      13754.00|      19.00000       9880.00|      19.00000        9880.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 616-06451                14.000  Mg  |      25.71000        359.94|      32.00000        448.00|      32.00000         448.00
  RIPRAP, UNIFORM                         |                            |                            |
0027 621-01004                 2.000  EACH|     500.00000       1000.00|     800.00000       1600.00|     425.00000         850.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-01882                34.000  kg  |       7.85000        266.90|      11.00000        374.00|       7.50000         255.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0029 621-06545                 0.500  Mg  |    1000.00000        500.00|     650.00000        325.00|    1000.00000         500.00
  FERTILIZER                              |                            |                            |
0030 621-06548                 5.000  kg  |      60.00000        300.00|      45.00000        225.00|      56.00000         280.00
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06553                71.000  kg  |      10.50000        745.50|      11.00000        781.00|      35.00000        2485.00
  SEED MIXTURE, R                         |                            |                            |
0032 621-06565                 3.400  Mg  |     800.00000       2720.00|     665.00000       2261.00|     725.00000        2465.00
  MULCHING MATERIAL                       |                            |                            |
0033 621-06574               175.000  m2  |       9.50000       1662.50|       8.00000       1400.00|      10.50000        1837.50
  SODDING                                 |                            |                            |
0034 701-02938                12.000  m   |    1400.00000      16800.00|    1400.00000      16800.00|     770.00000        9240.00
  CORED HOLE IN ROCK, 610 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,480.95                                                  ROUTE : CR 700N
     CALL ORDER   : 391                     CONTRACT ID : B -26647-A                   COUNTIES : BENTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 701-51195               136.500  m   |      78.77000      10752.11|      94.00000      12831.00|     185.00000       25252.50
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0036 701-91792                22.000  EACH|     100.00000       2200.00|     130.00000       2860.00|      80.00000        1760.00
  PILE TIP, STEEL H                       |                            |                            |
0037 702-51005                71.200  m3  |     457.00000      32538.40|     455.00000      32396.00|     500.00000       35600.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 702-51015                 9.800  m3  |     397.96000       3900.01|     525.00000       5145.00|     450.00000        4410.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0039 703-51030              4508.000  kg  |       1.32000       5950.56|       1.03000       4643.24|       1.50000        6762.00
  REINFORCING STEEL                       |                            |                            |
0040 703-51032             22056.000  kg  |       1.32000      29113.92|       1.29000      28452.24|       1.55000       34186.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-51002               146.700  m3  |     458.00000      67188.60|     465.00000      68215.50|     500.00000       73350.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-06344                57.150  m   |     185.00000      10572.75|     118.00000       6743.70|     115.00000        6572.25
  RAILING, TS-1                           |                            |                            |
0043 709-51821                        LUMP|    3300.00000       3300.00|    2850.00000       2850.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0044 801-04308                 4.000  EACH|     500.00000       2000.00|     200.00000        800.00|     180.00000         720.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06625                 4.000  EACH|     200.00000        800.00|      94.00000        376.00|      75.00000         300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0046 801-06640                14.000  EACH|     200.00000       2800.00|     104.00000       1456.00|      95.00000        1330.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-07118                14.400  m   |      60.00000        864.00|      38.00000        547.20|      24.00000         345.60
  BARRICADE, III-A                        |                            |                            |
0048 801-07119                14.400  m   |      60.00000        864.00|      42.00000        604.80|      27.00000         388.80
  BARRICADE, III-B                        |                            |                            |
     SECTION TOTALS                       |             $    365,318.57|             $    375,737.88|                $    406,763.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    365,318.57|             $    375,737.88|                $    406,763.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,480.95                                                  ROUTE : CR 700N
     CALL ORDER   : 391                     CONTRACT ID : B -26647-A                   COUNTIES : BENTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   16500.00000      16500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    2800.00000      14000.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   27300.00000      27300.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               672.000  m3  |      26.50000      17808.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               250.000  m3  |      15.55000       3887.50|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-06931                26.600  Mg  |      78.00000       2074.80|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06937               155.000  m   |       6.90000       1069.50|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0010 206-51230               218.000  m3  |      15.55000       3389.90|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 213-52830                18.000  m3  |     119.00000       2142.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0012 303-01180              1111.000  Mg  |      19.00000      21109.00|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 402-07432               185.000  Mg  |      87.50000      16187.50|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0014 402-07440               315.000  Mg  |      65.00000      20475.00|                            |
  HMA TYPE A, BASE                        |                            |                            |
0015 404-05511               572.000  m2  |       5.60000       3203.20|                            |
  SEAL COAT, 2                            |                            |                            |
0016 405-05518              2196.000  m2  |       0.53000       1163.88|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05521              2100.000  m2  |       0.28000        588.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06037                 4.000  EACH|     525.00000       2100.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-06374                 4.000  EACH|     630.00000       2520.00|                            |
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0020 601-99105               152.400  m   |      42.00000       6400.80|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,480.95                                                  ROUTE : CR 700N
     CALL ORDER   : 391                     CONTRACT ID : B -26647-A                   COUNTIES : BENTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-06257               178.800  m2  |      67.25000      12024.30|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 615-06505                 2.000  EACH|     375.00000        750.00|                            |
  MONUMENT, B                             |                            |                            |
0023 615-06530                 1.000  EACH|     225.00000        225.00|                            |
  POST, BENCHMARK                         |                            |                            |
0024 616-02320               720.000  m2  |       2.68000       1929.60|                            |
  GEOTEXTILES                             |                            |                            |
0025 616-06405               520.000  Mg  |      22.15000      11518.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0026 616-06451                14.000  Mg  |     114.00000       1596.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0027 621-01004                 2.000  EACH|     450.00000        900.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-01882                34.000  kg  |       7.85000        266.90|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0029 621-06545                 0.500  Mg  |    1000.00000        500.00|                            |
  FERTILIZER                              |                            |                            |
0030 621-06548                 5.000  kg  |      60.00000        300.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06553                71.000  kg  |      10.50000        745.50|                            |
  SEED MIXTURE, R                         |                            |                            |
0032 621-06565                 3.400  Mg  |     760.00000       2584.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0033 621-06574               175.000  m2  |       9.50000       1662.50|                            |
  SODDING                                 |                            |                            |
0034 701-02938                12.000  m   |    1140.00000      13680.00|                            |
  CORED HOLE IN ROCK, 610 mm              |                            |                            |
0035 701-51195               136.500  m   |     138.00000      18837.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0036 701-91792                22.000  EACH|      95.00000       2090.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0037 702-51005                71.200  m3  |     547.00000      38946.40|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 702-51015                 9.800  m3  |     652.00000       6389.60|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0039 703-51030              4508.000  kg  |       0.99000       4462.92|                            |
  REINFORCING STEEL                       |                            |                            |
0040 703-51032             22056.000  kg  |       1.20000      26467.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                                                                                   PAGE : 391 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,480.95                                                  ROUTE : CR 700N
     CALL ORDER   : 391                     CONTRACT ID : B -26647-A                   COUNTIES : BENTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 704-51002               146.700  m3  |     607.00000      89046.90|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-06344                57.150  m   |     192.00000      10972.80|                            |
  RAILING, TS-1                           |                            |                            |
0043 709-51821                        LUMP|    2500.00000       2500.00|                            |
  SURFACE SEAL                            |                            |                            |
0044 801-04308                 4.000  EACH|     263.00000       1052.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06625                 4.000  EACH|     110.00000        440.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0046 801-06640                14.000  EACH|     170.00000       2380.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-07118                14.400  m   |      35.00000        504.00|                            |
  BARRICADE, III-A                        |                            |                            |
0048 801-07119                14.400  m   |      35.00000        504.00|                            |
  BARRICADE, III-B                        |                            |                            |
     SECTION TOTALS                       |             $    441,193.70|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    441,193.70|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 401 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,082,031.44                                                  ROUTE : CR 250W
     CALL ORDER   : 401                     CONTRACT ID : B -26667-A                   COUNTIES : CARROLL
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9408001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    869,182.69     100.0000%
====================================================================================================================================
                                          |(1) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   20000.00000      20000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    2100.00000      18900.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7000.00000       7000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|  125000.00000     125000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 203-02000              3501.000  m3  |       9.16000      32069.16|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              6610.000  m3  |       9.16000      60547.60|                            |
  BORROW                                  |                            |                            |
0008 205-06932                73.600  m   |      40.00000       2944.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06933                 2.000  EACH|      80.00000        160.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937               647.000  m   |       6.00000       3882.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-07454                92.600  m3  |      31.36000       2903.94|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0012 303-01180              2231.000  Mg  |      14.50000      32349.50|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 303-07449               621.000  Mg  |      14.50000       9004.50|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0014 402-07432               348.000  Mg  |      61.00000      21228.00|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0015 402-07435               767.000  Mg  |      53.00000      40651.00|                            |
  HMA TYPE A, INTERMEDIATE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 401 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,082,031.44                                                  ROUTE : CR 250W
     CALL ORDER   : 401                     CONTRACT ID : B -26667-A                   COUNTIES : CARROLL
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 404-05514              1745.000  m2  |       6.70000      11691.50|                            |
  SEAL COAT, 5                            |                            |                            |
0017 405-05517                 7.500  Mg  |     500.00000       3750.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05520                 1.300  Mg  |     400.00000        520.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1500.00000       6000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-02103                45.720  m   |      46.00000       2103.12|                            |
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0021 601-06037                 4.000  EACH|     687.00000       2748.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105                53.340  m   |      35.48000       1892.50|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 610-05527                26.000  Mg  |     120.00000       3120.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0024 615-06490                50.000  EACH|     120.00000       6000.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0025 616-02320                99.500  m2  |       4.78000        475.61|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06451                57.000  Mg  |      26.53000       1512.21|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0028 621-01004                 1.000  EACH|     300.00000        300.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-01743                14.000  kg  |      20.00000        280.00|                            |
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0030 621-06545                 1.300  Mg  |     800.00000       1040.00|                            |
  FERTILIZER                              |                            |                            |
0031 621-06548                 8.700  kg  |      70.00000        609.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06553               409.000  kg  |       7.88000       3222.92|                            |
  SEED MIXTURE, R                         |                            |                            |
0033 621-06565                 6.500  Mg  |     600.00000       3900.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0034 622-52436                 5.000  EACH|      30.00000        150.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0035 622-91786               300.000  EACH|      10.56000       3168.00|                            |
  SEEDLING                                |                            |                            |
0036 702-51005                15.800  m3  |     797.47000      12600.03|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 401 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,082,031.44                                                  ROUTE : CR 250W
     CALL ORDER   : 401                     CONTRACT ID : B -26667-A                   COUNTIES : CARROLL
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 702-51100               446.000  kg  |       4.41000       1966.86|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0038 702-51110              2338.000  kg  |       6.61000      15454.18|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0039 702-51863               128.000  EACH|       6.00000        768.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0040 703-06029             58614.000  kg  |       1.32000      77370.48|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0041 704-51002               382.300  m3  |     525.00000     200707.50|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-03278                 4.000  EACH|    1600.00000       6400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED                                |                            |                            |
0043 706-51020                54.000  m3  |     525.95000      28401.30|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|   14000.00000      14000.00|                            |
  SURFACE SEAL                            |                            |                            |
0045 711-51878                        LUMP|   20000.00000      20000.00|                            |
  JACKING AND SUPPORTING GIRDERS          |                            |                            |
0046 715-04855                 2.000  EACH|     700.00000       1400.00|                            |
  PIPE END SECTION, 1050 mm               |                            |                            |
0047 715-05127                24.600  m   |     100.00000       2460.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0048 715-05169                 8.400  m   |      40.00000        336.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0049 715-46005                 2.000  EACH|     130.00000        260.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0050 722-51852               102.000  m2  |      64.53000       6582.06|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0051 724-51925                15.200  m   |     328.95000       5000.04|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 726-92406                 8.000  EACH|    1000.00000       8000.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-04308                 6.000  EACH|     600.00000       3600.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06625                25.000  EACH|     100.00000       2500.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                16.000  EACH|     150.00000       2400.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 3.000  EACH|      60.00000        180.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 401 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,082,031.44                                                  ROUTE : CR 250W
     CALL ORDER   : 401                     CONTRACT ID : B -26667-A                   COUNTIES : CARROLL
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 801-07118                21.600  m   |      50.00000       1080.00|                            |
  BARRICADE, III-A                        |                            |                            |
0058 801-07119                21.600  m   |      50.00000       1080.00|                            |
  BARRICADE, III-B                        |                            |                            |
0059 802-05701                 9.400  m   |      60.00000        564.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0060 802-76025                 0.563  m2  |     320.00000        180.16|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0061 802-76035                 0.720  m2  |     400.00000        288.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 808-06713              1906.000  m   |       0.36000        686.16|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714              1906.000  m   |       0.36000        686.16|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-06726                 5.000  m   |      21.84000        109.20|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    869,182.69|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    869,182.69|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 411 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,922,000.00                                                  ROUTE : ANGELA BOULEVARD
     CALL ORDER   : 411                     CONTRACT ID : B -26684-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IN39002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                   AWARD & CONDITIONAL BID      $  1,223,728.31     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,611,062.04     131.6519%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,645,003.85     134.4255%
   4   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $  1,733,912.11     141.6909%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1582109              |(3) 35-1035114
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    2603.33000       2603.33|   35000.00000      35000.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1639.83000       9838.98|    2000.00000      12000.00|    1000.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   58693.23000      58693.23|   75000.00000      75000.00|   81000.00000       81000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|  149634.19000     149634.19|   40000.00000      40000.00|  259000.00000      259000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 211-02050              1507.300  CYS |      14.86000      22398.48|      60.00000      90438.00|      27.00000       40697.10
  B BORROW                                |                            |                            |
0006 211-06467                80.000  CYS |      29.12000       2329.60|      41.41000       3312.80|      60.00000        4800.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0007 303-52308               151.200  TON |      24.00000       3628.80|      45.00000       6804.00|      14.50000        2192.40
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 303-97820                38.400  TON |      20.46000        785.66|      35.00000       1344.00|      30.00000        1152.00
  AGGREGATE, 8                            |                            |                            |
0009 402-07432                10.000  TON |     210.00000       2100.00|     250.00000       2500.00|     150.00000        1500.00
  HMA TYPE A, SURFACE                     |                            |                            |
0010 604-04927                20.000  LFT |     330.48000       6609.60|     252.14000       5042.80|     190.00000        3800.00
  CONCRETE BRIDGE APPROACH RAILING        |                            |                            |
0011 604-06069                35.600  SYS |      56.94000       2027.06|      40.00000       1424.00|      45.00000        1602.00
  CURB RAMP, CONCRETE                     |                            |                            |
0012 604-90256                62.800  SYS |      61.60000       3868.48|      40.00000       2512.00|      42.00000        2637.60
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0013 605-06090               199.600  LFT |      35.98000       7181.61|      18.00000       3592.80|      25.00000        4990.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0014 610-06259               415.700  SYS |      33.24000      13817.87|      46.56000      19354.99|      60.00000       24942.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 411 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,922,000.00                                                  ROUTE : ANGELA BOULEVARD
     CALL ORDER   : 411                     CONTRACT ID : B -26684-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1582109              |(3) 35-1035114
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 616-02320               595.800  SYS |       1.50000        893.70|       2.53000       1507.37|       2.00000        1191.60
  GEOTEXTILES                             |                            |                            |
0016 616-05689               249.000  TON |      81.36000      20258.64|     108.07000      26909.43|      92.00000       22908.00
  RIPRAP, CLASS 2                         |                            |                            |
0017 621-01004                 1.000  EACH|     335.00000        335.00|     335.00000        335.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0018 621-06553                 5.000  LBS |      25.55000        127.75|      25.55000        127.75|       3.00000          15.00
  SEED MIXTURE, R                         |                            |                            |
0019 621-06575               110.000  SYS |      15.45000       1699.50|      15.45000       1699.50|       6.00000         660.00
  SODDING, NURSERY                        |                            |                            |
0020 702-51863              1134.000  EACH|       7.03000       7972.02|       7.27000       8244.18|       7.00000        7938.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0021 702-92857                80.400  CYS |     450.62000      36229.85|     440.75000      35436.30|     500.00000       40200.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0022 703-51032            251344.000  LBS |       0.49000     123158.56|       0.65000     163373.60|       0.65000      163373.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0023 704-51002               844.800  CYS |     432.58000     365443.58|     788.12000     665803.78|     650.00000      549120.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0024 706-06349               536.000  LFT |      95.00000      50920.00|     123.10000      65981.60|     114.50000       61372.00
  RAILING, TX                             |                            |                            |
0025 708-51813              4072.000  SFT |      43.00000     175096.00|      43.00000     175096.00|      32.00000      130304.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0026 709-51821                        LUMP|   18045.00000      18045.00|   18045.00000      18045.00|   22000.00000       22000.00
  SURFACE SEAL                            |                            |                            |
0027 710-51870               600.000  SFT |      32.00000      19200.00|      32.00000      19200.00|      35.00000       21000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0028 715-05048                70.000  LFT |      21.77000       1523.90|      20.76000       1453.20|       8.00000         560.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0029 715-07073               350.000  LFT |      73.00000      25550.00|      26.09000       9131.50|      65.00000       22750.00
  WATER LINE , INSTALLED                  |                            |                            |
0030 715-91361                 2.000  LFT |      44.63000         89.26|      67.24000        134.48|      24.00000          48.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0031 715-94207                18.000  LFT |      69.56000       1252.08|      49.98000        899.64|      25.00000         450.00
  PIPE, CAST IRON, 6 IN.                  |                            |                            |
0032 722-60824               181.700  SYS |       6.51000       1182.87|       4.00000        726.80|      15.00000        2725.50
  SURFACE MILLING                         |                            |                            |
0033 724-03276               109.330  LFT |      90.42000       9885.62|      96.09000      10505.52|      85.00000        9293.05
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0034 726-92406               437.000  EACH|      22.81000       9967.97|      75.00000      32775.00|      35.00000       15295.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 411 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,922,000.00                                                  ROUTE : ANGELA BOULEVARD
     CALL ORDER   : 411                     CONTRACT ID : B -26684-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1582109              |(3) 35-1035114
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 727-90308               200.000  LFT |      40.00000       8000.00|      40.00000       8000.00|      28.00000        5600.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0036 727-90309                50.000  GAL |      70.00000       3500.00|      70.00000       3500.00|       5.00000         250.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0037 727-93560                        LUMP|    4500.00000       4500.00|    4500.00000       4500.00|     500.00000         500.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0038 728-98377                        LUMP|   27652.00000      27652.00|   27652.00000      27652.00|   37500.00000       37500.00
  MASONRY COATING                         |                            |                            |
0039 729-51875              1200.000  SFT |      12.87000      15444.00|      17.76000      21312.00|      30.00000       36000.00
  CONCRETE, A, PATCHING                   |                            |                            |
0040 801-04308                 2.000  EACH|     320.00000        640.00|     320.00000        640.00|     320.00000         640.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06625                66.000  EACH|      65.00000       4290.00|      65.00000       4290.00|      65.00000        4290.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                18.000  EACH|     129.00000       2322.00|     129.00000       2322.00|     129.00000        2322.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06775                        LUMP|    1897.12000       1897.12|    2000.00000       2000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 801-07118                80.000  LFT |      12.00000        960.00|      12.00000        960.00|      12.00000         960.00
  BARRICADE, III-A                        |                            |                            |
0045 808-06714               700.000  LFT |       0.25000        175.00|       0.25000        175.00|       0.25000         175.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
     SECTION TOTALS                       |             $  1,223,728.31|             $  1,611,062.04|                $  1,645,003.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,223,728.31|             $  1,611,062.04|                $  1,645,003.85
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 411 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,922,000.00                                                  ROUTE : ANGELA BOULEVARD
     CALL ORDER   : 411                     CONTRACT ID : B -26684-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1690004              |                            |
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   20165.54000      20165.54|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1740.00000      10440.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   86500.00000      86500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|  432808.00000     432808.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 211-02050              1507.300  CYS |      35.75000      53885.98|                            |
  B BORROW                                |                            |                            |
0006 211-06467                80.000  CYS |      61.65000       4932.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0007 303-52308               151.200  TON |      28.05000       4241.16|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 303-97820                38.400  TON |      40.10000       1539.84|                            |
  AGGREGATE, 8                            |                            |                            |
0009 402-07432                10.000  TON |     250.00000       2500.00|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0010 604-04927                20.000  LFT |     149.00000       2980.00|                            |
  CONCRETE BRIDGE APPROACH RAILING        |                            |                            |
0011 604-06069                35.600  SYS |      45.00000       1602.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0012 604-90256                62.800  SYS |      48.50000       3045.80|                            |
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0013 605-06090               199.600  LFT |      17.65000       3522.94|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0014 610-06259               415.700  SYS |      43.35000      18020.60|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0015 616-02320               595.800  SYS |       6.30000       3753.54|                            |
  GEOTEXTILES                             |                            |                            |
0016 616-05689               249.000  TON |      94.30000      23480.70|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0017 621-01004                 1.000  EACH|     335.00000        335.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0018 621-06553                 5.000  LBS |      25.50000        127.50|                            |
  SEED MIXTURE, R                         |                            |                            |
0019 621-06575               110.000  SYS |      15.45000       1699.50|                            |
  SODDING, NURSERY                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 411 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,922,000.00                                                  ROUTE : ANGELA BOULEVARD
     CALL ORDER   : 411                     CONTRACT ID : B -26684-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1690004              |                            |
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 702-51863              1134.000  EACH|      11.25000      12757.50|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0021 702-92857                80.400  CYS |     550.00000      44220.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0022 703-51032            251344.000  LBS |       0.54000     135725.76|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0023 704-51002               844.800  CYS |     529.95000     447701.76|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0024 706-06349               536.000  LFT |     105.80000      56708.80|                            |
  RAILING, TX                             |                            |                            |
0025 708-51813              4072.000  SFT |      43.00000     175096.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0026 709-51821                        LUMP|   17550.00000      17550.00|                            |
  SURFACE SEAL                            |                            |                            |
0027 710-51870               600.000  SFT |      32.00000      19200.00|                            |
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0028 715-05048                70.000  LFT |      10.65000        745.50|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0029 715-07073               350.000  LFT |      65.75000      23012.50|                            |
  WATER LINE , INSTALLED                  |                            |                            |
0030 715-91361                 2.000  LFT |      89.00000        178.00|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
0031 715-94207                18.000  LFT |     110.55000       1989.90|                            |
  PIPE, CAST IRON, 6 IN.                  |                            |                            |
0032 722-60824               181.700  SYS |      13.60000       2471.12|                            |
  SURFACE MILLING                         |                            |                            |
0033 724-03276               109.330  LFT |      84.15000       9200.12|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0034 726-92406               437.000  EACH|      32.65000      14268.05|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0035 727-90308               200.000  LFT |      40.00000       8000.00|                            |
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0036 727-90309                50.000  GAL |      70.00000       3500.00|                            |
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0037 727-93560                        LUMP|    4500.00000       4500.00|                            |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0038 728-98377                        LUMP|   27655.00000      27655.00|                            |
  MASONRY COATING                         |                            |                            |
0039 729-51875              1200.000  SFT |      32.00000      38400.00|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0040 801-04308                 2.000  EACH|     320.00000        640.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 411 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,922,000.00                                                  ROUTE : ANGELA BOULEVARD
     CALL ORDER   : 411                     CONTRACT ID : B -26684-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1690004              |                            |
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06625                66.000  EACH|      65.00000       4290.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                18.000  EACH|     129.00000       2322.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06775                        LUMP|    6470.00000       6470.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0044 801-07118                80.000  LFT |      12.00000        960.00|                            |
  BARRICADE, III-A                        |                            |                            |
0045 808-06714               700.000  LFT |       1.10000        770.00|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
     SECTION TOTALS                       |             $  1,733,912.11|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,733,912.11|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 415 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   100,144.68                                                  ROUTE : I-65
     CALL ORDER   : 415                     CONTRACT ID : B -26716-B                   COUNTIES : LAKE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/03/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-1028573     CIVIL CONSTRUCTION, INC.                                               $     87,244.06     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $     90,417.09     103.6369%
====================================================================================================================================
                                          |(1) 31-1028573              |(2) 35-0918397              |
                                          |CIVIL CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR-STRAIGHTEN BEAM
                                          |                            |                            |
0002 110-01001                        LUMP|    4413.00000       4413.00|    5000.00000       5000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 711-51038                        LUMP|    4751.00000       4751.00|   42126.29000      42126.29|
  STRUCTURAL STEEL                        |                            |                            |
0004 711-51864                36.000  EACH|      47.50000       1710.00|      10.00000        360.00|
  DRILLED HOLE                            |                            |                            |
0005 711-51867                15.360  SQIN|      20.30000        311.81|       5.00000         76.80|
  STRUCTURAL STEEL CUTTING                |                            |                            |
0006 711-91149                        LUMP|   51811.00000      51811.00|   35000.00000      35000.00|
  STRAIGHTEN STEEL BEAM                   |                            |                            |
0007 801-01093                 2.000  EACH|     630.00000       1260.00|     345.00000        690.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0008 801-06640                18.000  EACH|     126.00000       2268.00|      48.00000        864.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06710                25.000  DAY |      26.25000        656.25|      12.00000        300.00|
  FLASHING ARROW SIGN                     |                            |                            |
0010 801-06775                        LUMP|   20063.00000      20063.00|    6000.00000       6000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     87,244.06|             $     90,417.09|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     87,244.06|             $     90,417.09|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 421 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : PARK ROAD
     CALL ORDER   : 421                     CONTRACT ID : B -26723-A                   COUNTIES : JEFFERSON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/03/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C502

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    257,397.98     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    311,423.50     120.9891%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    408,180.00     158.5793%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    476,905.00     185.2792%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 431 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    423,918.04     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    485,216.58     114.4599%
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $    542,513.90     127.9761%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    561,786.71     132.5224%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION AND BRIDGE PAINTING
                                          |                            |                            |
0001 105-06845                        LUMP|    2000.00000       2000.00|    3098.68000       3098.68|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1500.00000       4500.00|    2097.63000       6292.89|    2750.00000        8250.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|   23483.50000      23483.50|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     500.00000        500.00|    1867.68000       1867.68|    5000.00000        5000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 202-01066               862.000  SYS |      29.47000      25403.14|      24.26000      20912.12|      24.60000       21205.20
  HYDRO DEMOLITION                        |                            |                            |
0007 202-02240               430.000  SYS |       5.00000       2150.00|      10.38000       4463.40|      13.00000        5590.00
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241              1589.000  LFT |       1.00000       1589.00|       2.80000       4449.20|       3.50000        5561.50
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-51133               500.000  LFT |       1.00000        500.00|       3.02000       1510.00|       3.50000        1750.00
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|    2500.00000       2500.00|    9673.52000       9673.52|   69000.00000       69000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0011 202-51822               833.000  SYS |       3.00000       2499.00|       7.98000       6647.34|       8.85000        7372.05
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0012 202-60820               480.000  SYS |       3.00000       1440.00|       5.46000       2620.80|       4.85000        2328.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-90090                72.000  SFT |      34.00000       2448.00|      59.61000       4291.92|      49.00000        3528.00
  CONCRETE FOR EXPANSION JOINT, REMOVE    |                            |                            |
0014 202-90592               314.000  SFT |      12.00000       3768.00|      14.35000       4505.90|      10.00000        3140.00
  EXPANSION JOINT, REMOVE CUT AND REMOVE  |                            |                            |
  PLATE                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 431 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-93741                 8.000  EACH|     150.00000       1200.00|      70.00000        560.00|     350.00000        2800.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0016 202-99187               208.000  LFT |       4.25000        884.00|       4.50000        936.00|       4.15000         863.20
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0017 203-07084                        LUMP|    1000.00000       1000.00|     764.44000        764.44|    2300.00000        2300.00
  EXCAVATION , COMMON HAND EXCAVATE, STR  |                            |                            |
  NO 1                                    |                            |                            |
0018 205-02224               850.000  LFT |       2.06000       1751.00|       2.06000       1751.00|       2.00000        1700.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-06930                17.000  TON |      30.03000        510.51|      45.55000        774.35|     152.00000        2584.00
  SPLASHPAD, RIPRAP                       |                            |                            |
0020 303-52308               110.000  TON |      30.58000       3363.80|      20.55000       2260.50|      30.00000        3300.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 406-05521               184.000  SYS |       6.00000       1104.00|       5.80000       1067.20|       6.00000        1104.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 6.000  EACH|    1200.00000       7200.00|    1250.00000       7500.00|    1200.00000        7200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-03601                 2.000  EACH|    1900.00000       3800.00|    1975.00000       3950.00|    1900.00000        3800.00
  GUARDRAIL END TREATMENT, OS, DOUBLE     |                            |                            |
  FACED                                   |                            |                            |
0024 601-05999                 2.000  EACH|      40.00000         80.00|      38.00000         76.00|      40.00000          80.00
  CURVED TERMINAL END                     |                            |                            |
0025 601-94690                 2.000  EACH|    2900.00000       5800.00|    3000.00000       6000.00|    2900.00000        5800.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0026 601-99105              1550.000  LFT |       9.50000      14725.00|       9.10000      14105.00|       9.50000       14725.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0027 601-99108               650.000  LFT |      13.50000       8775.00|      13.60000       8840.00|      13.50000        8775.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0028 602-06729                22.000  EACH|       8.00000        176.00|       3.98000         87.56|       4.00000          88.00
  BARRIER DELINEATOR                      |                            |                            |
0029 603-06040               250.000  LFT |      14.25000       3562.50|       8.50000       2125.00|      14.25000        3562.50
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0030 603-06045               443.000  LFT |      15.75000       6977.25|      16.75000       7420.25|      15.75000        6977.25
  FENCE, CHAIN LINK, 48 IN.               |                            |                            |
0031 605-05523               822.000  LFT |       7.50000       6165.00|      10.50000       8631.00|       7.50000        6165.00
  CURB, HMA                               |                            |                            |
0032 610-05527               292.000  TON |      60.00000      17520.00|      80.50000      23506.00|      60.00000       17520.00
  HMA FOR APPROACHES                      |                            |                            |
0033 616-02320                23.000  SYS |       1.68000         38.64|       7.17000        164.91|       3.00000          69.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-51367               303.000  SYS |      75.00000      22725.00|      59.66000      18076.98|      65.60000       19876.80
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0035 619-04414                 8.000  EACH|    1300.00000      10400.00|     617.02000       4936.16|    1450.00000       11600.00
  DRAIN EXTENSION                         |                            |                            |
0036 619-51859                        LUMP|   11000.00000      11000.00|   12000.00000      12000.00|   12000.00000       12000.00
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0037 619-51859                        LUMP|   13500.00000      13500.00|   14500.00000      14500.00|   14500.00000       14500.00
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0038 619-61000                        LUMP|   17000.00000      17000.00|   18000.00000      18000.00|   18000.00000       18000.00
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0039 619-61000                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   20000.00000       20000.00
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
0040 619-93423                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    3000.00000        3000.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0041 619-93423                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    3000.00000        3000.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0042 619-95315                        LUMP|    2000.00000       2000.00|       1.00000          1.00|       1.00000           1.00
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STR NO 1                                |                            |                            |
0043 619-95315                        LUMP|    2000.00000       2000.00|       1.00000          1.00|       1.00000           1.00
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STR NO 2                                |                            |                            |
0044 619-98427                10.000  EACH|     250.00000       2500.00|      97.13000        971.30|     216.00000        2160.00
  CLEAN DRAINS                            |                            |                            |
0045 621-06574               230.000  SYS |      11.80000       2714.00|      11.80000       2714.00|      11.80000        2714.00
  SODDING                                 |                            |                            |
0046 702-51863              1008.000  EACH|       5.00000       5040.00|       9.22000       9293.76|       7.00000        7056.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-92857                 9.000  CYS |     450.00000       4050.00|     649.61000       5846.49|     746.00000        6714.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0048 703-51032              4480.000  LBS |       1.00000       4480.00|       2.73000      12230.40|       1.36000        6092.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002                 2.700  CYS |    1200.00000       3240.00|    2468.03000       6663.68|    1800.00000        4860.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-51020                12.000  CYS |    1000.00000      12000.00|     520.00000       6240.00|    1000.00000       12000.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 708-51813                50.000  SFT |     200.00000      10000.00|     110.00000       5500.00|     125.00000        6250.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0052 708-51814                50.000  SFT |      10.00000        500.00|       5.00000        250.00|       3.00000         150.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0053 709-51821                        LUMP|       1.00000          1.00|    3990.52000       3990.52|    9000.00000        9000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 711-51867               600.000  SQIN|       4.00000       2400.00|       3.40000       2040.00|       6.00000        3600.00
  STRUCTURAL STEEL CUTTING                |                            |                            |
0055 715-01662                 2.000  LFT |      25.00000         50.00|     121.42000        242.84|     216.00000         432.00
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            |
0056 715-05168                 8.000  LFT |      15.00000        120.00|      34.36000        274.88|     120.00000         960.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0057 722-01055               125.000  SFT |      40.00000       5000.00|      26.88000       3360.00|      12.00000        1500.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH,    |                            |                            |
  MICROSILICA                             |                            |                            |
0058 722-01061               833.000  SYS |      45.32000      37751.56|      38.85000      32362.05|      35.70000       29738.10
  BRIDGE DECK OVERLAY, MICROSILICA        |                            |                            |
0059 722-51401                60.000  SFT |      60.00000       3600.00|     185.82000      11149.20|      38.20000        2292.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0060 722-96912                 2.000  CYS |     132.00000        264.00|     132.00000        264.00|     132.00000         264.00
  BRIDGE DECK OVERLAY, ADDITIONAL,        |                            |                            |
  MICROSILICA                             |                            |                            |
0061 724-03276               314.000  LFT |     129.21000      40571.94|      88.18000      27688.52|       1.00000         314.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0062 728-98377                        LUMP|    6660.00000       6660.00|    6660.00000       6660.00|    8900.00000        8900.00
  MASONRY COATING , STR NO 1              |                            |                            |
0063 728-98377                        LUMP|    6660.00000       6660.00|    6660.00000       6660.00|    8900.00000        8900.00
  MASONRY COATING , STR NO 2              |                            |                            |
0064 801-01093                 2.000  EACH|     540.00000       1080.00|     540.00000       1080.00|     640.00000        1280.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0065 801-06198                30.000  DAY |     500.00000      15000.00|     654.23000      19626.90|     446.00000       13380.00
  PATROLLER                               |                            |                            |
0066 801-06640                24.000  EACH|      69.00000       1656.00|      69.00000       1656.00|      61.00000        1464.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|      20.00000          40.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06710               120.000  DAY |      12.00000       1440.00|      12.00000       1440.00|      10.00000        1200.00
  FLASHING ARROW SIGN                     |                            |                            |
0069 801-06775                        LUMP|    2500.00000       2500.00|   20004.94000      20004.94|   19500.00000       19500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-09133                 2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00|    4600.00000        9200.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0071 801-97643               480.000  LFT |       6.00000       2880.00|       6.00000       2880.00|       7.50000        3600.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0072 802-03821                 2.000  EACH|     165.00000        330.00|     121.00000        242.00|     137.00000         274.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 802-76055                60.000  LFT |       8.00000        480.00|       5.50000        330.00|       3.90000         234.00
  SIGN POST, A                            |                            |                            |
0074 802-76160                 8.000  EACH|     500.00000       4000.00|      75.70000        605.60|     750.00000        6000.00
  BRIDGE BRACKET ASSEMBLY                 |                            |                            |
0075 804-93726                90.000  EACH|       2.83000        254.70|       3.98000        358.20|       4.00000         360.00
  DELINEATOR , GUARDRAIL, WHITE           |                            |                            |
0076 805-98752                 2.000  EACH|     500.00000       1000.00|    5300.00000      10600.00|    6000.00000       12000.00
  TRAFFIC SIGNAL INDICATION, 1 WAY, 3     |                            |                            |
  SECTION, 12 IN. RED, 12 IN., AMBER, 12  |                            |                            |
  IN. GREEN                               |                            |                            |
0077 808-06713               825.000  LFT |       0.20000        165.00|       0.20000        165.00|       0.39000         321.75
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0078 808-06714              1325.000  LFT |       0.20000        265.00|       0.20000        265.00|       0.39000         516.75
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0079 808-06726                50.000  LFT |       1.20000         60.00|       1.20000         60.00|       2.60000         130.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
     SECTION TOTALS                       |             $    423,918.04|             $    485,216.58|                $    542,513.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    423,918.04|             $    485,216.58|                $    542,513.90
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION AND BRIDGE PAINTING
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    2000.00000       6000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|                            |
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 202-01066               862.000  SYS |      30.00000      25860.00|                            |
  HYDRO DEMOLITION                        |                            |                            |
0007 202-02240               430.000  SYS |      12.00000       5160.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241              1589.000  LFT |       2.80000       4449.20|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-51133               500.000  LFT |       2.00000       1000.00|                            |
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   68692.75000      68692.75|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0011 202-51822               833.000  SYS |       3.30000       2748.90|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0012 202-60820               480.000  SYS |       5.00000       2400.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-90090                72.000  SFT |     130.00000       9360.00|                            |
  CONCRETE FOR EXPANSION JOINT, REMOVE    |                            |                            |
0014 202-90592               314.000  SFT |      40.00000      12560.00|                            |
  EXPANSION JOINT, REMOVE CUT AND REMOVE  |                            |                            |
  PLATE                                   |                            |                            |
0015 202-93741                 8.000  EACH|      70.00000        560.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0016 202-99187               208.000  LFT |       2.50000        520.00|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0017 203-07084                        LUMP|     500.00000        500.00|                            |
  EXCAVATION , COMMON HAND EXCAVATE, STR  |                            |                            |
  NO 1                                    |                            |                            |
0018 205-02224               850.000  LFT |       2.00000       1700.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-06930                17.000  TON |      60.00000       1020.00|                            |
  SPLASHPAD, RIPRAP                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 303-52308               110.000  TON |      35.00000       3850.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 406-05521               184.000  SYS |       0.89000        163.76|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 6.000  EACH|    1250.00000       7500.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-03601                 2.000  EACH|    1975.00000       3950.00|                            |
  GUARDRAIL END TREATMENT, OS, DOUBLE     |                            |                            |
  FACED                                   |                            |                            |
0024 601-05999                 2.000  EACH|      38.00000         76.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0025 601-94690                 2.000  EACH|    3000.00000       6000.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0026 601-99105              1550.000  LFT |       9.10000      14105.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0027 601-99108               650.000  LFT |      13.60000       8840.00|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0028 602-06729                22.000  EACH|       8.00000        176.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0029 603-06040               250.000  LFT |       9.00000       2250.00|                            |
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0030 603-06045               443.000  LFT |      20.00000       8860.00|                            |
  FENCE, CHAIN LINK, 48 IN.               |                            |                            |
0031 605-05523               822.000  LFT |      12.00000       9864.00|                            |
  CURB, HMA                               |                            |                            |
0032 610-05527               292.000  TON |      68.00000      19856.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0033 616-02320                23.000  SYS |       5.00000        115.00|                            |
  GEOTEXTILES                             |                            |                            |
0034 616-51367               303.000  SYS |      60.00000      18180.00|                            |
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0035 619-04414                 8.000  EACH|    1200.00000       9600.00|                            |
  DRAIN EXTENSION                         |                            |                            |
0036 619-51859                        LUMP|   12000.00000      12000.00|                            |
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0037 619-51859                        LUMP|   14500.00000      14500.00|                            |
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0038 619-61000                        LUMP|   18000.00000      18000.00|                            |
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0039 619-61000                        LUMP|   20000.00000      20000.00|                            |
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 619-93423                        LUMP|    3000.00000       3000.00|                            |
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0041 619-93423                        LUMP|    3000.00000       3000.00|                            |
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0042 619-95315                        LUMP|       1.00000          1.00|                            |
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STR NO 1                                |                            |                            |
0043 619-95315                        LUMP|       1.00000          1.00|                            |
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STR NO 2                                |                            |                            |
0044 619-98427                10.000  EACH|     125.00000       1250.00|                            |
  CLEAN DRAINS                            |                            |                            |
0045 621-06574               230.000  SYS |      12.00000       2760.00|                            |
  SODDING                                 |                            |                            |
0046 702-51863              1008.000  EACH|      10.00000      10080.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-92857                 9.000  CYS |    1300.00000      11700.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0048 703-51032              4480.000  LBS |       1.81000       8108.80|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002                 2.700  CYS |    3500.00000       9450.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-51020                12.000  CYS |     600.00000       7200.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0051 708-51813                50.000  SFT |     150.00000       7500.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0052 708-51814                50.000  SFT |       5.00000        250.00|                            |
  WELDED STEEL WIRE FABRIC                |                            |                            |
0053 709-51821                        LUMP|    5000.00000       5000.00|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0054 711-51867               600.000  SQIN|      12.00000       7200.00|                            |
  STRUCTURAL STEEL CUTTING                |                            |                            |
0055 715-01662                 2.000  LFT |     500.00000       1000.00|                            |
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            |
0056 715-05168                 8.000  LFT |      55.00000        440.00|                            |
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0057 722-01055               125.000  SFT |      40.00000       5000.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH,    |                            |                            |
  MICROSILICA                             |                            |                            |
0058 722-01061               833.000  SYS |      40.00000      33320.00|                            |
  BRIDGE DECK OVERLAY, MICROSILICA        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 722-51401                60.000  SFT |      75.00000       4500.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0060 722-96912                 2.000  CYS |     132.00000        264.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL,        |                            |                            |
  MICROSILICA                             |                            |                            |
0061 724-03276               314.000  LFT |      95.00000      29830.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0062 728-98377                        LUMP|    9000.00000       9000.00|                            |
  MASONRY COATING , STR NO 1              |                            |                            |
0063 728-98377                        LUMP|    7000.00000       7000.00|                            |
  MASONRY COATING , STR NO 2              |                            |                            |
0064 801-01093                 2.000  EACH|     640.00000       1280.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0065 801-06198                30.000  DAY |     230.00000       6900.00|                            |
  PATROLLER                               |                            |                            |
0066 801-06640                24.000  EACH|      61.00000       1464.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                 2.000  EACH|      20.00000         40.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06710               120.000  DAY |      10.00000       1200.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0069 801-06775                        LUMP|   10000.00000      10000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-09133                 2.000  EACH|    4600.00000       9200.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0071 801-97643               480.000  LFT |       7.50000       3600.00|                            |
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0072 802-03821                 2.000  EACH|     137.00000        274.00|                            |
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0073 802-76055                60.000  LFT |       3.86000        231.60|                            |
  SIGN POST, A                            |                            |                            |
0074 802-76160                 8.000  EACH|     250.00000       2000.00|                            |
  BRIDGE BRACKET ASSEMBLY                 |                            |                            |
0075 804-93726                90.000  EACH|       3.98000        358.20|                            |
  DELINEATOR , GUARDRAIL, WHITE           |                            |                            |
0076 805-98752                 2.000  EACH|    1000.00000       2000.00|                            |
  TRAFFIC SIGNAL INDICATION, 1 WAY, 3     |                            |                            |
  SECTION, 12 IN. RED, 12 IN., AMBER, 12  |                            |                            |
  IN. GREEN                               |                            |                            |
0077 808-06713               825.000  LFT |       0.39000        321.75|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 431 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   625,196.53                                                  ROUTE : I-80/90
     CALL ORDER   : 431                     CONTRACT ID : BT-26227-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-06714              1325.000  LFT |       0.39000        516.75|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0079 808-06726                50.000  LFT |       2.58000        129.00|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
     SECTION TOTALS                       |             $    561,786.71|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    561,786.71|                            |
====================================================================================================================================




