
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 441 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 300000T

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    158,957.55     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    189,981.00     119.5168%
   3   35-1991044     JOHNSON COMPANY INC.                                                   $    198,520.25     124.8888%
   4   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    200,532.94     126.1550%
   5   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    203,448.82     127.9894%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    204,402.00     128.5890%
   7   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    206,080.51     129.6449%
   8   35-1817574     YARDBERRY LANDSCAPE                                                    $    206,290.25     129.7769%
   9   35-1564026     WINGHAM PAVING INC.                                                    $    212,720.32     133.8220%
   10  35-1310611     DUNCAN ROBERTSON INC                                                   $    217,066.00     136.5559%
   11  35-2064912     B & P CONSTRUCTION                                                     $    224,939.40     141.5091%
   12  35-0918397     RIETH RILEY CONSTRUCTION                                               $    261,044.40     164.2227%
====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1917625              |(3) 35-1991044
                                          |ALPHA EXCAVATING & LANDSCAPI|MILESTONE CONTRACTORS, L.P. |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4000.00000       4000.00|    2400.00000       2400.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    2000.00000       6000.00|    2400.00000       7200.00|    1100.00000        3300.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|    7500.00000       7500.00|    9450.00000       9450.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02286                 1.000  EACH|    4900.00000       4900.00|    8155.00000       8155.00|    6500.00000        6500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                20.000  CYS |      20.00000        400.00|     150.00000       3000.00|      14.01000         280.20
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               225.000  CYS |      19.90000       4477.50|      17.00000       3825.00|      27.48000        6183.00
  BORROW                                  |                            |                            |
0007 205-06932                78.000  LFT |      12.50000        975.00|      12.50000        975.00|       9.00000         702.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0008 205-06937               100.000  LFT |       2.00000        200.00|       1.65000        165.00|       5.00000         500.00
  TEMPORARY SILT FENCE                    |                            |                            |
0009 303-94433               405.000  CYS |      21.50000       8707.50|      20.00000       8100.00|      30.04320       12167.50
  AGGREGATE, 12                           |                            |                            |
0010 304-07490                92.000  TON |      95.00000       8740.00|      92.00000       8464.00|      92.00000        8464.00
  HMA PATCHING, TYPE B                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 441 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1917625              |(3) 35-1991044
                                          |ALPHA EXCAVATING & LANDSCAPI|MILESTONE CONTRACTORS, L.P. |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 603-96240                80.000  LFT |      35.50000       2840.00|       6.50000        520.00|      35.00000        2800.00
  FENCE, BARBED WIRE, RESET               |                            |                            |
0012 616-02320               600.000  SYS |       2.50000       1500.00|       2.35000       1410.00|       4.00000        2400.00
  GEOTEXTILES                             |                            |                            |
0013 616-06405               345.000  TON |      18.50000       6382.50|      22.00000       7590.00|      22.75000        7848.75
  RIPRAP, REVETMENT                       |                            |                            |
0014 621-01004                 2.000  EACH|     450.00000        900.00|     400.00000        800.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06559              1500.000  SYS |       0.58000        870.00|       0.57000        855.00|       1.00000        1500.00
  MULCHED SEEDING, R                      |                            |                            |
0016 621-06570               155.000  CYS |      21.75000       3371.25|      25.00000       3875.00|      29.03220        4500.00
  TOP SOIL                                |                            |                            |
0017 715-05169                24.000  LFT |      30.00000        720.00|      50.00000       1200.00|     180.00000        4320.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0018 723-06660                49.000  SYS |     430.00000      21070.00|     500.00000      24500.00|     310.00000       15190.00
  WINGWALL                                |                            |                            |
0019 723-07311                66.300  LFT |     935.00000      61990.50|    1325.00000      87847.50|    1400.00000       92820.00
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            |
  X 96 IN.                                |                            |                            |
0020 801-04308                 4.000  EACH|     112.00000        448.00|     105.00000        420.00|     210.00000         840.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06203                25.000  LFT |       4.00000        100.00|       1.08000         27.00|      22.00000         550.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0022 801-06625                48.000  EACH|      80.00000       3840.00|     100.00000       4800.00|      46.00000        2208.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                26.000  EACH|     102.00000       2652.00|      85.00000       2210.00|      62.00000        1612.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    3850.00000       3850.00|     100.00000        100.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 801-07118                96.000  LFT |      12.30000       1180.80|       8.00000        768.00|       7.00000         672.00
  BARRICADE, III-A                        |                            |                            |
0026 801-07119                48.000  LFT |      14.00000        672.00|       9.00000        432.00|       7.10000         340.80
  BARRICADE, III-B                        |                            |                            |
0027 804-06725                 9.000  EACH|      24.50000        220.50|      45.00000        405.00|      58.00000         522.00
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0028 808-06712                25.000  LFT |       2.00000         50.00|       2.70000         67.50|       4.00000         100.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0029 808-06713               200.000  LFT |       2.00000        400.00|       2.10000        420.00|       4.00000         800.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    158,957.55|             $    189,981.00|                $    198,520.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    158,957.55|             $    189,981.00|                $    198,520.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1136349              |(6) 35-1212938
                                          |EDSAM CONSTRUCTION, INC.    |TSCHUOR, GALE COMPANY, INC. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6540.00000       6540.00|    2489.00000       2489.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    2180.00000       6540.00|    2107.92000       6323.76|    2200.00000        6600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   11990.00000      11990.00|   31327.01000      31327.01|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02286                 1.000  EACH|   11990.00000      11990.00|   20894.74000      20894.74|   19545.00000       19545.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                20.000  CYS |      54.50000       1090.00|      23.63000        472.60|     150.00000        3000.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               225.000  CYS |      18.53000       4169.25|      26.28000       5913.00|      30.00000        6750.00
  BORROW                                  |                            |                            |
0007 205-06932                78.000  LFT |      16.35000       1275.30|      14.14000       1102.92|      10.00000         780.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0008 205-06937               100.000  LFT |       2.18000        218.00|       1.75000        175.00|      10.00000        1000.00
  TEMPORARY SILT FENCE                    |                            |                            |
0009 303-94433               405.000  CYS |      22.89000       9270.45|      29.50000      11947.50|      15.00000        6075.00
  AGGREGATE, 12                           |                            |                            |
0010 304-07490                92.000  TON |     136.25000      12535.00|     104.09000       9576.28|     100.00000        9200.00
  HMA PATCHING, TYPE B                    |                            |                            |
0011 603-96240                80.000  LFT |      27.25000       2180.00|      26.02000       2081.60|      20.00000        1600.00
  FENCE, BARBED WIRE, RESET               |                            |                            |
0012 616-02320               600.000  SYS |       2.18000       1308.00|       2.25000       1350.00|       1.00000         600.00
  GEOTEXTILES                             |                            |                            |
0013 616-06405               345.000  TON |      18.53000       6392.85|      28.49000       9829.05|      30.00000       10350.00
  RIPRAP, REVETMENT                       |                            |                            |
0014 621-01004                 2.000  EACH|     403.30000        806.60|     412.95000        825.90|     660.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06559              1500.000  SYS |       1.09000       1635.00|       0.62000        930.00|       1.50000        2250.00
  MULCHED SEEDING, R                      |                            |                            |
0016 621-06570               155.000  CYS |      23.98000       3716.90|      28.37000       4397.35|      25.00000        3875.00
  TOP SOIL                                |                            |                            |
0017 715-05169                24.000  LFT |      32.70000        784.80|      38.89000        933.36|      55.00000        1320.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0018 723-06660                49.000  SYS |     392.40000      19227.60|     359.99000      17639.51|     200.00000        9800.00
  WINGWALL                                |                            |                            |
0019 723-07311                66.300  LFT |    1308.00000      86720.40|    1002.75000      66482.32|    1450.00000       96135.00
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            |
  X 96 IN.                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1136349              |(6) 35-1212938
                                          |EDSAM CONSTRUCTION, INC.    |TSCHUOR, GALE COMPANY, INC. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-04308                 4.000  EACH|     218.00000        872.00|     226.27000        905.08|     105.00000         420.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06203                25.000  LFT |      21.80000        545.00|      22.63000        565.75|       0.20000           5.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0022 801-06625                48.000  EACH|      47.96000       2302.08|      49.78000       2389.44|      75.00000        3600.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                26.000  EACH|      65.40000       1700.40|      67.88000       1764.88|      95.00000        2470.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    4360.00000       4360.00|     782.90000        782.90|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 801-07118                96.000  LFT |       6.54000        627.84|       6.11000        586.56|      15.00000        1440.00
  BARRICADE, III-A                        |                            |                            |
0026 801-07119                48.000  LFT |       6.54000        313.92|       6.13000        294.24|      16.50000         792.00
  BARRICADE, III-B                        |                            |                            |
0027 804-06725                 9.000  EACH|      59.95000        539.55|      62.23000        560.07|      25.00000         225.00
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0028 808-06712                25.000  LFT |       3.92000         98.00|       4.04000        101.00|      10.00000         250.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0029 808-06713               200.000  LFT |       3.92000        784.00|       4.04000        808.00|       5.00000        1000.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    200,532.94|             $    203,448.82|                $    204,402.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    200,532.94|             $    203,448.82|                $    204,402.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1385672              |(8) 35-1817574              |(9) 35-1564026
                                          |FORCE CONSTRUCTION CO. INC. |YARDBERRY LANDSCAPE         |WINGHAM PAVING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    2200.00000       2200.00|    4500.00000       4500.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1385.00000       4155.00|    2500.00000       7500.00|    3400.00000       10200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   28902.00000      28902.00|    9800.00000       9800.00|   10107.00000       10107.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02286                 1.000  EACH|   10108.00000      10108.00|    8000.00000       8000.00|    8000.00000        8000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                20.000  CYS |      11.48000        229.60|     100.00000       2000.00|      50.00000        1000.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               225.000  CYS |      25.31000       5694.75|      12.00000       2700.00|      28.25000        6356.25
  BORROW                                  |                            |                            |
0007 205-06932                78.000  LFT |       6.62000        516.36|      21.00000       1638.00|      15.63000        1219.14
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0008 205-06937               100.000  LFT |       1.82000        182.00|       3.90000        390.00|       2.00000         200.00
  TEMPORARY SILT FENCE                    |                            |                            |
0009 303-94433               405.000  CYS |      25.35000      10266.75|      31.25000      12656.25|      18.31000        7415.55
  AGGREGATE, 12                           |                            |                            |
0010 304-07490                92.000  TON |     100.00000       9200.00|      80.00000       7360.00|     150.00000       13800.00
  HMA PATCHING, TYPE B                    |                            |                            |
0011 603-96240                80.000  LFT |      17.95000       1436.00|      10.00000        800.00|       9.00000         720.00
  FENCE, BARBED WIRE, RESET               |                            |                            |
0012 616-02320               600.000  SYS |       2.18000       1308.00|       3.00000       1800.00|       3.00000        1800.00
  GEOTEXTILES                             |                            |                            |
0013 616-06405               345.000  TON |      20.95000       7227.75|      35.00000      12075.00|      21.00000        7245.00
  RIPRAP, REVETMENT                       |                            |                            |
0014 621-01004                 2.000  EACH|     365.00000        730.00|     700.00000       1400.00|     456.00000         912.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06559              1500.000  SYS |       0.55000        825.00|       1.00000       1500.00|       0.70000        1050.00
  MULCHED SEEDING, R                      |                            |                            |
0016 621-06570               155.000  CYS |      22.82000       3537.10|      26.50000       4107.50|      36.63000        5677.65
  TOP SOIL                                |                            |                            |
0017 715-05169                24.000  LFT |      35.00000        840.00|      59.00000       1416.00|      28.00000         672.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0018 723-06660                49.000  SYS |     355.00000      17395.00|     220.00000      10780.00|     324.00000       15876.00
  WINGWALL                                |                            |                            |
0019 723-07311                66.300  LFT |    1299.00000      86123.70|    1545.00000     102433.50|    1540.00000      102102.00
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            |
  X 96 IN.                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1385672              |(8) 35-1817574              |(9) 35-1564026
                                          |FORCE CONSTRUCTION CO. INC. |YARDBERRY LANDSCAPE         |WINGHAM PAVING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-04308                 4.000  EACH|     105.00000        420.00|     105.00000        420.00|     131.00000         524.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06203                25.000  LFT |       1.85000         46.25|       1.10000         27.50|       2.50000          62.50
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0022 801-06625                48.000  EACH|      75.00000       3600.00|     100.00000       4800.00|      94.00000        4512.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                26.000  EACH|      95.00000       2470.00|      86.00000       2236.00|     119.00000        3094.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    6325.00000       6325.00|    3800.00000       3800.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 801-07118                96.000  LFT |      11.50000       1104.00|       8.00000        768.00|      14.38000        1380.48
  BARRICADE, III-A                        |                            |                            |
0026 801-07119                48.000  LFT |      13.00000        624.00|      10.00000        480.00|      16.25000         780.00
  BARRICADE, III-B                        |                            |                            |
0027 804-06725                 9.000  EACH|      22.00000        198.00|      45.00000        405.00|      55.00000         495.00
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0028 808-06712                25.000  LFT |       1.85000         46.25|       2.70000         67.50|       2.31000          57.75
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0029 808-06713               200.000  LFT |       1.85000        370.00|       2.15000        430.00|       2.31000         462.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    206,080.51|             $    206,290.25|                $    212,720.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    206,080.51|             $    206,290.25|                $    212,720.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1310611             |(11) 35-2064912             |(12) 35-0918397
                                          |DUNCAN ROBERTSON INC        |B & P CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4000.00000       4000.00|    7925.00000       7925.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    3000.00000       9000.00|     750.00000       2250.00|    2800.00000        8400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   17500.00000      17500.00|   13000.00000       13000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02286                 1.000  EACH|   25000.00000      25000.00|   21504.00000      21504.00|   13000.00000       13000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000                20.000  CYS |     100.00000       2000.00|      40.00000        800.00|      25.00000         500.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               225.000  CYS |      35.00000       7875.00|      17.00000       3825.00|      26.00000        5850.00
  BORROW                                  |                            |                            |
0007 205-06932                78.000  LFT |       1.00000         78.00|       5.00000        390.00|       3.00000         234.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0008 205-06937               100.000  LFT |       3.00000        300.00|       5.00000        500.00|       1.75000         175.00
  TEMPORARY SILT FENCE                    |                            |                            |
0009 303-94433               405.000  CYS |      30.00000      12150.00|      28.00000      11340.00|      31.00000       12555.00
  AGGREGATE, 12                           |                            |                            |
0010 304-07490                92.000  TON |      90.00000       8280.00|      92.00000       8464.00|     100.00000        9200.00
  HMA PATCHING, TYPE B                    |                            |                            |
0011 603-96240                80.000  LFT |      27.00000       2160.00|       0.01000          0.80|      23.00000        1840.00
  FENCE, BARBED WIRE, RESET               |                            |                            |
0012 616-02320               600.000  SYS |       3.00000       1800.00|       1.00000        600.00|       3.00000        1800.00
  GEOTEXTILES                             |                            |                            |
0013 616-06405               345.000  TON |      18.00000       6210.00|      20.00000       6900.00|      26.00000        8970.00
  RIPRAP, REVETMENT                       |                            |                            |
0014 621-01004                 2.000  EACH|     100.00000        200.00|      50.00000        100.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06559              1500.000  SYS |       0.70000       1050.00|       0.50000        750.00|       0.45000         675.00
  MULCHED SEEDING, R                      |                            |                            |
0016 621-06570               155.000  CYS |      50.00000       7750.00|      25.00000       3875.00|      32.00000        4960.00
  TOP SOIL                                |                            |                            |
0017 715-05169                24.000  LFT |      40.00000        960.00|      20.00000        480.00|      51.50000        1236.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0018 723-06660                49.000  SYS |     400.00000      19600.00|     240.00000      11760.00|     225.00000       11025.00
  WINGWALL                                |                            |                            |
0019 723-07311                66.300  LFT |    1250.00000      82875.00|    1632.00000     108201.60|    2228.00000      147716.40
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            |
  X 96 IN.                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 441 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   251,283.67                                                  ROUTE : 3
     CALL ORDER   : 441                     CONTRACT ID : M -26467-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1310611             |(11) 35-2064912             |(12) 35-0918397
                                          |DUNCAN ROBERTSON INC        |B & P CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-04308                 4.000  EACH|     220.00000        880.00|     100.00000        400.00|      97.50000         390.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0021 801-06203                25.000  LFT |      22.00000        550.00|       1.00000         25.00|       1.00000          25.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0022 801-06625                48.000  EACH|      48.50000       2328.00|     100.00000       4800.00|      92.50000        4440.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0023 801-06640                26.000  EACH|      66.00000       1716.00|      85.00000       2210.00|      80.00000        2080.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    3000.00000       3000.00|    8250.00000       8250.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 801-07118                96.000  LFT |       6.00000        576.00|       9.00000        864.00|       7.50000         720.00
  BARRICADE, III-A                        |                            |                            |
0026 801-07119                48.000  LFT |       6.00000        288.00|      10.00000        480.00|       8.50000         408.00
  BARRICADE, III-B                        |                            |                            |
0027 804-06725                 9.000  EACH|      60.00000        540.00|       5.00000         45.00|      42.50000         382.50
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0028 808-06712                25.000  LFT |       4.00000        100.00|       4.00000        100.00|       2.50000          62.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0029 808-06713               200.000  LFT |       4.00000        800.00|       3.00000        600.00|       2.00000         400.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    217,066.00|             $    224,939.40|                $    261,044.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    217,066.00|             $    224,939.40|                $    261,044.40
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 451 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   766,016.09                                                  ROUTE : 19
     CALL ORDER   : 451                     CONTRACT ID : M -26491-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    779,604.94     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    902,343.18     115.7436%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    929,775.33     119.2623%
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $    930,000.00     119.2911%
   5   38-1625197     SELGE CONSTRUCTION CO. INC.                                            $    981,403.54     125.8847%
   6   35-1374866     PRIMCO, INC.                                                           $    991,296.40     127.1536%
   7   35-0999231     HUNT PAVING COMPANY, INC.                                              $    995,906.67     127.7450%
   8   35-0997978     PHEND & BROWN, INC.                                                    $  1,065,368.67     136.6549%
   9   35-1139301     E & B PAVING, INC.                                                     $  1,245,715.60     159.7880%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0918397              |(3) 35-1582109
                                          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING, CONCRETE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |    2000.00000      12000.00|    1800.00000      10800.00|    2713.53000       16281.18
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   38600.00000      38600.00|   45000.00000      45000.00|   20390.15000       20390.15
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               215.000  SYS |      12.00000       2580.00|      14.00000       3010.00|       4.53000         973.95
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822                81.000  SYS |      20.00000       1620.00|      14.00000       1134.00|      12.02000         973.62
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0005 202-90592                52.000  SFT |      35.00000       1820.00|      31.70000       1648.40|      18.92000         983.84
  EXPANSION JOINT, REMOVE                 |                            |                            |
0006 402-07452                24.000  TON |     160.00000       3840.00|      91.85000       2204.40|     100.00000        2400.00
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
0007 503-05240              1895.000  LFT |       6.50000      12317.50|      11.40000      21603.00|       6.99000       13246.05
  D-1 CONTRACTION JOINT                   |                            |                            |
0008 506-06333              6660.000  SYS |      68.00000     452880.00|      76.10000     506826.00|      91.42000      608857.20
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0009 506-06334               450.000  SYS |      68.00000      30600.00|     150.00000      67500.00|      62.88000       28296.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0010 507-07482             13050.000  LFT |       1.18000      15399.00|       1.55000      20227.50|       1.55000       20227.50
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            |
0011 605-06090              1542.000  LFT |      24.00000      37008.00|      17.40000      26830.80|      21.79000       33600.18
  CURB, INTEGRAL, CONCRETE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 451 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   766,016.09                                                  ROUTE : 19
     CALL ORDER   : 451                     CONTRACT ID : M -26491-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0918397              |(3) 35-1582109
                                          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 605-94285               408.500  LFT |      40.00000      16340.00|      42.55000      17381.68|      23.39000        9554.82
  CURB, CONCRETE RECONSTRUCTED            |                            |                            |
0013 720-01894                 2.000  EACH|     750.00000       1500.00|     600.00000       1200.00|     514.17000        1028.34
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0014 720-44045                10.000  EACH|     650.00000       6500.00|     600.00000       6000.00|     514.12000        5141.20
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0015 720-45615                 6.000  LFT |     350.00000       2100.00|     375.00000       2250.00|     203.01000        1218.06
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
0016 724-02221                52.000  LFT |      50.00000       2600.00|      38.65000       2009.80|      78.57000        4085.64
  EXPANSION JOINT, POLYMER MODIFIED       |                            |                            |
  ASPHALT                                 |                            |                            |
0017 801-01093                 6.000  EACH|     900.00000       5400.00|     900.00000       5400.00|     900.00000        5400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0018 801-06640                27.000  EACH|      90.00000       2430.00|      90.00000       2430.00|      90.00000        2430.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06710               100.000  DAY |      12.00000       1200.00|      12.00000       1200.00|      12.00000        1200.00
  FLASHING ARROW SIGN                     |                            |                            |
0020 801-06775                        LUMP|   59500.00000      59500.00|   22200.00000      22200.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0021 805-78470              1850.000  LFT |       0.30000        555.00|       0.30000        555.00|       0.30000         555.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0022 805-78795               200.000  LFT |       7.20000       1440.00|       7.20000       1440.00|       7.20000        1440.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0023 808-03002               400.000  LFT |       0.32000        128.00|       0.32000        128.00|       0.32000         128.00
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0024 808-03632               400.000  LFT |       0.32000        128.00|       0.32000        128.00|       0.32000         128.00
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0025 808-04896               200.000  LFT |       0.32000         64.00|       0.32000         64.00|       0.32000          64.00
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            |
0026 808-74805                50.000  LFT |       7.60000        380.00|       7.60000        380.00|       7.60000         380.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0027 801-92448               600.000  DAY |       1.50000        900.00|       1.50000        900.00|       1.50000         900.00
  CONSTRUCTION SIGNS, MOBILE              |                            |                            |
0028 507-07481             85092.000  LFT |       0.82000      69775.44|       1.55000     131892.60|       1.55000      131892.60
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            |
     SECTION TOTALS                       |             $    779,604.94|             $    902,343.18|                $    929,775.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    779,604.94|             $    902,343.18|                $    929,775.33
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 451 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   766,016.09                                                  ROUTE : 19
     CALL ORDER   : 451                     CONTRACT ID : M -26491-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 38-1625197              |(6) 35-1374866
                                          |LAPORTE CONSTRUCTION CO     |SELGE CONSTRUCTION CO. INC. |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING, CONCRETE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |    1857.94000      11147.64|    1300.00000       7800.00|    2065.25000       12391.50
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   46199.77000      46199.77|   42475.00000      42475.00|   50521.40000       50521.40
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               215.000  SYS |      12.31000       2646.65|      12.00000       2580.00|      24.00000        5160.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822                81.000  SYS |      13.72000       1111.32|      20.00000       1620.00|      24.00000        1944.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0005 202-90592                52.000  SFT |      93.48000       4860.96|      48.00000       2496.00|      80.00000        4160.00
  EXPANSION JOINT, REMOVE                 |                            |                            |
0006 402-07452                24.000  TON |     200.00000       4800.00|     150.00000       3600.00|     175.00000        4200.00
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
0007 503-05240              1895.000  LFT |      10.34000      19594.30|       9.60000      18192.00|       8.75000       16581.25
  D-1 CONTRACTION JOINT                   |                            |                            |
0008 506-06333              6660.000  SYS |      70.07000     466666.20|      94.40000     628704.00|      82.50000      549450.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0009 506-06334               450.000  SYS |      21.33000       9598.50|     110.00000      49500.00|     110.00000       49500.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0010 507-07482             13050.000  LFT |       2.30000      30015.00|       2.30000      30015.00|       2.40000       31320.00
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            |
0011 605-06090              1542.000  LFT |      43.95000      67770.90|      14.50000      22359.00|       8.05000       12413.10
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0012 605-94285               408.500  LFT |      90.61000      37014.19|      21.15000       8639.78|      20.90000        8537.65
  CURB, CONCRETE RECONSTRUCTED            |                            |                            |
0013 720-01894                 2.000  EACH|     501.77000       1003.54|     615.00000       1230.00|     858.00000        1716.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0014 720-44045                10.000  EACH|     513.43000       5134.30|     725.00000       7250.00|     858.00000        8580.00
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0015 720-45615                 6.000  LFT |     457.58000       2745.48|     750.00000       4500.00|     400.00000        2400.00
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
0016 724-02221                52.000  LFT |     137.62000       7156.24|     100.00000       5200.00|      50.00000        2600.00
  EXPANSION JOINT, POLYMER MODIFIED       |                            |                            |
  ASPHALT                                 |                            |                            |
0017 801-01093                 6.000  EACH|     900.00000       5400.00|     900.00000       5400.00|     900.00000        5400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0018 801-06640                27.000  EACH|      90.00000       2430.00|      90.00000       2430.00|      90.00000        2430.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 451 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   766,016.09                                                  ROUTE : 19
     CALL ORDER   : 451                     CONTRACT ID : M -26491-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 38-1625197              |(6) 35-1374866
                                          |LAPORTE CONSTRUCTION CO     |SELGE CONSTRUCTION CO. INC. |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 801-06710               100.000  DAY |      12.00000       1200.00|      12.00000       1200.00|      12.00000        1200.00
  FLASHING ARROW SIGN                     |                            |                            |
0020 801-06775                        LUMP|   90992.25000      90992.25|   23700.00000      23700.00|  106576.90000      106576.90
  MAINTAINING TRAFFIC                     |                            |                            |
0021 805-78470              1850.000  LFT |       0.30000        555.00|       0.30000        555.00|       0.30000         555.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0022 805-78795               200.000  LFT |       7.20000       1440.00|       7.20000       1440.00|       7.20000        1440.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0023 808-03002               400.000  LFT |       0.32000        128.00|       0.32000        128.00|       0.32000         128.00
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0024 808-03632               400.000  LFT |       0.32000        128.00|       0.32000        128.00|       0.32000         128.00
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0025 808-04896               200.000  LFT |       0.32000         64.00|       0.32000         64.00|       0.32000          64.00
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            |
0026 808-74805                50.000  LFT |       7.60000        380.00|       7.60000        380.00|       7.60000         380.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0027 801-92448               600.000  DAY |       1.50000        900.00|       1.50000        900.00|       1.50000         900.00
  CONSTRUCTION SIGNS, MOBILE              |                            |                            |
0028 507-07481             85092.000  LFT |       1.28000     108917.76|       1.28000     108917.76|       1.30000      110619.60
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            |
     SECTION TOTALS                       |             $    930,000.00|             $    981,403.54|                $    991,296.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    930,000.00|             $    981,403.54|                $    991,296.40
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 451 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   766,016.09                                                  ROUTE : 19
     CALL ORDER   : 451                     CONTRACT ID : M -26491-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |(8) 35-0997978              |(9) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING, CONCRETE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |    2000.00000      12000.00|    1400.00000       8400.00|    1500.00000        9000.00
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   49300.00000      49300.00|   51000.00000      51000.00|   63750.00000       63750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               215.000  SYS |       7.08000       1522.20|       5.00000       1075.00|      10.00000        2150.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822                81.000  SYS |      13.41000       1086.21|       8.00000        648.00|      16.00000        1296.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0005 202-90592                52.000  SFT |      26.35000       1370.20|      15.00000        780.00|      37.00000        1924.00
  EXPANSION JOINT, REMOVE                 |                            |                            |
0006 402-07452                24.000  TON |     173.92000       4174.08|     190.00000       4560.00|     145.00000        3480.00
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
0007 503-05240              1895.000  LFT |       6.31000      11957.45|       5.50000      10422.50|      10.30000       19518.50
  D-1 CONTRACTION JOINT                   |                            |                            |
0008 506-06333              6660.000  SYS |      80.00000     532800.00|     104.00000     692640.00|     122.00000      812520.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0009 506-06334               450.000  SYS |     150.00000      67500.00|     104.00000      46800.00|     125.00000       56250.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0010 507-07482             13050.000  LFT |       1.55000      20227.50|       1.51000      19705.50|       1.55000       20227.50
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            |
0011 605-06090              1542.000  LFT |      25.11000      38719.62|      10.50000      16191.00|      17.00000       26214.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0012 605-94285               408.500  LFT |      37.19000      15192.12|      37.50000      15318.75|      43.00000       17565.50
  CURB, CONCRETE RECONSTRUCTED            |                            |                            |
0013 720-01894                 2.000  EACH|     460.19000        920.38|     300.00000        600.00|    1255.00000        2510.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0014 720-44045                10.000  EACH|     537.76000       5377.60|     400.00000       4000.00|    1255.00000       12550.00
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0015 720-45615                 6.000  LFT |     206.22000       1237.32|     355.00000       2130.00|     565.00000        3390.00
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
0016 724-02221                52.000  LFT |      54.35000       2826.20|     192.00000       9984.00|      85.00000        4420.00
  EXPANSION JOINT, POLYMER MODIFIED       |                            |                            |
  ASPHALT                                 |                            |                            |
0017 801-01093                 6.000  EACH|     760.91000       4565.46|     900.00000       5400.00|     900.00000        5400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0018 801-06640                27.000  EACH|     134.46000       3630.42|      90.00000       2430.00|      90.00000        2430.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 451 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   766,016.09                                                  ROUTE : 19
     CALL ORDER   : 451                     CONTRACT ID : M -26491-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |(8) 35-0997978              |(9) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 801-06710               100.000  DAY |      20.69000       2069.00|      12.00000       1200.00|      24.00000        2400.00
  FLASHING ARROW SIGN                     |                            |                            |
0020 801-06775                        LUMP|   91500.61000      91500.61|   40000.00000      40000.00|   43050.00000       43050.00
  MAINTAINING TRAFFIC                     |                            |                            |
0021 805-78470              1850.000  LFT |       0.27000        499.50|       0.30000        555.00|       0.15000         277.50
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0022 805-78795               200.000  LFT |      11.00000       2200.00|       7.20000       1440.00|       9.50000        1900.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0023 808-03002               400.000  LFT |       2.00000        800.00|       0.32000        128.00|       0.32000         128.00
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0024 808-03632               400.000  LFT |       2.00000        800.00|       0.32000        128.00|       0.32000         128.00
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0025 808-04896               200.000  LFT |       2.00000        400.00|       0.32000         64.00|       0.32000          64.00
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            |
0026 808-74805                50.000  LFT |      20.00000       1000.00|       7.60000        380.00|       7.60000         380.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0027 801-92448               600.000  DAY |       5.17000       3102.00|       1.50000        900.00|       1.50000         900.00
  CONSTRUCTION SIGNS, MOBILE              |                            |                            |
0028 507-07481             85092.000  LFT |       1.40000     119128.80|       1.51000     128488.92|       1.55000      131892.60
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            |
     SECTION TOTALS                       |             $    995,906.67|             $  1,065,368.67|                $  1,245,715.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    995,906.67|             $  1,065,368.67|                $  1,245,715.60
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 453 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    25,196.55                                                  ROUTE : SR 335
     CALL ORDER   : 453                     CONTRACT ID : M -26575-A                   COUNTIES : HARRISON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 06/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $     14,450.00     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     20,990.00     145.2595%
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     23,900.00     165.3979%
   4   37-1394196     STREET'S TREE TRIMMING REMOVAL CONTRACTORS INC.                        $     26,950.00     186.5051%
   5   35-1991044     JOHNSON COMPANY INC.                                                   $     34,600.00     239.4463%
   6   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $     37,850.00     261.9377%
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $     79,000.00     546.7128%
====================================================================================================================================
                                          |(1) 35-1874009              |(2) 35-1817574              |(3) 35-2070195
                                          |HAUER EXCAVATING            |YARDBERRY LANDSCAPE         |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL
                                          |                            |                            |
0001 110-01001                        LUMP|     800.00000        800.00|    1000.00000       1000.00|    2000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   12665.00000      12665.00|   18000.00000      18000.00|   20000.00000       20000.00
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                 6.000  EACH|     164.00000        984.00|     165.00000        990.00|      50.00000         300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06775                        LUMP|       1.00000          1.00|    1000.00000       1000.00|    1600.00000        1600.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     14,450.00|             $     20,990.00|                $     23,900.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     14,450.00|             $     20,990.00|                $     23,900.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 453 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    25,196.55                                                  ROUTE : SR 335
     CALL ORDER   : 453                     CONTRACT ID : M -26575-A                   COUNTIES : HARRISON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 37-1394196              |(5) 35-1991044              |(6) 35-2032723
                                          |STREET'S TREE TRIMMING REMOV|JOHNSON COMPANY INC.        |L M S ENVIRONMENTAL CONTRACT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL
                                          |                            |                            |
0001 110-01001                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    4400.00000        4400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   18000.00000      18000.00|   26000.00000      26000.00|   27000.00000       27000.00
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                 6.000  EACH|      75.00000        450.00|     100.00000        600.00|     200.00000        1200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06775                        LUMP|    3500.00000       3500.00|    4500.00000       4500.00|    5250.00000        5250.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     26,950.00|             $     34,600.00|                $     37,850.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     26,950.00|             $     34,600.00|                $     37,850.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 453 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    25,196.55                                                  ROUTE : SR 335
     CALL ORDER   : 453                     CONTRACT ID : M -26575-A                   COUNTIES : HARRISON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL
                                          |                            |                            |
0001 110-01001                        LUMP|    3500.00000       3500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   68000.00000      68000.00|                            |
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                 6.000  EACH|     250.00000       1500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06775                        LUMP|    6000.00000       6000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     79,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     79,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 455 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   174,971.41                                                  ROUTE : I-74
     CALL ORDER   : 455                     CONTRACT ID : M -26576-A                   COUNTIES : DEARBORN        DECATUR
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        FRANKLIN        OTHERS
                                          CONTRACT TIME : 06/30/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1643252     C-TECH CORPORATION, INC.                                               $    133,492.30     100.0000%
   2   35-0821499     DREW, JAMES H. CORPORATION                                             $    134,630.00     100.8522%
====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0001 105-07038                12.000  MOS |    1300.00000      15600.00|    1380.00000      16560.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    5600.00000       5600.00|    1888.00000       1888.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 601-02103               115.000  LFT |      18.00000       2070.00|      13.05000       1500.75|
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
0004 601-02212                59.000  EACH|      16.00000        944.00|      14.00000        826.00|
  GUARDRAIL POST, BRACKET, 8.5 LBS PER FT,|                            |                            |
   GALVANIZED, 1 FT. 5 IN.                |                            |                            |
0005 601-03599                 3.000  EACH|     120.00000        360.00|     105.00000        315.00|
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                            |                            |
  FT. 6 IN                                |                            |                            |
0006 601-61340               115.000  EACH|      46.00000       5290.00|      85.00000       9775.00|
  GUARD RAIL POST, 15.5 LBS PER FT.,      |                            |                            |
  GALVANIZED, 6 FT. 3 IN. LONG            |                            |                            |
0007 601-61350                55.000  EACH|      15.00000        825.00|      21.00000       1155.00|
  GUARD RAIL POST BRACKET, 15.5 LBS  PER  |                            |                            |
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                            |                            |
0008 601-61390                 5.000  EACH|      45.00000        225.00|      29.00000        145.00|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0009 601-62530                 1.000  EACH|     125.00000        125.00|     547.00000        547.00|
  GUARD RAIL PIER CONNECTION, ES          |                            |                            |
0010 601-62540               100.000  EACH|      18.50000       1850.00|      15.90000       1590.00|
  GUARD RAIL POST, PLUMB                  |                            |                            |
0011 601-91428                18.000  EACH|     260.00000       4680.00|     175.00000       3150.00|
  GUARD RAIL ATTENUATING TERMINAL, NOSE   |                            |                            |
  ASSEMBLY, MKN                           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 455 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   174,971.41                                                  ROUTE : I-74
     CALL ORDER   : 455                     CONTRACT ID : M -26576-A                   COUNTIES : DEARBORN        DECATUR
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        FRANKLIN        OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-91432                36.000  EACH|     275.00000       9900.00|     175.00000       6300.00|
  GUARD RAIL ATTENUATING TERMINAL, SIDE   |                            |                            |
  PLATE, MKSD                             |                            |                            |
0013 601-91504                 6.000  EACH|     110.00000        660.00|      95.00000        570.00|
  GUARD RAIL POST, W1, 10 IN X 10 IN      |                            |                            |
0014 601-91505                11.000  EACH|      80.00000        880.00|      65.00000        715.00|
  GUARD RAIL POST, W2, 8 IN. X 8 IN.      |                            |                            |
0015 601-91542                38.000  EACH|      38.00000       1444.00|      17.00000        646.00|
  GUARD RAIL BLOCK, 6 IN. X 8 IN., B1     |                            |                            |
0016 601-94689                 5.000  EACH|    2600.00000      13000.00|    1835.00000       9175.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-95972                32.000  EACH|      75.00000       2400.00|      70.00000       2240.00|
  GUARD RAIL POST (CRT), 8 IN.X 6         |                            |                            |
  IN.TREATED LUMBER, 6 FT. 0 IN. LONG     |                            |                            |
0018 601-96591              2446.000  LFT |       5.55000      13575.30|       6.45000      15776.70|
  GUARD RAIL PANEL, STEEL BEAM            |                            |                            |
0019 601-97950                54.000  EACH|      16.00000        864.00|      17.00000        918.00|
  GUARD RAIL POST BRACKET, TREATED TIMBER,|                            |                            |
   6 IN. X 6 IN.                          |                            |                            |
0020 601-99105              4000.000  LFT |      12.25000      49000.00|      14.00000      56000.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0021 801-06775                        LUMP|    4200.00000       4200.00|    4837.55000       4837.55|
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    133,492.30|             $    134,630.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    133,492.30|             $    134,630.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 457 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    68,891.52                                                  ROUTE : I-65
     CALL ORDER   : 457                     CONTRACT ID : M -26629-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     16,895.00     100.0000%
   2   35-1991044     JOHNSON COMPANY INC.                                                   $     24,780.00     146.6706%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     38,360.00     227.0494%
   4   35-2008626     CENTRAL INDIANA CONTRACTING INC.                                       $     51,612.00     305.4868%
   5   35-1310611     DUNCAN ROBERTSON INC                                                   $     92,400.00     546.9073%
   6   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $     99,700.00     590.1154%
====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1991044              |(3) 35-1817574
                                          |ALPHA EXCAVATING & LANDSCAPI|JOHNSON COMPANY INC.        |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL
                                          |                            |                            |
0001 110-01001                        LUMP|     900.00000        900.00|    1500.00000       1500.00|    2000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   15700.00000      15700.00|   21000.00000      21000.00|   31000.00000       31000.00
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                12.000  EACH|      10.00000        120.00|      65.00000        780.00|     155.00000        1860.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06775                        LUMP|     175.00000        175.00|    1500.00000       1500.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     16,895.00|             $     24,780.00|                $     38,360.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     16,895.00|             $     24,780.00|                $     38,360.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 457 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    68,891.52                                                  ROUTE : I-65
     CALL ORDER   : 457                     CONTRACT ID : M -26629-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2008626              |(5) 35-1310611              |(6) 35-2032723
                                          |CENTRAL INDIANA CONTRACTING |DUNCAN ROBERTSON INC        |L M S ENVIRONMENTAL CONTRACT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL
                                          |                            |                            |
0001 110-01001                        LUMP|    3130.00000       3130.00|    5000.00000       5000.00|    5520.00000        5520.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   44632.00000      44632.00|   75000.00000      75000.00|   86750.00000       86750.00
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                12.000  EACH|      75.00000        900.00|     200.00000       2400.00|     150.00000        1800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06775                        LUMP|    2950.00000       2950.00|   10000.00000      10000.00|    5630.00000        5630.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     51,612.00|             $     92,400.00|                $     99,700.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     51,612.00|             $     92,400.00|                $     99,700.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 459 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   345,903.59                                                  ROUTE : VARIOUS
     CALL ORDER   : 459                     CONTRACT ID : M -26665-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/29/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1038926     TOWNSEND TREE SERVICE CO                                               $    339,278.65     100.0000%
   2   23-2332783     DEANGELO BROTHERS, INC.                                                $    343,192.62     101.1536%
   3   52-2166771     CHEMI-TROL CHEMICAL CO                                                 $    401,902.19     118.4578%
====================================================================================================================================
                                          |(1) 35-1038926              |(2) 23-2332783              |(3) 52-2166771
                                          |TOWNSEND TREE SERVICE CO    |DEANGELO BROTHERS, INC.     |CHEMI-TROL CHEMICAL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROADSIDE MAINTENANCE- HERBICIDE TREATMENT
                                          |                            |                            |
0001 624-92647              8471.800  ACRE|      40.04800     339278.65|      40.51000     343192.62|      47.44000      401902.19
  HERBICIDE TREATMENT                     |                            |                            |
     SECTION TOTALS                       |             $    339,278.65|             $    343,192.62|                $    401,902.19
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    339,278.65|             $    343,192.62|                $    401,902.19
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 461 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   239,232.83                                                  ROUTE : 52
     CALL ORDER   : 461                     CONTRACT ID : M -26669-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    242,413.79     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    268,503.70     110.7625%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 110-01001                        LUMP|   21258.82000      21258.82|   13425.25000      13425.25|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820             12130.000  SYS |       0.89000      10795.70|       1.75000      21227.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 303-01180               150.000  TON |      35.66000       5349.00|      27.85000       4177.50|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0004 304-07491               375.000  TON |     101.76000      38160.00|     115.60000      43350.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0005 401-06264                        LUMP|    2115.79000       2115.79|    1724.63000       1724.63|
  PROFILOGRAPH, HMA                       |                            |                            |
0006 401-07335              1500.000  TON |      49.64000      74460.00|      54.35000      81525.00|
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0007 401-07404              1250.000  TON |      38.21000      47762.50|      43.15000      53937.50|
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm|                            |                            |
0008 406-05520                 7.000  TON |     188.94000       1322.58|     188.67000       1320.69|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-07488               164.000  TON |      96.43000      15814.52|      82.70000      13562.80|
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0010 801-01093                 4.000  EACH|     300.00000       1200.00|     300.00000       1200.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0011 801-03290                 2.000  EACH|      75.00000        150.00|      75.00000        150.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0012 801-06203               377.000  LFT |       1.50000        565.50|       1.25000        471.25|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0013 801-06207               377.000  LFT |       1.26000        475.02|       1.75000        659.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0014 801-06640                12.000  EACH|      88.00000       1056.00|      90.00000       1080.00|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 461 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   239,232.83                                                  ROUTE : 52
     CALL ORDER   : 461                     CONTRACT ID : M -26669-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06710                30.000  DAY |      25.00000        750.00|      30.00000        900.00|
  FLASHING ARROW SIGN                     |                            |                            |
0016 801-06775                        LUMP|    9097.86000       9097.86|   17697.33000      17697.33|
  MAINTAINING TRAFFIC                     |                            |                            |
0017 805-01844               100.000  LFT |      12.00000       1200.00|      12.20000       1220.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0018 805-02503               840.000  LFT |       0.40000        336.00|       0.40000        336.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0019 805-78510               100.000  LFT |       1.50000        150.00|       1.55000        155.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0020 805-78785                 2.000  EACH|     380.00000        760.00|     390.00000        780.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0021 805-78795               300.000  LFT |       9.00000       2700.00|       9.00000       2700.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0022 805-92951                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0023 808-03632               100.000  LFT |       5.00000        500.00|       5.00000        500.00|
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0024 808-06701              1050.000  LFT |       1.25000       1312.50|       1.25000       1312.50|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0025 808-06703               290.000  LFT |       1.25000        362.50|       1.25000        362.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0026 808-06713              4230.000  LFT |       0.20000        846.00|       0.20000        846.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0027 808-06714              4100.000  LFT |       0.20000        820.00|       0.20000        820.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0028 808-06716               150.000  LFT |       1.25000        187.50|       1.25000        187.50|
  LINE, REMOVE                            |                            |                            |
0029 808-74805                50.000  LFT |      22.50000       1125.00|      22.50000       1125.00|
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0030 808-75297                60.000  LFT |       7.50000        450.00|       7.50000        450.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0031 808-75320                 4.000  EACH|      60.00000        240.00|      60.00000        240.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0032 808-75325                 2.000  EACH|      75.00000        150.00|      75.00000        150.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 461 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   239,232.83                                                  ROUTE : 52
     CALL ORDER   : 461                     CONTRACT ID : M -26669-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 808-75996                62.000  EACH|       5.50000        341.00|       5.00000        310.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    242,413.79|             $    268,503.70|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    242,413.79|             $    268,503.70|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 471 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   263,000.00                                                  ROUTE : VARIOUS
     CALL ORDER   : 471                     CONTRACT ID : M -26682-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 06/27/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   23-2332783     DEANGELO BROTHERS, INC.                                                $    229,537.01     100.0000%
   2   35-1038926     TOWNSEND TREE SERVICE CO                                               $    231,963.15     101.0569%
   3   35-1944148     DALTONS, INC.                                                          $    248,274.00     108.1629%
   4   52-2166771     CHEMI-TROL CHEMICAL CO                                                 $    250,000.00     108.9148%
====================================================================================================================================
                                          |(1) 23-2332783              |(2) 35-1038926              |(3) 35-1944148
                                          |DEANGELO BROTHERS, INC.     |TOWNSEND TREE SERVICE CO    |DALTONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   HERBICIDE TREATMENT
                                          |                            |                            |
0001 624-92647              6487.000  ACRE|      35.23000     228537.01|      35.60400     230963.15|      37.00000      240019.00
  HERBICIDE TREATMENT                     |                            |                            |
0002 801-06775                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    8255.00000        8255.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    229,537.01|             $    231,963.15|                $    248,274.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    229,537.01|             $    231,963.15|                $    248,274.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 471 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   263,000.00                                                  ROUTE : VARIOUS
     CALL ORDER   : 471                     CONTRACT ID : M -26682-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 52-2166771              |                            |
                                          |CHEMI-TROL CHEMICAL CO      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   HERBICIDE TREATMENT
                                          |                            |                            |
0001 624-92647              6487.000  ACRE|      37.99000     246441.13|                            |
  HERBICIDE TREATMENT                     |                            |                            |
0002 801-06775                        LUMP|    3558.87000       3558.87|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    250,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    250,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 481 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,675.00                                                  ROUTE : VARIOUS
     CALL ORDER   : 481                     CONTRACT ID : M -26711-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/14/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1991044     JOHNSON COMPANY INC.                                                   $     78,989.00     100.0000%
   2   34-0176110     DAVEY TREE EXPERT                                                      $     81,225.00     102.8307%
   3   35-1038926     TOWNSEND TREE SERVICE CO                                               $    105,700.00     133.8161%
   4   37-1394196     STREET'S TREE TRIMMING REMOVAL CONTRACTORS INC.                        $    126,350.00     159.9589%
====================================================================================================================================
                                          |(1) 35-1991044              |(2) 34-0176110              |(3) 35-1038926
                                          |JOHNSON COMPANY INC.        |DAVEY TREE EXPERT           |TOWNSEND TREE SERVICE CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TREE REMOVAL
                                          |                            |                            |
0001 110-01001                        LUMP|    1500.00000       1500.00|    4000.00000       4000.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-02250                 6.000  EACH|     150.00000        900.00|     200.00000       1200.00|     300.00000        1800.00
  TREE, 10 IN., REMOVE                    |                            |                            |
0003 202-02250                 1.000  EACH|     450.00000        450.00|     400.00000        400.00|     600.00000         600.00
  TREE, 10 IN., REMOVE , EMERGENCY REMOVAL|                            |                            |
0004 202-02255                19.000  EACH|     350.00000       6650.00|     350.00000       6650.00|     450.00000        8550.00
  TREE, 18 IN., REMOVE                    |                            |                            |
0005 202-02255                 1.000  EACH|     750.00000        750.00|     700.00000        700.00|     700.00000         700.00
  TREE, 18 IN., REMOVE , EMERGENCY REMOVAL|                            |                            |
0006 202-02260                38.000  EACH|     468.00000      17784.00|     500.00000      19000.00|     600.00000       22800.00
  TREE, 30 IN., REMOVE                    |                            |                            |
0007 202-02260                 1.000  EACH|     950.00000        950.00|    1000.00000       1000.00|     750.00000         750.00
  TREE, 30 IN., REMOVE , EMERGENCY REMOVAL|                            |                            |
0008 202-02265                31.000  EACH|     650.00000      20150.00|     750.00000      23250.00|     900.00000       27900.00
  TREE, 48 IN., REMOVE                    |                            |                            |
0009 202-02265                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1200.00000        1200.00
  TREE, 48 IN., REMOVE - EMERGENCY REMOVAL|                            |                            |
0010 202-02270                 6.000  EACH|     950.00000       5700.00|    1000.00000       6000.00|    1200.00000        7200.00
  TREE, 60 IN., REMOVE                    |                            |                            |
0011 202-02270                 1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00|    1400.00000        1400.00
  TREE, 60 IN., REMOVE - EMERGENCY REMOVAL|                            |                            |
0012 202-91922               105.000  EACH|     115.00000      12075.00|      95.00000       9975.00|     200.00000       21000.00
  STUMP, REMOVE                           |                            |                            |
0013 801-06640                 4.000  EACH|      45.00000        180.00|      75.00000        300.00|     200.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06710                50.000  DAY |      28.00000       1400.00|      25.00000       1250.00|     100.00000        5000.00
  FLASHING ARROW SIGN                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 481 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,675.00                                                  ROUTE : VARIOUS
     CALL ORDER   : 481                     CONTRACT ID : M -26711-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1991044              |(2) 34-0176110              |(3) 35-1038926
                                          |JOHNSON COMPANY INC.        |DAVEY TREE EXPERT           |TOWNSEND TREE SERVICE CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|    7500.00000       7500.00|    4000.00000       4000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     78,989.00|             $     81,225.00|                $    105,700.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     78,989.00|             $     81,225.00|                $    105,700.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 481 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,675.00                                                  ROUTE : VARIOUS
     CALL ORDER   : 481                     CONTRACT ID : M -26711-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 37-1394196              |                            |
                                          |STREET'S TREE TRIMMING REMOV|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TREE REMOVAL
                                          |                            |                            |
0001 110-01001                        LUMP|    5000.00000       5000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-02250                 6.000  EACH|     225.00000       1350.00|                            |
  TREE, 10 IN., REMOVE                    |                            |                            |
0003 202-02250                 1.000  EACH|    2500.00000       2500.00|                            |
  TREE, 10 IN., REMOVE , EMERGENCY REMOVAL|                            |                            |
0004 202-02255                19.000  EACH|     425.00000       8075.00|                            |
  TREE, 18 IN., REMOVE                    |                            |                            |
0005 202-02255                 1.000  EACH|    2500.00000       2500.00|                            |
  TREE, 18 IN., REMOVE , EMERGENCY REMOVAL|                            |                            |
0006 202-02260                38.000  EACH|     750.00000      28500.00|                            |
  TREE, 30 IN., REMOVE                    |                            |                            |
0007 202-02260                 1.000  EACH|    2500.00000       2500.00|                            |
  TREE, 30 IN., REMOVE , EMERGENCY REMOVAL|                            |                            |
0008 202-02265                31.000  EACH|     950.00000      29450.00|                            |
  TREE, 48 IN., REMOVE                    |                            |                            |
0009 202-02265                 1.000  EACH|    2500.00000       2500.00|                            |
  TREE, 48 IN., REMOVE - EMERGENCY REMOVAL|                            |                            |
0010 202-02270                 6.000  EACH|    1800.00000      10800.00|                            |
  TREE, 60 IN., REMOVE                    |                            |                            |
0011 202-02270                 1.000  EACH|    2500.00000       2500.00|                            |
  TREE, 60 IN., REMOVE - EMERGENCY REMOVAL|                            |                            |
0012 202-91922               105.000  EACH|     225.00000      23625.00|                            |
  STUMP, REMOVE                           |                            |                            |
0013 801-06640                 4.000  EACH|      75.00000        300.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06710                50.000  DAY |      35.00000       1750.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0015 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    126,350.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    126,350.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 491 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   216,329.00                                                  ROUTE : 52
     CALL ORDER   : 491                     CONTRACT ID : M -26718-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 05/09/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    163,589.85     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    176,981.56     108.1861%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    177,914.40     108.7563%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    179,000.00     109.4199%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    207,480.00     126.8293%
   6   35-0999231     HUNT PAVING COMPANY, INC.                                              $    229,743.85     140.4389%
====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1609544              |(3) 35-0918397
                                          |PIONEER ASSOCIATES, INC.    |SCHUTT-LOOKABILL CO         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MEDIAN CURB ISLAND RECONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|    5100.00000       5100.00|    4000.00000       4000.00|    1800.00000        1800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    8100.00000       8100.00|   21607.58000      21607.58|   13742.83000       13742.83
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02274              4311.000  LFT |       6.00000      25866.00|       2.31000       9958.41|       4.41000       19011.51
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0004 203-02000              1521.000  CYS |      11.00000      16731.00|      16.51000      25111.71|      14.27000       21704.67
  EXCAVATION, COMMON                      |                            |                            |
0005 211-07454               594.000  CYS |      32.00000      19008.00|      21.59000      12824.46|      23.17000       13762.98
  STRUCTURE BACKFILL                      |                            |                            |
0006 605-06125              4311.000  LFT |       9.00000      38799.00|      10.34000      44575.74|      13.07000       56344.77
  CURB, CONCRETE, MODIFIED                |                            |                            |
0007 621-06570              1474.000  CYS |      26.00000      38324.00|      25.59000      37719.66|      19.47000       28698.78
  TOP SOIL                                |                            |                            |
0008 720-44296                 2.000  EACH|     406.00000        812.00|     352.78000        705.56|     255.43000         510.86
  CAP INLET                               |                            |                            |
0009 801-06640                27.000  EACH|      70.00000       1890.00|      97.20000       2624.40|      90.00000        2430.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06710                50.000  DAY |      33.00000       1650.00|      21.60000       1080.00|      20.00000        1000.00
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|    1490.00000       1490.00|    5996.54000       5996.54|    9423.80000        9423.80
  MAINTAINING TRAFFIC                     |                            |                            |
0012 805-96014              4311.000  LFT |       1.35000       5819.85|       2.50000      10777.50|       2.20000        9484.20
  SAW CUT, FULL DEPTH                     |                            |                            |
     SECTION TOTALS                       |             $    163,589.85|             $    176,981.56|                $    177,914.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    163,589.85|             $    176,981.56|                $    177,914.40
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 491 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   216,329.00                                                  ROUTE : 52
     CALL ORDER   : 491                     CONTRACT ID : M -26718-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1917625              |(6) 35-0999231
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MEDIAN CURB ISLAND RECONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|    3200.00000       3200.00|    2000.00000       2000.00|    1144.25000        1144.25
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    9000.00000       9000.00|    8000.00000       8000.00|   10450.00000       10450.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02274              4311.000  LFT |       2.00000       8622.00|       8.50000      36643.50|       5.63000       24270.93
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0004 203-02000              1521.000  CYS |      18.00000      27378.00|      17.50000      26617.50|      17.78000       27043.38
  EXCAVATION, COMMON                      |                            |                            |
0005 211-07454               594.000  CYS |      30.00000      17820.00|      25.00000      14850.00|      32.34000       19209.96
  STRUCTURE BACKFILL                      |                            |                            |
0006 605-06125              4311.000  LFT |      11.00000      47421.00|      15.00000      64665.00|      16.26000       70096.86
  CURB, CONCRETE, MODIFIED                |                            |                            |
0007 621-06570              1474.000  CYS |      30.00000      44220.00|      25.00000      36850.00|      27.82000       41006.68
  TOP SOIL                                |                            |                            |
0008 720-44296                 2.000  EACH|     500.00000       1000.00|     400.00000        800.00|     287.50000         575.00
  CAP INLET                               |                            |                            |
0009 801-06640                27.000  EACH|      90.00000       2430.00|      46.00000       1242.00|      94.50000        2551.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06710                50.000  DAY |      25.00000       1250.00|      17.00000        850.00|      23.00000        1150.00
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|    5881.50000       5881.50|    6340.00000       6340.00|   10905.84000       10905.84
  MAINTAINING TRAFFIC                     |                            |                            |
0012 805-96014              4311.000  LFT |       2.50000      10777.50|       2.00000       8622.00|       4.95000       21339.45
  SAW CUT, FULL DEPTH                     |                            |                            |
     SECTION TOTALS                       |             $    179,000.00|             $    207,480.00|                $    229,743.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    179,000.00|             $    207,480.00|                $    229,743.85
====================================================================================================================================




