

INDIANA DEPARTMENT OF TRANSPORTATION
NOTICE TO HIGHWAY CONTRACTORS

DATE OF LETTING: March 25, 2003
TIME OF LETTING: 10:00 AM EASTERN STANDARD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Wayne H. Wiese, Contracts Services Manager
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,
402 West Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern standard time, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

All projects are to be constructed in accordance with the applicable Federal, State and Local laws. On applicable Federal Aid projects, the Work Hours Act of 1962 (Public Law 87-851) and the Davis-Bacon Act of 1968 and any subsequent amendments to these Acts will apply. The Indiana Department of Transportation hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to the invitation and will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for award.

* MINORITY BUSINESS ENTERPRISE *

On Non-Federal-Aid Construction contracts, Indiana Department of Transportation (INDOT) encourages utilization of minority business enterprises (MBEs) in bids; however, award of such contracts will not be based upon achievement of any specific goal.

"Minority business enterprise" or "minority business" means an individual, partnership, corporation, limited liability company, or joint venture of any kind that is owned and controlled by one (1) or more persons who are: (1) United States citizens; and (2) member of a racial minority group.

"Owned and controlled" means having: (1) ownership of at least fifty-one percent of the enterprise, including corporate stock of a corporation; (2) control over the management and active in the day-to-day operations of the business; and (3) an interest in the capital, assets, and profits and losses of the business proportionate to the percentage of ownership.

"Racial minority group" means: (1) Blacks; (2) American Indians; (3) Hispanics; (4) Asian Americans; and (5) other similar racial minority groups.

INTERNET ADDRESS

For additional information, visit the INDOT Contract Services website at www.state.in.us/dot/div/contracts/letting/index.html

CALL 120 CONTRACT R -25022-A BIKE/PEDESTRAIN FACILITIES LAPORTE DISTRICT PG. 1

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0088190	9971021	ENHANCEMENT, BIKE/PEDESTRIAN FACILITY ST. JOSEPH COUNTY - MISHAWAKA RIVERWALK, ST. JOSEPH OF THE MIAMIS TRAIL
COMPLETION DATE:	November 15, 2004	DBE GOAL: 8.0 QUALIFICATIONS: C(B) D(A)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS:	PLANS: \$ 6.80	X-SECT: \$ 0.00 0.00

CALL 130 CONTRACT R -25542-A NEW ROAD CONSTRUCTION, NEW BRIDGE, GRADING, SIGNAL MODERN. CRAWFORDSVILLE DISTRICT PG. 3

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0001250	9984052	NEW ROAD CONSTRUCTION, NEW BRIDGE, GRADING, TRAFFIC SIGNAL MODERNIZATION VIGO COUNTY - ON JESSICA ROAD FROM JUST WEST OF US 41 TO TO EATON ROAD
9738240	2911005	NEW BRIDGE - STR NO 641-84-8396, CONCRETE BULB-TEE BEAM, 1 SPAN, TOTAL LENGTH 27.788 m VIGO COUNTY - ON FUTURE SR 641 OVER JESSICA DRIVE, 0.3 MILE NORTH OF US 41
9738250	2911005	NEW BRIDGE CONSTRUCTION, STR NO 641-84-2694, COMPOSITE TYPE IV CONCRETE I-BEAM, 1 SPAN, TOTAL LENGTH 27.5 m VIGO COUNTY - ON FUTURE SR 641 OVER CSX RAILROAD, 0.67 MILE NORTH OF US 41
9738300	9984052	TRAFFIC SIGNAL, MODERNIZATION VIGO COUNTY - ON US 41 AT JESSICA DRIVE(WABASH ROAD), 4.31 MILES SOUTH OF I-70(105+050)
COMPLETION DATE:	October 01, 2004	DBE GOAL: 5.0 QUALIFICATIONS: C(A)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS:	PLANS: \$ 15.00	X-SECT: \$ 15.80 0.00
BRIDGE ITEMS:	PLANS: \$ 10.20	X-SECT: \$ 0.00

CALL 140 CONTRACT R -25810-A LANDSCAPING LAPORTE DISTRICT PG. 7

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9102602	0801159	LANDSCAPING LAKE COUNTY - ON I-80 AT STATE ROAD 912 (RP 004+006 TO 005+009)

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

COMPLETION DATE: May 01, 2006 DBE GOAL: 0.0 QUALIFICATIONS: E(J)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 3.40 X-SECT: \$ 0.00 0.00

CALL 150 CONTRACT R -26033-A ROAD RECONSTRUCTION, BRIDGE REPLACEMENT AND SIGNALS GREENFIELD DISTRICT PG. 8

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0200015	179000G	NEW BRIDGE CONSTRUCTION - STR NO 9-48-8488, PRECAST 3 SIDED CULVERT, 1 SPAN, TOTAL LENGTH 6.10 m MADISON COUNTY - ON SR 9 OVER PITTSFORD DITCH, 1.25 MILES NORTH OF SR 236
0200084	179000I	TRAFFIC SIGNAL, MODERNIZATION MADISON COUNTY - ON SR 9 AT 53RD ST (RP 068+081)
0200086	179000J	TRAFFIC SIGNAL, MODERNIZATION MADISON COUNTY - ON SR 9 AT 43RD ST
0200087	179000K	TRAFFIC SIGNAL, MODERNIZATION MADISON COUNTY - ON SR 9 AT 32ND ST (RP 070+031)
0200088	179000L	TRAFFIC SIGNAL, MODERNIZATION MADISON COUNTY - ON SR 9 AT DELCO-REMY RESEARCH ENTRANCE
8719505	1779005	ROAD RECONSTRUCTION MADISON COUNTY - ON SR 9 FROM OLD SR 109 TO SOUTH JCT WITH SR 32 (RP 068+081 TO 070+089)
941950X	1779005	SIGNS, NEW MADISON COUNTY - ON SR 9 FROM OLD SR 109 TO SOUTH JCT WITH SR 32 (RP 068+081 TO 070+089)
991950A	1779005	TRAFFIC SIGNAL, MODERNIZATION MADISON COUNTY - ON SR 9 AT EAST 38TH ST (RP 069+081)

COMPLETION DATE: October 31, 2003 DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 10.40 X-SECT: \$ 10.40 0.00
 BRIDGE ITEMS: PLANS: \$ 1.00 X-SECT: \$ 0.00
 TRAFFIC ITEMS: PLANS: \$ 1.40

CALL 170 CONTRACT R -26278-A LANDSCAPING GREENFIELD DISTRICT PG. 11

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
------------------------	------------------	----------

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

0066710 | 0653298

LANDSCAPING
MARION COUNTY - ON I-65 AT SOUTHWEST OFF RAMP TO LAFAYETTE
ROAD (RP 120+005 TO 120+0780)

COMPLETION DATE: December 31, 2005 DBE GOAL: 0.0 QUALIFICATIONS: E(J)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 1.60 X-SECT: \$ 0.00 0.00

CALL 180 CONTRACT R -26306-A PAVEMENT REPLACEMENT GREENFIELD DISTRICT PG. 12

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0017700 | 4729002

PAVEMENT REPLACEMENT
HAMILTON COUNTY - ON SR 19 FROM 0.78 MILE NORTH OF SR32/38
TO 1.20 MILES NORTH OF SR 32/38(RP 000+078 TO 001+020)

COMPLETION DATE: November 22, 2003 DBE GOAL: 10.0 QUALIFICATIONS: C(B)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 14.80 X-SECT: \$ 5.00 0.00

CALL 200 CONTRACT R -26482-A SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 15

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9704000 | 1775004

SMALL STRUCTURE REPLACEMENTS
SHELBY COUNTY - ON STATE ROAD 9, 2.0 MILES SOUTH OF US 52
(RP 37+90)

COMPLETION DATE: June 16, 2003 DBE GOAL: 5.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 3.20 X-SECT: \$ 0.00 0.00

CALL 210 CONTRACT R -26620-A NEW ROAD CONSTRUCTION AND NEW BRIDGES FT. WAYNE DISTRICT PG. 17

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0089170 | 99200051

NEW ROAD CONSTRUCTION
ELKHART COUNTY - ON COUNTY ROAD 17 FROM COUNTY ROAD 18 TO
COUNTY ROAD 26

0101159 | 9920060

NEW BRIDGE, STR NO ELKHART 173, PRECAST THREE-SIDED 6.100 mm
TOTAL LENGTH, 1 SPAN
ELKHART COUNTY - ON COUNTY ROAD 17 OVER SAILOR DITCH

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

0101160		9920058	NEW BRIDGE, STR NO ELKHART 174, PRECAST THREE-SIDED, 6.1 m . TOTAL LENGTH, 1 SPAN ELKHART COUNTY - ON COUNTY ROAD 17 OVER SAILOR DITCH SOUTH TRIBUTARY		
0101161		9920057	NEW BRIDGE, STR NO ELKHART 175, CONTINUOUS COMPOSITE PRESTRESSED CONC. I-BEAM, 52.75 m, 2 SPANS ELKHART COUNTY - ON COUNTY ROAD 26 OVER COUNTY ROAD 17		
COMPLETION DATE:		July 31, 2004	DBE GOAL:	10.0	QUALIFICATIONS: B(A) C(A)
PROPOSAL PRICE:		\$ 12.50			
ROAD ITEMS:	PLANS:	\$ 18.00	X-SECT: \$	16.20	0.00
BRIDGE ITEMS:	PLANS:	\$ 13.00	X-SECT: \$	0.00	

CALL 220	CONTRACT R -26648-A	PAVEMENT REPLACEMENT	FT. WAYNE DISTRICT	PG. 22
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
9286395		8557001	PAVEMENT REPLACEMENT NOBLE COUNTY - ON COUNTY ROAD 1000E. FROM SR 3 TO KENDALVILLE CITY LIMITS	
COMPLETION DATE:		July 31, 2004	DBE GOAL:	8.0 QUALIFICATIONS: C(B)
PROPOSAL PRICE:		\$ 12.50		
ROAD ITEMS:	PLANS:	\$ 14.00	X-SECT: \$	14.00 0.00

CALL 230	CONTRACT R -26666-A	PAVEMENT REPLACEMENT	LAPORTE DISTRICT	PG. 25
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
9085760		N791004	PAVEMENT REPLACEMENT LAKE COUNTY - ON MAIN STREET FROM INDIANAPOLIS BLVD TO KENNEDY AVE	
COMPLETION TIME:		60 WORK DAYS	DBE GOAL:	5.0 QUALIFICATIONS: B(A) C(B)
PROPOSAL PRICE:		\$ 12.50		
ROAD ITEMS:	PLANS:	\$ 4.80	X-SECT: \$	2.40 0.00

CALL 240	CONTRACT R -26683-A	INTERSECTION IMPROVEMENT	LAPORTE DISTRICT	PG. 28
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
9980060		N793002	INTERSECTION IMPROVEMENT LAKE COUNTY - ON 45TH AVE AT PRAIRIE AVE, APPROX 1/4 MILE	

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
WEST OF US 41

COMPLETION TIME: 25 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: B(A) E(A)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 3.00 X-SECT: \$ 0.00 0.00

CALL 250 CONTRACT R -26712-A PAVEMENT PATCHING FT. WAYNE DISTRICT PG. 30

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200943 | 4691003 PAVEMENT PATCHING
 ALLEN COUNTY - ON I-469 FROM RP 001+000(LAFAYETTE CENTER
 ROAD) TO RP 025+015)

COMPLETION DATE: November 15, 2003 DBE GOAL: 0.0 QUALIFICATIONS: 0085
 PROPOSAL PRICE: \$ 12.50

CALL 260 CONTRACT R -26717-A ROAD REHABILITATION GREENFIELD DISTRICT PG. 31

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300065 | 0691103 ROAD REHABILITATION
 MADISON COUNTY - ON I-69 FROM SR 9/SR 67 TO SR 67
 (RP 022+080 TO 033+095)

9830010 | 0691103 ROAD REHABILITATION
 MADISON COUNTY - ON I-69 FROM 0.08 MILE NORTH OF SR 38 TO
 0.42 MILE NORTH OF SR 9/SR 67(RP 018+078 TO 022+080)

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 270 CONTRACT R -26731-A INTERSECTION IMPROVEMENT VINCENNES DISTRICT PG. 32

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9405050 | 4847004 INTERSECTION IMPROVEMENT
 LAWRENCE COUNTY - ON STATE ROAD 58 AT 0.11 KM EAST OF COUNTY
 ROAD 650 EAST IN HELTONVILLE (RP 88+51)

COMPLETION DATE: September 30, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A) C(B)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 4.00 X-SECT: \$ 0.00 0.00

CALL 280 CONTRACT R -26765-A DEMOLITION OF BUILDINGS AND FOUNDATIONS SEYMOUR DISTRICT PG. 33

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201287 | N/A DEMOLITION OF BUILDINGS AND FOUNDATIONS
WASHINGTON COUNTY - ON SR 135 FROM US 150 AT PALMYRA
TO SHORTS CORNER ROAD (RP 29+34 TO RP 35+81)

COMPLETION DATE: June 20, 2003 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 0.80 X-SECT: \$ 0.00 0.00

CALL 290 CONTRACT R -26846-A DEMOLITION OF HOUSES AND BUILDINGS CRAWFORDSVILLE DISTRICT PG. 34

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300057 | 01750AE DEMOLITION OF HOUSES AND BUILDINGS
VIGO COUNTY - ON US 41 FROM EATON ROAD TO US 41 (RP 105+050)

COMPLETION DATE: August 15, 2003 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 2.00 X-SECT: \$ 0.00 0.00

CALL 300 CONTRACT RS-25846-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 35

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9703060 | 0173040 ASPHALT RESURFACE
VANDERBURGH COUNTY - ON SR 57 FROM US 41 TO I-164
(RP 0+00 T RP 7+97)

COMPLETION DATE: November 15, 2003 DBE GOAL: 4.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 310 CONTRACT RS-26350-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 37

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100851 | 9987017 ASPHALT RESURFACE
WARRICK COUNTY - ON SR 68 FROM WEST JUNCTION WITH SR 161 TO
EAST JUNCTION WITH SR 161 (RP 47+07 TO RP 50+50)

COMPLETION TIME: 40 WORK DAYS NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
 DBE GOAL: 6.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 320 CONTRACT RS-26376-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 38

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0200150	3748001	ASPHALT RESURFACE MADISON COUNTY - ON SR 13 FROM I-69 NORTHBOUND RAMP TO SO. JCT. OF SR 37(RP 004+088 TO 017+010)

COMPLETION TIME: 40 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 330 CONTRACT RS-26378-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 39

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0200152	3227022	ASPHALT RESURFACE GRANT COUNTY - ON SR 26 FROM SR 9 TO I-69 WEST RAMPS (RP 100+026 TO 106+072)

COMPLETION DATE: November 15, 2003 DBE GOAL: 2.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 340 CONTRACT RS-26379-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 40

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0200153	2497009	ASPHALT RESURFACE JAY COUNTY - ON US 27 FROM 1.01 MILES NORTH OF SR 26 NORTH JUNCTION TO SR 18(RP 066+006 TO 072+024)

COMPLETION DATE: November 15, 2003 DBE GOAL: 2.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 350 CONTRACT RS-26380-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 41

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0200154	2497010	ASPHALT RESURFACE RANDOLPH COUNTY - ON US 27 FROM 2.63 MILES NORTH OF SR 32

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
TO 0.18 MILE NORTH OF SR 18 (RP 049+012 TO 054+013)

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 360 CONTRACT RS-26382-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 42

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200156 | 1065009

ASPHALT RESURFACE
TIPTON COUNTY- ON SR 28 FROM 6.14 MILES WEST OF US 31 TO
4.2 MILES EAST OF US 31(RP 073+044 TO 083+078)

COMPLETION DATE: November 15, 2003

DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 370 CONTRACT RS-26388-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 43

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200162 | 1471005

ASPHALT RESURFACE
HOWARD COUNTY- ON US 35 FROM 0.68 MILES EAST OF US 31 TO US
31

COMPLETION DATE: November 15, 2003

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 380 CONTRACT RS-26389-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 44

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200163 | 0961003

ASPHALT RESURFACE
RANDOLPH COUNTY - ON US 36 FROM 1.38 MILES WEST OF US 27 TO
INDIANA/OHIO STATE LINE(RP 130+082 TO 139+011)

COMPLETION DATE: November 15, 2003

DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 390 CONTRACT RS-26542-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 45

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200439 | 0818026

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

ASPHALT RESURFACE
PULASKI AND STARKE COUNTIES - ON US 421 FROM NORTH JCT WITH
SR 14 TO WEST JCT WITH SR 10 (RP 185+85 TO RP 197+81)

COMPLETION TIME: 70 WORK DAYS DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 400 CONTRACT RS-26583-A RESEAL JOINTS AND PATCH CONCRETE PAVEMENT GREENFIELD DISTRICT PG. 47

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200782 | 2015004

RESEAL JOINTS AND PATCH CONCRETE PAVEMENT
HENRY COUNTY- ON SR 3 FROM 3.13 MILES NORTH OF I-70 TO SR 38

COMPLETION DATE: November 15, 2003 DBE GOAL: 0.0 QUALIFICATIONS: 0085

PROPOSAL PRICE: \$ 12.50

CALL 410 CONTRACT RS-26622-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 48

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200270 | 042500G

ASPHALT RESURFACE
LAWRENCE AND MARTIN COUNTIES - ON US 50 FROM US 150 TO SR 60
(RP 43+29 TO RP 53+36)

COMPLETION DATE: November 15, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 420 CONTRACT RS-26623-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 50

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200295 | 3247003

ASPHALT RESURFACE
LAWRENCE AND ORANGE COUNTIES - ON SR 60 FROM SO. JCT. OF
SR 37 TO ORANGE/WASHINGTON CO. LINE (RP 008+158 TO 020+090)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 4.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 430 CONTRACT RS-26624-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 51

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

0100505 | 3328004 ASPHALT RESURFACE
 GREENE AND KNOX COUNTIES - ON SR 59 FROM SR 58 TO SR 54
 (RP 000+000 TO 011+084)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 440 CONTRACT RS-26632-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 52

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101011 | 336000B ASPHALT RESURFACE
 CLAY, GREENE AND OWEN COUNTIES - ON SR 157 FROM SR 48 TO
 SR 59 (RP 12+54 TO RP 26+33)

COMPLETION DATE: July 25, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 450 CONTRACT RS-26634-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 53

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200630 | 340400H ASPHALT RESURFACE
 BENTON COUNTY - ON SR 352 FROM 0.18 MILE WEST OF US 41
 TO US 52 (RP 11+67 TO RP 20+56)

COMPLETION TIME: 45 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 460 CONTRACT RS-26762-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 54

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201163 | 4691002 ASPHALT RESURFACE
 ALLEN COUNTY-ON I-469 RAMPS AT LAFAYETTE CTR RD, SR 1, WIN-
 CHESTER RD, TILLMAN RD AND MAPLECROFT RD IN FORT WAYNE

COMPLETION DATE: July 01, 2003 DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 470 CONTRACT RS-26834-A ASPHALT RESURFACE AND BITUMINOUS WIDENING FT. WAYNE DISTRICT PG. 55

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200835 | 550100C ASPHALT RESURFACE
ADAMS COUNTY - ON SR 101 FROM SR 124 TO US 224(RP 034+043
TO 041+003)

0300030 | 550100C BITUMINOUS WIDENING
ADAMS COUNTY - ON SR 1010 FROM SR 124 TO US 224 (RP 034+042
TO 041+060)

COMPLETION DATE: August 30, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 480 CONTRACT RT-26207-A TOLL PLAZA MODIFICATION TOLL PG. 56

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200029 | N/A TOLL PLAZA MODIFICATION
ELKHART COUNTY - ON I-90 AT BRISTOL TOLL PLAZA, MILE
POST 101

COMPLETION DATE: July 26, 2003 DBE GOAL: 0.0 QUALIFICATIONS: D(B) E(O)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 3.20 X-SECT: \$ 0.00 0.00

CALL 490 CONTRACT RT-26696-A WEDGE AND LEVEL ONLY TOLL PG. 57

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201098 | N/A WEDGE AND LEVEL
LAPORTE, LAKE, PORTER, ST. JOSEPH COUNTIES - ON I-90 FROM
MILE POST 0.00 TO MILE POST 72.00

COMPLETION DATE: June 30, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 500 CONTRACT B -26458-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 58

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9901800 | 5450003 BRIDGE REHABILITATION - STR (106) 6-50-1124C - CONTINUOUS

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
 REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 22.6 m
 MARSHALL COUNTY - ON SR 106 OVER YELLOW RIVER, 2.86 km EAST
 OF US 6 (RP 1+79)

COMPLETION DATE: July 01, 2003 DBE GOAL: 10.0 QUALIFICATIONS: D(A) E(C)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 3.00 X-SECT: \$ 0.00

CALL 510 CONTRACT B -26552-A BRIDGE REPLACEMENT LAPORTE DISTRICT PG. 60

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9610200	3446009	BRIDGE REPLACEMENT - STR 8-46-8047 - CONTINUOUS REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 20.7 m LAPORTE COUNTY - ON SR 8 OVER BESSLER DITCH, 3.2 km EAST OF US 421 (RP 18+6)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 4.20 X-SECT: \$ 0.00

CALL 520 CONTRACT B -26587-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 62

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0088590	9980009	BRIDGE REPLACEMENT - STR TIPTON 7 - CONTINUOUS REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 34.9 ' TIPTON COUNTY - ON COUNTY ROAD 725 WEST OVER DIXON CREEK, 08 km NORTH OF SR 28

COMPLETION DATE: August 29, 2003 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 4.20 X-SECT: \$ 2.20

CALL 530 CONTRACT B -26616-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 63

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0014920	0183026	BRIDGE REHABILITATION - STR 64-19-3951A - REINFORCED CONCRETE SLAB, 1 SPAN TOTAL LENGTH 25.5' DUBOIS COUNTY - ON SR 64 OVER ELL CREEK, 1.95 MILES EAST OF SR 161 (RP 43+84)

COMPLETION TIME: 100 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 2.40 NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
X-SECT: \$ 0.00

CALL 540 CONTRACT B -26699-A BRIDGE REPLACEMENT FT. WAYNE DISTRICT PG. 65

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9485440 | 9957019 BRIDGE REPLACEMENT - STR NOBLE 142 - CONTINUOUS PRESTRESSED
CONCRETE SPREAD BOX BEAM, 3 SPANS TOTAL LENGTH 47.1 m
NOBLE COUNTY - ON COUNTY ROAD 350 WEST OVER CSX RAILROAD,
5.6 km SOUTH OF US 6

COMPLETION DATE: October 31, 2003 DBE GOAL: 10.0 QUALIFICATIONS: D(C)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 5.20 X-SECT: \$ 2.60

CALL 550 CONTRACT B -26748-A BRIDGE PAINTING FT. WAYNE DISTRICT PG. 67

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201205 | N/A BRIDGE PAINTING -STR I-69-87-4781C - CONTINUOUS COMPOSITE
STEEL BEAM (TWIN STRUCTURES), 6 SPANS TOTAL LENGTH 551.0'
HUNTINGTON COUNTY - ON I-69 OVER WABASH RIVER, 0.83 MILE
SOUTH OF US 224 (RP 85+55)

COMPLETION DATE: August 28, 2003 DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

CALL 560 CONTRACT B -26749-A BRIDGE PAINTING FT. WAYNE DISTRICT PG. 68

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201206 | N/A BRIDGE PAINTING
ELKHART CO-SR 4 OV ROCK RUN; STEUBEN CO-I-69 OV LAKE GEORGE
RD; ALLEN CO-WINCHESTER RD & MULDOON RD OV I-469 AND MORE

COMPLETION DATE: August 28, 2003 DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

CALL 570 CONTRACT B -26751-A SCOUR PROTECTION CRAWFORDSVILLE DISTRICT PG. 69

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100310 | 0179013 SCOUR PROTECTION-STR 63-83-1496C-REINFORCED CONCRETE GIRDER

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

AND CONTINUOUS STEEL BEAM, 8 SPANS TOTAL LENGTH 455.0'
 VERMILLION COUNTY - ON SR 63 (SOUTHBOUND) OVER VERMILLION
 RIVER, 0.62 MILE NORTH OF SR 234 (RP 67+33)

0200756 | 0179013

SCOUR PROTECTION - STR 63-83-1496JB - COMPOSITE CONTINUOUS
 STEEL BEAM, 7 SPANS TOTAL LENGTH 486.0'
 VERMILLION COUNTY - ON SR 63 (NORTHBOUND) OVER VERMILLION
 RIVER, 0.62 MILE NORTH OF SR 234 (RP 67+33)

COMPLETION DATE: June 06, 2003

DBE GOAL: 0.0 QUALIFICATIONS: C(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 0.80

X-SECT: \$ 0.00

CALL 580 CONTRACT M -26423-A SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 70

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200470 | N/A

SMALL STRUCTURE REPLACEMENT - STR 3-70-85.81 - PRECAST
 THREE-SIDED CONCRETE CULVERT, 1 SPAN TOTAL LENGTH 12.3'
 RUSH COUNTY - ON SR 3, 3.3 MILES NORTH OF SR 244 (RP 85+81)

COMPLETION TIME: 40 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50

CALL 590 CONTRACT M -26636-A SIDEWALK AND CURB RECONSTRUCTION SEYMOUR DISTRICT PG. 71

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200966 | N/A

SIDEWALK AND CURB RECONSTRUCTION
 HARRISON COUNTY - ON SR 337 FROM WALNUT STREET TO CEDAR
 GLADE AVENUE(RP 010+060 TO 010+098) IN CORYDON

COMPLETION TIME: 30 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(F)

PROPOSAL PRICE: \$ 12.50

CALL 600 CONTRACT M -26637-A BITUMINOUS WEDGE AND LEVEL VINCENNES DISTRICT PG. 72

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200967 | N/A

BITUMINOUS WEDGE AND LEVEL
 CRAWFORD COUNTY - PARK ROADS IN PATOKA STATE PARK

COMPLETION TIME: 30 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

CALL 610 CONTRACT M -26714-A TREE REMOVAL CRAWFORDSVILLE DISTRICT PG. 73

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200655 | N/A TREE REMOVAL
VARIOUS COUNTIES - ON VARIOUS ROUTES IN CRAWFORDSVEILLE
DISTRICT

COMPLETION TIME: 45 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T) 0380

PROPOSAL PRICE: \$ 12.50

CALL 620 CONTRACT M -26743-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 74

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201190 | N/A ROADSIDE MOWING
BOONE, CLINTON, TIPPECANOE, AND WHITE COUNTIES- ALONG I-65
FROM RP 129+073 TO RP 201-+033

COMPLETION TIME: 82 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 630 CONTRACT M -26745-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 75

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201191 | N/A ROADSIDE MOWING
VARIOUS COUNTIES- ALONG I-74 IN THE CRAWFORDSVILLE DISTRICT
FROM RP 000+000 TO 073+000

COMPLETION TIME: 82 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 640 CONTRACT M -26753-A MOWING SEYMOUR DISTRICT PG. 76

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201230 | N/A ROADSIDE MOWING
JOHNSON, SHELBY, AND BARTHOLOMEW COUNTIES- ALONG I-65 FROM
RP 056+048 TO RP 099+000

COMPLETION TIME: 50 CALENDAR DAYS NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
 DBE GOAL: 0.0 QUALIFICATIONS: E(S)
 PROPOSAL PRICE: \$ 12.50

CALL 650 CONTRACT M -26754-A PAVEMENT PATCHING, CONCRETE SEYMOUR DISTRICT PG. 77

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201231 | N/A PAVEMENT PATCHING, CONCRETE
 DECATUR COUNTY - ON SR 3 FROM WEST JCT OF SR 46 TO FREELAND
 ROAD (RP 066+072 TO 072+094)

COMPLETION TIME: 65 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: A(B) E(Q)
 PROPOSAL PRICE: \$ 12.50

CALL 660 CONTRACT M -26777-A HERBICIDE TREATMENT VINCENNES DISTRICT PG. 78

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201338 | N/A HERBICIDE TREATMENT
 VARIOUS COUNTIES- ALONG VARIOUS ROUTES IN THE VINCENNES
 DISTRICT

COMPLETION DATE: July 15, 2003 DBE GOAL: 0.0 QUALIFICATIONS: E(N)
 PROPOSAL PRICE: \$ 12.50

CALL 670 CONTRACT M -26783-A CONCRETE PAVEMENT PATCHING FT. WAYNE DISTRICT PG. 79

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201378 | N/A CONCRETE PAVEMENT PATCHING
 ELKHART COUNTY - FROM BEARDSLY AVENUE TO MAGNOLIA AVENUE
 IN ELKHART (RP 116+33 TO RP 118+49)

COMPLETION DATE: October 18, 2003 DBE GOAL: 0.0 QUALIFICATIONS: A(B) E(Q)
 PROPOSAL PRICE: \$ 12.50

CALL 680 CONTRACT M -26784-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 80

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201379 | N/A ASPHALT RESURFACE
 FULTON COUNTY - ON SR 14 IN TOWN OF AKRON

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
(RP 78+05 TO RP 78+83)

COMPLETION DATE: August 01, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A) E(F)

PROPOSAL PRICE: \$ 12.50

CALL 690 CONTRACT M -26785-A ROADSIDE MOWING LAPORTE DISTRICT PG. 81

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0201382 | N/A

ROADSIDE MOWING
MARSHALL COUNTY - ON US 6 (BREMEN BYPASS), US 30 AND US 31

COMPLETION TIME: 75 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 700 CONTRACT M -26786-A ROADSIDE MOWING LAPORTE DISTRICT PG. 82

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0201381 | N/A

ROADSIDE MOWING
CASS AND MIAMI COUNTIES - ON US 24 (LOGANSPORT BYPASS)
AND US 35

COMPLETION TIME: 75 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 710 CONTRACT M -26787-A ROADSIDE MOWING VINCENNES DISTRICT PG. 83

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0201397 | N/A

ROADSIDE MOWING
VARIOUS COUNTIES- ALONG US 41 FROM OLD SR 57 TO ST 246,
AND ALONG US 50 FROM ILLINOIS ST. LINE TO END OF FOUR LANES

COMPLETION TIME: 90 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 720 CONTRACT M -26811-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 84

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300003 | N/A

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

ROADSIDE MOWING
VARIOUS COUNTIES- ALONG VARIOUS ROUTES IN THE GREENFIELD
DISTRICT

COMPLETION DATE: October 08, 2003

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 730 CONTRACT M -26812-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 85

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300004 | N/A

ROADSIDE MOWING
VARIOUS COUNTIES- ALONG I-65, I-465, AND I-865 IN GREENFIELD
DISTRICT

COMPLETION DATE: October 08, 2003

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 740 CONTRACT M -26813-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 86

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300006 | N/A

ROADSIDE MOWING
VARIOUS COUNTIES- ALONG I-65, I-74, I-465, US 40, AND SR 67
IN THE GREENFIELD DISTRICT

COMPLETION DATE: October 08, 2003

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 750 CONTRACT M -26814-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 87

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300007 | N/A

ROADSIDE MOWING
VARIOUS COUNTIES- ALONG I-69M I-465, SR 3, US 52, AND SR 67
IN GREENFIELD DISTRICT

COMPLETION DATE: October 08, 2003

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 760 CONTRACT M -26815-A ROADSIDE MOWING GREENFIELD DISTRICT PG. 88

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

0300008 | N/A

ROADSIDE MOWING
VARIOUS COUNTIES- AT LOCATIONS ALONG I-65 AND I-70 IN THE
GREENFIELD DISTRICT

COMPLETION DATE: October 08, 2003

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 770 CONTRACT M -26825-A ROADSIDE MOWING SEYMOUR DISTRICT PG. 89

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300014 | N/A

ROADSIDE MOWING
JACKSON, SCOTT, AND CLARK COUNTIES- ALONG I-65 FROM
RP 009+000 TO RP 056+048

COMPLETION TIME: 50 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 780 CONTRACT M -26826-A ROADSIDE MOWING SEYMOUR DISTRICT PG. 90

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300015 | N/A

ROADSIDE MOWING
CRAWFORD, HARRISON, AND FLOYD COUNTIES- ALONG I-64 FROM
RP 091+009 TO RP 123+061

COMPLETION TIME: 50 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 790 CONTRACT M -26827-A ROADSIDE MOWING SEYMOUR DISTRICT PG. 91

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300016 | N/A

ROADSIDE MOWING
DEARBORN, DECATUR, FRANKLIN, AND RIPLEY COUNTIES- ALONG I-74
FROM RP 123+018 TO RP 171+024

COMPLETION TIME: 50 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 800 CONTRACT MT-26693-A NEW SEWER LINE FOR TOLL PLAZAN LAPORTE DISTRICT PG. 92

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201095 | N/A NEW SEWER LINE FOR TOLL PLAZA
LAKE COUNTY - ON I-90 AT THE WESTPOINT TOLL PLAZA, 1.1
MILES FROM US 12/20

COMPLETION DATE: August 23, 2003 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 4.20 X-SECT: \$ 0.00 0.00

CALL 810 CONTRACT T -25726-A NEW SIGNAL INSTALLATION FT. WAYNE DISTRICT PG. 94

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100416 | 158200M TRAFFIC SIGNAL INSTALLATION
WELLS COUNTY - ON STATE ROAD 1 AT STATE ROAD 224 (RP 131+18)

COMPLETION DATE: August 09, 2003 DBE GOAL: 0.0 QUALIFICATIONS: B(A) E(A)

PROPOSAL PRICE: \$ 12.50
TRAFFIC ITEMS: PLANS: \$ 1.00

CALL 820 CONTRACT T -26508-A FLASHER INSTALLATIONS, NEW AND TRAFFIC SIGNAL MODERNIZATION VINCENNES DISTRICT PG. 96

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200661 | 018100K TRAFFIC SIGNAL, MODERNIZATION
GIBSON COUNTY - ON SR 64/SR 65 AT 1ST STREET IN PRINCETON
(RP 004+071)

0200662 | 01230AC TRAFFIC SIGNAL, MODERNIZATION
WARRICK COUNTY - ON SR 62 AT OLD ROCKPORT RD AND MAXVILLE
RD (045+019)

0200664 | 03120AC TRAFFIC SIGNAL, NEW
WARRICK COUNTY - ON SR 57 AT SR 68 (RP 012+007)

0200666 | 3826001 TRAFFIC SIGNAL, MODERNIZATION
GIBSON COUNTY - ON SR 168 AT SR 57(RP 017+017)

0200837 | 03120AD FLASHER INSTALLATION, NEW
GIBSON COUNTY - ON SR 57 AT CO RD 350S. (RP 021+036)

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING

0200841		064200A	FLASHER INSTALLATION, NEW DUBOIS COUNTY - ON SR 64 AT SR 161 (RP 041+089)
0200842		005200R	FLASHER INSTALLATION, NEW POSEY COUNTY - ON SR 69 AT TILE FACTORY RD/BLACKFORD RD (RP 012+106)
0201023		012100V	TRAFFIC SIGNAL, MODERNIZATION POSEY COUNTY - ON SR 66 AT PRINCETON STREET IN WADESVILLE (RP 008+065)

COMPLETION TIME: 65 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
TRAFFIC ITEMS: PLANS: \$ 1.80

CALL 830 CONTRACT T -26523-A TRAFFIC SIGNAL, NEW AND MODERNIZATION SEYMOUR DISTRICT PG. 98

PROJECT CONTROL NUMBER		FED/STATE NUMBER	LOCATION
-----			-----
0200679		434100B	TRAFFIC SIGNAL, MODERNIZATION JOHNSON COUNTY - ON US 31 AT EARLYWOOD DR(CO RD 300N) (RP 094+008)
0200843		385500N	TRAFFIC SIGNAL, NEW JOHNSON COUNTY - ON SR 44(WESTVIEW DR) AT SR 144 (RP 018+061)

COMPLETION DATE: July 31, 2003 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
TRAFFIC ITEMS: PLANS: \$ 0.60

CALL 840 CONTRACT T -26557-A TRAFFIC SIGNAL, NEW AND MODERNIZATION LAPORTE DISTRICT PG. 99

PROJECT CONTROL NUMBER		FED/STATE NUMBER	LOCATION
-----			-----
0014360		N632013	TRAFFIC SIGNAL INTERCONNECT MODERNIZATION LAKE COUNTY - ON SR 53(BROADWAY AVE.) FROM 73RD AVENUE TO 87TH AVENUE(RP 004+000 TO 055+031)
0014370		N632013	TRAFFIC SIGNAL, MODERNIZATION LAKE COUNTY - ON SR 53(BROADWAY AVENUE) AT CENTURY MALL, 0.80 km SOUTH OF US 30 (RP 4+80)
0200075		081800Z	TRAFFIC SIGNAL, NEW PULASKI COUNTY - ON US 421 AT NORTH JUCTION WITH SR 14, (RP 188+085)
0200838		188100W	TRAFFIC SIGNAL, NEW

NOTICE TO CONTRACTORS -- March 25, 2003 LETTING
 NEWTON COUNTY - ON SR 10 AT CO. RD. 600E.(RP 013+025)
 (RP 13+25)

0200839 | 414500C

TRAFFIC SIGNAL, NEW
 LAKE COUNTY - ON SR 55 AT 125TH AVENUE (RP 098+023)

COMPLETION DATE: August 30, 2003 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 2.20

CALL 850 CONTRACT T -26610-A TRAFFIC SIGNAL, NEW AND MODERNIZATION AND ADDED TRAVEL LANE GREENFIELD DISTRICT PG. 101

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0101401	108100N	TRAFFIC SIGNAL, FLASHER MODERNIZATION DELAWARE COUNTY - ON SR 28 AT SR 67 S. JCT.(RP 122+052)
0101404	097700J	TRAFFIC SIGNAL, MODERNIZATION HAMILTON COUNTY - ON SR 37 AT 131ST STREET, 1.32 MILES NORTH OF I-69(RP 170+033)
0101407	323000G	TRAFFIC SIGNAL, MODERNIZATION HANCOCK COUNTY - ON US 40 AT ELI LILLY ENTRANCE, 1.51 MILES WEST OF SR 9 (RP 096+090)
0200840	070500K	TRAFFIC SIGNAL, NEW AND ADDED RIGHT TURN LANE HENRY COUNTY - ON I-70 AT WESTBOUND RAMP WITH SR 3 (RP 108+098)
0200857	201200F	TRAFFIC SIGNAL, NEW AND INTERCONNECT HENRY COUNTY - ON SR 3 AT NEW YORK STREET AND INTERCONNECT TO CHERRY STREET (RP 115+000)

COMPLETION TIME: 90 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 1.60

CALL 860 CONTRACT T -26686-A RAISED PAVEMENT MARKERS, REFURBISHED CRAWFORDSVILLE DISTRICT PG. 103

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0100644	100000Z	RAISED PAVEMENT MARKERS, REFURBISHED VARIOUS LOCATIONS IN CRAWFORDSVILL DISTRICT

COMPLETION DATE: June 01, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(G) 0320

PROPOSAL PRICE: \$ 12.50

CALL 870	CONTRACT TM-26528-A	LIGHTING MAINTENANCE	SEYMOUR DISTRICT	PG. 104
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
0200685	999900I	LIGHTING MAINTENANCE VARIOUS COUNTIES- AT VARIOUS LOCATIONS THROUGHOUT THE SEYMOUR DISTRICT		
COMPLETION DATE:	June 30, 2004	DBE GOAL:	0.0	QUALIFICATIONS: E(A) 0165
PROPOSAL PRICE:	\$ 12.50			

CALL 880	CONTRACT TT-26695-A	PAVEMENT MARKINGS	TOLL	PG. 107
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
0201097	N/A	PAVEMENT MARKINGS VARIOUS COUNTIES - ON I-90 FROM MILE POST 0.0 TO MILE POST 156.7		
COMPLETION DATE:	June 14, 2003	DBE GOAL:	0.0	QUALIFICATIONS: E(G)
PROPOSAL PRICE:	\$ 12.50			

