

INDIANA DEPARTMENT OF TRANSPORTATION
NOTICE TO HIGHWAY CONTRACTORS

PAGE 1

DATE OF LETTING: April 20, 2004
TIME OF LETTING: 10:00 AM EASTERN STANDARD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Michael R. Beuchel, Contract Services Manager,
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,
402 West Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern standard time, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

All projects are to be constructed in accordance with the applicable Federal, State and Local laws. On applicable Federal Aid projects, the Work Hours Act of 1962 (Public Law 87-851) and the Davis-Bacon Act of 1968 and any subsequent amendments to these Acts will apply. The Indiana Department of Transportation hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to the invitation and will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for award.

* MINORITY BUSINESS ENTERPRISE *

On Non-Federal-Aid Construction contracts, Indiana Department of Transportation (INDOT) encourages utilization of minority business enterprises (MBEs) in bids; however, award of such contracts will not be based upon achievement of any specific goal.

"Minority business enterprise" or "minority business" means an individual, partnership, corporation, limited liability company, or joint venture of any kind that is owned and controlled by one (1) or more persons who are: (1) United States citizens; and (2) member of a racial minority group.

"Owned and controlled" means having: (1) ownership of at least fifty-one percent of the enterprise, including corporate stock of a corporation; (2) control over the management and active in the day-to-day operations of the business; and (3) an interest in the capital, assets, and profits and losses of the business proportionate to the percentage of ownership.

"Racial minority group" means: (1) Blacks; (2) American Indians; (3) Hispanics; (4) Asian Americans; and (5) other similar racial minority groups.

INTERNET ADDRESS

For additional information, visit the INDOT Contract Services website at www.state.in.us/dot/div/contracts/letting/index.html

CALL 101 CONTRACT R -24949-A ROAD REPLACEMENT, SIGNS, NEW TRAFFIC SIGNAL, UTILITY RELOC SEYMOUR DISTRICT PG. 1

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0300247	5015004	UTILITY RELOCATION DEARBORN COUNTY - ON SR 48 FROM WILSON CREEK TO US 50 (RP 060+077 TO 062+060)
8910926	5015004	PAVEMENT REPLACEMENT DEARBORN COUNTY - ON SR 48 FROM WILSON CREEK RD TO US 50, (RP 060+077 TO 062+060)
941092W	5015004	NEW SIGN INSTALLATION DEARBORN COUNTY - ON SR 48 FROM WILSON CREEK RD TO US 50 (RP 060+077 TO 062+060)
9600920	5015004	SIGNAL INSTALLATION, NEW DEARBORN COUNTY - ON SR 48 AT US 50 (RP 063+015)

COMPLETION DATE: October 29, 2005 DBE GOAL: 3.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 25.20 X-SECT: \$ 24.80 0.00
 TRAFFIC ITEMS: PLANS: \$ 3.40

CALL 121 CONTRACT R -26041-A SMALL STRUCTURE REPLACEMENT VINCENNES DISTRICT PG. 6

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0101127	0242038	SMALL STRUCTURE REPLACEMENT KNOX COUNTY- ON SR 61 , 0.80 MILE SOUTH OF US 41 SOUTH JUNCTION (RP 63+75)

COMPLETION DATE: September 20, 2003 DBE GOAL: 5.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 2.00 X-SECT: \$ 0.00 0.00

CALL 131 CONTRACT R -26130-A INTERSECTION IMPROVEMENT AND TRAFFIC SIGNAL MODERNIZATION VINCENNES DISTRICT PG. 7

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
9486761	0064031	INTERSECTION IMPROVEMENT VANDERBURGH COUNTY - ON SR 62 AT FULTON AVE (RP 024+070)
9646602	0064031	TRAFFIC SIGNAL MODERNIZATION VANDERBURGH COUNTY - ON SR 62 AT FULTON AVE (RP 024+070)

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

COMPLETION DATE: October 01, 2004 DBE GOAL: 8.0 QUALIFICATIONS: A(B) *C(B)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 9.00 X-SECT: \$ 0.00 0.00

CALL 141 CONTRACT R -26190-A ROAD REPLACEMENT CRAWFORDSVILLE DISTRICT PG. 10

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

8574910 | 06740M2 ROAD REPLACEMENT
 PARKE COUNTY - ON CO. RD. 325S. FROM SR 59 TO
 MANSFIELD DAM RAMP

COMPLETION TIME: 95 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A) C(B)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 11.60 X-SECT: \$ 10.60 0.00

CALL 151 CONTRACT R -27007-A PAVEMENT REPLACEMENT AND DRAINAGE DITCH CORRECTION SEYMOUR DISTRICT PG. 12

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9302990 | 5072004 PAVEMENT REPLACEMENT AND DRAINAGE DITCH CORRECTION
 SCOTT COUNTY - ON STATE ROAD 256 FROM I-65 TO US 31
 (RP 010+360 TO 011+320)

990299A | 5072004 TRAFFIC SIGNAL MODERNIZATION
 SCOTT COUNTY - ON STATE ROAD 256 AT US 31 (RP 007+016)

COMPLETION DATE: September 02, 2005 DBE GOAL: 2.0 QUALIFICATIONS: B(A) C(B) E(E)
 PROPOSAL PRICE: \$ 12.50
 ROAD ITEMS: PLANS: \$ 11.20 X-SECT: \$ 6.80 0.00

CALL 171 CONTRACT R -27264-A NEW INTERCHANGE CONSTRUCTION, NEW BRIDGES, SIGNS VINCENNES DISTRICT PG. 15

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9300410 | 0642082 NEW BRIDGE CONSTRUCTION - STR. NO. I64-56-7937J, TWIN COM-
 POSITE PRESTRESSED I-BEAM, 1 SPAN, TOTAL LENGTH 21.063 m
 SPENCER COUNTY - ON I-64 OVER BRANCH OF NORTH FORK LITTLE
 PIGEON CREEK, 0.45 MILE WEST OF US 231 (RP 056+003)

9300420 | 0642082 NEW BRIDGE CONSTRUCTION - STR. NO. I64-56-07937 NWR, COMPOS-
 ITE CONCRETE BULB-T BEAM, 1 SPAN, TOTAL LENGTH 27.185 m
 SPENCER COUNTY - ON I-64 NORTHWEST RAMP OVER BRANCH OF

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
 NORTH FORK LITTLE PIGEON CREEK (RP 056+003)

9300430	0642082	NEW BRIDGE CONSTRUCTION - STR. NO. I64-56-7937-SWR, COMPOSITE CONCRETE BULB-T BEAM, 1 SPAN, TOTAL LENGTH 29.873 m SPENCER COUNTY - ON I-64 SOUTHWEST RAMP OVER BRANCH OF NORTH FORK LITTLE PIGEON CREEK (RP 056+003)
9300470	0753025	NEW BRIDGE CONSTRUCTION - STR. NO. 231-74-7919J, TWIN COMP. PREST. CONC. BULB-T BEAM, 2 SPANS, TOTAL LENGTH 84.456 m SPENCER COUNTY - ON US 231 OVER I-64 (RP 034+089)
9300480	0753025	NEW BRIDGE CONSTRUCTION - STR. NO. 231-74-7920, PRECAST REINFORCED CONCRETE THREE-SIDED, 1 SPAN, TOTAL LENGTH 6.1 m SPENCER COUNTY - ON US 231 OVER BRANCH OF NORTH FORK OF LITTLE PIGEON CREEK, 0.35 MILE NORTH OF I-64
936136D	0753025	NEW INTERCHANGE CONSTRUCTION DUBOIS AND SPENCER COUNTIES - ON US 231 FROM COUNTY ROAD 2050N. TO 1.42 MILES NORTH OF I-64(RP 035+000 TO 035+0053)
9711980	0753025	SIGN MODERNIZATION DUBOIS AND SPENCER COUNTY - ON US 231 FROM COUNTY ROAD 2050 N. TO 1.42 MILES NORTH OF I-64(RP 035+000 TO 035+0053)
9900481	0753025	BRIDGE REPLACEMENT - STR. NO. DUBOIS 00150, PRECAST REINFORCED CONCRETE, THREE-SIDED, 1 SPAN, TOTAL LENGTH 5.5 m DUBOIS COUNTY - ON COUNTY ROAD 1200S. OVER BRANCH OF NORTH FORK OF LITTLE PIGEON CREEK

COMPLETION TIME: 235 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: A(A) C(A)

PROPOSAL PRICE:	\$	12.50		
ROAD ITEMS:	PLANS: \$	35.80	X-SECT: \$	60.40
BRIDGE ITEMS:	PLANS: \$	36.60	X-SECT: \$	0.00
TRAFFIC ITEMS:	PLANS: \$	10.80		

CALL 191 CONTRACT R -27352-A SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 20

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----	-----	-----
0100553	2010017	SMALL STRUCTURE REPLACEMENT RUSH COUNTY - ON SR 3 10.73 MILES SOUTH OF US 52 (RP 079+070)

COMPLETION DATE: July 26, 2004 DBE GOAL: 7.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE:	\$	12.50		
ROAD ITEMS:	PLANS: \$	2.00	X-SECT: \$	0.00

CALL 201 CONTRACT R -27353-A SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 21

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
------------------------	------------------	----------

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

0100557 | 1996008 SMALL STRUCTURE REPLACEMENT
RUSH COUNTY - ON SR 3 OVER WOLFE CREEK, 1.0 km NORTH OF
SR 244 (RP 083+015)

COMPLETION DATE: October 18, 2004 DBE GOAL: 3.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 1.80 X-SECT: \$ 0.00 0.00

CALL 211 CONTRACT R -27389-A NEW ROAD CONSTRUCTION AND NEW BRIDGE CONSTRUCTION FT. WAYNE DISTRICT PG. 22

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100628 | 9920068 NEW ROAD CONSTRUCTION
ELKHART COUNTY - ON COUNTY ROAD 17 FROM COUNTY ROAD 26 TO
COUNTY ROAD 28

0101162 | 9920069 NEW BRIDGE, STR NO ELKHART 176, CONTINUOUS COMPOSITE PRE-
STRESSED BULB TEE, 6 SPANS, TOTAL LENGTH 222.780 m
ELKHART COUNTY - ON COUNTY ROAD 17 OVER ELKHART RIVER AND
COUNTY ROAD 45

0101163 | 9920070 NEW BRIDGE STR NO ELKHART 177, CONTINUOUS COMPOSITE PRE-
STRESSED CONCRETE BULB TEE, 2 SPANS, TOTAL LENGTH 62.030 m
ELKHART COUNTY - ON COUNTY ROAD 17 OVER US 33 AND NORTHERN-
SOUTHERN RAILROAD

COMPLETION DATE: October 15, 2005 DBE GOAL: 12.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 23.60 X-SECT: \$ 9.40 0.00
BRIDGE ITEMS: PLANS: \$ 22.80 X-SECT: \$ 0.00

CALL 221 CONTRACT R -27403-A INTERSECTION IMPROVEMENT GREENFIELD DISTRICT PG. 27

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9981260 | B564001 INTERSECTION IMPROVEMENT
MARION COUNTY - AT SOUTHPORT ROAD AT ARLINGTON AVENUE

COMPLETION DATE: October 04, 2004 DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B) E(A)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 7.20 X-SECT: \$ 0.00 0.00

CALL 231 CONTRACT R -27412-A INTERSECTION IMPROVEMENT GREENFIELD DISTRICT PG. 29

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100952 | 9949064 INTERSECTION IMPROVEMENT
MARION COUNTY - ON GEORGETOWN ROAD AT 62ND STREET

0101085 | 9949066 BRIDGE REPLACEMENT & WIDENING, STR. MARION-902F, CONTINUOUS
REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 30.023 m
MARION COUNTY - ON GEORGETOWN ROAD OVER LITTLE EAGLE CREEK

0101086 | 9949067 BRIDGE REHABILITATION & WIDENING, STR. MARION-903F, CONTIN
REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 27.433 m
MARION COUNTY - ON WEST 62ND STREET OVER LITTLE EAGLE CREEK,
APPROX 2 km EAST OF I-465

COMPLETION DATE: November 12, 2004 DBE GOAL: 9.0 QUALIFICATIONS: A(B) B(A) D(A)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 12.60 X-SECT: \$ 0.00 0.00
BRIDGE ITEMS: PLANS: \$ 3.80 X-SECT: \$ 0.00

CALL 241 CONTRACT R -27419-A GURADRAIL MAINTENANCE AND REPAIR VINCENNES DISTRICT PG. 33

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300599 | 9999034 GUARDRAIL MAINTENANCE AND REPAIR
VARIOUS COUNTIES - ON I-64 FROM EAST OF SR 65 TO SR 66
(RP 073+079 TO 092+000)

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 3.0 QUALIFICATIONS: E(K)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 4.00 X-SECT: \$ 0.00 0.00

CALL 251 CONTRACT R -27450-A PAVEMENT REPLACEMENT GREENFIELD DISTRICT PG. 34

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

8700425 | 8834002 PAVEMENT REPLACEMENT
HOWARD COUNTY - ON COUNTY ROAD 400 NORTH FROM TOUBY PIKE TO
COUNTY ROAD 400 EAST

COMPLETION DATE: November 30, 2004 DBE GOAL: 7.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50
ROAD ITEMS: PLANS: \$ 11.00 X-SECT: \$ 0.00 0.00

CALL 261 CONTRACT R -27471-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 36

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300866 | 1534024

ASPHALT RESURFACE
HOWARD COUNTY - ON US 31 FROM STATE ROAD 26 TO NORTH JUNCTION
US 35 (RP 157+022 TO 167+002)

COMPLETION DATE: December 10, 2004

DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 9.20

X-SECT: \$ 0.00

0.00

CALL 271 CONTRACT R -27518-A ASPHALT RESURFACE AND SHOULDER REHABILITATION FT. WAYNE DISTRICT PG. 37

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300922 | 5357002

ASPHALT RESURFACE AND SHOULDER REHABILITATION
NOBLE COUNTY - ON SR 3 FROM 0.2 MILE NORTH OF SR 8
TO US 6(RP 198+082 TO 203+018)

COMPLETION DATE: October 01, 2004

DBE GOAL: 5.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 321 CONTRACT RS-26969-B ASPHALT RESURFACE GREENFIELD DISTRICT PG. 39

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300266 | 46540KB

ASPHALT RESURFACE
BOONE, HAMILTON, MARION COUNTIES - ON I-465 FR .51 MILE EAST
OF SR 37 SO, JCT. WEST TO US 31 NO. JCT.(RP 003+079-030+065)

COMPLETION TIME: 55 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 341 CONTRACT RS-27067-A ASPHALT RESURFACE AND SHOULDER REHABILITATION FT. WAYNE DISTRICT PG. 40

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300402 | 477600C

ASPHALT RESURFACE
STEBUEN COUNTY - ON SR 827 FROM CORPORATION LINE(FOUNTAIN
SUBDIVISION TO SR 120(RP 001+000 TO 007+016)

0300403 | 447600C NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
 SHOULDER REHABILITATION
 STEUBEN COUNTY - ON SR 827 FROM CORPORATION LINE(FOUNTAIN
 SUBDIVISION) TO SR 120(RP 001+000 TO 007+016)

COMPLETION DATE: October 30, 2004 DBE GOAL: 0.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 371 CONTRACT RS-27119-A ASPHALT RESURFACE, GUARDRAIL REPAIR, NEW TRAFFIC SIGNAL LAPORTE DISTRICT PG. 42

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300497 | 3845004 ASPHALT RESURFACE
 LAKE COUNTY - ON SR 2 FROM US 41 TO I-65
 (RP 006+090 TO 014+091)

0300563 | 3845004 TRAFFIC SIGNAL, NEW
 LAKE COUNTY - ON SR 2 AT DEANNA DRIVE(RP 009+093)

0300947 | 3845004 GUARDRAIL REPAIR
 LAKE COUNTY - ON SR 2 FROM US 41 TO I-65
 (RP 006+090 TO 014+091)

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 391 CONTRACT RS-27332-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 44

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300520 | 1934012 ASPHALT RESURFACE
 CLARK COUNTY - ON SR 62 FROM SR 3 TO SR 362(RP 162+002 TO
 177+001)

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 1.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 401 CONTRACT RS-27338-A RESURFACING SEYMOUR DISTRICT PG. 45

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300516 | 2135012 ASPHALT RESURFACING
 RIPLEY COUNTY - ON US 421 FROM US 50 (RP 26+19) TO THE
 DECATUR/RIPLEY COUNTY LINE (RP 39+58)

DBE GOAL: 2.0 QUALIFICATIONS: B(A)

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

COMPLETION DATE: August 31, 2004

PROPOSAL PRICE: \$ 12.50

CALL 411 CONTRACT RS-27423-A STRUCTURAL OVERLAY LAPORTE DISTRICT PG. 46

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300783 | 206300E

STRUCTURAL OVERLAY
ST JOSEPH COUNTY - ON SR 2 FROM PEAR RD (RP 78+56) TO 169 FT
WEST OF CHAPEL LANE (RP 81+08) IN SOUTH BEND

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 441 CONTRACT RS-27445-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 49

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300953 | 3478011

ASPHALT RESURFACE
SWITZERLAND COUNTY - ON SR 156 FROM SR 56 TO SR 250
(RP 000+000 TO 017+050)

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 451 CONTRACT RS-27476-A RESURFACING FT. WAYNE DISTRICT PG. 50

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300688 | 0693082

PATCH AND REHAB PAVEMENT
GRANT COUNTY - ON I-69 FROM SR 18 (RP 64+12) TO 5.59 MILES
NORTH OF SR 18 (RP 69+70.55)

COMPLETION DATE: October 08, 2004 DBE GOAL: 5.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 461 CONTRACT RS-27477-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 51

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300689 | 0694125

ASPHALT RESURFACE
ALLEN COUNTY - ON I-69 FROM I-469 TO 1.3 MILES SOUTH

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
OF US 24(RP 095+090 TO 100+074)

COMPLETION DATE: October 01, 2004 DBE GOAL: 4.0 QUALIFICATIONS: B(A)
PROPOSAL PRICE: \$ 12.50

CALL 501 CONTRACT B -26414-A BRIDGE REHABILITATION CRAWFORDSVILLE DISTRICT PG. 52

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0012690 | 0702093

BRIDGE DECK REPLACEMENT & WIDENING, STR. I70-37-5246 D&JD,
CONTINUOUS STEEL BEAM AND RC GIRDER, 5 SPANS TOTAL 363 FEET
PUTNAM COUNTY - ON I-70 OVER DEER CREEK, 2.78 MILES WEST OF
SR 243 (RP 34+34)

COMPLETION DATE: August 15, 2005 DBE GOAL: 8.0 QUALIFICATIONS: D(A)
PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 15.00 X-SECT: \$ 7.20

CALL 511 CONTRACT B -26857-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 55

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9140005 | 0705122

BRIDGE REPLACEMENT, STR. I70-148-08070, PRESTRESSED CONCRETE
BULB-TEE, 2 SPANS TOTAL LENGTH 57.2 m
WAYNE COUNTY - ON SALISBURY ROAD OVER I-70, 0.71 MILE WEST
OF US 35 (RP 148+034)

COMPLETION DATE: May 16, 2005 DBE GOAL: 7.0 QUALIFICATIONS: D(A)
PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 7.20 X-SECT: \$ 0.00

CALL 531 CONTRACT B -27215-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 57

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0100332 | 0641105

BRIDGE DECK RECONSTRUCTION, STR. I64-24-5218, CONTINUOUS
STEEL BEAM, 4 SPANS TOTAL LENGTH 207.31 FT
GIBSON COUNTY - ON EVANSVILLE/PRINCETON ROAD OVER I-64,
APPROX 1.2 MILES WEST OF US 41 (RP 23+79)

COMPLETION TIME: 85 WORK DAYS DBE GOAL: 10.0 QUALIFICATIONS: D(B)
PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 3.60 X-SECT: \$ 0.00

CALL 541 CONTRACT B -27217-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 59

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

0100384 0818028	BRIDGE DECK RECONSTRUCTION, OVERLAY & RAIL REPLACEMENT, STR. 421-66-6936, CONT REINF CONC SLAB, 3 SPANS TOTAL 80 FT PULASKI COUNTY - ON US 421 OVER MOSLEY DITCH, 1.23 MILES SOUTH OF SR 14 (RP 185+61)

COMPLETION DATE: November 05, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 1.80 X-SECT: \$ 0.00

CALL 551 CONTRACT B -27220-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 61

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

0100407 1537027	BRIDGE DECK OVERLAY, STR. 31-50-2540A, CONTINUOUS WELDED STEEL GIRDER, 3 SPANS TOTAL LENGTH 160 FT MARSHALL COUNTY - ON US 31 OVER CSX RAILROAD , 0.77 MILE NORTH OF US 6 (RP 233+54)

COMPLETION DATE: September 01, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(C)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 4.80 X-SECT: \$ 0.00

CALL 561 CONTRACT B -27221-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 63

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

0100408 2850007	BRIDGE DECK OVERLAY, STR. 331-50-6685A, CONTINUOUS REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 86 FT MARSHALL COUNTY - ON SR 331 OVER ARMEY DITCH, 0.45 MILE NORTH OF SR 106 (RP 21+30)

COMPLETION DATE: August 15, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 2.60 X-SECT: \$ 0.00

CALL 571 CONTRACT B -27241-A NEW BRIDGE CONSTRUCTION & SMALL STRUCTURE REPLACEMENT CRAWFORDSVILLE DISTRICT PG. 65

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

9608830 | 1063017 NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
 NEW BRIDGE & SMALL STRUCTURE REPLACEMENT, STR. 28-12-8508,
 PRECAST CONCRETE 3 SIDED CULVERT, 1 SPAN LENGTH 6.71 m
 CLINTON COUNTY - ON SR 28 OVER WILLIAMS CIRCLE DRAIN & OVER
 WINCOOP DITCH, 9.7 km & 7.7 km EAST OF US 421 (RP 71+43)

COMPLETION DATE: September 17, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(A) 0103

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 6.20 X-SECT: \$ 0.00

CALL 581 CONTRACT B -27274-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 67

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0101368 | 0063008 BRIDGE DECK OVERLAY, STR. 62-65-5512C, TWIN PRESTRESSED
 REINFORCED CONCRETE I-BEAM, 1 SPAN TOTAL LENGTH 61.00 FT
 POSEY COUNTY - ON SR 62 WEST BOUND OVER CYPRESS CREEK, 5.40
 MILES EAST OF SR 69 (RP 15+52)

0300119 | 0063008 BRIDGE DECK OVERLAY, STR. 62-65-5512JB, TWIN PRESTRESSED
 REINFORCED CONCRETE I-BEAM, 1 SPAN TOTAL LENGTH 60.50 FT
 POSEY COUNTY - ON SR 62 EAST BOUND OVER CYPRESS CREEK, 5.40
 MILES EAST OF SR 69 (RP 15+52)

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 2.00 X-SECT: \$ 0.00

CALL 591 CONTRACT B -27299-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 69

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9186830 | 9929026 BRIDGE REPLACEMENT, STR. HAMILTON-82, CONTINUOUS COMPOSITE
 PRESTRESSED CONC BULB T-BEAM, 3 SPANS TOTAL LENGTH 73.800 m
 HAMILTON COUNTY - ON CROOKED CREEK AVENUE OVER CICERO CREEK

COMPLETION DATE: November 05, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 9.80 X-SECT: \$ 0.00

CALL 601 CONTRACT B -27305-A TRUSS BRIDGE REHABILITATION FT. WAYNE DISTRICT PG. 71

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300717 | 9943053 REHABILITATION OF THE EXISTING HISTORIC PRATT THROUGH TRUSS
 BRIDGE, 1 SPAN TOTAL LENGTH 138.67 FT

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
 KOSCIUSKO COUNTY - CHINWORTH BRIDGE ON THE LAKE CITY
 GREENWAY OVER THE TIPPECANOE RIVER

0300718 | 9943053

REHABILITATION & INSTALLATION OF A DONATED WARREN TRUSS
 BRIDGE, 1 SPAN TOTAL LENGTH 55.00 FT
 KOSCIUSKO COUNTY - GRONINGER BRIDGE ON THE LAKE CITY
 GREENWAY OVER MAISH DITCH

COMPLETION DATE: July 01, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 3.20 X-SECT: \$ 0.00

CALL 611 CONTRACT B -27357-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 72

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200095 | 3242006

BRIDGE DECK OVERLAY, STR. 241-42-5852, CONTINUOUS COMPOSITE
 PRESTRESSED CONCRETE BOX BEAM, 3 SPANS TOTAL LENGTH 117 FT
 KNOX COUNTY - ON SR 241 OVER PLASS DITCH, 0.8 MILE EAST OF
 US 41 (RP 00+80)

COMPLETION TIME: 85 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 1.20 X-SECT: \$ 0.00

CALL 631 CONTRACT B -27451-A BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 74

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300960 | 9999037

BRIDGE STEEL PAINTING
 VARIOUS COUNTIES - ON VARIOUS BRIDGES CARRYING VARIOUS ROADS
 THROUGHOUT THE CRAWFORDSVILLE DISTRICT

COMPLETION DATE: September 30, 2004 DBE GOAL: 2.0 QUALIFICATIONS: E(M)

PROPOSAL PRICE: \$ 12.50

CALL 641 CONTRACT B -27454-A BRIDGE REHABILITATION FT. WAYNE DISTRICT PG. 76

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100360 | 9935021

BRIDGE DECK OVERLAY, STR. HUNTINGTON-72, CONTINUOUS
 COMPOSITE STEEL PLATE GIRDER, 5 SPANS TOTAL LENGTH 520.00 FT
 HUNTINGTON COUNTY - ON CO RD 200 E OVER HUNTINGTON RESERVOIR
 , 0.5 MILE SOUTH OF US 224

DBE GOAL: 5.0 QUALIFICATIONS: D(A)

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

COMPLETION DATE: August 27, 2004

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 2.60 X-SECT: \$ 0.00

CALL 711 CONTRACT M -26091-A GUARDRAIL INSTALLATION & EROSION CONTROL CRAWFORDSVILLE DISTRICT PG. 77

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0101210 | 100000P

GUARDRAIL INSTALL & EROSION CONTROL
BOONE COUNTY - ON SR 32 ON TWO STRUCTURES, 1.48 & 1.82 MILES
EAST OF SR 75 (RP 53+90) (RP 54+30)

COMPLETION TIME: 15 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(K) *E(E)

PROPOSAL PRICE: \$ 12.50

CALL 721 CONTRACT M -26944-A RESURFACING VINCENNES DISTRICT PG. 78

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300245 | 99280AJ

STATE PARK ROAD MAINTENANCE
SULLIVAN & GREENE COUNTIES - AT SHAKAMAK STATE PARK ON
CAMPGROUND ROADS, BOAT RAMP & PARKING LOTS

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 731 CONTRACT M -27010-A WEDGE AND LEVEL LAPORTE DISTRICT PG. 79

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300426 | 40000AB

WEDGE AND LEVEL
LAKE COUNTY - ON US 12 FROM 500 FT WEST OF BRIDGE STREET TO
SR 53

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 741 CONTRACT M -27107-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 80

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0200867 | 075800C

ASPHALT RESURFACE

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
 DUBOIS COUNTY - ON US 231 FROM 37TH STREET TO SR 56 N.
 JCT IN JASPER(RP 051+021 TO 055+067)

COMPLETION TIME: 40 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 751 CONTRACT M -27148-A PATCH AND REHAB GREENFIELD DISTRICT PG. 81

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0300613	30000AJ	PATCH AND REHAB BITUMINOUS MARION COUNTY - ON US 40 FROM I-465 TO 4.14 MILES EAST OF I-465 AT THE HANCOCK COUNTY LINE

COMPLETION TIME: 40 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 761 CONTRACT M -27150-A PATCH AND REHAB GREENFIELD DISTRICT PG. 82

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0300615	30000AK	PATCH AND REHAB BITUMINOUS JAY COUNTY - ON SR 26 FROM US 27 (RP 140+45) TO THE OHIO STATE LINE (RP 150+07)

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 771 CONTRACT M -27151-A PATCH AND REHAB GREENFIELD DISTRICT PG. 83

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0300616	30000AL	PATCH AND REHAB BITUMINOUS RANDOLPH COUNTY - ON US 27 FROM 0.7 MILE SOUTH OF US 36 (RP 37+34) TO US 36 (RP 38+06)

COMPLETION TIME: 15 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)
 PROPOSAL PRICE: \$ 12.50

CALL 781 CONTRACT M -27301-A DRIFT REMOVAL SEYMOUR DISTRICT PG. 84

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----	-----	-----

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

0300699 | 50000AG

DRIFT REMOVAL
 MORGAN COUNTY - ON SR 39 OVER WHITE RIVER BRIDGE, STR. NO.
 39-55-3108B, 0.22 MILE SOUTH OF SR 67 (RP 17+90)

COMPLETION TIME: 30 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T) 0117

PROPOSAL PRICE: \$ 12.50

CALL 791 CONTRACT M -27304-A RESURFACING

GREENFIELD DISTRICT

PG. 85

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300716 | 30000AU

FUNCTIONAL HMA OVERLAY
 SHELBY COUNTY - ON SR 44 FROM 1.49 MILES WEST OF SR 9 (RP
 34+27) TO SR 9 (RP 35+76) IN SHELBYVILLE

COMPLETION TIME: 30 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 801 CONTRACT M -27321-A RESURFACING

GREENFIELD DISTRICT

PG. 86

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300768 | 30000AT

FUNCTIONAL HMA OVERLAY
 WAYNE COUNTY - ON US 40 FROM 0.33 MILE EAST OF SR 1 (RP 131+
 67) TO 1.28 MILES EAST OF SR 1 (RP 132+57) IN E. GERMANTOWN

COMPLETION TIME: 15 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 807 CONTRACT M -27458-A HERBICIDE TREATMENT

SEYMOUR DISTRICT

PG. 87

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300995 | 50000AH

HERBICIDE TREATMENT
 VARIOUS COUNTIES - ON VARIOUS ROADS IN THE SEYMOUR DISTRICT

COMPLETION DATE: July 01, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(N)

PROPOSAL PRICE: \$ 12.50

NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

CALL 811 CONTRACT M -27506-A BRIDGE DEBRIS REMOVAL CRAWFORDSVILLE DISTRICT PG. 88

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300805 | 10000AP

BRIDGE DEBRIS REMOVAL
VARIOUS COUNTIES - AT VARIOUS LOCATIONS WITHIN THE
CRAWFORDSVILLE DISTRICT

COMPLETION TIME: 25 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T) 0117

PROPOSAL PRICE: \$ 12.50

CALL 821 CONTRACT M -27508-A WEDGE AND LEVEL LAPORTE DISTRICT PG. 89

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400057 | 40000AQ

WEDGE AND LEVEL
PULASKI COUNTY - ON SR 14 FROM US 421 (RP 32+08) TO US 35
(RP 46+98)

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 831 CONTRACT M -27515-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 90

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400069 | 10000AS

ROADSIDE MOWING
VARIOUS COUNTIES - ON US 52 FROM US 24 TO I-65, & ON US 231
FROM 4 MILES SOUTH OF SR 25 TO SR 25, FROM US 52 TO I-65

COMPLETION TIME: 82 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 841 CONTRACT M -27516-A INTERSECTION IMPROVEMENT LAPORTE DISTRICT PG. 91

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400074 | 40000AP

INTERSECTION IMPROVEMENT
MARSHALL COUNTY - ON US 31 AT CR 9A, 0.47 MILE SOUTH OF US
30 (RP 224+94)

COMPLETION TIME: 15 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- April 20, 2004 LETTING

CALL 851 CONTRACT M -27589-A GUARDRAIL REPAIR GREENFIELD DISTRICT PG. 92

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400109 | 30000AX

GUARDRAIL REPAIR
MARION COUNTY - AT VARIOUS LOCATIONS WITHIN THE I-465 AND
MARION COUNTY AREA

COMPLETION DATE: April 30, 2005

DBE GOAL: 0.0 QUALIFICATIONS: E(K)

PROPOSAL PRICE: \$ 12.50

CALL 861 CONTRACT M -27590-A GUARDRAIL REPAIR GREENFIELD DISTRICT PG. 93

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400111 | 30000AY

GUARDRAIL REPAIR
VARIOUS COUNTIES - AT VARIOUS LOCATIONS WITHIN THE
GREENFIELD DISTRICT

COMPLETION DATE: April 30, 2005

DBE GOAL: 0.0 QUALIFICATIONS: E(K)

PROPOSAL PRICE: \$ 12.50

CALL 871 CONTRACT M -27592-A TREE REMOVAL GREENFIELD DISTRICT PG. 94

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400113 | 30000AV

TREE REMOVAL
VARIOUS COUNTIES - AT VARIOUS LOCATIONS WITHIN THE
GREENFIELD DISTRICT

COMPLETION DATE: September 14, 2005

DBE GOAL: 0.0 QUALIFICATIONS: 0380

PROPOSAL PRICE: \$ 12.50

CALL 881 CONTRACT M -27593-A HERBICIDE TREATMENT GREENFIELD DISTRICT PG. 95

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400114 | 30000AW

HERBICIDE TREATMENT
VARIOUS COUNTIES - AT VARIOUS LOCATIONS WITHIN THE
GREENFIELD DISTRICT

COMPLETION DATE: November 15, 2004 NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
DBE GOAL: 0.0 QUALIFICATIONS: E(N)
PROPOSAL PRICE: \$ 12.50

CALL 891 CONTRACT M -27598-A WEDGE AND LEVEL LAPORTE DISTRICT PG. 96

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0400129 | 40000AN WEDGE AND LEVEL
CASS & MIAMI COUNTIES - ON SR 218 FROM US 35 (RP 25+16) TO
US 31 (RP 32+22)

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: *B(A)
PROPOSAL PRICE: \$ 12.50

CALL 901 CONTRACT T -26952-A TRAFFIC SIGNAL MODERNIZATION SEYMOUR DISTRICT PG. 97

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300210 | 532200I TRAFFIC SIGNAL MODERNIZATION
FLOYD COUNTY - ON SR 111 AT IUS ENTRANCE (RP 30+24)

0300211 | 532200I TRAFFIC SIGNAL MODERNIZATION
FLOYD COUNTY - ON SR 111 AT UNIVERSITY WOODS (RP 28+99)

0300215 | 532200I TRAFFIC SIGNAL MODERNIZATION
FLOYD COUNTY - ON SR 111 AT ELM STREET (RP 26+21)

0300216 | 532200I TRAFFIC SIGNAL MODERNIZATION
FLOYD COUNTY - ON SR 111 AT EKIN STREET (RP 26+42)

COMPLETION DATE: August 31, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(A)
PROPOSAL PRICE: \$ 12.50
TRAFFIC ITEMS: PLANS: \$ 1.00

CALL 911 CONTRACT T -27055-A CLOSED LOOP INTERCONNECT SYSTEM LAPORTE DISTRICT PG. 98

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201079 | 047100B CLOSED LOOP INTERCONNECT SYSTEM
LAKE COUNTY - ON US 12 FROM CALUMET AVENUE TO SCHRAGE AVENUE
(RP 01+34)

0201080 | 019100Q NOTICE TO CONTRACTORS -- April 20, 2004 LETTING
 CLOSED LOOP INTERCONNECT SYSTEM
 LAKE COUNTY - ON US 41 FROM 114TH AVENUE TO 125TH AVENUE
 (SHEFFIELD AVE) (RP 277+08)

COMPLETION DATE: September 30, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(A)
 PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 1.80

CALL 921 CONTRACT T -27224-A SIGN MODERNIZATION LAPORTE DISTRICT PG. 99

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0201069 | 153700R SIGN MODERNIZATION
 ST. JOSEPH COUNTY - ON US 31 AT BRICK ROAD (RP 255+087)

COMPLETION DATE: September 30, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(D)
 PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 1.80

CALL 941 CONTRACT T -27227-A SIGN MODERNIZATION FT. WAYNE DISTRICT PG. 100

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300195 | 158200N SIGN MODERNIZATION
 HUNTINGTON COUNTY - ON US 224 FROM US 24 TO STATE ROAD 5
 (RP 000+000 TO 003+026)

COMPLETION DATE: October 15, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(D) 0300
 PROPOSAL PRICE: \$ 12.50

CALL 951 CONTRACT T -27228-A SIGN MODERNIZATION FT. WAYNE DISTRICT PG. 101

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300196 | 158400D SIGN MODERNIZATION
 ADAMS COUNTY - ON US 224 FROM THE WEST CITY LIMITS OF
 DECATUR TO THE OHIO STATE LINE

COMPLETION DATE: October 16, 2004 DBE GOAL: 0.0 QUALIFICATIONS: E(D)
 PROPOSAL PRICE: \$ 12.50

CALL 961 CONTRACT TM-27230-A LIGHTING MAINTENANCE GREENFIELD DISTRICT PG. 102

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300225 | 99990AP

LIGHTING MAINTENANCE
VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE
GREENFIELD DISTRICT

COMPLETION DATE: May 31, 2005

DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50