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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   787,831.82                                                   ROUTE : 135 
     CALL ORDER   : 251                     CONTRACT ID : R -27683-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 03/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                                  $       475,818.05  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       496,098.13  104.2622% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       510,000.00  107.1838% 
   4   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       543,034.30  114.1265% 
   5   54-1342714     TRI COUNTY BUILDERS CO                                                     $       804,651.40  169.1091% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-1385672          |(   3  ) 35-2040801 
                                          |TEMPLE & TEMPLE EXCAVATING   |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CLEARING RIGHT OF WAY AND HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   33100.00000       33100.00|   31500.00000       31500.00|   49700.00000       49700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1100.00000        6600.00|    1345.00000        8070.00|    1460.00000        8760.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   22000.00000       22000.00|   31508.00000       31508.00|   25500.00000       25500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  210266.00000      210266.00|  277578.00000      277578.00|  235000.00000      235000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01261                4.000  EACH |     250.00000        1000.00|     100.00000         400.00|    1500.00000        6000.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0009 202-03000                       LUMP |    2700.00000        2700.00|       1.00000           1.00|    1800.00000        1800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 77                                  |                             |                             | 
0010 202-03000                       LUMP |    5690.00000        5690.00|    1377.00000        1377.00|    5760.00000        5760.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 78                                  |                             |                             | 
0011 202-03000                       LUMP |     855.00000         855.00|    6640.00000        6640.00|    7900.00000        7900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 86                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   787,831.82                                                   ROUTE : 135 
     CALL ORDER   : 251                     CONTRACT ID : R -27683-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2   ) 35-1385672         |(   3  ) 35-2040801 
                                          |TEMPLE & TEMPLE EXCAVATING   |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06932             1065.000  m    |      10.25000       10916.25|      11.10000       11821.50|       9.85000       10490.25 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06933                4.000  EACH |      84.00000         336.00|      49.26000         197.04|      80.00000         320.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937            13863.000  m    |       4.10000       56838.30|       2.93000       40618.59|       3.90000       54065.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 621-01004                4.000  EACH |     593.25000        2373.00|     400.00000        1600.00|     565.00000        2260.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0016 621-06545                8.000  Mg   |     410.00000        3280.00|     385.00000        3080.00|     390.00000        3120.00 
  FERTILIZER                              |                             |                             | 
0017 621-06557             3150.000  kg   |       4.85000       15277.50|       4.00000       12600.00|       4.60000       14490.00 
  SEED MIXTURE, T                         |                             |                             | 
0018 621-06565              158.000  Mg   |     410.00000       64780.00|     300.00000       47400.00|     390.00000       61620.00 
  MULCHING MATERIAL                       |                             |                             | 
0019 801-06640               86.000  EACH |      83.00000        7138.00|      85.00000        7310.00|      85.00000        7310.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06645               18.000  EACH |      37.00000         666.00|      50.00000         900.00|      50.00000         900.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0021 801-06775                       LUMP |   32000.00000       32000.00|   13495.00000       13495.00|   15002.05000       15002.05 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       475,818.05|           $       496,098.13|           $       510,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       475,818.05|           $       496,098.13|           $       510,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   787,831.82                                                   ROUTE : 135 
     CALL ORDER   : 251                     CONTRACT ID : R -27683-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 54-1342714         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |TRI COUNTY BUILDERS CO       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CLEARING RIGHT OF WAY AND HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   85000.00000       85000.00|   31000.00000       31000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1200.00000        7200.00|    1700.00000       10200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   50000.00000       50000.00|   48124.00000       48124.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  185000.00000      185000.00|  485000.00000      485000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01261                4.000  EACH |     750.00000        3000.00|    1000.00000        4000.00| 
  TESTING FOR ASBESTOS                    |                             |                             | 
0009 202-03000                       LUMP |    1800.00000        1800.00|    1000.00000        1000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 77                                  |                             |                             | 
0010 202-03000                       LUMP |    3500.00000        3500.00|    1000.00000        1000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 78                                  |                             |                             | 
0011 202-03000                       LUMP |    1800.00000        1800.00|     900.00000         900.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 86                                  |                             |                             | 
0012 205-06932             1065.000  m    |      10.00000       10650.00|      11.30000       12034.50| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06933                4.000  EACH |      85.00000         340.00|     120.00000         480.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937            13863.000  m    |       4.10000       56838.30|       4.30000       59610.90| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 621-01004                4.000  EACH |     625.00000        2500.00|     750.00000        3000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0016 621-06545                8.000  Mg   |     425.00000        3400.00|     420.00000        3360.00| 
  FERTILIZER                              |                             |                             | 
0017 621-06557             3150.000  kg   |       5.00000       15750.00|       4.80000       15120.00| 
  SEED MIXTURE, T                         |                             |                             | 
0018 621-06565              158.000  Mg   |     420.00000       66360.00|     410.00000       64780.00| 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   787,831.82                                                   ROUTE : 135 
     CALL ORDER   : 251                     CONTRACT ID : R -27683-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 10/19/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 54-1342714         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |TRI COUNTY BUILDERS CO       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640               86.000  EACH |      94.00000        8084.00|     100.00000        8600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06645               18.000  EACH |      45.00000         810.00|      80.00000        1440.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0021 801-06775                       LUMP |   41000.00000       41000.00|   55000.00000       55000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       543,034.30|           $       804,651.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       543,034.30|           $       804,651.40|           $ 
==================================================================================================================================== 
 


