| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 84, 967. 79
CALL CRDER : 650

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

M -26942-C
CRAWFCRDSVI LLE DI STRI CT
20 WORK DAYS

Us 52
TI PPECANCE

DATE : 06/08/ 05
PAGE : 650 -1

1 35-1917625 M LESTONE CONTRACTCRS, L. P.

(1 ) 35 1917625
| M LESTONE CONTRACTORS, L. P.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

------------------------------------------ PR
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
| |
0001 105-06845 LUWP | 4000. 00000 4000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00|
FAI LED MATERI AL | |
0003 106-03289 1.000 DAL | 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUWP | 4300. 00000 4300. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 203-02000 379.000 CYS | 22.00000 8338. 00|
EXCAVATI ON, COVMON | |
0006 205-06933 2.000 EACH | 100. 00000 200. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | |
0007 211-07454 2.000 CYS | 40. 00000 80. 00|
STRUCTURE BACKFI LL | |
0008 301-07448 440.000 TON | 20. 00000 8800. 00|
COVPACTED AGGREGATE, NO 53, BASE | |
0009 402-07784 85.000 TON | 90. 00000 7650. 00|
HVA SURFACE, TYPE D | |
0010 402-07785 120.000 TON | 68. 00000 8160. 00|
HVA | NTERVEDI ATE, TYPE D | |
0011 402-07786 330.000 TON | 57. 00000 18810. 00|
HVA BASE, TYPE D [ |
0012 405-05517 1.500 TON | 300. 00000 450. 00|
ASPHALT FOR PRI VE COAT | |
0013 406- 05520 1.000 TON | 250. 00000 250. 00|
ASPHALT FOR TACK COAT | |
0014 616-02320 24.000 SYS | 10. 00000 240. 00|

GEOTEXTI LES |

AMOUNT|

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 650 -2
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 84, 967. 79 ROUTE : US 52
CALL ORDER : 650 CONTRACT ID : M -26942-C COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 I ( ) I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e et e e e e e e e e e e e e emeeeeoo o
0015 616-06451 18.000 TON | 45. 00000 810. 00| |
Rl PRAP, UNI FCRM | | |
0016 621-01004 1.000 EACH | 325. 00000 325. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0017 621-06574 825.000 SYS | 4. 75000 3918. 75| |
SCDDI NG | [ [
0018 715-05118 60.000 LFT | 36. 00000 2160. 00| |
PIPE, TYPE 1, CIROULAR 12 IN. | | |
0019 720- 45030 1.000 EACH | 2000. 00000 2000. 00| |
I NLET, E7 | | [
0020 801-03290 4.000 EACH | 98. 00000 392. 00| |
CONSTRUCTI ON SI GN, C | [ |
0021 801-06640 12.000 EACH | 79. 00000 948. 00| |
CONSTRUCTI ON SIGN A | | |
0022 801-06710 20.000 DAY | 16. 00000 320. 00| |
FLASH NG ARROW S| GN | | |
0023 801-06775 LUWP | 12750. 00000 12750. 00| |
MAI NTAI NI NG TRAFFI C | | |
0024 808-06703 120. 000 LFT | 1. 20000 144. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0025 808-06716 339. 000 LFT | 0. 90000 305. 10| |
LI NE, REMOVE | | |
0026 808-75245 310.000 LFT | 1. 20000 372. 00| [
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN | | |
0027 808- 75320 1.000 EACH | 77.00000 77.00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | [
0028 808- 75325 1.000 EACH | 110. 00000 110. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0029 808- 75998 6.000 EACH | 145. 00000 870. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 86, 781. 85| $ | $
------------------------------------------ o m m et e e e e et et e n o e e e e e e e e e e e e e e e e e e e meemeaoo-
CONTRACT TOTALS | $ 86, 781. 85| $ | $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 660 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 779, 110. 45 ROUTE : 2
CALL ORDER : 660 CONTRACT 1D : M -27575-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 350918397 R ETH R LEY CONSTRUCTI ON $ 553, 893.70 100. 0000%
2 351120685 WALSH & KELLY I NC $ 648, 401.33 117.0624%
| 1 ) 35-0918397 2 ) 35-1120685 I ( )
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et e o e o e e e e e et e e e e e e e mmmeemeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 6000. 00000 6000.00]  10000. 00000 10000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 06904 1.000 EACH | 495. 00000 495. 00| 100. 00000 100. 00|
PHONE( SUPERVI SCR) | | |
0003 105- 06905 2.000 EACH | 495. 00000 990. 00| 100. 00000 200. 00|
PHONE( | NSPECTOR) | [ |
0004 105- 06906 3.000 MG | 80. 00000 240. 00| 100. 00000 300. 00|
CELLULAR SERVI CE( SUPERVI SCR) | | [
0005 105-06907 6.000 MOS | 160. 00000 960. 00| 100. 00000 600. 00|
CELLULAR SERVI CE( | NSPECTOR) | | |
0006 105-07039 6.000 MOS | 1600. 00000 9600. 00| 1500. 00000 9000. 00|
FIELD OFFICE, B | | |
0007 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0008 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0009 110-01001 LUMP | 20000. 00000 20000.00]  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0010 202-52710 530.000 SYS | 21. 00000 11130. 00| 5. 50000 2915. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0011 304-07783 500.000 TON | 85. 00000 42500. 00| 65. 00000 32500. 00|
HVA PATCH NG TYPE D [ [ |
0012 304-07783 500.000 TON | 75. 00000 37500. 00| 65. 00000 32500. 00|
HVA PATCH NG TYPE D PARTI AL DEPTH | | |
0013 306- 08032 7066.000 SYS | 2. 86000 20208. 76| 3. 85000 27204. 10|
I

M LLING TRANSI TI ON



LI NE, THERMOPLASTIC, BROKEN, WH TE, 4

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 660 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 779, 110. 45 ROUTE : 2
CALL ORDER : 660 CONTRACT ID : M -27575-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1120685 I ( )
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 306-08034 59063.000 SYS | 0. 54000 31894. 02| 1. 10000 64969. 30|
MLLING ASPHALT, 1 1/2 IN. | | |
0015 401-07335 5116.000 TON | 41. 00000 209756. 00| 46. 00000 235336. 00|
QA HVA, 4, 76, SURFACE, 9.5 nm | | |
0016 604-06070 100. 000 SYS | 48. 00000 4800. 00| 100. 00000 10000. 00|
S| DEWALK, CONCRETE | | |
0017 604-07894 53.000 SYS | 128. 00000 6784. 00| 170. 00000 9010. 00|
CURB RAVP, CONCRETE, A | | [
0018 604-07897 35.000 SYS | 128. 00000 4480. 00| 170. 00000 5950. 00|
CURB RAVP, CONCRETE, C | | |
0019 604-07900 21.000 SYS | 128. 00000 2688. 00| 170. 00000 3570. 00|
CURB RAMP, CONCRETE, F [ | |
0020 604-07901 180.000 SYS | 128. 00000 23040. 00| 170. 00000 30600. 00|
CURB RANP, CONCRETE, G | | |
0021 604-07902 30.000 SYS | 128. 00000 3840. 00| 170. 00000 5100. 00|
CURB RANP, CONCRETE, H | | |
0022 605-06120 100.000 LFT | 20. 00000 2000. 00| 25. 00000 2500. 00|
CURB, CONCRETE | [ |
0023 610-07788 600.000 TON | 65. 50000 39300. 00| 75. 00000 45000. 00|
HVA FOR APPROACHES, TYPE D | | |
0024 801-06203 2648.000 LFT | 0. 43000 1138. 64| 0. 01000 26. 48|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0025 801-06207 2648.000 LFT | 1. 34000 3548. 32| 1. 40000 3707. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4N [ [ [
0026 801-06640 24.000 EACH | 74. 19000 1780. 56| 69. 00000 1656. 00|
CONSTRUCTI ON SI GN, A | | |
0027 801-06710 50.000 DAY | 32. 26000 1613. 00| 15. 00000 750. 00|
FLASH NG ARROW SI GN | | |
0028 801-06775 LUMP |  30000. 00000 30000. 00|  55000. 00000 55000. 00|
MAI NTAI NI NG TRAFFI C | | |
0029 805-02328 2500.000 LFT | 0. 65000 1625. 00| 0. 60000 1500. 00|
SIGNAL CABLE, 1C 14GA. | | [
0030 805- 78510 300.000 LFT | 2. 15000 645. 00| 2. 00000 600. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ |
0031 805-78795 600.000 LFT | 7. 74000 4644. 00| 7. 20000 4320. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0032 808-06701 17700.000 LFT | 0. 01000 177. 00| 0. 01000 177. 00|
I I
I I

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 779, 110. 45

CALL CRDER : 660 CONTRACT ID : M -27575-A
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :

COUNTI ES :

RQUTE : 2

DATE : 06/08/ 05
PAGE : 660 -3

LAPCRTE

1 ) 35-0918397

I I
| RIETH RI LEY CONSTRUCTI ON |

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE

UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ g
0033 808-06703 27500. 000 LFT | 0. 01000 275. 00| 0. 01000 275. 00]

LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0034 808- 75245 14300.000 LFT | 0. 01000 143. 00| 0. 01000 143. 00|

LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |

IN I I I
0035 808- 75278 1000. 000 LFT | 1. 61000 1610. 00| 1. 50000 1500. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

SOLID, YELLON CROSSHATCH LINE, 12 IN | | |
0036 808- 75297 1250.000 LFT | 5. 38000 6725. 00| 5. 00000 6250. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ |

STCOP LINE, 24 IN | | |
0037 808- 75300 1900. 000 LFT | 2. 69000 5111. 00| 2. 50000 4750. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

CROSSWALK LINE, 6 IN. | | |
0038 808- 75340 2.000 EACH | 806. 45000 1612. 90| 750. 00000 1500. 00|

PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD, RXR | | |
0039 808-92027 4500.000 LFT | 0. 02000 90. 00| 0. 02000 90. 00|

LINE, THERVOPLASTIC, SOLID, YELLOW 8 | | |

IN | | |
0040 406- 05520 25.000 TON | 265. 00000 6625. 00| 0. 01000 0. 25|

ASPHALT FOR TACK COAT | | |
0041 720- 44000 20.000 EACH | 400. 00000 8000. 00| 425. 00000 8500. 00|

CASTING ADJUST TO GRADE | | |
0042 808- 75320 30.000 EACH | 10. 75000 322. 50] 10. 00000 300. 00|

PAVEMENT NMESSAGE MARKI NGS, | | |

THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |

SECTI ON TOTALS | $ 553, 893. 70| $ 648, 401. 33| $
------------------------------------------ o m m ot o e e e m e et et e e e o e e e e et e e e e e e e meeoeaoo--
CONTRACT TOTALS | $ 553, 893. 70| $ 648, 401. 33| $

2

2 ) 35-1120685
SH & KELLY I NC




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 08/ 05
PACE : 670 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 136
CALL ORDER : 670 CONTRACT 1D : M -27638 A COUNTI ES : MONTGOVERY
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE Di STRI CT
CONTRACT TIME : 42 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCOR NO. / NAME BI D LON BI D
1 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 671, 000.00 100.0000%

2  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 738, 466. 33 110. 0546%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 674 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 198, 593. 92 ROUTE : US 31
CALL ORDER : 674 CONTRACT 1D : M -27644-C COUNTI ES : M AM
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 08/19/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NQ / NAVE BID LOW BI D
1 35-1139301 E & B PAVING INC $ 203, 701.00 100. 0000%
(1 ) 35 1139301 I ( ) I ( )
|E & B PAVING |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  PIPE LI NI NG AND ACCELERATI ON LANE
| [

I

0001 105-06845 LUWP | 4000. 00000 4000. 00| |
CONSTRUCTI ON ENG NEERI NG | [ |
0002 105-07040 3.000 MXS | 2500. 00000 7500. 00| [
FIELD OFFICE, C | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | [ [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 10000. 00000 10000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02271 2.000 EACH | 200. 00000 400. 00| |
HEADWALL, REMOVE | | |
0007 203-02070 685.000 CYS | 1. 00000 685. 00| |
BORROW | | [
0008 203-90014 18.750 STA | 600. 00000 11250. 00| [
LI NEAR GRADI NG | | |
0009 213-04324 10.000 CYS | 75. 00000 750. 00| |
FLOMBLE FI LL | | |
0010 301-07448 1088.000 TON | 13. 50000 14688. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | [
0011 304-07493 1867.000 TON | 38. 00000 70946. 00| |
W DENING WTH HVA, TYPE B | | |
0012 406- 05520 2.150 TON | 250. 00000 537. 50| |
ASPHALT FOR TACK COAT | | |
0013 607-95754 114.000 LFT | 4.00000 456. 00| [
PAVED S| DE DI TCH, BREAK | | |
0014 616-02320 157.000 SYS | 5. 00000 785. 00| |
| I

GEOTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PAGE : 674 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 198, 593. 92 ROUTE : US 31
CALL ORDER : 674 CONTRACT ID : M -27644-C COUNTI ES : M AM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 I ( ) I ( )
|E & B PAVING |NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0015 616- 06405 202.000 TON | 30. 00000 6060. 00| |
Rl PRAP, REVETMENT | | |
0016 715-46040 1.000 EACH | 400. 00000 400. 00| |
Pl PE END SECTION, 36 IN | | |
0017 725-06858 184.000 LFT | 180. 00000 33120. 00| |
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0018 725-06874 39.500 LFT | 550. 00000 21725. 00| |
Pl PE LI NER, THERVOPLASTIC, 60 IN. | | |
0019 801-06710 25.000 DAY | 23. 00000 575. 00| |
FLASH NG ARROW SI GN | | |
0020 801-06775 LUMP |  15500. 00000 15500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0021 801-92448 180.000 DAY | 5. 00000 900. 00| [
CONSTRUCTI ON SI GNS, MOBI LE | | |
0022 802-05704 56.000 LFT | 9. 00000 504. 00| |
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | [
0023 802-91122 4.000 EACH | 150. 00000 600. 00| [
SI'GN, GROUND MOUNTED, RESET | | |
0024 808-06711 600.000 LFT | 0. 10000 60. 00| |
LINE, PAINT, BROKEN, WH TE, 4 IN. [ [ |
0025 808-06713 2575.000 LFT | 0. 10000 257. 50| |
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0026 808-75998 40.000 EACH | 50. 00000 2000. 00| |
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 203, 701. 00| $ | $
------------------------------------------ o m m et o e e e et et ot e e o e e e e et e e e e e e e e meeoeaooo-

CONTRACT TOTALS | $ 203, 701. 00| $ 738, 466. 33| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 680 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 123, 017. 10 ROUTE : SR 75
CALL ORDER : 680 CONTRACT ID : M -27755-A COUNTI ES : BOONE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
CONTRACT TIME : 12 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2064912 B & P CONSTRUCTI ON $ 32,622.00 100.0000%
2 351817574 YARDBERRY LANDSCAPE $ 44,712.50 137.0624%
3 35-1526557 M DWEST MOLE, | NC. $ 51,237.50 157.0643%
[( 1 ) 352064912 |[( 2 ) 35-1817574 |[( 3 ) 35-1526557
| B & P CONSTRUCTI ON | YARDBERRY LANDSCAPE | M DWEST MOLE, |NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  WNIT PRICE AMOUNT| UNIT PRICE AVDUNT
------------------------------------------ oS
SECTI ON 0001  PI PE LI NING
| | I
0001 105- 06845 LUMP | 1375. 00000 1375. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00
CONSTRUCTI ON ENG NEERI NG [ [ |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | [ [
0003 110- 01001 LUMP | 4000. 00000 4000. 00| 2100. 00000 2100. 00| 2500. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP | 300. 00000 300. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
CLEARI NG RI GHT OF WAY | |
0005 621- 06559 400.000 SYS | 2.00000 800. 00| 1. 00000 400. 00| 9. 00000 3600. 00
MULCHED SEEDI NG, R | | |
0007 801-03290 2.000 EACH | 175. 00000 350. 00| 165. 00000 330. 00| 175. 00000 350. 00
CONSTRUCTION SIQN, C | | |
0008 801- 06640 4.000 EACH | 220. 00000 880. 00| 214. 00000 856. 00| 175. 00000 700. 00
CONSTRUCTI ON SI GN, A | | |
0009 801-06775 LUMP | 100. 00000 100. 00| 2000. 00000 2000. 00| 2400. 00000 2400. 00
MAI NTAI NI NG TRAFFI C | | |
0010 725-06872 70.500 LFT | 352. 00000 24816. 00| 511. 00000 36025. 50| 553. 00000 38986. 50
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | |
SECTI ON TOTALS | $ 32, 622. 00| $ 44, 712. 50| $ 51, 237. 50
------------------------------------------ S
CONTRACT TOTALS | $ 32, 622. 00| $ 44, 712. 50| $ 51, 237. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 686 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 9
CALL ORDER : 686 CONTRACT ID : M -27801-B COUNTI ES :  HANOOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-1151771 CALUMET ASPHALT PAVING CO. I NC $ 49, 851. 00 100. 0000%

2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 57,449.00 115.2414%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER

LETTI NG DATE :

690
05/25/05 10:00 AM

DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :
VENDOR RANKI NG

CONTRACT ID :

TABULATI ON CF BI DS

M -27810-A
CRAWFCRDSVI LLE DI STRI CT
25 WORK DAYS

RQUTE

COUNTI ES :

PROJECT( S)

136
HENDRI CKS

DATE
PAGE :

06/ 08/ 05
690 -1

35-0999231
35-1381845
90-0177865
35-1341287
35-2142300
35-1151771
35-0918397

HUNT PAVI NG COVPANY, | NC.

HARVEY, CGECRGE R & SON, INC
H' S CONSTRUCTCRS LLC

HARCO ASPHALT PAVI NG | NC.

MOE CONSTRUCTI ON CO. | NC.
CALUMET ASPHALT PAVING CO. I NC

RI ETH RI LEY CONSTRUCTI ON

41, 250. 00
44, 668. 00
53, 180. 00
55, 600. 00
57,923. 84
72,984. 00
76, 575. 00

100. 0000%
108. 2861%
128. 9212%
134. 7879%
140. 4214%
176. 9309%
185. 6364%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 700 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 180, 075. 95 ROUTE : 66
CALL ORDER : 700 CONTRACT ID : M -28056-A COUNTI ES : WARRI CK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC. $ 156, 150. 00 100. 0000%
2 350626844 RUDOLPH, J.H & 0O $ 169, 626. 00 108. 6302%
3 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 174,800. 00 111.9436%
(1 ) 351139301 [( 2 ) 35 0626844 [( 3 ) 35-2040801
|E & B PAVING | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., [N
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 3.000 M | 1000. 00000 3000. 00| 1800. 00000 5400. 00| 1200. 00000 3600. 00
FIELD OFFI CE, A | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | [
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0004 110-01001 LUWP | 7800. 00000 7800. 00| 8400. 00000 8400. 00| 8700. 00000 8700. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0005 304-07490 200.000 TON | 120. 00000 24000. 00| 85. 00000 17000. 00| 105. 00000 21000. 00
HVA PATCH NG TYPE B | | [
0006 306-08032 960.000 SYS | 0. 40000 384. 00| 1. 00000 960. 00| 1. 85000 1776. 00
M LLING TRANSI TI ON | | [
0007 306-08034 22040.000 SYS | 0. 40000 8816. 00| 1. 15000 25346. 00| 0. 35000 7714.00
MLLING ASPHALT, 1 1/2 IN. | | |
0008 401-07328 2000.000 TON | 45. 50000 91000. 00| 48. 00000 96000. 00| 55. 00000 110000. 00
QA HVA 3, 70, SURFACE, 9.5 nm | | |
0009 406- 05520 6.000 TON | 210. 00000 1260. 00| 185. 00000 1110. 00| 170. 00000 1020. 00
ASPHALT FOR TACK COAT | | |
0010 801-06207 1250.000 LFT | 1. 00000 1250. 00| 2.00000 2500. 00| 0. 95000 1187. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0011 801-06640 16.000 EACH | 98. 00000 1568. 00| 98. 00000 1568. 00| 98. 00000 1568. 00
CONSTRUCTI ON SI G\, A [ | [
0012 801-06775 LUWP | 9779. 00000 9779. 00| 4000. 00000 4000.00]  10905. 20000 10905. 20
I I

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 700 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 180, 075. 95 ROUTE : 66
CALL ORDER : 700 CONTRACT ID : M -28056-A COUNTI ES : WARRI CK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
I ( ) 35-1139301 [( 2 ) 35-0626844 I ( ) 35-2040801
|E & B PAVING |NC. |RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0013 808-06712 2400.000 LFT | 0. 09000 216. 00| 0. 09000 216. 00| 0. 09000 216. 00
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0014 808-06713 14300. 000 LFT | 0. 09000 1287. 00| 0. 09000 1287. 00| 0. 09000 1287. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0015 808-06714 5550.000 LFT | 0. 09000 499. 50| 0. 09000 499. 50| 0. 09000 499. 50
LINE, PAINT, SOLID, YELLON 4 IN | | |
0016 808- 75297 24.000 LFT | 8. 00000 192. 00| 9. 00000 216. 00| 8. 00000 192. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN [ | |
0017 808- 75320 2.000 EACH | 75. 00000 150. 00| 80. 00000 160. 00| 75. 00000 150. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0018 808- 75325 1.000 EACH | 110. 00000 110. 00| 125. 00000 125. 00| 110. 00000 110. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0019 808-75996 121.000 EACH | 6. 50000 786. 50 6. 50000 786. 50| 6. 80000 822. 80
SNOWPLOWABLE RAl SED PAVEMENT MARKER, | | |
REMOVE | | |
0020 808- 75998 135.000 EACH | 30. 00000 4050. 00| 30. 00000 4050. 00| 30. 00000 4050. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 156, 150. 00| $ 169, 626. 00| $ 174, 800. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 156, 150. 00| $ 169, 626. 00| $ 174, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 221, 156. 97

CALL CRDER

LETTI NG DATE :

710 CONTRACT ID :
05/25/05 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

M -28079-A

GREENFI ELD DI STRI CT
11/ 15/ 05 COWPLETI ON DATE

DATE :
PAGE :

06/ 08/ 05

710 -1

90-0177865
84-1656426
35-1058755
35-1325036
35-1438272
35-1386990
35-1618530
35-1523985

O~NO U WNE

H' S CONSTRUCTCRS LLC

SEBCCRP | NC

BAKER & SCHULTZ, | NC

DEI CHVAN EXCAVATI NG CO

DAVES EXCAVATI NG | NC.

1 SOM  JACK CONSTRUCTI ON CO
AVERI CAN CONTRACTI NG & SERVI CES
WRTZ & YATES, |NC

ROUTE : SR 26
COUNTI ES : HOMRD
PROJECT( S)
$
$
$
$
$
$
$
$

. 0000%
. 0643%
. 9310%
. 9683%
. 5246%
. 7643%
. 1407%
. 9372%

LINE NO/ ITEM CCDE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

0001 105-06845

CONSTRUCTI ON ENG NEERI NG [

0002 105-07040

FIELD CFFICE, C

0003 106-03285
FAI LED MATERI AL
0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MCBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370

CLEARI NG RI GHT CF WAY

0007 202-02241

GUARDRAI L, REMOVE

0008 202-51330

0009 203-02000

EXCAVATI ON, COVMON

0010 206-51230

|
|
PRESENT STRUCTURE, REMOVE |
|
I
|
I

EXCAVATI ON, FCOUNDATI ON, UNCLASSI FI ED

[( 1 ) 90-0177865 [( 2 ) 84-1656426
| H'S CONSTRUCTORS LLC | SEBCORP | NC
QUANTI TY " UNIT PRI CE AM(UNT" UNIT PRI CE AM(LAW;
---------------------- e

LUWP J 1700. 00000 1700 oof 3000. 00000 3000. 00
3.000 M6 | 2300. 00000 6900 ooﬂ 2200. 00000 6600.00"
1.000 DOL i 1. 00000 1.oo= 1. 00000 1.00“
1.000 DOL ; 1. 00000 1.00; 1. 00000 1. 00
LUVP H 7400. 00000 7400.00{ 9500. 00000 9500. 00
LUVP " 2000. 00000 2000.00{ 2000. 00000 2000. 00
200.000 LFT 10. 00000 2000.00I 6. 00000 1200. 00
LUWP 4004. 15000 4004.15{ 18500. 00000 18500. 00
140.000 CYS 43. 00000 6020.001 20. 00000 2800. 00
156.000 CYS 20. 00000 3120.005 20. 00000 3120.04

3 ) 35-1058755
| BAKER & SCHULTZ,

UN'T PR CE

1800.

2435.

7000.

1000.

10000.

15.

15.

00000
00000

. 00000
. 00000

00000
00000

. 00000

00000

00000
00000

I NC.

1800.

7305.

7000.

1000.

1200.

10000.

2100.

2340.

00

00

.00

.00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 710 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 221, 156. 97 ROUTE : SR 26
CALL ORDER : 710 CONTRACT ID : M -28079-A COUNTI ES : HOWARD
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 90-0177865 [( 2 ) 84-1656426 [( 3 ) 35-1058755
| H'S CONSTRUCTORS LLC | SEBOORP | NC | BAKER & SCHULTZ, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0011 213-08058 121.000 CYS | 65. 00000 7865. 00| 60. 00000 7260. 00| 90. 00000 10890. 00
FLOMBLE BACKFI LL | | |
0012 301-07448 130.000 TON | 30. 50000 3965. 00| 18. 00000 2340. 00| 18. 00000 2340. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0013 303-07662 75.000 TON | 21. 00000 1575. 00| 19. 00000 1425. 00| 18. 00000 1350. 00
STONE , NO 2 | [ |
0014 406- 05520 0.270 TON | 205. 00000 55. 35| 200. 00000 54. 00| 200. 00000 54.00
ASPHALT FOR TACK COAT | [ |
0015 601-06854 2.000 EACH | 3500. 00000 7000. 00| 3400. 00000 6800. 00| 3450. 00000 6900. 00
GUARDRAI L, WBEAM NESTED | [ |
0016 616-02320 181.000 SYS | 2. 50000 452. 50| 3. 00000 543. 00| 2. 50000 452. 50
GEOTEXTI LES | | |
0017 616-05688 137.000 TON | 35. 00000 4795. 00| 29. 00000 3973. 00| 30. 00000 4110. 00
R PRAP, CLASS 1 [ | [
0018 621- 06567 0.300 MG | 50. 00000 15. 00| 50. 00000 15. 00| 50. 00000 15. 00
WATER | | [
0019 621-06575 63.000 SYS | 23. 00000 1449. 00| 30. 00000 1890. 00| 22. 50000 1417. 50
SODDI NG, NURSERY | | |
0020 714-06677 66.000 LFT | 1092. 00000 72072. 00| 1010. 00000 66660. 00| 1200. 00000 79200. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 18 FT. X 6 FT. [ | |
0021 714- 44240 7.800 CYS | 900. 00000 7020. 00| 395. 00000 3081. 00| 850. 00000 6630. 00
CONCRETE, A, STRUCTURES [ | |
0022 715-08305 115.000 TON | 82. 00000 9430. 00| 99. 00000 11385. 00| 81. 00000 9315. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0023 801-04308 4.000 EACH | 145. 00000 580. 00| 140. 00000 560. 00| 90. 00000 360. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0024 801-06625 28.000 EACH | 67. 00000 1876. 00| 65. 00000 1820. 00| 65. 00000 1820. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0025 801-06640 12.000 EACH | 115. 00000 1380. 00| 110. 00000 1320. 00| 100. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0026 801-06645 6.000 EACH | 26. 00000 156. 00| 25. 00000 150. 00| 30. 00000 180. 00
CONSTRUCTI ON SI GN, B | [ |
0027 801-07118 60.000 LFT | 9. 00000 540. 00| 9. 00000 540. 00| 7.00000 420. 00
BARRI CADE, I11-A [ [ |
SECTI ON TOTALS | $ 153, 372. 00| $ 156, 538. 00| $ 159, 401. 00
------------------------------------------ i
CONTRACT TOTALS | $ 153, 372. 00| $ 156, 538. 00| $ 159, 401. 00




I NDI ANA DEPARTMVENT OF TRANSPCRTATI ON DATE : 06/ 08/ 05
PAGE : 710 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 221, 156. 97 ROUTE : SR 26
CALL ORDER : 710 CONTRACT ID : M -28079-A COUNTI ES :  HOWARD
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1325036 [( 5 ) 35-1438272 [( 6 ) 35-1386990
| DEI CHVAN EXCAVATI NG CO | DAVES EXCAVATI NG | NC. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ g
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUWP | 2500. 00000 2500. 00| 2990. 00000 2990. 00| 2200. 00000 2200. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07040 3.000 M | 2870. 00000 8610. 00| 2417. 00000 7251. 00| 2500. 00000 7500. 00
FIELD OFFICE, C | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUWP | 5000. 00000 5000. 00| 8741. 00000 8741.00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 4000. 00000 4000. 00| 5172. 00000 5172. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 200.000 LFT | 6. 21000 1242. 00| 6. 12000 1224. 00 7.00000 1400. 00
GUARDRAI L, REMOVE | | |
0008 202-51330 LUWP | 7000. 00000 7000.00|  13582. 00000 13582.00|  31500. 00000 31500. 00
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 140.000 CYS | 50. 00000 7000. 00| 11. 59000 1622. 60| 12. 00000 1680.00
EXCAVATI ON, COWMON | | |
0010 206-51230 156.000 CYS | 50. 00000 7800. 00| 12. 67000 1976. 52| 15. 00000 2340. 00
EXCAVATI ON,  FOUNDATI ON, UNCLASSIFIED | | |
0011 213-08058 121.000 CYS | 103. 00000 12463. 00| 60. 14000 7276. 94| 150. 00000 18150. 00
FLOMBLE BACKFI LL | |
0012 301-07448 130.000 TON | 30. 00000 3900. 00| 23. 60000 3068. 00| 18. 00000 2340. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0013 303-07662 75.000 TON | 32. 00000 2400. 00| 23. 77000 1782. 75 20. 00000 1500. 00
STONE , NO 2 | | |
0014 406- 05520 0.270 TON | 212. 37000 57. 34| 230. 00000 62. 10| 350. 00000 94. 50
ASPHALT FOR TACK COAT | |
0015 601-06854 2.000 EACH | 3610. 53000 7221. 06 3910. 00000 7820. 00| 3825. 00000 7650. 00
GUARDRAI L, WBEAM NESTED | | |
0016 616-02320 181.000 SYS | 6. 65000 1203. 65| 3.24000 586. 44| 5. 00000 905. 00
GEOTEXTI LES | | |
0017 616-05688 137.000 TON | 55. 00000 7535. 00| 31. 38000 4299. 06| 42.00000 5754. 00
RIPRAP, CLASS 1 | | |
0018 621-06567 0.300 MG | 53. 10000 15. 93| 115. 00000 34. 50| 1. 00000 0.30
WATER | | |
0019 621-06575 63.000 SYS | 29. 95000 1886. 85| 23. 00000 1449. 00| 8. 00000 504. 00
I I

SODDI NG NURSERY |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 710 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 221, 156. 97 ROUTE : SR 26
CALL ORDER : 710 CONTRACT ID : M -28079-A COUNTI ES : HOWARD
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
|( 4 ) 35-1325036 [( 5 ) 35-1438272 [( 6 ) 35-1386990
| DEI CHVAN EXCAVATI NG CO | DAVES EXCAVATI NG, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0020 714-06677 66.000 LFT | 1060. 00000 69960. 00| 1331. 08000 87851. 28| 1061. 00000 70026. 00

CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 18 FT. X 6 FT. | [ |

0021 714-44240 7.800 CYS | 958. 00000 7472. 40| 284. 40000 2218. 32| 800. 00000 6240. 00
CONCRETE, A, STRUCTURES | | |

0022 715-08305 115.000 TON | 85. 00000 9775. 00| 92. 00000 10580. 00| 98. 00000 11270. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |

0023 801-04308 4.000 EACH | 107. 11000 428. 44 103. 50000 414. 00| 175. 00000 700. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0024 801-06625 28.000 EACH | 77. 36000 2166. 08| 74. 75000 2093. 00| 100. 00000 2800. 00
DETOUR ROUTE MARKER ASSENMBLY | | |

0025 801-06640 12.000 EACH | 119. 01000 1428. 12| 115. 00000 1380. 00| 182. 00000 2184. 00
CONSTRUCTI ON SI GN, A | | |

0026 801-06645 6.000 EACH | 35. 70000 214. 20| 34. 50000 207. 00| 50. 00000 300. 00
CONSTRUCTI ON SI GN, B [ | |

0027 801-07118 60.000 LFT | 7. 45000 447. 00| 7.19000 431. 40| 13. 00000 780. 00
BARRI CADE, I11-A | [ |

SECTI ON TOTALS | $ 171, 728. 07| $ 174, 114. 91| $ 189, 819. 80
------------------------------------------ o m m e m o e e e e e et ot e o e e e e e e e e e e e e e e e e emeeoeaoo--

CONTRACT TOTALS | $ 171, 728. 07| $ 174, 114. 91| $ 189, 819. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 710 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 221, 156. 97 ROUTE : SR 26
CALL ORDER : 710 CONTRACT ID : M -28079-A COUNTI ES : HOWARD
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 1618530 [( 8 ) 35-1523985 I (
| AVERI CAN CONTRACTI NG & SERVI | WRTZ & YATES, |NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 5500. 00000 5500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07040 3.000 MS | 2500. 00000 7500. 00| 2500. 00000 7500. 00|
FIELD OFFICE, C | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | | |
0005 110-01001 LUWP | 9500. 00000 9500.00]  12500. 00000 12500. 00|
MOBI LI ZATI ON AND DEMODBI LI ZATI ON | | |
0006 201-52370 LUWP | 2000. 00000 2000. 00| 7500. 00000 7500. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 200.000 LFT | 6. 00000 1200. 00| 8. 00000 1600. 00|
GUARDRAI L, REMOVE | | |
0008 202-51330 LUMP |  22250. 00000 22250.00]  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 140.000 CYS | 40. 00000 5600. 00| 10. 00000 1400. 00|
EXCAVATI ON, COVMON | | |
0010 206-51230 156.000 CYS | 15. 00000 2340. 00| 25. 00000 3900. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0011 213-08058 121.000 CYS | 150. 00000 18150. 00| 140. 00000 16940. 00|
FLOMBLE BACKFI LL | | |
0012 301-07448 130.000 TON | 21. 00000 2730. 00| 20. 00000 2600. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | [
0013 303-07662 75.000 TON | 21. 00000 1575. 00| 20. 00000 1500. 00|
STONE , NO 2 | | |
0014 406- 05520 0.270 TON | 200. 00000 54. 00| 300. 00000 81. 00|
ASPHALT FOR TACK COAT | | |
0015 601- 06854 2.000 EACH | 2400. 00000 4800. 00| 4500. 00000 9000. 00|
GUARDRAI L, WBEAM NESTED | | |
0016 616-02320 181.000 SYS | 3. 00000 543. 00| 3. 50000 633. 50|
GEOTEXTI LES | | |
0017 616-05688 137.000 TON | 32. 00000 4384. 00| 40. 00000 5480. 00|
R PRAP, CLASS 1 [ | |
0018 621-06567 0.300 Mz | 50. 00000 15. 00| 60. 00000 18. 00|
VATER | | |
0019 621-06575 63.000 SYS | 23. 00000 1449. 00| 30. 00000 1890. 00|
I I

SODDI NG NURSERY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 710 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 221, 156. 97 ROUTE : SR 26
CALL ORDER : 710 CONTRACT ID : M -28079-A COUNTI ES : HOWARD
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35- 1618530 [( 8 ) 35-1523985 I ( )
| AVERI CAN CONTRACTI NG & SERVI | WRTZ & YATES, | NC. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0020 714-06677 66.000 LFT | 1140. 00000 75240. 00| 1100. 00000 72600. 00|
CULVERT, PRECAST BOX, REI NFORCED | [ [
CONCRETE, 18 FT. X 6 FT. | | |
0021 714-44240 7.800 CYS | 2400. 00000 18720. 00| 700. 00000 5460. 00|
CONCRETE, A, STRUCTURES | | |
0022 715-08305 115.000 TON | 80. 00000 9200. 00| 110. 00000 12650. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | [
0023 801-04308 4.000 EACH | 100. 00000 400. 00| 280. 00000 1120. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0024 801- 06625 28.000 EACH | 70. 00000 1960. 00| 85. 00000 2380. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801-06640 12.000 EACH | 110. 00000 1320. 00| 120. 00000 1440. 00|
CONSTRUCTI ON SI GN, A | [ |
0026 801-06645 6.000 EACH | 30. 00000 180. 00| 35. 00000 210. 00|
CONSTRUCTI ON SIGN, B | | |
0027 801-07118 60.000 LFT | 7.00000 420. 00| 12. 00000 720. 00|
BARRI CADE, I11-A | [ |
SECTI ON TOTALS | $ 196, 532. 00| $ 214, 624. 50| $
------------------------------------------ o m m ot o e e e e e et ot e o e e o e e e e et e e e e e m e memeeeoeaoo--
CONTRACT TOTALS | $ 196, 532. 00| $ 214, 624. 50| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER : 714 CONTRACT I D :

LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTION :
SET- ASI DE :

VENDOR RANKI NG :

M -28100-B
VI NCENNES DI STRI CT
07/ 13/ 05 COVPLETI ON DATE

RQUTE :

COUNTI ES :

PROJECT( S)

VARl QUS

DATE : 06/08/ 05
PACE : 714 -1

VARI QUS

1 35-1944148 DALTONS, | NC
2  35-1038926 TOANNSEND TREE SERVI CE CO

183, 159. 00 100. 0000%
185, 808. 96 101. 4468%




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 718 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 118, 900. 00 ROUTE : |-64, US 41
CALL CRDER : 718 CONTRACT ID : M -28133-B COUNTI ES : POSEY SULLI VAN
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-0392360 HOCSI ER COMPANY, | NC. $ 120, 820.00 100. 0000%
2 35-0821499 DREW JAMES H. CORPCRATI ON $ 127,203.94 105. 2838%
(1 ) 35 0392360 [( 2 ) 35 0821499 I ( )
| HOOSI ER COVPANY, | NC. | DREW JAMES H CCRPORATION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001 | NSTALLATI ON OF ROAD WEATHER | NFCRVATI ON SYSTEMB
| I I
0001 110-01001 LUVP | 7900. 00000 7900. 00| 3410. 92000 3410. 92|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 210-08372 2.000 EACH|  55800.00000 111600. 00|  59641. 05000 119282. 10|
ROADWAY WEATHER | NFORMATI ON SYSTEM | | |
0003 801-06775 LUVP | 1320. 00000 1320. 00| 4510. 92000 4510. 92|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 120, 820. 00| $ 127, 203. 94 $
------------------------------------------ o m m ot o e e e et et ot e o e o e e e e e et e e e e e mmemeeoeaoo--
CONTRACT TOTALS | $ 120, 820. 00| $ 127, 203. 94 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 720 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 275, 200. 93 ROUTE :
CALL ORDER : 720 CONTRACT ID : M -28134-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 08/06/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 350918397 R ETH RI LEY CONSTRUCTION $ 250, 678.52 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 269,520.50 107.5164%
(1 ) 35 0918397 2 ) 35-1917625 I ( )
| R ETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e e e e e et et et o e e e o e e e e e et e e e e e e e memeeoeaoo-
SECTI ON 0001  WEDGE AND LEVEL
I I I
0001 105-07577 6.000 MBS | 86. 51000 519. 06| 85. 00000 510. 00|
CELLULAR SERVI CE | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 12479. 38000 12479.38]  14000. 00000 14000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 301-07448 300.000 TON | 10. 54000 3162. 00| 18. 00000 5400. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | [
0006 304-07490 300.000 TON | 109. 23000 32769. 00| 115. 00000 34500. 00|
HVA PATCH NG TYPE B | | [
0007 306-08034 5630.000 SYS | 3. 52000 19817. 60| 4. 15000 23364. 50|
MLLING ASPHALT, 1 1/2 IN. | | |
0008 306-08043 1900.000 SYS | 4. 28000 8132. 00| 5. 45000 10355. 00|
M LLI NG, TRANSI TI ON | | |
0009 402-07451 3800.000 TON | 43. 16000 164008. 00| 41. 00000 155800. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0010 406- 05520 10.000 TON | 171. 02000 1710. 20| 250. 00000 2500. 00|
ASPHALT FOR TACK COAT | | [
0011 801-06203 150.000 LFT | 0. 50000 75. 00| 1. 25000 187. 50|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | [ |
0012 801-06207 500.000 LFT | 1. 59000 795. 00| 1. 50000 750. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN I I I
0013 801- 06640 42.000 EACH | 60. 00000 2520. 00| 79. 00000 3318. 00|
I I

CONSTRUCTION SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 720 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 275, 200. 93 ROUTE :
CALL ORDER : 720 CONTRACT ID : M -28134-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 350918397 [( 2 ) 35-1917625 | ( )
| R ETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ T
0014 801-06775 LUWP | 2872. 78000 2872.78|  16000. 00000 16000. 00|
MAI NTAI NI NG TRAFFI C | | |
0015 808- 06714 8730.000 LFT | 0. 15000 1309. 50| 0. 20000 1746. 00|
LINE, PAINT, SOLID, YELLON 4 IN. | | [
0016 808-75297 134.000 LFT | 3. 00000 402. 00| 6. 25000 837. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0017 808- 75320 1.000 EACH | 50. 00000 50. 00| 100. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, LANE | NDI CATI ON ARROW | [ |
0018 808-75325 1.000 EACH | 55. 00000 55. 00| 150. 00000 150. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 250, 678. 52| 269, 520. 50| $
------------------------------------------ T T
CONTRACT TOTALS | $ 250, 678. 52| $ 269, 520. 50| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/05
PACE : 730 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 54, 814. 90 ROUTE : | -70
CALL ORDER : 730 CONTRACT 1D : M -28145-A COUNTIES : VI GD
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 20-0740607 SMALL W LSON CONTRACTCRS LLC $ 20, 848.95 100. 0000%
2 90-0177865 H'S CONSTRUCTORS LLC $ 29,742.00 142.6547%
3 352070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 29,999.43 143. 8894%
4 35-1801998 CLR INC. $ 39, 407.00 189.0119%
| 1 ) 20- 0740607 [( 2 ) 90-0177865 [( 3 ) 35-2070195
| SMALL W LSON CONTRACTORS LLC | H'S CONSTRUCTCRS LLC | ALPHA EXCAVATI NG & LANDSCAPI N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e o e o e e et o e e e e o e e e e e et e e e e e mmemeeoeaoo--

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

I
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00

FAI LED MATERI AL | | |

0002 110-01001 LUWP | 1000. 00000 1000. 00| 1432. 25000 1432. 25| 2500. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202-96133 33.000 LFT | 62. 00000 2046. 00| 52. 00000 1716. 00| 185. 00000 6105. 00
Pl PE, REMOVE | |

0004 203-02376 LUVP | 1800. 00000 1800. 00| 8000. 00000 8000. 00| 2500. 00000 2500. 00
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |

0005 601-06854 1.000 EACH | 3100. 00000 3100. 00| 3000. 00000 3000. 00| 3245. 00000 3245. 00
GUARDRAI L, WBEAM NESTED | | |

0006 601- 06855 1.000 EACH | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1006. 50000 1006. 50
GUARDRAI L, WBEAM CABLE TERM NAL ANCHO | | |

0007 601-94689 1.000 EACH | 2650. 00000 2650. 00| 2600. 00000 2600. 00| 2777. 50000 2777.50
GUARDRAI L END TREATMENT, OS | |

0008 601-99105 87.500 LFT | 19. 00000 1662. 50| 21. 00000 1837. 50| 19. 75000 1728.13
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0009 616-02320 81.000 SYS | 2. 45000 198. 45| 2.00000 162. 00| 2. 50000 202. 50
GEOTEXTI LES | | |

0010 616-06451 79.000 TON | 19. 00000 1501. 00| 24. 75000 1955. 25| 27. 20000 2148. 80
Rl PRAP, UNI FCRM | | |

0011 621-01004 1.000 EACH | 200. 00000 200. 00| 500. 00000 500. 00| 950. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |

0012 621-02468 100.000 LBS | 11. 85000 1185. 00| 7. 00000 700. 00| 16. 90000 1690. 00

SEED M XTURE, GRASS, 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 54, 814. 90

CALL CRDER : 730 CONTRACT ID :
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT :
SET- ASI DE :

M -28145-A

ROUTE : 1-70

COUNTI ES : VI GO

CRAWFCRDSVI LLE DI STRI CT

DATE :
PAGE :

06/ 08/ 05
730 -2

[( 1 ) 20-0740607

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

[( 2 ) 90-0177865
| SVALL W LSON CONTRACTORS LLC | H'S CONSTRUCTCRS LLC

AMOUNT|  UNIT PRI CE
------------------------------------------ P S
0013 715-07627 1.000 EACH | 3100. 00000 3100. 00| 5050. 00000 5050. 00
CONCRETE ANCHOR, M N. AREA 39.0 SQ FT. |
0014 801-06640 9.000 EACH | 95. 00000 855. 00| 145. 00000 1305. 00
CONSTRUCTI ON SI GN, A | |
0015 801-06775 LUWP | 550. 00000 550. 00| 483. 00000 483. 00
MAI NTAI NI NG TRAFFI C | |
SECTI ON TOTALS | $ 20, 848. 95| $ 29, 742. 00
------------------------------------------ RS
CONTRACT TOTALS | $ 20, 848. 95| $ 29, 742. 00

| (

3 ) 35-2070195
| ALPHA EXCAVATI NG & LANDSCAPI N

UNIT PRI CE
1900. 00000
50. 00000

2795. 00000

1900. 00
450. 00
2795. 00

29, 999. 43

29, 999. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/08/ 05
PACE : 730 -3
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 54, 814. 90 ROUTE : |-70
CALL ORDER : 730 CONTRACT ID : M -28145-A COUNTIES : VI GO
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 1801998 I ( ) I ( )
| CLR I NC. | I
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

[
0001 106-03285 1.000 DAL | 1. 00000 1. 00|

|
FAI LED MATERI AL | [ |
0002 110-01001 LUWP | 1960. 00000 1960. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-96133 33.000 LFT | 165. 00000 5445. 00| |
Pl PE, REMOVE | [ [
0004 203-02376 LUWP | 2000. 00000 2000. 00| |
EXCAVATI ON, COWWON, FOR DI TCH GRADING | | |
0005 601-06854 1.000 EACH | 3400. 00000 3400. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0006 601-06855 1.000 EACH | 1050. 00000 1050. 00| |
GUARDRAI L, WBEAM CABLE TERM NAL ANCHO | | |
0007 601-94689 1.000 EACH | 3000. 00000 3000. 00| |
GUARDRAI L END TREATMENT, OS | | |
0008 601-99105 87.500 LFT | 20. 00000 1750. 00| [
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0009 616-02320 81.000 SYS | 11. 00000 891. 00| |
GEOTEXTI LES | | [
0010 616-06451 79.000 TON | 65. 00000 5135. 00| |
RIPRAP, UNI FORM | | |
0011 621-01004 1.000 EACH | 25. 00000 25. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0012 621-02468 100.000 LBS | 5. 00000 500. 00| |
SEED M XTURE, GRASS, 1 | | [
0013 715-07627 1.000 EACH | 7500. 00000 7500. 00| |
CONCRETE ANCHOR, M N. AREA 39.0 SQ FT. | [ |
0014 801-06640 9.000 EACH | 250. 00000 2250. 00| |
CONSTRUCTI ON SI GN, A | [ |
0015 801-06775 LUWP | 4500. 00000 4500. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 39, 407. 00| $ | $
------------------------------------------ o mm e m o e e e et e et e o e e e e et e e e e e e e e meeoeaooo-

CONTRACT TOTALS | $ 39, 407. 00| $ 0. 00| $




ENG NEER S ESTI MATE: $ 306, 881. 35
CALL CRDER : 740
LETTI NG DATE : 05/25/05 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

M -28173-A

SEYMOUR DI STRI CT

05/31/06 COVPLETI ON DATE

1  35-0821499
2  35-1643252
3  35-2110733

DREW JAMES H. CCORPCORATI ON
C- TECH CORPCRATI ON, | NC.
SPECI ALTI ES COVPANY LLC

DATE : 06/ 08/ 05
PAGE : 740 -1
ROUTE : | -74
COUNTI ES : VAR QUS
PROJECT( S)
TOTAL % OVER
Bl D LOW BI D
$ 206, 195. 00 100. 0000%
$ 215, 697.00 104. 6083%
$ 256, 871.00 124.5767%

| (
| DREW JAMES H CCORPCRATI ON

LINE NO/ | TEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY [

GUARDRAI L, THRIE BEAM, RAIL SECTION, 12 |

1 ) 35-0821499

| (
| G

2 ) 35-1643252
TECH CORPCRATI QN, | NC.

UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|

------------------------------------------ g S

SECTI ON 0001  GUARDRAI L MAI NTENANCE

I | I
0001 105-07038 12.000 M5 | 1325. 00000 15900. 00| 1300. 00000 15600. 00|
FIELD OFFICE, A | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 110-01001 LUWP | 2000. 00000 2000. 00| 6000. 00000 6000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 601-01522 2.000 EACH | 1390. 00000 2780. 00| 1450. 00000 2900. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0005 601-02103 120.000 LFT | 16. 70000 2004. 00| 16. 00000 1920. 00|
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG | | [
0006 601-02212 200.000 EACH | 15. 00000 3000. 00| 16. 00000 3200. 00|
GUARDRAI L POST, BRACKET, 8.5 LBS PER FT | | |
GALVANI ZED, 1 FT. 5 IN. | | |
0008 601-03443 5.000 EACH | 200. 00000 1000. 00| 215. 00000 1075. 00|
CAT UNIT FOUNDATI ON TUBE, MK ST WTH | | |
SO L PLATES, MK SP LABOR ONLY [ | |
0009 601-03460 2.000 LFT | 4. 50000 9. 00| 5. 00000 10. 00|
GUARDRAI L, CHANNEL 6.7 LBS PER LFT., | | |
LABCR ONLY | [ [
0010 601-03462 300. 000 EACH | 47.00000 14100. 00| 56. 00000 16800. 00|
GUARDRAI L, POST STEEL, 8.5 LBS PER LFT, | | |
7 FT. 0 IN. | | |
0011 601-03599 100. 000 EACH | 145. 00000 14500. 00| 135. 00000 13500. 00|
I
I

FT. 6 IN |

n—

3 ) 35-2110733
PECI ALTI ES COVPANY LLC

UN'T PRI CE

12000.
1800.

20.

20.

100.

52.

200.

. 00000

. 00000

00000
00000

00000

00000

00000

. 00000

00000

00000

12000.
3600.

2400.

4000.

500.

10.

15600.

20000.

.00

.00

00
00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 740 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 306, 881. 35 ROUTE : |-74
CALL ORDER : 740 CONTRACT ID : M -28173-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[( 1 ) 35-0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 601-03683 20.000 HRS | 275. 00000 5500. 00| 238. 00000 4760. 00| 250. 00000 5000. 00
COMBI NATI ON' ATTENUATI NG TERM NAL, | [ |
REPAIR LABCR ONLY | | |
0014 601-06247 1.000 EACH|  18500. 00000 18500. 00|  14500. 00000 14500. 00|  20000. 00000 20000. 00
| MPACT ATTENUATOR R2, W, TL-3 | [ |
0016 601-61340 100. 000 EACH | 81. 00000 8100. 00| 40. 00000 4000. 00| 85. 00000 8500. 00
GUARD RAI L PCST, 15.5 LBS PER FT., | | |
GALVANI ZED, 6 FT. 3 IN. LONG | | |
0017 601-61350 50.000 EACH | 20. 00000 1000. 00| 15. 00000 750. 00| 30. 00000 1500. 00
GUARD RAI L POST BRACKET, 15.5 LBS PER | | |
LFT., GALVANIZED, 1 FT. 2.25 IN | [ |
0018 601-61390 7.000 EACH | 28. 00000 196. 00| 48. 00000 336. 00| 50. 00000 350. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | [ |
SINGLE FACE, GALVANI ZED | | |
0019 601- 62530 1.000 EACH | 70. 00000 70. 00| 125. 00000 125. 00| 175. 00000 175. 00
GUARD RAI L PI ER CONNECTI ON, ES | |
0020 601- 62540 500. 000 EACH | 16. 00000 8000. 00| 18. 50000 9250. 00| 21. 00000 10500. 00
GUARD RAI L POST, PLUMB | | |
0021 601-91428 12.000 EACH | 225. 00000 2700. 00| 300. 00000 3600. 00| 275. 00000 3300. 00
GUARD RAI L ATTENUATI NG TERM NAL, NOSE | | |
ASSEMBLY, MKN | | |
0022 601-91432 25.000 EACH | 210. 00000 5250. 00| 325. 00000 8125. 00| 275. 00000 6875. 00
GUARD RAI L ATTENUATING TERM NAL, SIDE | | |
PLATE, NKSD | [ |
0023 601-91504 7.000 EACH | 80. 00000 560. 00| 110. 00000 770. 00| 130. 00000 910. 00
GUARD RAIL POST, WL, 10 IN X 10 IN | | [
0024 601-91505 15.000 EACH | 75. 00000 1125. 00| 80. 00000 1200. 00| 110. 00000 1650. 00
GUARD RAIL POST, V2, 8 IN X 8 IN | | |
0025 601-91542 200.000 EACH | 12. 00000 2400. 00| 17. 00000 3400. 00| 40. 00000 8000. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN, BIL | | |
0026 601-91649 5.000 EACH | 125. 00000 625. 00| 135. 00000 675. 00| 150. 00000 750. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | |
0027 601-91653 5.000 EACH | 110. 00000 550. 00| 100. 00000 500. 00| 150. 00000 750. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR,  GALVANI ZED | | |
0028 601-94689 15.000 EACH | 2350. 00000 35250. 00| 2815. 00000 42225. 00| 2800. 00000 42000. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-95972 5.000 EACH | 54. 00000 270. 00| 75. 00000 375. 00| 80. 00000 400. 00
GUARD RAIL POST (CRT), 8 INX 6 IN. [ [ |
I I

TREATED LUMBER, 6 FT. O IN. LONG |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 08/ 05
740 -3

ENG NEER S ESTIMATE: $ 306, 881. 35 ROUTE : |-74
CALL ORDER : 740 CONTRACT ID : M -28173-A COUNTI ES : VAR OUS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0030 601-96591 7500.000 LFT | 7.00000 52500. 00| 6. 80000 51000. 00| 7.00000 52500. 00
GUARD RAI L PANEL, STEEL BEAM | | [
0031 601-97950 50.000 EACH | 8. 50000 425. 00| 16. 00000 800. 00| 30. 00000 1500. 00
GUARD RAI L POST BRACKET, TREATED TI MBER | | |
6 IN. X6 IN | | |
0032 601-99105 300.000 LFT | 13. 00000 3900. 00| 13. 00000 3900. 00| 15. 00000 4500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0033 801-06775 LUMP | 3980. 00000 3980. 00| 4400. 00000 4400. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 206, 195. 00| $ 215, 697. 00 $ 256, 871. 00
------------------------------------------ o m m o m e e e e e e e et et o e e e e e e e e e et e e e e e e memeeoeeoo-
CONTRACT TOTALS | $ 206, 195. 00| $ 215, 697. 00| $ 256, 871. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT ID : M -28185-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 08/27/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO / NAMVE BID LOVN BI D
1 20-0740607 SMALL W LSON CONTRACTCRS LLC $ 95,706. 75 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON $ 103,528.60 108.1727%
3 351364963 ERBER & M LLI GAN CONSTR  CO. $ 115,169. 25 120. 3356%
4 35-1868624 CENTRAL ENG NEERI NG & CONSTRUCTI ON ASSOCI ATES | NC. $ 118, 722.00 124.0477%
5  84-1656426 SEBCORP | NC $ 120, 759. 00 126. 1761%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 122, 268.25 127.7530%
7 90-0177865 H'S CONSTRUCTCRS LLC $ 126, 884. 00 132.5758%
8  35-1618530 ANERI CAN CONTRACTI NG & SERVI CES $ 139, 944.50 146. 2222%
| 1 ) 20- 0740607 2 ) 35-2064912 [( 3 ) 35-1364963
| SVALL W LSON CONTRACTORS LLC |B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR  CQ
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m et o e e et et et ot e o e e o e e e e e et e e e e e e memeeoeaoo--
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUWP | 780. 00000 780. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 4700. 00000 4700. 00| 5600. 00000 5600. 00| 5250. 00000 5250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-51330 LUWP | 8300. 00000 8300.00]  12625. 00000 12625.00|  16000. 00000 16000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0006 202-51330 LUWP | 1600. 00000 1600. 00| 2000. 00000 2000. 00| 4500. 00000 4500. 00
PRESENT STRUCTURE, REMOVE , STR NO 2, | | |
RESET I | |
0007 202-52710 2.000 SYS | 20. 00000 40. 00| 100. 00000 200. 00| 25. 00000 50. 00
SI DEWALK, CONCRETE, REMOVE | | |
0008 203-02000 50.000 CYS | 11. 50000 575. 00| 26. 00000 1300. 00| 15. 00000 750.00
EXCAVATI ON, COWMON | | |
0009 203-02070 90.000 CYS | 11. 75000 1057. 50]| 30. 00000 2700. 00| 15. 00000 1350. 00
BORROW | | [
0010 205-06937 100.000 LFT | 1. 15000 115. 00| 6. 00000 600. 00| 3. 00000 300. 00
I

TEMPORARY SI LT FENCE



TEMPORARY PAVEMENT MARKI NG REMOVABLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT ID : M -28185-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 20- 0740607 [( 2 ) 35-2064912 [( 3 ) 35-1364963
| SVALL W LSON CONTRACTORS LLC | B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR  CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0011 303-01180 24.000 TON | 24. 00000 576. 00| 20. 15000 483. 60| 27. 50000 660. 00
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE [ [ |
0012 303-60012 90.000 TON | 20. 00000 1800. 00| 20. 15000 1813. 50| 24. 00000 2160. 00
AGGREGATE, 2 [ |
0013 303-94433 66.000 CYS | 54. 00000 3564. 00| 35. 00000 2310. 00 37. 50000 2475. 00
AGCGREGATE, 12 | [ [
0014 304-07490 38.000 TON | 80. 00000 3040. 00| 80. 00000 3040. 00| 125. 00000 4750. 00
HVA PATCH NG TYPE B [ | |
0015 604-91531 2.000 SYS | 35. 00000 70. 00 100. 00000 200. 00| 60. 00000 120. 00
SI DEWALK, CONCRETE, 4 IN. | | |
0016 605-06120 285.000 LFT | 16. 00000 4560. 00| 20. 00000 5700. 00| 17. 50000 4987. 50
CURB, CONCRETE , 8" BARRI ER | | |
0017 616-02320 54.000 SYS | 2.00000 108. 00| 5. 00000 270. 00| 3. 00000 162. 00
GEOTEXTI LES | | |
0018 616-06451 10.000 TON | 24. 00000 240. 00| 35. 00000 350. 00| 40. 00000 400. 00
Rl PRAP, UNI FCRM | | |
0019 621-01004 1.000 EACH | 175. 00000 175. 00| 400. 00000 400. 00| 150. 00000 150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0020 621-06559 190.000 SYS | 2. 55000 484. 50| 4.00000 760. 00| 1. 50000 285. 00
MULCHED SEEDI NG R | | |
0021 621-06570 40.000 CYS | 21. 00000 840. 00| 45. 00000 1800. 00| 30. 00000 1200. 00
TOP SO L , ENCASEMENT | | |
0022 715-03795 10.000 LFT | 24. 00000 240. 00| 25. 00000 250. 00| 25. 00000 250. 00
PI PE, DUCTILE IRON, 6 IN. | | |
0023 715-04752 36.000 LFT | 1360. 00000 48960. 00| 1250. 00000 45000. 00| 1500. 00000 54000. 00
CULVERT, ALUM NUM BOX, , 12' -7" SPAN X | |
5'-2" RISE | [ |
0024 715-05115 6.000 LFT | 20. 00000 120. 00| 25. 00000 150. 00| 25. 00000 150. 00
PIPE, TYPE 1, GROULAR 6 IN , PVC | | [
0025 715-05119 30.000 LFT | 37.00000 1110. 00| 30. 00000 900. 00| 30. 00000 900. 00
PIPE, TYPE 1, CROULAR 15 IN [ [ [
0026 715-08305 20.000 TON | 240. 00000 4800. 00| 200. 00000 4000. 00| 125. 00000 2500. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0027 801-04308 6.000 EACH | 75. 00000 450. 00| 115. 00000 690. 00| 120. 00000 720. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0028 801- 06207 50.000 LFT | 1. 05000 52. 50| 1. 10000 55. 00| 1. 00000 50. 00
I
I

4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT ID : M -28185-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 20-0740607 [( 2 ) 35-2064912 [( 3 ) 35-1364963
| SVALL W LSCN CONTRACTORS LLC | B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR  CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0029 801-06625 31.000 EACH | 48. 00000 1488. 00| 65. 00000 2015. 00| 70. 00000 2170. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0030 801- 06640 19.000 EACH | 80. 00000 1520. 00| 62. 00000 1178. 00| 100. 00000 1900. 00
CONSTRUCTI ON SI GN, A | | |
0031 801-06775 LUWP | 2000. 00000 2000. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0032 801-07118 144.000 LFT | 5. 25000 756. 00| 7. 00000 1008. 00| 7.00000 1008. 00
BARRI CADE, I11-A | | |
0033 801-07119 48.000 LFT | 5. 25000 252. 00| 7.00000 336. 00| 7.00000 336. 00
BARRI CADE, I11-B | | |
0034 804-06725 4.000 EACH | 160. 00000 640. 00| 50. 00000 200. 00| 35. 00000 140. 00
DELI NEATCR WTH POST, DI, 3 IN. DA [ | |
0035 808-06713 285.000 LFT | 1. 75000 498. 75| 1. 50000 427. 50| 1. 25000 356. 25
LINE, PAINT, SOLID, WHITE, 4 IN. | | [
0036 808-06714 110.000 LFT | 1. 75000 192. 50] 1. 50000 165. 00| 1. 25000 137.50
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS [ $ 95, 706. 75| $ 103, 528. 60| $ 115, 169. 25
------------------------------------------ g o S
CONTRACT TOTALS | $ 95, 706. 75| $ 103, 528. 60| $ 115, 169. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT ID : M -28185-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1868624 [( 5 ) 84-1656426 [( 6 ) 35-0999231
| CENTRAL ENG NEERI NG & CONSTR | SEBCORP | NC | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUWP | 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT [ | |
0004 110-01001 LUWP | 4900. 00000 4900. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-51330 LUWP | 9629. 00000 9629.00]  17000. 00000 17000. 00|  12200. 00000 12200. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0006 202-51330 LUWP | 8356. 00000 8356. 00| 6000. 00000 6000. 00| 3800. 00000 3800. 00
PRESENT STRUCTURE, REMOVE , STR NO. 2, | | |
RESET I I I
0007 202-52710 2.000 SYS | 410. 00000 820. 00| 20. 00000 40. 00| 14. 00000 28.00
SI DEWALK, CONCRETE, REMOVE | |
0008 203-02000 50.000 CYS | 22.50000 1125. 00| 30. 00000 1500. 00| 175. 00000 8750. 00
EXCAVATI ON, COMMVON | | |
0009 203-02070 90.000 CYS | 22. 50000 2025. 00| 10. 00000 900. 00| 22. 00000 1980. 00
BORROW | | |
0010 205-06937 100.000 LFT | 6. 00000 600. 00| 11. 00000 1100. 00| 4.00000 400. 00
TEMPORARY SI LT FENCE | | |
0011 303-01180 24.000 TON | 30. 00000 720. 00| 22.00000 528. 00| 45. 00000 1080. 00
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | | |
0012 303-60012 90.000 TON | 38. 00000 3420. 00| 21. 00000 1890. 00| 22. 00000 1980. 00
AGGREGATE, 2 | | |
0013 303-94433 66.000 CYS | 38. 00000 2508. 00| 40. 00000 2640. 00| 70. 00000 4620. 00
AGGREGATE, 12 | |
0014 304-07490 38.000 TON | 76. 50000 2907. 00| 80. 00000 3040. 00| 85. 00000 3230. 00
HVA PATCH NG TYPE B | |
0015 604-91531 2.000 SYS | 200. 00000 400. 00| 89. 00000 178. 00| 39. 00000 78.00
SI DEWALK, CONCRETE, 4 IN | | [
0016 605-06120 285.000 LFT | 25. 00000 7125. 00| 15. 00000 4275. 00| 23. 00000 6555. 00
CURB, CONCRETE , 8" BARRI ER | |
0017 616-02320 54.000 SYS | 3. 00000 162. 00| 4. 00000 216. 00| 8. 00000 432. 00
GEOTEXTI LES | | |
0018 616-06451 10.000 TON | 30. 00000 300. 00| 19. 00000 190. 00| 49. 50000 495. 00
I I

Rl PRAP, UNI FORM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT 1D : M -28185-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1868624 [( 5 ) 84-1656426 [( 6 ) 35-0999231
| CENTRAL ENG NEERI NG & CONSTR | SEBCORP | NC | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0019 621-01004 1.000 EACH | 250. 00000 250. 00| 200. 00000 200. 00| 230. 00000 230. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0020 621-06559 190.000 SYS | 4.50000 855. 00| 5. 00000 950. 00| 2.00000 380. 00
MULCHED SEEDI NG R | | |
0021 621-06570 40.000 CYS | 40. 00000 1600. 00| 40. 00000 1600. 00| 23. 00000 920. 00
TOP SOIL , ENCASEMENT [ | |
0022 715-03795 10.000 LFT | 35. 00000 350. 00| 80. 00000 800. 00| 55. 00000 550. 00
PI PE, DUCTILE IRON, 6 IN. | | |
0023 715-04752 36.000 LFT | 1480. 00000 53280. 00| 1450. 00000 52200. 00| 1443. 00000 51948. 00
CULVERT, ALUM NUM BOX, , 12' -7" SPAN X | |
5'-2" RISE [ [ |
0024 715-05115 6.000 LFT | 34. 00000 204. 00| 70. 00000 420. 00| 51. 00000 306. 00
PIPE, TYPE 1, GROUWLAR 6 IN , PVC | | |
0025 715-05119 30.000 LFT | 42. 00000 1260. 00| 45. 00000 1350. 00| 45. 00000 1350. 00
PIPE, TYPE 1, CROULAR 15 IN. | | |
0026 715-08305 20.000 TON | 180. 00000 3600. 00| 250. 00000 5000. 00| 250. 00000 5000. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0027 801-04308 6.000 EACH | 125. 00000 750. 00| 70. 00000 420. 00| 114. 00000 684. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0028 801-06207 50.000 LFT | 2.00000 100. 00| 3. 00000 150. 00| 3. 00000 150. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | |
0029 801-06625 31.000 EACH | 75. 00000 2325. 00| 45. 00000 1395. 00| 68. 00000 2108. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0030 801-06640 19.000 EACH | 70. 00000 1330. 00| 75. 00000 1425. 00| 66. 00000 1254. 00
CONSTRUCTI ON SI G\, A | [ [
0031 801-06775 LUWP | 3545. 00000 3545. 00| 3000. 00000 3000. 00| 1800. 00000 1800. 00
MAI NTAI NI NG TRAFFI C | | |
0032 801-07118 144.000 LFT | 7. 50000 1080. 00| 5. 00000 720. 00| 7.00000 1008. 00
BARRI CADE, I11-A [ [ |
0033 801-07119 48.000 LFT | 7. 50000 360. 00| 5. 00000 240. 00| 7.00000 336. 00
BARRI CADE, I11-B [ [ |
0034 804-06725 4.000 EACH | 90. 00000 360. 00| 150. 00000 600. 00| 40. 00000 160. 00
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0035 808-06713 285.000 LFT | 1. 20000 342. 00| 2. 00000 570. 00| 1. 15000 327.75
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0036 808-06714 110.000 LFT | 1. 20000 132. 00| 2.00000 220. 00| 1. 15000 126. 50
LINE, PAINT, SOLID, YELLOWN 4 IN | | |
SECTI ON TOTALS | $ 118, 722. 00| $ 120, 759. 00| $ 122, 268. 25
------------------------------------------ i
CONTRACT TOTALS | $ 118, 722. 00| $ 120, 759. 00| $ 122, 268. 25




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT ID : M -28185-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 7 ) 90-0177865 [( 8 ) 35-1618530 I ( )
| H'S CONSTRUCTORS LLC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e emeemeeeo o
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105- 06845 LUWP | 2000. 00000 2000. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT |
0004 110-01001 LUWP | 6300. 00000 6300. 00| 6500. 00000 6500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 202-51330 LUWP | 6111. 91000 6111.91]  16800. 00000 16800. 00|
PRESENT STRUCTURE, REMVE , STR. NO 1 | | |
0006 202-51330 LUWP | 3500. 00000 3500. 00| 8000. 00000 8000. 00|
PRESENT STRUCTURE, REMOVE , STR NQ 2, | | |
RESET I I I
0007 202-52710 2.000 SYS | 98. 00000 196. 00| 50. 00000 100. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0008 203-02000 50.000 CYS | 71. 00000 3550. 00| 20. 00000 1000. 00|
EXCAVATI ON, COWMON | | |
0009 203-02070 90.000 CYS | 18. 50000 1665. 00| 15. 00000 1350. 00|
BORROW | | [
0010 205-06937 100.000 LFT | 6. 00000 600. 00| 6. 00000 600. 00|
TEMPORARY SI LT FENCE [ [ [
0011 303-01180 24.000 TON | 22. 81000 547. 44| 35. 00000 840. 00|
COMPACTED AGGREGATE, NO 53 , CRUSHED | | [
STONE | [ |
0012 303-60012 90.000 TON | 21. 72000 1954. 80| 30. 00000 2700. 00|
AGCREGATE, 2 | | [
0013 303-94433 66.000 CYS | 124. 53000 8218. 98 75. 00000 4950. 00|
AGGREGATE, 12 [ | |
0014 304-07490 38.000 TON | 81. 70000 3104. 60| 85. 00000 3230. 00|
HVA PATCH NG TYPE B [ | |
0015 604-91531 2.000 SYS | 330. 94000 661. 88 275. 00000 550. 00|
SI DEWALK, CONCRETE, 4 IN. | | |
0016 605-06120 285.000 LFT | 27. 23000 7760. 55| 20. 00000 5700. 00|
CURB, CONCRETE , 8" BARRIER | | |
0017 616-02320 54.000 SYS | 2. 56000 138. 24 5. 00000 270. 00|
GEOTEXTI LES | | |
0018 616-06451 10.000 TON | 31. 85000 318. 50| 50. 00000 500. 00|
I I

RI PRAP, UNI FORM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 750 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 117, 567. 30 ROUTE : 13
CALL ORDER : 750 CONTRACT ID : M -28185-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 90-0177865 [( 8 ) 35-1618530 I ( )
| H'S CONSTRUCTCRS LLC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0019 621-01004 1.000 EACH | 400. 00000 400. 00 200. 00000 200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0020 621- 06559 190.000 SYS | 4. 25000 807. 50| 4. 00000 760. 00|
MULCHED SEEDI NG R | | |
0021 621-06570 40.000 CYS | 39. 21000 1568. 40| 49. 50000 1980. 00|
TOP SOIL , ENCASEMENT [ | |
0022 715-03795 10.000 LFT | 24. 08000 240. 80| 75. 00000 750. 00|
PI PE, DUCTILE IRON, 6 IN | | [
0023 715-04752 36.000 LFT | 1784. 31000 64235. 16| 1800. 00000 64800. 00|
CULVERT, ALUM NUM BOX, , 12' -7" SPAN X | | |
5'-2" RISE | | |
0024 715-05115 6.000 LFT | 20. 00000 120. 00| 120. 00000 720. 00|
PIPE, TYPE 1, CROULAR 6 IN. , PVC | | |
0025 715-05119 30.000 LFT | 34. 14000 1024. 20| 65. 00000 1950. 00|
PIPE, TYPE 1, G ROULAR 15 IN | | |
0026 715-08305 20.000 TON | 190. 63000 3812. 60| 190. 00000 3800. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | [
0027 801-04308 6.000 EACH | 108. 93000 653. 58] 75. 00000 450. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0028 801-06207 50.000 LFT | 1. 14000 57. 00| 1. 10000 55. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 N [ | [
0029 801-06625 31.000 EACH | 65. 36000 2026. 16 50. 00000 1550. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0030 801-06640 19.000 EACH | 63. 18000 1200. 42| 80. 00000 1520. 00|
CONSTRUCTI ON SI GN, A | [ |
0031 801-06775 LUWP | 1550. 61000 1550. 61] 2950. 00000 2950. 00|
MAI NTAI NI NG TRAFFI C | | |
0032 801-07118 144.000 LFT | 6. 54000 941. 76| 5. 50000 792. 00|
BARRI CADE, I11-A [ [ |
0033 801-07119 48.000 LFT | 6. 54000 313. 92| 5. 50000 264. 00|
BARRI CADE, I11-B | [ |
0034 804-06725 4.000 EACH | 217. 86000 871. 44| 160. 00000 640. 00|
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0035 808-06713 285.000 LFT | 1. 09000 310. 65 1. 70000 484. 50|
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0036 808-06714 110.000 LFT | 1. 09000 119. 90| 1. 70000 187. 00|
LINE, PAINT, SOLID, YELLON 4 IN | | |
SECTI ON TOTALS | $ 126, 884. 00| $ 139, 944. 50| $
------------------------------------------ o m o e o e e e et et e e e e e e e e e e e e e e e eeeeoo--
CONTRACT TOTALS | $ 126, 884. 00| $ 139, 944. 50| $




MCBI LI ZATI ON AND DEMCBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 760 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 393, 007. 68 ROUTE : |-65
CALL ORDER : 760 CONTRACT ID : M -28187-A COUNTI ES : CLARK
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STR CT
CONTRACT TIME : 08/22/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NQ / NANVE BID LOV BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 259, 563.50 100. 0000%
2 352065425 | NFRASTRUCTURE SYSTEMS | NC. $ 287,772.00 110.8677%
3 350964820 M TCHELL & STARK CONSTRUCTI ON $ 314,586.22 121.1982%
4 35-1487672 MAC CONSTRUCTI ON & EXCAVATING | NC. $ 341, 741.00 131.6599%
5 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 341, 746.00 131.6618%
6 90-0177865 H'S CONSTRUCTCRS LLC $ 354, 800.00 136. 6910%
7  61-1256623 LOU SVI LLE PAVI NG CO $ 370, 000.00 142.5470%
8 351004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING, | NC. $ 373,951.50 144.0694%
(1 ) 351357381 | 2 ) 35-2065425 3 ) 35-0964820
| O MARA,  DAVE CONTRACTCR | | NFRASTRUCTURE SYSTEMS INC. | M TCHELL & STARK CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e e et e e e e e mmemeeoeaoo--
SECTI ON 0001  REST AREA MODERNI ZATI ON
I I I
0001 105-06845 LUWP | 3000. 00000 3000. 00| 2500. 00000 2500. 00| 3240. 00000 3240. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 110-01001 LUMP | 12970. 00000 12970. 00| 5000. 00000 5000. 00| 9250. 00000 9250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP | 5500. 00000 5500. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
CLEARI NG RI GHT OF WY | |
0005 203-02376 LUWP | 3900. 00000 3900. 00| 1000. 00000 1000. 00| 5248. 00000 5248. 00
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0006 205- 06937 1500.000 LFT | 1. 40000 2100. 00| 1. 35000 2025. 00| 1. 50000 2250. 00
TEMPORARY SI LT FENCE | [ [
0007 301-07448 120.000 TON | 16. 00000 1920. 00| 10. 30000 1236. 00| 14. 80000 1776. 00
COMPACTED AGGREGATE, NO. 53, BASE | | [
0008 603-97461 500.000 LFT | 16. 90000 8450. 00| 4.50000 2250. 00| 4.00000 2000. 00
TEMPORARY FENCE | | |
0009 603-99319 160.000 LFT | 56. 00000 8960. 00| 12. 20000 1952. 00| 24. 00000 3840. 00
FENCE, CHAIN LINK, 84 IN. , INCLUDING | | |
GATES | | |
0010 621-01004 1.000 EACH | 637. 00000 637. 00| 1000. 00000 1000. 00| 678. 00000 678. 00
I I I
| I I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 06/ 08/ 05
PACE : 760 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 393, 007. 68 RQUTE : | -65
CALL CRDER : 760 CONTRACT ID : M -28187-A COUNTI ES : CLARK
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : SEYMOUR DI STRI CT

SET- ASI DE :

|[( 1 ) 351357381
| O MARA, ' DAVE CONTRACTCR

[( 2 ) 35-2065425 [( 3 ) 35-0964820
[

LINE NO/ | TEM CODE / ALT | |
I

NFRASTRUCTURE SYSTEMS INC. | M TCHELL & STARK CONSTRUCTI ON

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT

------------------------------------------ o m o e e e e e et e et e e e e e e e e e e e e emeeeeoo o

0011 621-02363 500.000 SYS | 0. 86000 430. 00| 0. 50000 250. 00| 0. 92000 460. 00
MULCHED SEEDING T, CONVENTIONAL M X | |

0012 621-06559 5200.000 SYS | 0. 36000 1872. 00| 0. 50000 2600. 00| 0. 39000 2028. 00
MULCHED SEEDI NG R | [ [

0013 702-03607 2.000 EACH | 900. 00000 1800. 00| 1150. 00000 2300. 00| 600. 00000 1200. 00
OORED HOLE | N CONCRETE |

0014 702-90915 2.000 CYS | 500. 00000 1000. 00| 100. 00000 200. 00| 600. 00000 1200. 00
CONCRETE, A | | [

0015 703-51030 75.000 LBS | 6. 00000 450. 00| 2.00000 150. 00| 8. 00000 600. 00
REI NFORCI NG STEEL | | |

0016 715-04503 228.000 LFT | 10. 90000 2485. 20| 40. 00000 9120. 00| 25. 50000 5814. 00
PI PE, PVC, SHCEDULE 40, 3 IN., SLEEVE | |

0017 715-06814 59.000 LFT | 20. 00000 1180. 00| 65. 00000 3835. 00| 35. 30000 2082. 70
Pl PE, SANI TARY SEWER 4 IN. | | |

0018 715-39010 309.000 LFT | 25. 00000 7725. 00| 60. 00000 18540. 00| 17. 44000 5388. 96
PIPE, SEWER 8 IN , SDR 26 HEAVY WALL, | | |
I NCLUDES SKI DS [ | [

0019 715-90052 LUMP |  49504. 80000 49504.80|  57400. 00000 57400.00|  63798. 00000 63798. 00
LI FT STATI ON | | |

0020 715-92874 241.000 LFT | 189. 00000 45549. 00| 170. 00000 40970. 00| 289. 40000 69745. 40
Pl PE ENCASEMENT | |

0021 715-93404 731.000 LFT | 34. 00000 24854. 00| 58. 00000 42398. 00| 57. 86000 42295. 66
PIPE, PVC, SEWER 8 IN , SDR 35, | | |
| NCLUDES TRENCH OR BORE [ [

0022 720- 44025 1.000 EACH | 260. 00000 260. 00| 315. 00000 315. 00| 700. 00000 700. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |

0023 720-45410 5.000 EACH | 2220. 00000 11100. 00| 2555. 00000 12775. 00| 2547. 00000 12735. 00
MANHOLE, ¢4 | [ |

0024 720- 45510 2.000 EACH | 335. 00000 670. 00| 1805. 00000 3610. 00| 325. 00000 650. 00
MANHOLE, C4, MODI FI ED | |

0025 801-03290 2.000 EACH | 135. 00000 270. 00| 150. 00000 300. 00| 54. 00000 108. 00
CONSTRUCTI ON SI GN, C | |

0026 801-04308 1.000 EACH | 220. 00000 220. 00| 235. 00000 235. 00| 300. 00000 300. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0027 801-06624 2.000 EACH | 450. 00000 900. 00| 485. 00000 970. 00| 300. 00000 600. 00
STANDARD BARRI CADE, |11B, WTH SIGNS | | |

0028 801- 06640 6.000 EACH | 110. 00000 660. 00| 120. 00000 720. 00| 102. 00000 612. 00
CONSTRUCTI ON SI GN, A | | |

0029 801-06775 LUWP | 5100. 00000 5100. 00| 450. 00000 450. 00| 450. 00000 450. 00

| |

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 08/ 05
PACE : 760 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 393, 007. 68 RQUTE : |-65
CALL CRDER : 760 CONTRACT ID : M -28187-A COUNTI ES : CLARK
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : SEYMOUR DI STRI CT

SET- ASI DE :

1 ) 351357381

I ( [( 2 ) 35-2065425 [( 3 ) 35-0964820
| O MARA, ' DAVE CONTRACTCR [
I

NFRASTRUCTURE SYSTEMS INC. | M TCHELL & STARK CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g

0030 801-07215 48. 000 DAY 67. 00000 3216. 00| 75. 00000 3600. 00| 35. 00000 1680. 00
TEMPCORARY CHANGEABLE MESSAGE S| GN | |

0031 807-02560 LUWP 35000. 00000 35000. 00| 27500. 00000 27500. 00| 58686. 50000 58686. 50

I
|
ELECTRI CAL WORK , GENERATOR PANELS, | | |
CONDUI TS, AND W RE | | |
0032 807-03694 LUMP |  16325.00000 16325.00]  35500. 00000 35500.00]  10896. 00000 10896. 00
I
I
I
I
I

BUI LDI NG ELECTRI CAL | |
0033 807-08214 50.000 LFT 0. 85000 42. 50| 95. 00000 4750. 00| 0. 90000 45. 00
CONDUI T, PVC, 2 IN., SCHEDULE 40, FOR | |
ELECTRI C | |
0034 807-87085 24.000 HRS 63. 00000 1512. 00| 55. 00000 1320. 00| 72. 00000 1728. 00
ELECTRI Cl AN FOR ADDI TI ONAL WORK | | |
SECTI ON TOTALS | $ 259, 563. 50 $ 287, 772. 00| $ 314, 586. 22
------------------------------------------ g o S

CONTRACT TOTALS | $ 259, 563. 50| $ 287, 772. 00| $ 314, 586. 22




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTIMATE: $ 393, 007. 68
CALL CRDER : 760

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT

SET- ASI DE :

M -28187-A
SEYMOUR DI STRI CT

RQUTE :
COUNTI ES :

1 -65
CLARK

DATE :
PAGE :

06/ 08/ 05
760 -4

(4 ) 35 1487672 I (
| MAC CONSTRUCTI ON & EXCAVATI N | AVERI CAN CONTRACTI NG & SERVI

LINE NO/ | TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

5 ) 35-1618530

AVOUNT|  UNIT PRI CE
------------------------------------------ P RS
SECTI ON 0001  REST AREA MDERNI ZATI ON
I I I
0001 105- 06845 LUWP | 4800. 00000 4800. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | |
0003 110-01001 LUWP |  14000. 00000 14000.00]  17000. 00000 17000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP | 3300. 00000 3300. 00| 7000. 00000 7000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 203-02376 LUWP | 2200. 00000 2200.00|  10000. 00000 10000. 00|
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0006 205- 06937 1500. 000 LFT | 2. 40000 3600. 00| 1. 35000 2025. 00|
TEMPORARY SI LT FENCE | | |
0007 301-07448 120.000 TON | 32. 00000 3840. 00| 30. 00000 3600. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0008 603-97461 500.000 LFT | 23.00000 11500. 00| 25. 00000 12500. 00]
TEMPORARY FENCE | | |
0009 603-99319 160.000 LFT | 52. 00000 8320. 00| 55. 00000 8800. 00|
FENCE, CHAIN LINK, 84 IN , INCLUDING | | |
GATES | | |
0010 621-01004 1.000 EACH | 500. 00000 500. 00| 600. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0011 621-02363 500.000 SYS | 0. 32000 160. 00| 0. 80000 400. 00|
MULCHED SEEDING T, CONVENTIONAL M X | | |
0012 621-06559 5200.000 SYS | 0. 32000 1664. 00| 0. 35000 1820. 00|
MULCHED SEEDI NG R | | |
0013 702-03607 2.000 EACH | 250. 00000 500. 00| 400. 00000 800. 00|
CORED HOLE | N CONCRETE [ [ |
0014 702-90915 2.000 CYS | 500. 00000 1000. 00| 850. 00000 1700. 00|
CONCRETE, A | | [
0015 703-51030 75.000 LBS | 2.00000 150. 00| 2. 50000 187. 50|
REI NFORCI NG STEEL | | |
0016 715-04503 228.000 LFT | 17. 00000 3876. 00| 30. 00000 6840. 00|
PIPE, PVC, SHCEDULE 40, 3 IN, SLEEVE | | |
0017 715-06814 59.000 LFT | 29. 00000 1711. 00| 65. 00000 3835. 00|
PI PE, SANI TARY SEWER 4 IN | | |
0018 715-39010 309.000 LFT | 16. 00000 4944. 00| 25. 00000 7725. 00|

PIPE, SEVER, 8 IN , SDR 26 HEAVY WALL, |
I NCLUDES SKI DS |

( 6 ) 90-0177865
| H'S CONSTRUCTORS LLC
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ENG NEER S ESTIMATE: $ 393, 007. 68
CALL CRDER : 760
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

M -28187-A

SEYMOUR DI STRI CT

RQUTE : |-65
COUNTI ES : CLARK

DATE :
PAGE :

06/ 08/ 05

760 -5

| (

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

4 ) 35-1487672

I
AMOUNT]

5 ) 35-1618530

| (
| MAC CONSTRUCTI ON & EXCAVATI N | AVERI CAN CONTRACTI NG & SERVI

UNIT PRICE UNIT PRI CE
------------------------------------------ P S
0019 715-90052 LUMP |  94000. 00000 94000. 00|  70000. 00000 70000. 00|

LI FT STATION | | |
0020 715-92874 241.000 LFT | 300. 00000 72300. 00| 325. 00000 78325. 00|
Pl PE ENCASEMENT | [ |
0021 715-93404 731.000 LFT | 47.00000 34357. 00| 60. 00000 43860. 00|
PIPE, PVC, SEWER 8 IN , SDR 35, | [ |
| NCLUDES TRENCH OR BORE [ | |
0022 720- 44025 1.000 EACH | 700. 00000 700. 00| 350. 00000 350. 00|
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0023 720- 45410 5.000 EACH | 2900. 00000 14500. 00| 3400. 00000 17000. 00|
MANHOLE, 4 | | |
0024 720- 45510 2.000 EACH | 2200. 00000 4400. 00| 4000. 00000 8000. 00|
MANHOLE, C4, MODI Fl ED | | |
0025 801-03290 2.000 EACH | 45. 00000 90. 00| 130. 00000 260. 00|
CONSTRUCTI ON SI GN, C | | |
0026 801-04308 1.000 EACH | 250. 00000 250. 00| 225. 00000 225. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0027 801-06624 2.000 EACH | 250. 00000 500. 00| 450. 00000 900. 00|
STANDARD BARRI CADE, 111B, WTH SIG\NS | | |
0028 801- 06640 6.000 EACH | 85. 00000 510. 00| 110. 00000 660. 00|
CONSTRUCTI ON SI GN, A [ | |
0029 801-06775 LUVP | 3700. 00000 3700. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | [
0030 801-07215 48.000 DAY | 62. 50000 3000. 00| 65. 00000 3120. 00|
TEMPORARY CHANGEABLE NMESSAGE S| GN | [ [
0031 807-02560 LUWP |  41658. 00000 41658. 00| 2750. 00000 2750. 00|
ELECTRI CAL WORK , GENERATCR PANELS, | | |
CONDUI TS, AND W RE [ | |
0032 807-03694 LUWP | 2900. 00000 2900.00]  20000. 00000 20000. 00|
BUI LDI NG ELECTRI CAL | | |
0033 807-08214 50.000 LFT | 25. 00000 1250. 00| 5. 25000 262. 50|
CONDU T, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRI C | | |
0034 807-87085 24.000 HRS | 65. 00000 1560. 00| 50. 00000 1200. 00|
ELECTRI Cl AN FOR ADDI TI ONAL WORK | | |
SECTI ON TOTALS | $ 341, 741. 00| $ 341, 746. 00|
__________________________________________ e Y
CONTRACT TOTALS | $ 341, 741. 00| $ 341, 746. 00|

( 6 ) 90-0177865
| H'S CONSTRUCTORS LLC
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PIPE, SEVER 8 IN. , SDR 26 HEAVY WALL,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 760 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 393, 007. 68 ROUTE : |-65
CALL ORDER : 760 CONTRACT ID : M -28187-A COUNTI ES : CLARK
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT : SEYMOUR DI STRI CT
SET- ASI DE :
| 7 ) 61- 1256623 [( 8 ) 35-1004746 | (
| LOUl SVI LLE PAVI NG QO | TEVPLE & TEMPLE EXCAVATING |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT| AVOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeece—eao-
SECTI ON 0001  REST AREA MODERNI ZATI ON
I I I
0001 105- 06845 LUWP | 4000. 00000 4000. 00| 3200. 00000 3200. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL | [ |
0003 110-01001 LUWP | 6000. 00000 6000. 00|  17500. 00000 17500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP |  15000. 00000 15000. 00| 7400. 00000 7400. 00|
CLEARI NG RI GHT OF WAY | | |
0005 203- 02376 LUWP | 1000. 00000 1000. 00| 5922. 00000 5922. 00|
EXCAVATI ON, COVMON, FOR DI TCH GRADING | | |
0006 205- 06937 1500. 000 LFT | 2.00000 3000. 00| 1. 50000 2250. 00|
TEMPORARY SI LT FENCE | | |
0007 301-07448 120.000 TON | 25. 00000 3000. 00| 18. 00000 2160. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0008 603-97461 500.000 LFT | 4. 00000 2000. 00| 9. 00000 4500. 00|
TEMPORARY FENCE | | |
0009 603-99319 160. 000 LFT | 25. 00000 4000. 00| 55. 00000 8800. 00|
FENCE, CHAIN LINK, 84 IN. , INCLUDING | | |
GATES | [ [
0010 621-01004 1.000 EACH | 650. 00000 650. 00| 595. 00000 595. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | I
0011 621-02363 500.000 SYS | 2. 00000 1000. 00| 0. 80000 400. 00|
MULCHED SEEDI NG, T, CONVENTI ONAL M X | | |
0012 621-06559 5200.000 SYS | 1. 60000 8320. 00| 0. 35000 1820. 00|
MULCHED SEEDI NG R [ [ [
0013 702-03607 2.000 EACH | 400. 00000 800. 00| 425. 00000 850. 00|
CORED HOLE | N CONCRETE | | |
0014 702-90915 2.000 CYS | 600. 00000 1200. 00| 1300. 00000 2600. 00|
CONCRETE, A | | [
0015 703-51030 75.000 LBS | 2. 00000 150. 00| 1. 30000 97. 50|
REI NFORCI NG STEEL | | |
0016 715-04503 228.000 LFT | 25. 00000 5700. 00| 7.00000 1596. 00|
PIPE, PVC, SHCEDULE 40, 3 IN., SLEEVE | | |
0017 715-06814 59.000 LFT | 32. 00000 1888. 00| 32. 00000 1888. 00|
Pl PE, SANITARY SEWER, 4 IN. | | |
0018 715-39010 309. 000 LFT 10. 00000 3090. 00| 30. 00000 9270. 00|
I I
I I

I NCLUDES SKI DS



ENG NEER S ESTIMATE: $ 393, 007. 68
CALL CRDER : 760
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

M -28187-A

SEYMOUR DI STRI CT

COUNTI ES :

DATE : 06/ 08/ 05
PACE : 760 -7

RQUTE : | -65

CLARK

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY [

| 7 ) 61-1256623
| LOUl SVI LLE PAVI NG CO.

8 ) 35-1004746

MPLE & TEMPLE EXCAVATI NG

| (
I

I
AVMOUNT|  UNIT PRI CE ANOUNT

UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ g
0019 715-90052 LUMP |  63112. 00000 63112.00]  71000. 00000 71000. 00|
LI FT STATI ON | | |
0020 715-92874 241.000 LFT | 494. 00000 119054. 00| 288. 00000 69408. 00|
Pl PE ENCASEMENT | | |
0021 715-93404 731.000 LFT | 35. 00000 25585. 00| 64. 00000 46784. 00|
PIPE, PVC, SEWER 8 IN , SDR 35, | | |
| NCLUDES TRENCH OR BORE [ | |
0022 720- 44025 1.000 EACH | 500. 00000 500. 00| 600. 00000 600. 00|
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0023 720- 45410 5.000 EACH | 2200. 00000 11000. 00| 2525. 00000 12625. 00|
MANHOLE, 4 | | |
0024 720- 45510 2.000 EACH | 1000. 00000 2000. 00| 3200. 00000 6400. 00|
MANHOLE, C4, MODI Fl ED [ | [
0025 801-03290 2.000 EACH | 150. 00000 300. 00| 126. 00000 252. 00|
CONSTRUCTI ON SIGN, C | | |
0026 801-04308 1.000 EACH | 350. 00000 350. 00| 205. 00000 205. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0027 801-06624 2.000 EACH | 350. 00000 700. 00| 420. 00000 840. 00|
STANDARD BARRI CADE, |11B, WTH SIGNS | | |
0028 801-06640 6.000 EACH | 150. 00000 900. 00| 105. 00000 630. 00|
CONSTRUCTI ON SI GN, A | | |
0029 801-06775 LUMP | 15000. 00000 15000. 00| 1700. 00000 1700. 00|
MAI NTAI NI NG TRAFFI C | | |
0030 801-07215 48.000 DAY | 55. 00000 2640. 00| 65. 00000 3120. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN [ |
0031 807-02560 LUMP | 50000. 00000 50000. 00|  45200. 00000 45200. 00|
ELECTRI CAL WORK , GENERATOR PANELS, | [ [
CONDUI TS, AND W RE | | |
0032 807-03694 LUMP |  16000. 00000 16000. 00|  38100. 00000 38100. 00|
BUI LDI NG ELECTRI CAL | | [
0033 807-08214 50.000 LFT | 10. 00000 500. 00| 95. 00000 4750. 00|
CONDU T, PVC, 2 IN., SCHEDULE 40, FOR | | [
ELECTRI C | | |
0034 807-87085 24.000 HRS | 65. 00000 1560. 00| 62. 00000 1488. 00|
ELECTRI O AN FOR ADDI Tl ONAL WWORK | | |
SECTI ON TOTALS | $ 370, 000. 00| $ 373, 951. 50| $
------------------------------------------ g
CONTRACT TOTALS | $ 370, 000. 00| $ 373, 951. 50| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 770 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 362, 849. 00 ROUTE : VAR
CALL ORDER : 770 CONTRACT ID : M -28202-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 06/30/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 351643252 C- TECH CORPCRATI ON, | NC. $ 268,949. 00 100. 0000%
2 352110733 SPECI ALTI ES COWPANY LLC $ 308, 485.00 114.7002%
3 350821499 DREW JAMES H CORPORATI ON $ 417, 712.40 155. 3129%
[( 1 ) 35 1643252 [( 2 ) 35-2110733 [( 3 ) 35-0821499
| G TECH CORPCRATI ON, | NC. | SPEQI ALTI ES COVPANY LLC | DREW JAMES H CORPCRATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  GUARDRAI L MAI NTENANCE AND REPAI R
| | I
0001 601-01838 500. 000 EACH | 23. 00000 11500. 00| 28. 00000 14000. 00 23. 25000 11625. 00
GUARDRAI L POST, GALVANI ZED, PLUMB IN | | |
PLACE | [ [
0002 601-03599 10.000 EACH | 160. 00000 1600. 00| 160. 00000 1600. 00| 232. 50000 2325.00
GUARDRAI L, THRIE BEAM RAIL SECTION, 12 | | |
FT. 6 IN | | |
0003 601-05999 25.000 EACH | 45. 00000 1125. 00| 40. 00000 1000. 00| 40. 00000 1000. 00
CURVED TERM NAL END | | |
0004 601-52540 4.000 EACH | 1650. 00000 6600. 00| 1800. 00000 7200. 00| 2024. 00000 8096. 00
GUARDRAI L TERM NAL SECTI ON, W BEAM | | |
0005 601- 61340 200.000 EACH | 56. 00000 11200. 00| 75. 00000 15000. 00| 116. 00000 23200. 00
GUARD RAI L PCST, 15.5 LBS PER FT., [ | |
GALVANI ZED, 6 FT. 3 IN. LONG | | |
0006 601-61390 25.000 EACH | 45. 00000 1125. 00| 45. 00000 1125. 00| 40. 00000 1000. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | [ |
SINGLE FACE, GALVANI ZED | |
0007 601- 61400 10. 000 EACH | 500. 00000 5000. 00| 500. 00000 5000. 00| 659. 00000 6590. 00
GUARD RAI L BURI ED END, GALVANI ZED, | [ |
SI NGLE FACE | [ |
0008 601-61401 4.000 EACH | 650. 00000 2600. 00| 600. 00000 2400. 00| 739. 00000 2956. 00
GUARD RAI L BURI ED END, STEEL, WTH | [ |
CONCRETE | | |
0009 601-61545 30.000 EACH | 25. 00000 750. 00| 30. 00000 900. 00| 35. 00000 1050. 00
GUARD RAI L PCST, ALUM NUM | NSTALL | | |
0010 601-61550 4.000 EACH | 20. 00000 80. 00| 30. 00000 120. 00| 76. 00000 304. 00

GUARD RAI L TERM NAL END SECTI ON, |
ALUM NUM |



ENG NEER S ESTIMATE: $ 362, 849. 00

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : VAR

DATE :
PAGE :

06/ 08/ 05
770 -2

CALL ORDER : 770 CONTRACT ID : M -28202-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
( 1 ) 35 1643252 [( 2 ) 35-2110733 [( 3 ) 35-0821499
G TECH CORPCRATI ON, | NC. | SPEQI ALTI ES COVPANY LLC | DREW JAMES H CORPCRATI ON

LINE NO/ | TEM CODE / ALT

I
AMOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
------------------------------------------ P S
0011 601-62070 12000. 000 LFT | 7. 75000 93000. 00| 8. 40000 100800. 00|
GUARD RAI L, STEEL BEAM GALVANI ZED | | |
0012 601- 62080 200.000 LFT | 10. 50000 2100. 00| 11. 40000 2280. 00|
GUARD RAIL, STEEL BEAM CURVED SECTI ON, | | |
GALVANI ZED | | |
0013 601- 62090 7000.000 LFT | 3. 00000 21000. 00| 4. 40000 30800. 00|
GUARD RAI L, STEEL BEAM | NSTALL | |
0014 601-62100 400.000 EACH | 25. 00000 10000. 00| 30. 00000 12000. 00|
GUARD RAI L POST, STEEL, |NSTALL | |
0015 601-62110 3000.000 LFT | 2. 95000 8850. 00| 4. 00000 12000. 00|
GUARD RAI L, CHANNEL, 6.7 LBS PER LFT., | | |
I NSTALL | | |
0016 601-62150 30.000 EACH | 70. 00000 2100. 00| 100. 00000 3000. 00|
GUARD RAIL PCST, 15.5 LBS PER LFT., | | |
GALVANI ZED, 7 FT. 0 IN LONG | | |
0017 601- 62450 3.000 EACH | 300. 00000 900. 00| 1000. 00000 3000. 00|
GUARD RAI L BREAKAVAY CABLE TERM NAL, | | |
GALVANI ZED, TOTAL | | |
0018 601- 62460 5.000 EACH | 75. 00000 375. 00| 100. 00000 500. 00|
GUARD RAI L ANCHOR CABLE ASSEMBLY, 0.75 | | |
I'N I I I
0019 601-62480 5.000 EACH | 75. 00000 375. 00| 100. 00000 500. 00|
GUARD RAI L BREAKAWAY CABLE TERM NAL, [ | |
POST OR ALTERNATE | | |
0020 601-62490 2.000 EACH | 75. 00000 150. 00| 100. 00000 200. 00|
GUARD RAI L, A BREAKAWAY CABLE TERM NAL | | |
FOUNDATI ON POST | | |
0021 601-62510 4.000 EACH | 40. 00000 160. 00| 80. 00000 320. 00|
GUARD RAI L BREAKAWAY CABLE TERM NAL, [ | |
M CHI GAN END SHOE | | |
0022 601-62554 700.000 LFT | 2. 95000 2065. 00| 4. 00000 2800. 00|
GUARD RAI L, TUBING ELLIPTICAL, | | |
ALUM NUM | NSTALL | [ |
0023 601- 62580 35.000 EACH | 10. 00000 350. 00| 35. 00000 1225. 00|
GUARD RAIL SPLICE BAR ALUM NUM [ [ |
0024 601-91197 150. 000 EACH | 18. 00000 2700. 00| 25. 00000 3750. 00|
GUARD RAI L POST BRACKET, 15 LBS PER LFT | [ |
, ADJUSTABLE, 1 FT. 4.5 IN | | |
0025 601-91426 2.000 EACH | 75. 00000 150. 00| 100. 00000 200. 00|
I

GUARD RAIL TERM NAL END SECTION, A [

UNIT PRI CE
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| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 08/ 05
PAGE : 770 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 362, 849. 00 ROUTE : VAR
CALL ORDER : 770 CONTRACT ID : M -28202-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-2110733 [( 3 ) 35-0821499
| G TECH CORPCRATI ON, | NC. | SPEQI ALTI ES COVPANY LLC | DREW JAMES H CORPCRATI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeemeo-
0026 601-91504 4.000 EACH | 110. 00000 440. 00| 125. 00000 500. 00| 115. 00000 460. 00
GUARD RAI L PCST, WL, 10 IN X 10 IN | | |
0027 601-91505 4.000 EACH | 78. 00000 312. 00| 100. 00000 400. 00| 76. 50000 306. 00
GUARD RAIL POST, V2, 8 IN X 8 IN [ | |
0028 601-91511 4.000 EACH | 78. 00000 312. 00| 100. 00000 400. 00| 76. 50000 306. 00
GUARD RAIL POST, W, 8 IN X 8 IN [ | |
0029 601-92271 300. 000 EACH | 5. 00000 1500. 00| 12. 00000 3600. 00| 10. 50000 3150. 00
GUARD RAI L POST BRACKET, GALVAN ZED, | | |
LABOR ONLY | | |
0030 601-93346 3.000 EACH | 70. 00000 210. 00| 100. 00000 300. 00| 82. 00000 246. 00
GUARD RAI L CONNECTCR, AS | [ |
0031 601-94689 6.000 EACH | 3200. 00000 19200. 00| 3000. 00000 18000. 00| 2752. 00000 16512. 00
GUARDRAI L END TREATMENT, S | | [
0032 601-94689 6.000 EACH | 2600. 00000 15600. 00| 1800. 00000 10800. 00| 1524. 00000 9144. 00
GUARDRAI L END TREATMENT, OS , SECTION 1 | | |
0033 601-94689 6.000 EACH | 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1974. 00000 11844. 00
GUARDRAI L END TREATMENT, OS , SECTION 2 | | |
0034 601-94689 6.000 EACH | 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1974. 00000 11844. 00
GUARDRAI L END TREATMENT, OS , SECTION 3 | | |
0035 601-94690 2.000 EACH | 4350. 00000 8700. 00| 4000. 00000 8000. 00| 4536. 00000 9072. 00
GUARDRAI L END TREATMENT, MB | | |
0036 601-94690 2.000 EACH | 3650. 00000 7300. 00| 2000. 00000 4000. 00| 2030. 00000 4060. 00
GUARDRAI L END TREATMENT, MBS , SECTION 1 | | |
0037 601-94690 2.000 EACH | 1600. 00000 3200. 00| 1500. 00000 3000. 00| 2630. 00000 5260. 00
GUARDRAI L END TREATMENT, MBS , SECTION 2 | | |
0038 601-94690 2.000 EACH | 1600. 00000 3200. 00| 1500. 00000 3000. 00| 2730. 00000 5460. 00
GUARDRAI L END TREATMENT, MBS , SECTION 3 | | |
0039 601-95972 10. 000 EACH | 52. 00000 520. 00| 60. 00000 600. 00| 71. 20000 712.00
GUARD RAIL POST (CRT), 8 INX 6 IN. [ | |
TREATED LUVBER, 6 FT. 0 IN. LONG | | |
0040 601-97950 60.000 EACH | 12. 00000 720. 00| 14. 00000 840. 00| 16. 50000 990. 00
GUARD RAI L POST BRACKET, TREATED TI MBER | | |
6 IN. X6 IN | | |
0041 601-99108 200.000 LFT | 18. 00000 3600. 00| 22. 00000 4400. 00| 28. 50000 5700. 00
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN SPACING | | |
0042 702-93722 7.000 CYS | 200. 00000 1400. 00| 1500. 00000 10500. 00| 5650. 20000 39551. 40
CONCRETE, C | | |
0043 711-93593 10.000 EACH | 18. 00000 180. 00| 20. 00000 200. 00| 25. 30000 253. 00

OFFSET BRACKET, STEEL |



ENG NEER S ESTI MATE: $ 362, 849. 00
CALL CRDER : 770

| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID: M -2

8202-A

COUNTI ES :

ROUTE : VAR

VARl QUS

DATE :
PAGE :

06/ 08/ 05
770 -4

LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-2110733 [( 3 ) 35-0821499
| G TECH CORPCRATI ON, | NC. | SPEQI ALTI ES COVPANY LLC | DREW JAMES H CORPCRATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e meecemeeoon
0044 801-06775 LUWP | 100. 00000 100. 00| 700. 00000 700. 00| 1245. 00000 1245. 00
MAI NTAI NI NG TRAFFI C , LOCATI ON 1 |
0045 801-06775 LUWP | 100. 00000 100. 00| 700. 00000 700. 00| 1245. 00000 1245. 00
MAI NTAI NI NG TRAFFI C , LOCATI ON 2 |
0046 801-06775 LUWP | 100. 00000 100. 00| 700. 00000 700. 00| 1245. 00000 1245. 00
MAI NTAI NI NG TRAFFI C , LOCATI ON 3 |
0047 801-06775 LUWP | 200. 00000 200. 00| 1100. 00000 1100. 00| 1400. 00000 1400. 00
MAI NTAI NI NG TRAFFI C , LOCATI ON 4 | |
0048 801-06775 LUWP | 200. 00000 200. 00| 1100. 00000 1100. 00| 1400. 00000 1400. 00
MAI NTAI NI NG TRAFFI C , LOCATI ON 5 | |
0049 801-06775 LUWP | 200. 00000 200. 00| 1100. 00000 1100. 00| 1400. 00000 1400. 00
MAI NTAI NI NG TRAFFI C , LOCATI ON 6 |
0050 105-06904 1.000 EACH | 200. 00000 200. 00| 45. 00000 45. 00| 2000. 00000 2000. 00
PHONE( SUPERVI SCR) | | |
0051 105- 06906 12.000 MOS | 100. 00000 1200. 00| 65. 00000 780. 00| 225. 00000 2700. 00
CELLULAR SERVI CE( SUPERVI SOR) | | |
SECTI ON TOTALS [ $ 268, 949. 00| $ 308, 485. 00| $ 417,712. 40
------------------------------------------ g o S
CONTRACT TOTALS | $ 268, 949. 00| $ 308, 485. 00| $ 417, 712. 40




