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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 3,520,148.45                                                   ROUTE : 42 

     CALL ORDER   : 521                     CONTRACT ID : B -25861-B                   COUNTIES : OWEN 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

                                          CONTRACT TIME : 11/20/07  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,325,348.85  100.0000% 

   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     3,469,843.21  104.3452% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2  ) 35-1385672          |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK OVERLAY 

                                          |                             |                             | 

0001 105-06845                       LUMP |   15000.00000       15000.00|   11088.00000       11088.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     300.00000         300.00|    1120.00000        1120.00| 

  RADIO                                   |                             |                             | 

0003 105-07039               18.000  MOS  |    1800.00000       32400.00|    1358.00000       24444.00| 

  FIELD OFFICE, B                         |                             |                             | 

0004 105-08520                1.000  EACH |     300.00000         300.00|     280.00000         280.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0005 105-08521               18.000  MOS  |      75.00000        1350.00|      84.00000        1512.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0006 105-08523               18.000  MOS  |      75.00000        1350.00|      84.00000        1512.00| 

  RADIO SERVICE                           |                             |                             | 

0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  167000.00000      167000.00|  174000.00000      174000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   18000.00000       18000.00|   13767.00000       13767.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02240              100.000  SYS  |      35.00000        3500.00|      50.00000        5000.00| 

  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 3,520,148.45                                                   ROUTE : 42 

     CALL ORDER   : 521                     CONTRACT ID : B -25861-B                   COUNTIES : OWEN 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 35-1385672         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0013 202-02241              571.000  LFT  |       4.00000        2284.00|       3.92000        2238.32| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0014 202-02276                2.000  EACH |     900.00000        1800.00|     288.00000         576.00| 

  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0015 202-51328                       LUMP |  680000.00000      680000.00|  518787.00000      518787.00| 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0016 202-51822             1825.000  SYS  |       5.00000        9125.00|       8.64000       15768.00| 

  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 

0017 203-02000               40.000  CYS  |      40.00000        1600.00|      88.00000        3520.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0018 203-02070              113.000  CYS  |      40.00000        4520.00|      39.00000        4407.00| 

  BORROW                                  |                             |                             | 

0019 203-90014                4.200  STA  |    1000.00000        4200.00|    5895.00000       24759.00| 

  LINEAR GRADING                          |                             |                             | 

0020 302-07455               32.000  CYS  |      75.00000        2400.00|     404.00000       12928.00| 

  DENSE GRADED SUBBASE                    |                             |                             | 

0021 306-08043              807.000  SYS  |       5.00000        4035.00|      11.10000        8957.70| 

  MILLING, TRANSITION                     |                             |                             | 

0022 406-05521             1883.000  SYS  |       0.70000        1318.10|       0.28000         527.24| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0023 601-01522                4.000  EACH |    2000.00000        8000.00|    2144.80000        8579.20| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0024 601-01846                1.000  EACH |    2600.00000        2600.00|    2800.00000        2800.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0025 601-94689                1.000  EACH |    2900.00000        2900.00|    3136.00000        3136.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0026 601-99105              300.000  LFT  |      19.00000        5700.00|      20.16000        6048.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0027 601-99132                2.000  EACH |     225.00000         450.00|     224.00000         448.00| 

  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 

  SPACING                                 |                             |                             | 

0028 609-06259              184.000  SYS  |      85.00000       15640.00|      93.26000       17159.84| 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0029 610-07487              574.000  TON  |     100.00000       57400.00|      85.12000       48858.88| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0030 616-02320              574.000  SYS  |       2.50000        1435.00|       3.06000        1756.44| 

  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 3,520,148.45                                                   ROUTE : 42 

     CALL ORDER   : 521                     CONTRACT ID : B -25861-B                   COUNTIES : OWEN 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 35-1385672         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0031 616-06405              459.000  TON  |      22.00000       10098.00|      27.00000       12393.00| 

  RIPRAP, REVETMENT                       |                             |                             | 

0032 621-01004                2.000  EACH |     500.00000        1000.00|     560.00000        1120.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0033 621-06559              513.000  SYS  |       1.35000         692.55|       2.52000        1292.76| 

  MULCHED SEEDING, R                      |                             |                             | 

0034 621-06574               80.000  SYS  |      24.00000        1920.00|       3.14000         251.20| 

  SODDING                                 |                             |                             | 

0035 702-51005               45.000  CYS  |    1750.00000       78750.00|    1798.00000       80910.00| 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0036 702-51110             1152.000  LBS  |       4.00000        4608.00|       8.14000        9377.28| 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0037 702-51863              240.000  EACH |      10.00000        2400.00|      18.74000        4497.60| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0038 702-61005                       LUMP |    1500.00000        1500.00|    4348.00000        4348.00| 

  EXTENSION OF CAST IRON DRAIN            |                             |                             | 

0039 703-08247             1271.000  EACH |      75.00000       95325.00|      31.59000       40150.89| 

  EMBEDDED GALVANIC ANODE                 |                             |                             | 

0040 703-51030              904.000  LBS  |       0.85000         768.40|       2.37000        2142.48| 

  REINFORCING STEEL                       |                             |                             | 

0041 703-51032           135746.000  LBS  |       0.90000      122171.40|       1.18000      160180.28| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0042 703-97936              947.000  EACH |      18.00000       17046.00|      16.55000       15672.85| 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0043 704-04850              172.780  SYS  |    1400.00000      241892.00|     786.58000      135905.29| 

  CONCRETE , CONSOLIDATING                |                             |                             | 

0044 704-51002              488.200  CYS  |    1100.00000      537020.00|    1267.33000      618710.51| 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0045 706-06349             1165.960  LFT  |     125.00000      145745.00|     162.40000      189351.90| 

  RAILING, TX , MODIFIED                  |                             |                             | 

0046 706-06372                4.000  EACH |    2800.00000       11200.00|    3360.00000       13440.00| 

  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 

0047 708-51813              555.000  SFT  |     140.00000       77700.00|     154.56000       85780.80| 

  PNEUMATICALLY PLACED MORTAR             |                             |                             | 

0048 709-04647                       LUMP |  240000.00000      240000.00|  293440.00000      293440.00| 

  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 

0049 709-51821                       LUMP |   50000.00000       50000.00|   64568.00000       64568.00| 

  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 3,520,148.45                                                   ROUTE : 42 

     CALL ORDER   : 521                     CONTRACT ID : B -25861-B                   COUNTIES : OWEN 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 35-1385672         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0050 713-51820                       LUMP |  175000.00000      175000.00|  271391.00000      271391.00| 

  TEMPORARY SUPPORT                       |                             |                             | 

0051 722-51401               97.000  SFT  |      50.00000        4850.00|      77.43000        7510.71| 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 

0052 722-51852              360.000  SFT  |      10.00000        3600.00|      40.00000       14400.00| 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0053 722-60824             1460.000  SYS  |       5.00000        7300.00|       7.72000       11271.20| 

  SURFACE MILLING                         |                             |                             | 

0054 724-51925              408.000  LFT  |     125.00000       51000.00|     117.75000       48042.00| 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0055 728-03133              612.000  SFT  |      20.00000       12240.00|      50.56000       30942.72| 

  CONCRETE FACING , 5 IN.                 |                             |                             | 

0056 728-98377                       LUMP |  230000.00000      230000.00|  248192.00000      248192.00| 

  MASONRY COATING                         |                             |                             | 

0057 801-03290                4.000  EACH |     225.00000         900.00|     168.00000         672.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0058 801-06203             2086.000  LFT  |       0.50000        1043.00|       0.62000        1293.32| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0059 801-06207             4488.000  LFT  |       1.25000        5610.00|       1.10000        4936.80| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0060 801-06640               20.000  EACH |     225.00000        4500.00|     141.00000        2820.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0061 801-06645                2.000  EACH |     150.00000         300.00|      84.00000         168.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0062 801-06775                       LUMP |   20000.00000       20000.00|   54124.00000       54124.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0063 801-07024                1.000  EACH |    5000.00000        5000.00|    9968.00000        9968.00| 

  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 

0064 801-08401              600.000  LFT  |      40.00000       24000.00|      40.00000       24000.00| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0065 801-08508              900.000  LFT  |      45.00000       40500.00|      45.00000       40500.00| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0066 801-53072                       LUMP |   30000.00000       30000.00|   25144.00000       25144.00| 

  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 

0067 805-06595             3498.000  LFT  |       5.00000       17490.00|       5.00000       17490.00| 

  CONDUIT, PVC, 2 IN.                     |                             |                             | 

0068 805-06595              264.000  LFT  |       7.00000        1848.00|       7.28000        1921.92| 

  CONDUIT, PVC, 2 IN. , HDPE              |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 3,520,148.45                                                   ROUTE : 42 

     CALL ORDER   : 521                     CONTRACT ID : B -25861-B                   COUNTIES : OWEN 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 35-1385672         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0069 808-06713             3220.000  LFT  |       0.35000        1127.00|       0.28000         901.60| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0070 808-06714             3460.000  LFT  |       0.35000        1211.00|       0.28000         968.80| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0071 808-06716             3552.000  LFT  |       0.45000        1598.40|       0.84000        2983.68| 

  LINE, REMOVE                            |                             |                             | 

0072 808-75996               15.000  EACH |      20.00000         300.00|      28.00000         420.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0073 808-75998               27.000  EACH |      55.00000        1485.00|      84.00000        2268.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     3,325,348.85|           $     3,469,843.21|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,325,348.85|           $     3,469,843.21|           $ 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   192,145.00                                                   ROUTE : US 52 

     CALL ORDER   : 535                     CONTRACT ID : B -28152-B                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   31-1028573     CIVIL CONSTRUCTION, INC.                                                   $        66,149.37  100.0000% 

 

==================================================================================================================================== 

                                          |(   1  ) 31-1028573          |(      )                     |(      ) 

                                          |CIVIL CONSTRUCTION, INC.     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 

                                          |                             |                             | 

0001 105-06845                       LUMP |      50.00000          50.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0003 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0004 110-01001                       LUMP |    6058.00000        6058.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 710-51864                1.000  EACH |     353.94000         353.94|                             | 

  FIELD DRILLED HOLE                      |                             |                             | 

0008 711-01772                4.000  EACH |    3074.58000       12298.32|                             | 

  RETROFIT, 1                             |                             |                             | 

0009 711-01774                2.000  EACH |    4459.96700        8919.93|                             | 

  RETROFIT, 2                             |                             |                             | 

0010 711-01775               10.000  EACH |    2889.78000       28897.80|                             | 

  RETROFIT, 3                             |                             |                             | 

0011 801-01093                4.000  EACH |     400.00000        1600.00|                             | 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0012 801-03290                2.000  EACH |     225.00000         450.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0013 801-06640               12.000  EACH |     100.00000        1200.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0014 801-06710               45.000  DAY  |      17.50000         787.50|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0015 801-06775                       LUMP |    5531.88000        5531.88|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $        66,149.37|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        66,149.37|           $     3,469,843.21|           $ 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,088,974.93                                                   ROUTE : US 24 

     CALL ORDER   : 541                     CONTRACT ID : B -28434-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

                                          CONTRACT TIME : 05/19/07  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       949,203.80  100.0000% 

   2   35-1523985     WIRTZ & YATES, INC.                                                        $       990,025.04  104.3006% 

   3   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,389,828.67  146.4205% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2  ) 35-1523985          |(   3  ) 35-1035114 

                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   45000.00000       45000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-07039               12.000  MOS  |    2200.00000       26400.00|    2500.00000       30000.00|    1500.00000       18000.00 

  FIELD OFFICE, B                         |                             |                             | 

0003 105-08520                2.000  EACH |     200.00000         400.00|     300.00000         600.00|     150.00000         300.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               24.000  MOS  |     175.00000        4200.00|     500.00000       12000.00|      75.00000        1800.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   70000.00000       70000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 201-52370                       LUMP |   12000.00000       12000.00|    7500.00000        7500.00|   20000.00000       20000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0010 202-02241              813.000  LFT  |       5.00000        4065.00|       2.50000        2032.50|       2.05000        1666.65 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-51330                       LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   99000.00000       99000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0012 202-52710               37.000  SYS  |       8.00000         296.00|      20.00000         740.00|      24.00000         888.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,088,974.93                                                   ROUTE : US 24 

     CALL ORDER   : 541                     CONTRACT ID : B -28434-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1035114 

                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0013 202-74035                6.000  EACH |     175.00000        1050.00|     100.00000         600.00|      75.00000         450.00 

  SIGN, REMOVE                            |                             |                             | 

0014 203-02000             2560.000  CYS  |      10.00000       25600.00|       8.00000       20480.00|      24.00000       61440.00 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-02010               31.000  CYS  |      75.00000        2325.00|     100.00000        3100.00|     265.00000        8215.00 

  EXCAVATION, ROCK                        |                             |                             | 

0016 203-51223               75.000  CYS  |      15.00000        1125.00|      12.00000         900.00|      40.00000        3000.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0017 205-03371               20.000  CYS  |      15.00000         300.00|      12.00000         240.00|      40.00000         800.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0018 205-06932               56.000  LFT  |      15.00000         840.00|      18.00000        1008.00|      16.65000         932.40 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0019 205-06933                4.000  EACH |     350.00000        1400.00|     120.00000         480.00|     100.00000         400.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0020 205-06937             2179.000  LFT  |       3.00000        6537.00|       1.43000        3115.97|       1.28000        2789.12 

  TEMPORARY SILT FENCE                    |                             |                             | 

0021 206-51220              220.000  CYS  |      25.00000        5500.00|      50.00000       11000.00|      30.00000        6600.00 

  EXCAVATION, WET                         |                             |                             | 

0022 207-08267             2533.000  SYS  |       6.25000       15831.25|       7.00000       17731.00|      12.00000       30396.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0023 207-08268             3057.000  SYS  |       6.00000       18342.00|       8.00000       24456.00|      17.00000       51969.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0024 210-08373               71.000  SYS  |       6.00000         426.00|      20.00000        1420.00|      15.00000        1065.00 

  SIDEWALK , LIMESTONE, REMOVE            |                             |                             | 

0025 211-07454             2062.000  CYS  |      10.00000       20620.00|      20.00000       41240.00|      28.00000       57736.00 

  STRUCTURE BACKFILL                      |                             |                             | 

0026 301-07448             2635.000  TON  |      16.00000       42160.00|      16.00000       42160.00|      30.00000       79050.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0027 306-08036             1090.000  SYS  |       5.00000        5450.00|       5.00000        5450.00|       3.50000        3815.00 

  MILLING, ASPHALT, 2 IN.                 |                             |                             | 

0028 306-08043              245.000  SYS  |       5.00000        1225.00|       5.00000        1225.00|       4.00000         980.00 

  MILLING, TRANSITION                     |                             |                             | 

0029 402-07432              188.000  TON  |     132.00000       24816.00|     120.00000       22560.00|     108.00000       20304.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0030 402-07433              253.000  TON  |     109.00000       27577.00|     104.00000       26312.00|      94.00000       23782.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0031 402-07438              266.000  TON  |     107.00000       28462.00|     100.00000       26600.00|      90.00000       23940.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0032 402-07440              565.000  TON  |      83.00000       46895.00|      90.00000       50850.00|      72.00000       40680.00 

  HMA BASE, TYPE A                        |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,088,974.93                                                   ROUTE : US 24 

     CALL ORDER   : 541                     CONTRACT ID : B -28434-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1035114 

                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0033 402-07441              169.000  TON  |      88.00000       14872.00|      90.00000       15210.00|      77.00000       13013.00 

  HMA BASE, TYPE B                        |                             |                             | 

0034 406-05520                2.600  TON  |     585.00000        1521.00|     600.00000        1560.00|     500.00000        1300.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0035 601-01839                2.000  EACH |     112.00000         224.00|    2100.00000        4200.00|    1825.00000        3650.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 6                               |                             |                             | 

0036 601-06854                2.000  EACH |    3000.00000        6000.00|    2950.00000        5900.00|    2675.00000        5350.00 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 

0037 601-07661                4.000  EACH |    2300.00000        9200.00|    2144.00000        8576.00|    1915.00000        7660.00 

  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 

  BRIDGE APPROACH                         |                             |                             | 

0038 601-08433                1.000  EACH |    1000.00000        1000.00|     800.00000         800.00|     700.00000         700.00 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 1                  |                             |                             | 

0039 601-08434                1.000  EACH |    1000.00000        1000.00|     800.00000         800.00|     700.00000         700.00 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 

0040 601-94689                2.000  EACH |    2750.00000        5500.00|    2600.00000        5200.00|    2325.00000        4650.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0041 601-99105              481.250  LFT  |      19.00000        9143.75|      17.30000        8325.63|      15.45000        7435.31 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0042 604-91531              158.000  SYS  |      34.00000        5372.00|      40.00000        6320.00|      45.00000        7110.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0043 605-06120              123.000  LFT  |      34.00000        4182.00|      10.00000        1230.00|      30.00000        3690.00 

  CURB, CONCRETE                          |                             |                             | 

0044 610-07486             1078.000  TON  |     106.00000      114268.00|     112.00000      120736.00|      90.00000       97020.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0045 610-07712               45.000  SYS  |      50.00000        2250.00|      44.00000        1980.00|      65.00000        2925.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0046 611-06497                2.000  EACH |     211.00000         422.00|     250.00000         500.00|     180.00000         360.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0047 611-06498                1.000  EACH |     300.00000         300.00|     325.00000         325.00|     245.00000         245.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0048 615-06490               16.000  EACH |     155.00000        2480.00|     160.00000        2560.00|     120.00000        1920.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0049 615-06505                3.000  EACH |     900.00000        2700.00|     750.00000        2250.00|     550.00000        1650.00 

  MONUMENT, B                             |                             |                             | 

0050 615-06527                1.000  EACH |     900.00000         900.00|     700.00000         700.00|     500.00000         500.00 

  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,088,974.93                                                   ROUTE : US 24 

     CALL ORDER   : 541                     CONTRACT ID : B -28434-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1035114 

                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0051 615-07832                1.000  EACH |    1250.00000        1250.00|     630.00000         630.00|     530.00000         530.00 

  BENCH MARK POST                         |                             |                             | 

0052 616-02320             1160.000  SYS  |       3.50000        4060.00|       4.00000        4640.00|       3.25000        3770.00 

  GEOTEXTILES                             |                             |                             | 

0053 616-06405             1038.000  TON  |      20.00000       20760.00|      18.00000       18684.00|      35.00000       36330.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0054 621-01004                2.000  EACH |     800.00000        1600.00|     550.00000        1100.00|     425.00000         850.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0055 621-06545                0.600  TON  |     565.00000         339.00|    1050.00000         630.00|     940.00000         564.00 

  FERTILIZER                              |                             |                             | 

0056 621-06557               44.000  LBS  |      12.00000         528.00|      17.00000         748.00|      13.65000         600.60 

  SEED MIXTURE, T                         |                             |                             | 

0057 621-06559             5882.000  SYS  |       1.85000       10881.70|       0.67000        3940.94|       0.56000        3293.92 

  MULCHED SEEDING, R                      |                             |                             | 

0058 621-06565                1.100  TON  |     550.00000         605.00|    1000.00000        1100.00|     850.00000         935.00 

  MULCHING MATERIAL                       |                             |                             | 

0059 621-06567                3.300  kGAL |       1.00000           3.30|      30.00000          99.00|      25.00000          82.50 

  WATER                                   |                             |                             | 

0060 621-06570              653.000  CYS  |      12.00000        7836.00|      15.00000        9795.00|      22.00000       14366.00 

  TOP SOIL                                |                             |                             | 

0061 621-06574              820.000  SYS  |       8.00000        6560.00|       8.00000        6560.00|       6.15000        5043.00 

  SODDING                                 |                             |                             | 

0062 713-51335                       LUMP |   75000.00000       75000.00|   90000.00000       90000.00|  144000.00000      144000.00 

  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 

0063 713-99365              200.000  LFT  |      11.00000        2200.00|      10.00000        2000.00|       7.00000        1400.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 

  TEMPORARY BRIDGE APPROACHES             |                             |                             | 

0064 715-03475                2.000  EACH |     575.00000        1150.00|     400.00000         800.00|     525.00000        1050.00 

  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 

0065 715-05149               85.000  LFT  |      12.00000        1020.00|      14.00000        1190.00|      45.00000        3825.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0066 715-05156              780.000  LFT  |      36.00000       28080.00|      50.00000       39000.00|      80.00000       62400.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0067 715-05169              186.000  LFT  |      20.00000        3720.00|      40.00000        7440.00|      50.00000        9300.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0068 715-46000                1.000  EACH |     275.00000         275.00|     130.00000         130.00|     250.00000         250.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0069 715-46005                6.000  EACH |     315.00000        1890.00|     200.00000        1200.00|     275.00000        1650.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,088,974.93                                                   ROUTE : US 24 

     CALL ORDER   : 541                     CONTRACT ID : B -28434-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1035114 

                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0070 715-46030                1.000  EACH |     615.00000         615.00|     450.00000         450.00|     650.00000         650.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0071 720-02609                1.000  EACH |    3200.00000        3200.00|    2000.00000        2000.00|    2850.00000        2850.00 

  MANHOLE, H2                             |                             |                             | 

0072 720-44000                2.000  EACH |    1800.00000        3600.00|     200.00000         400.00|     400.00000         800.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0073 720-45410                1.000  EACH |    1800.00000        1800.00|    2500.00000        2500.00|    1925.00000        1925.00 

  MANHOLE, C4                             |                             |                             | 

0074 720-91973                1.000  EACH |    2800.00000        2800.00|    2000.00000        2000.00|    2500.00000        2500.00 

  MANHOLE, H4                             |                             |                             | 

0075 723-06660              106.000  SYS  |     459.00000       48654.00|     471.00000       49926.00|     627.00000       66462.00 

  WINGWALL                                |                             |                             | 

0076 723-07105               60.000  LFT  |    1660.00000       99600.00|    1250.00000       75000.00|    1925.00000      115500.00 

  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 

  X 120 IN.                               |                             |                             | 

0077 732-90578                2.000  EACH |     875.00000        1750.00|     600.00000        1200.00|    2000.00000        4000.00 

  WATER METER, RELOCATE                   |                             |                             | 

0078 801-04308                2.000  EACH |     290.00000         580.00|     480.00000         960.00|     350.00000         700.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0079 801-06203            10740.000  LFT  |       0.30000        3222.00|       0.26000        2792.40|       0.17000        1825.80 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0080 801-06640               18.000  EACH |     180.00000        3240.00|     180.00000        3240.00|     195.00000        3510.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0081 801-06645                6.000  EACH |     118.00000         708.00|     100.00000         600.00|     120.00000         720.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0082 801-06650               34.000  EACH |       8.00000         272.00|      10.00000         340.00|       5.00000         170.00 

  TEMPORARY RAISED PAVEMENT MARKER, 2     |                             |                             | 

0083 801-06775                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   55000.00000       55000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0084 801-07118               96.000  LFT  |      18.00000        1728.00|      25.00000        2400.00|      11.50000        1104.00 

  BARRICADE, III-A                        |                             |                             | 

0085 802-05701               91.000  LFT  |      16.00000        1456.00|      24.00000        2184.00|      12.25000        1114.75 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0086 802-76025               31.000  SFT  |      30.00000         930.00|      30.00000         930.00|      24.00000         744.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0087 802-76035               11.000  SFT  |      28.00000         308.00|      30.00000         330.00|      22.00000         242.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,088,974.93                                                   ROUTE : US 24 

     CALL ORDER   : 541                     CONTRACT ID : B -28434-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1035114 

                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0088 804-06740               55.000  EACH |      34.00000        1870.00|      35.00000        1925.00|      28.00000        1540.00 

  DELINEATOR WITH POST, D2                |                             |                             | 

0089 804-76350                4.000  EACH |      32.00000         128.00|      36.00000         144.00|      26.00000         104.00 

  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                             |                             | 

0090 808-06703             2300.000  LFT  |       0.66000        1518.00|       0.65000        1495.00|       0.54000        1242.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0091 808-06716             1100.000  LFT  |       1.05000        1155.00|       1.00000        1100.00|       0.60000         660.00 

  LINE, REMOVE                            |                             |                             | 

0092 808-75240              288.000  LFT  |       1.10000         316.80|       1.20000         345.60|       0.54000         155.52 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0093 808-75996               15.000  EACH |      25.00000         375.00|      30.00000         450.00|      10.00000         150.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0094 808-75998               15.000  EACH |      96.00000        1440.00|     110.00000        1650.00|      69.34000        1040.10 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       949,203.80|           $       990,025.04|           $     1,389,828.67 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       949,203.80|           $       990,025.04|           $     1,389,828.67 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/06 

                                                                                                                   PAGE : 551 -1 

                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

                                          CONTRACT TIME : 10/31/07  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     2,019,686.47  100.0000% 

   2   35-1374866     PRIMCO, INC.                                                               $     2,318,139.17  114.7772% 

   3   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     2,398,652.02  118.7636% 

   4   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     2,453,327.32  121.4707% 

   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     4,773,360.70  236.3417% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2  ) 35-1374866          |(   3  ) 35-1339168 

                                          |ISOM, JACK CONSTRUCTION CO   |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   18000.00000       18000.00|   11192.46000       11192.46|    5320.68000        5320.68 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-07038               15.000  MOS  |    2200.00000       33000.00|    2020.00000       30300.00|    2625.43000       39381.45 

  FIELD OFFICE, A                         |                             |                             | 

0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   95000.00000       95000.00|  115906.95000      115906.95|  115000.00000      115000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   20000.00000       20000.00|   22928.00000       22928.00|   35000.00000       35000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 201-90788                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   38435.00000       38435.00 

  DEBRIS, REMOVE                          |                             |                             | 

0009 202-51328                       LUMP |  300000.00000      300000.00|  526456.00000      526456.00|  394307.37000      394307.37 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0010 203-02000              832.000  CYS  |      11.00000        9152.00|      25.50000       21216.00|       8.72000        7255.04 

  EXCAVATION, COMMON                      |                             |                             | 

0011 205-06937             1875.000  LFT  |       3.00000        5625.00|       1.85000        3468.75|       1.30000        2437.50 

  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1374866         |(   3  ) 35-1339168 

                                          |ISOM, JACK CONSTRUCTION CO   |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0012 206-51230             1370.000  CYS  |      16.00000       21920.00|      23.50000       32195.00|       9.09000       12453.30 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0013 206-51235                       LUMP |   25000.00000       25000.00|  130600.00000      130600.00|  137399.57000      137399.57 

  COFFERDAM                               |                             |                             | 

0014 207-08266             2240.000  SYS  |       7.00000       15680.00|      14.75000       33040.00|       6.19000       13865.60 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0015 211-07454             1441.000  CYS  |      10.00000       14410.00|      34.20000       49282.20|      38.97000       56155.77 

  STRUCTURE BACKFILL                      |                             |                             | 

0016 301-07448             1284.000  TON  |      15.00000       19260.00|      14.00000       17976.00|      14.19000       18219.96 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0017 303-01180              176.000  TON  |      18.00000        3168.00|      29.00000        5104.00|      14.19000        2497.44 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0018 402-07432              220.000  TON  |      98.00000       21560.00|      84.00000       18480.00|      84.00000       18480.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0019 402-07435              298.000  TON  |      93.00000       27714.00|      77.00000       22946.00|      77.00000       22946.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0020 406-05521             2590.000  SYS  |       0.50000        1295.00|       0.30000         777.00|       0.30000         777.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0021 601-01522                4.000  EACH |    2475.00000        9900.00|    1900.00000        7600.00|    1900.00000        7600.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0022 601-01846                1.000  EACH |    2100.00000        2100.00|    1775.00000        1775.00|    1775.00000        1775.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0023 601-02103               75.000  LFT  |      29.00000        2175.00|      21.30000        1597.50|      21.30000        1597.50 

  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 

  IN. SPACING                             |                             |                             | 

0024 601-06037                3.000  EACH |    1100.00000        3300.00|    1548.00000        4644.00|     800.00000        2400.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0025 601-99105              150.000  LFT  |      19.50000        2925.00|      16.15000        2422.50|      16.15000        2422.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0026 616-02320               10.000  SYS  |       5.00000          50.00|      28.70000         287.00|      16.89000         168.90 

  GEOTEXTILES                             |                             |                             | 

0027 616-06405                8.000  TON  |      75.00000         600.00|      44.00000         352.00|      72.94000         583.52 

  RIPRAP, REVETMENT                       |                             |                             | 

0028 619-04414                4.000  EACH |     235.00000         940.00|      86.25000         345.00|    1221.36000        4885.44 

  DRAIN EXTENSION                         |                             |                             | 

0029 621-01004                2.000  EACH |     875.00000        1750.00|     175.00000         350.00|     175.00000         350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1374866         |(   3  ) 35-1339168 

                                          |ISOM, JACK CONSTRUCTION CO   |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0030 621-06559             2060.000  SYS  |       2.25000        4635.00|       0.84000        1730.40|       0.84000        1730.40 

  MULCHED SEEDING, R                      |                             |                             | 

0031 621-06567                2.000  kGAL |       1.00000           2.00|      50.00000         100.00|      50.00000         100.00 

  WATER                                   |                             |                             | 

0032 621-06574              734.000  SYS  |      11.00000        8074.00|       4.98000        3655.32|       4.98000        3655.32 

  SODDING                                 |                             |                             | 

0033 702-03607                8.000  EACH |     500.00000        4000.00|    3574.00000       28592.00|    1000.00000        8000.00 

  CORED HOLE IN CONCRETE                  |                             |                             | 

0034 702-51005              278.000  CYS  |     875.00000      243250.00|     615.00000      170970.00|     250.00000       69500.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0035 702-51110              768.000  LBS  |       5.00000        3840.00|       3.70000        2841.60|       4.66000        3578.88 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0036 702-51863             2500.000  EACH |      35.00000       87500.00|      31.00000       77500.00|      20.17000       50425.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0037 703-01540              240.000  EACH |      24.00000        5760.00|      11.00000        2640.00|      31.05000        7452.00 

  THREADED TIE BAR ASSEMBLY               |                             |                             | 

0038 703-08556              782.000  EACH |      56.00000       43792.00|      55.50000       43401.00|      71.24000       55709.68 

  THREADED ROD STAINLESS STEEL            |                             |                             | 

0039 703-51030            29051.000  LBS  |       0.85000       24693.35|       1.15000       33408.65|       0.83000       24112.33 

  REINFORCING STEEL                       |                             |                             | 

0040 703-51032            97586.000  LBS  |       0.97000       94658.42|       0.90000       87827.40|       0.87000       84899.82 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0041 704-51002              505.900  CYS  |     775.00000      392072.50|     455.00000      230184.50|     800.00000      404720.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0042 706-51025              976.000  LFT  |     145.00000      141520.00|     160.00000      156160.00|     260.69000      254433.44 

  CONCRETE, C, RAILING                    |                             |                             | 

0043 706-92586              792.000  EACH |      75.00000       59400.00|      85.00000       67320.00|     110.52000       87531.84 

  RAILING POST                            |                             |                             | 

0044 708-51813             1350.000  SFT  |      78.00000      105300.00|      60.00000       81000.00|      60.00000       81000.00 

  PNEUMATICALLY PLACED MORTAR             |                             |                             | 

0045 708-51814              900.000  SFT  |       9.00000        8100.00|       6.00000        5400.00|       6.00000        5400.00 

  WELDED STEEL WIRE FABRIC                |                             |                             | 

0046 709-51821                       LUMP |   15000.00000       15000.00|    5476.80000        5476.80|    8200.00000        8200.00 

  SURFACE SEAL                            |                             |                             | 

0047 709-98224             1055.000  SFT  |      11.00000       11605.00|      12.00000       12660.00|      14.57000       15371.35 

  WATERPROOF MEMBRANE                     |                             |                             | 

0048 713-51820                       LUMP |   75000.00000       75000.00|  218625.75000      218625.75|  271182.93000      271182.93 

  TEMPORARY SUPPORT                       |                             |                             | 

0049 715-05169              118.000  LFT  |      22.00000        2596.00|      28.83000        3401.94|      33.31000        3930.58 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1374866         |(   3  ) 35-1339168 

                                          |ISOM, JACK CONSTRUCTION CO   |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0050 715-46005                3.000  EACH |     575.00000        1725.00|     235.57000         706.71|     828.95000        2486.85 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0051 721-43005                1.000  EACH |     975.00000         975.00|     740.00000         740.00|     948.96000         948.96 

  AUTOMATIC DRAINAGE GATE, 15 IN.         |                             |                             | 

0052 722-60824              309.000  SYS  |       8.00000        2472.00|       7.66000        2366.94|       7.70000        2379.30 

  SURFACE MILLING                         |                             |                             | 

0053 801-04308                2.000  EACH |     600.00000        1200.00|     425.00000         850.00|     425.00000         850.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0054 801-06625               21.000  EACH |     165.00000        3465.00|     115.00000        2415.00|     115.00000        2415.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0055 801-06640               10.000  EACH |     230.00000        2300.00|     195.00000        1950.00|     195.00000        1950.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0056 801-06645                1.000  EACH |     185.00000         185.00|     100.00000         100.00|     100.00000         100.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0057 801-07118               48.000  LFT  |      35.00000        1680.00|      24.00000        1152.00|      24.00000        1152.00 

  BARRICADE, III-A                        |                             |                             | 

0058 802-76025               20.000  SFT  |      29.00000         580.00|      22.65000         453.00|      22.65000         453.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0059 802-76055               54.000  LFT  |      11.00000         594.00|       6.50000         351.00|       6.50000         351.00 

  SIGN POST, A                            |                             |                             | 

0060 808-06713             2602.000  LFT  |       0.60000        1561.20|       0.40000        1040.80|       0.40000        1040.80 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0061 808-06714             2540.000  LFT  |       0.60000        1524.00|       0.40000        1016.00|       0.40000        1016.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0062 808-75297               22.000  LFT  |      50.00000        1100.00|      39.00000         858.00|      39.00000         858.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $     2,019,686.47|           $     2,318,139.17|           $     2,398,652.02 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,019,686.47|           $     2,318,139.17|           $     2,398,652.02 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1618530         |(      ) 

                                          |PIONEER ASSOCIATES, INC.     |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    6200.00000        6200.00|   35000.00000       35000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-07038               15.000  MOS  |    1300.00000       19500.00|    2500.00000       37500.00| 

  FIELD OFFICE, A                         |                             |                             | 

0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |  122600.00000      122600.00|  235000.00000      235000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   28000.00000       28000.00|   40000.00000       40000.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 201-90788                       LUMP |   55000.00000       55000.00|   40000.00000       40000.00| 

  DEBRIS, REMOVE                          |                             |                             | 

0009 202-51328                       LUMP |  250000.00000      250000.00|  900000.00000      900000.00| 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0010 203-02000              832.000  CYS  |      25.00000       20800.00|      60.00000       49920.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0011 205-06937             1875.000  LFT  |       3.00000        5625.00|       2.00000        3750.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 206-51230             1370.000  CYS  |      24.00000       32880.00|      40.00000       54800.00| 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0013 206-51235                       LUMP |  440000.00000      440000.00|  380000.00000      380000.00| 

  COFFERDAM                               |                             |                             | 

0014 207-08266             2240.000  SYS  |       6.90000       15456.00|      19.00000       42560.00| 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0015 211-07454             1441.000  CYS  |      30.00000       43230.00|      55.00000       79255.00| 

  STRUCTURE BACKFILL                      |                             |                             | 

0016 301-07448             1284.000  TON  |      14.00000       17976.00|      34.00000       43656.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0017 303-01180              176.000  TON  |      14.00000        2464.00|      45.00000        7920.00| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0018 402-07432              220.000  TON  |      88.00000       19360.00|      90.00000       19800.00| 

  HMA SURFACE, TYPE A                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/06 

                                                                                                                   PAGE : 551 -6 

                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1618530         |(      ) 

                                          |PIONEER ASSOCIATES, INC.     |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07435              298.000  TON  |      80.00000       23840.00|      80.00000       23840.00| 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0020 406-05521             2590.000  SYS  |       0.30000         777.00|       0.50000        1295.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0021 601-01522                4.000  EACH |    1570.00000        6280.00|    2000.00000        8000.00| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0022 601-01846                1.000  EACH |    2090.00000        2090.00|    1900.00000        1900.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0023 601-02103               75.000  LFT  |      17.00000        1275.00|      22.00000        1650.00| 

  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 

  IN. SPACING                             |                             |                             | 

0024 601-06037                3.000  EACH |    1175.60000        3526.80|     900.00000        2700.00| 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0025 601-99105              150.000  LFT  |      15.00000        2250.00|      17.00000        2550.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0026 616-02320               10.000  SYS  |       3.00000          30.00|      10.00000         100.00| 

  GEOTEXTILES                             |                             |                             | 

0027 616-06405                8.000  TON  |      50.00000         400.00|      75.00000         600.00| 

  RIPRAP, REVETMENT                       |                             |                             | 

0028 619-04414                4.000  EACH |     200.00000         800.00|    2000.00000        8000.00| 

  DRAIN EXTENSION                         |                             |                             | 

0029 621-01004                2.000  EACH |     175.00000         350.00|     500.00000        1000.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0030 621-06559             2060.000  SYS  |       0.84000        1730.40|       1.00000        2060.00| 

  MULCHED SEEDING, R                      |                             |                             | 

0031 621-06567                2.000  kGAL |      50.00000         100.00|      55.00000         110.00| 

  WATER                                   |                             |                             | 

0032 621-06574              734.000  SYS  |       4.98000        3655.32|       7.00000        5138.00| 

  SODDING                                 |                             |                             | 

0033 702-03607                8.000  EACH |     150.00000        1200.00|     150.00000        1200.00| 

  CORED HOLE IN CONCRETE                  |                             |                             | 

0034 702-51005              278.000  CYS  |     680.00000      189040.00|    1900.00000      528200.00| 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0035 702-51110              768.000  LBS  |       9.00000        6912.00|      14.00000       10752.00| 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0036 702-51863             2500.000  EACH |      15.00000       37500.00|      40.00000      100000.00| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1618530         |(      ) 

                                          |PIONEER ASSOCIATES, INC.     |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 703-01540              240.000  EACH |      18.00000        4320.00|      50.00000       12000.00| 

  THREADED TIE BAR ASSEMBLY               |                             |                             | 

0038 703-08556              782.000  EACH |      30.00000       23460.00|      70.00000       54740.00| 

  THREADED ROD STAINLESS STEEL            |                             |                             | 

0039 703-51030            29051.000  LBS  |       1.20000       34861.20|       1.30000       37766.30| 

  REINFORCING STEEL                       |                             |                             | 

0040 703-51032            97586.000  LBS  |       1.30000      126861.80|       1.40000      136620.40| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0041 704-51002              505.900  CYS  |     760.00000      384484.00|    1500.00000      758850.00| 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0042 706-51025              976.000  LFT  |     210.00000      204960.00|      85.00000       82960.00| 

  CONCRETE, C, RAILING                    |                             |                             | 

0043 706-92586              792.000  EACH |     150.00000      118800.00|     275.00000      217800.00| 

  RAILING POST                            |                             |                             | 

0044 708-51813             1350.000  SFT  |      60.00000       81000.00|      70.00000       94500.00| 

  PNEUMATICALLY PLACED MORTAR             |                             |                             | 

0045 708-51814              900.000  SFT  |       6.00000        5400.00|       8.00000        7200.00| 

  WELDED STEEL WIRE FABRIC                |                             |                             | 

0046 709-51821                       LUMP |   10670.00000       10670.00|   12000.00000       12000.00| 

  SURFACE SEAL                            |                             |                             | 

0047 709-98224             1055.000  SFT  |       4.00000        4220.00|      25.00000       26375.00| 

  WATERPROOF MEMBRANE                     |                             |                             | 

0048 713-51820                       LUMP |   75000.00000       75000.00|  635000.00000      635000.00| 

  TEMPORARY SUPPORT                       |                             |                             | 

0049 715-05169              118.000  LFT  |      30.00000        3540.00|      75.00000        8850.00| 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0050 715-46005                3.000  EACH |     270.00000         810.00|     350.00000        1050.00| 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0051 721-43005                1.000  EACH |     760.00000         760.00|    2500.00000        2500.00| 

  AUTOMATIC DRAINAGE GATE, 15 IN.         |                             |                             | 

0052 722-60824              309.000  SYS  |      10.00000        3090.00|      19.00000        5871.00| 

  SURFACE MILLING                         |                             |                             | 

0053 801-04308                2.000  EACH |     425.00000         850.00|     450.00000         900.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0054 801-06625               21.000  EACH |     115.00000        2415.00|     120.00000        2520.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0055 801-06640               10.000  EACH |     195.00000        1950.00|     200.00000        2000.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0056 801-06645                1.000  EACH |     100.00000         100.00|     110.00000         110.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/06 

                                                                                                                   PAGE : 551 -8 

                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 2,000,164.74                                                   ROUTE : 

     CALL ORDER   : 551                     CONTRACT ID : B -28548-A                   COUNTIES : CASS 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1618530         |(      ) 

                                          |PIONEER ASSOCIATES, INC.     |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 801-07118               48.000  LFT  |      24.00000        1152.00|      25.00000        1200.00| 

  BARRICADE, III-A                        |                             |                             | 

0058 802-76025               20.000  SFT  |      24.00000         480.00|      23.00000         460.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0059 802-76055               54.000  LFT  |       7.00000         378.00|       7.00000         378.00| 

  SIGN POST, A                            |                             |                             | 

0060 808-06713             2602.000  LFT  |       0.40000        1040.80|       0.50000        1301.00| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0061 808-06714             2540.000  LFT  |       0.40000        1016.00|       0.50000        1270.00| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0062 808-75297               22.000  LFT  |      39.00000         858.00|      40.00000         880.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $     2,453,327.32|           $     4,773,360.70|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,453,327.32|           $     4,773,360.70|           $ 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   384,301.00                                                   ROUTE : I-465 

     CALL ORDER   : 565                     CONTRACT ID : B -28568-B                   COUNTIES : MARION 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

                                          CONTRACT TIME : 11/03/06  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1131315     FIVE STAR PAINTING, INC.                                                   $       333,000.00  100.0000% 

   2   35-1841931     VENUS PAINTING COMPANY                                                     $       342,400.00  102.8228% 

   3   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       419,001.00  125.8261% 

   4   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       444,001.00  133.3336% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1131315          |(   2  ) 35-1841931          |(   3  ) 36-2726271 

                                          |FIVE STAR PAINTING, INC.     |VENUS PAINTING COMPANY       |DAGLAS, A.G. PAINTING CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE PAINTING 

                                          |                             |                             | 

0001 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0002 110-01001                       LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   22000.00000       22000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0003 619-05926                       LUMP |    1500.00000        1500.00|     299.00000         299.00|    3000.00000        3000.00 

  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 

0004 619-05926                       LUMP |    2000.00000        2000.00|     300.00000         300.00|    4000.00000        4000.00 

  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 

0005 619-51859                       LUMP |   34152.00000       34152.00|   30000.00000       30000.00|   60000.00000       60000.00 

  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0006 619-51859                       LUMP |   62181.00000       62181.00|   30000.00000       30000.00|   60000.00000       60000.00 

  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0007 619-61000                       LUMP |   77304.00000       77304.00|  130000.00000      130000.00|  110000.00000      110000.00 

  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0008 619-61000                       LUMP |  134362.00000      134362.00|  120000.00000      120000.00|  141000.00000      141000.00 

  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0009 709-51821                       LUMP |     800.00000         800.00|     300.00000         300.00|    3000.00000        3000.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0010 709-51821                       LUMP |     700.00000         700.00|     300.00000         300.00|    4000.00000        4000.00 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0011 801-06775                       LUMP |    4000.00000        4000.00|     600.00000         600.00|    6000.00000        6000.00 

  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 

0012 801-06775                       LUMP |    6000.00000        6000.00|     600.00000         600.00|    6000.00000        6000.00 

  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 

     SECTION TOTALS                       |           $       333,000.00|           $       342,400.00|           $       419,001.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       333,000.00|           $       342,400.00|           $       419,001.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   384,301.00                                                   ROUTE : I-465 

     CALL ORDER   : 565                     CONTRACT ID : B -28568-B                   COUNTIES : MARION 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1778430          |(       )                    |(      ) 

                                          |SPANOS, N.I. PAINTING, INC.  |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE PAINTING 

                                          |                             |                             | 

0001 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0002 110-01001                       LUMP |   22000.00000       22000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0003 619-05926                       LUMP |    9000.00000        9000.00|                             | 

  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 

0004 619-05926                       LUMP |    9000.00000        9000.00|                             | 

  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 

0005 619-51859                       LUMP |   60000.00000       60000.00|                             | 

  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0006 619-51859                       LUMP |  100000.00000      100000.00|                             | 

  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0007 619-61000                       LUMP |   90000.00000       90000.00|                             | 

  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0008 619-61000                       LUMP |  140000.00000      140000.00|                             | 

  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0009 709-51821                       LUMP |    1000.00000        1000.00|                             | 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0010 709-51821                       LUMP |    1000.00000        1000.00|                             | 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0011 801-06775                       LUMP |    6000.00000        6000.00|                             | 

  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 

0012 801-06775                       LUMP |    6000.00000        6000.00|                             | 

  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 

     SECTION TOTALS                       |           $       444,001.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       444,001.00|           $             0.00|           $ 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

                                          CONTRACT TIME : 06/08/07  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       921,191.47  100.0000% 

   2   35-1673827     HENDERSON, H.E., INC.                                                      $       991,976.16  107.6840% 

   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,023,000.00  111.0518% 

   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,108,118.80  120.2919% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2  ) 35-1673827          |(   3  ) 35-0918397 

                                          |DUNCAN ROBERTSON INC         |HENDERSON, H.E., INC.        |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   15000.00000       15000.00|   29637.00000       29637.00|   14500.00000       14500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     500.00000         500.00|     106.00000         106.00|     250.00000         250.00 

  RADIO                                   |                             |                             | 

0003 105-07039               12.000  MOS  |    1500.00000       18000.00|    1802.00000       21624.00|    2300.00000       27600.00 

  FIELD OFFICE, B                         |                             |                             | 

0004 105-08520                1.000  EACH |     500.00000         500.00|     106.00000         106.00|     250.00000         250.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0005 105-08521               12.000  MOS  |     250.00000        3000.00|     243.80000        2925.60|     250.00000        3000.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0006 105-08523               12.000  MOS  |     150.00000        1800.00|      84.80000        1017.60|     250.00000        3000.00 

  RADIO SERVICE                           |                             |                             | 

0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0008 110-01001                       LUMP |   35000.00000       35000.00|   57976.00000       57976.00|   49176.52000       49176.52 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 201-52370                       LUMP |   12000.00000       12000.00|    4007.20000        4007.20|   19900.00000       19900.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0010 202-02241              503.000  LFT  |       6.00000        3018.00|       1.05000         528.15|       0.01000           5.03 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-02286                1.000  EACH |   30000.00000       30000.00|   12037.00000       12037.00|   18000.00000       18000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0012 203-02000             1647.000  CYS  |      15.00000       24705.00|       9.73000       16025.31|      29.00000       47763.00 

  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1673827         |(   3  ) 35-0918397 

                                          |DUNCAN ROBERTSON INC         |HENDERSON, H.E., INC.        |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0013 203-02070              189.000  CYS  |      20.00000        3780.00|      19.06000        3602.34|      29.00000        5481.00 

  BORROW                                  |                             |                             | 

0014 203-51223              241.000  CYS  |      10.00000        2410.00|      15.38000        3706.58|      43.00000       10363.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06931               19.900  TON  |      20.00000         398.00|      88.02000        1751.60|      70.00000        1393.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0016 205-06936               88.700  TON  |      20.00000        1774.00|      30.50000        2705.35|      70.00000        6209.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0017 205-06937               94.000  LFT  |       6.00000         564.00|       5.21000         489.74|       4.96000         466.24 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08263             3300.400  SYS  |       8.00000       26403.20|       7.67000       25314.07|       9.00000       29703.60 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0019 207-08267             6589.100  SYS  |       4.00000       26356.40|       6.02000       39666.38|       5.50000       36240.05 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0020 211-07454              193.000  CYS  |      35.00000        6755.00|      45.34000        8750.62|      20.00000        3860.00 

  STRUCTURE BACKFILL                      |                             |                             | 

0021 213-08058              247.000  CYS  |     125.00000       30875.00|      87.52000       21617.44|     110.00000       27170.00 

  FLOWABLE BACKFILL                       |                             |                             | 

0022 301-07448             2556.730  TON  |      16.00000       40907.68|      18.78000       48015.39|      17.00000       43464.41 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0023 303-01180             1275.180  TON  |      16.00000       20402.88|      18.45000       23527.07|      17.00000       21678.06 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0024 401-06264                       LUMP |    8000.00000        8000.00|    2073.75000        2073.75|    8000.00000        8000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0025 402-07432              532.500  TON  |      72.50000       38606.25|      94.17000       50145.53|      67.00000       35677.50 

  HMA SURFACE, TYPE A                     |                             |                             | 

0026 402-07434              225.500  TON  |     112.00000       25256.00|     107.09000       24148.80|     105.00000       23677.50 

  HMA SURFACE, TYPE C                     |                             |                             | 

0027 402-07435              852.400  TON  |      68.00000       57963.20|      72.50000       61799.00|      62.00000       52848.80 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0028 402-07439              125.600  TON  |      88.00000       11052.80|     110.25000       13847.40|      80.00000       10048.00 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0029 402-07440              638.800  TON  |      75.00000       47910.00|      69.73000       44543.52|      69.00000       44077.20 

  HMA BASE, TYPE A                        |                             |                             | 

0030 402-07442              130.400  TON  |      86.00000       11214.40|     107.10000       13965.84|      79.00000       10301.60 

  HMA BASE, TYPE C                        |                             |                             | 

0031 406-05520                2.000  TON  |     440.00000         880.00|    3008.25000        6016.50|     400.00000         800.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0032 601-06854                2.000  EACH |    2950.00000        5900.00|    2808.75000        5617.50|    2675.00000        5350.00 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1673827         |(   3  ) 35-0918397 

                                          |DUNCAN ROBERTSON INC         |HENDERSON, H.E., INC.        |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0033 601-07661                4.000  EACH |    1958.00000        7832.00|    1869.00000        7476.00|    1780.00000        7120.00 

  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 

  BRIDGE APPROACH                         |                             |                             | 

0034 601-94689                4.000  EACH |    2450.00000        9800.00|    2467.50000        9870.00|    2225.00000        8900.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0035 601-97774                2.000  EACH |     800.00000        1600.00|     761.25000        1522.50|     725.00000        1450.00 

  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 

  PARTS PACKAGE                           |                             |                             | 

0036 601-99105              993.000  LFT  |      16.75000       16632.75|      15.96000       15848.28|      15.20000       15093.60 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0037 610-07486               43.900  TON  |     160.00000        7024.00|     129.12000        5668.37|     145.00000        6365.50 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0038 615-06490               24.000  EACH |     125.00000        3000.00|     119.70000        2872.80|     114.00000        2736.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0039 615-06505                5.000  EACH |     575.00000        2875.00|     551.25000        2756.25|     525.00000        2625.00 

  MONUMENT, B                             |                             |                             | 

0040 616-02320              918.600  SYS  |       4.00000        3674.40|       2.44000        2241.38|       3.50000        3215.10 

  GEOTEXTILES                             |                             |                             | 

0041 616-05688              328.000  TON  |      22.00000        7216.00|      29.34000        9623.52|      40.00000       13120.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0042 616-05689              124.000  TON  |      22.00000        2728.00|      26.53000        3289.72|      40.00000        4960.00 

  RIPRAP, CLASS 2                         |                             |                             | 

0043 616-06405              179.600  TON  |      22.00000        3951.20|      28.43000        5106.03|      70.00000       12572.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 621-01004                2.000  EACH |     735.00000        1470.00|     708.75000        1417.50|     675.00000        1350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-06545                0.400  TON  |     725.00000         290.00|     693.00000         277.20|     660.00000         264.00 

  FERTILIZER                              |                             |                             | 

0046 621-06553              108.800  LBS  |       5.85000         636.48|       5.62000         611.46|       5.35000         582.08 

  SEED MIXTURE, R                         |                             |                             | 

0047 621-06557              781.000  LBS  |       3.30000        2577.30|       3.14000        2452.34|       3.23000        2522.63 

  SEED MIXTURE, T , CONVENTIONAL MIX      |                             |                             | 

0048 621-06565                3.300  TON  |     475.00000        1567.50|     451.50000        1489.95|     430.00000        1419.00 

  MULCHING MATERIAL                       |                             |                             | 

0049 621-06567                5.900  kGAL |      22.00000         129.80|      21.00000         123.90|      20.00000         118.00 

  WATER                                   |                             |                             | 

0050 621-06574             1487.300  SYS  |       3.25000        4833.72|       4.32000        6425.14|       2.90000        4313.17 

  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1673827         |(   3  ) 35-0918397 

                                          |DUNCAN ROBERTSON INC         |HENDERSON, H.E., INC.        |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0051 713-51335                       LUMP |  140000.00000      140000.00|  152227.59000      152227.59|  166867.89000      166867.89 

  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 

0052 713-99365              488.000  LFT  |       7.00000        3416.00|       6.56000        3201.28|       6.25000        3050.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 

  TEMPORARY BRIDGE APPROACHES             |                             |                             | 

0053 714-08514              508.500  SFT  |     115.00000       58477.50|      90.84000       46192.14|      40.00000       20340.00 

  WINGWALL                                |                             |                             | 

0054 715-05171               50.000  LFT  |      45.00000        2250.00|      46.38000        2319.00|      40.00000        2000.00 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0055 715-46010                4.000  EACH |     300.00000        1200.00|     252.43000        1009.72|     350.00000        1400.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0056 722-60824             1650.000  SYS  |       4.00000        6600.00|       4.34000        7161.00|       5.00000        8250.00 

  SURFACE MILLING                         |                             |                             | 

0057 723-08087               72.000  LFT  |    1400.00000      100800.00|    1946.13000      140121.36|    2185.00000      157320.00 

  STRUCTURE, PRECAST THREE-SIDED, 252 IN. |                             |                             | 

  X 96 IN.                                |                             |                             | 

0058 801-04308                4.000  EACH |     495.00000        1980.00|     327.60000        1310.40|     375.00000        1500.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0059 801-06203             5922.000  LFT  |       0.28000        1658.16|       0.35000        2072.70|       0.28000        1658.16 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0060 801-06207             1007.000  LFT  |       1.40000        1409.80|       1.11000        1117.77|       1.40000        1409.80 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0061 801-06640               28.000  EACH |     250.00000        7000.00|     137.55000        3851.40|     165.00000        4620.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0062 801-06645                4.000  EACH |      82.50000         330.00|      65.10000         260.40|      75.00000         300.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0063 801-06649               55.000  EACH |       9.50000         522.50|       5.78000         317.90|       5.00000         275.00 

  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 

0064 801-07119              110.000  LFT  |      25.00000        2750.00|      11.57000        1272.70|      26.00000        2860.00 

  BARRICADE, III-B                        |                             |                             | 

0065 808-01226               16.000  EACH |      33.00000         528.00|      68.25000        1092.00|       5.00000          80.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

  CASTING, INSTALL                        |                             |                             | 

0066 808-06703             2883.000  LFT  |       0.55000        1585.65|       0.58000        1672.14|       0.52000        1499.16 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0067 808-75240             2924.000  LFT  |       0.55000        1608.20|       0.03000          87.72|       0.05000         146.20 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1673827         |(   3  ) 35-0918397 

                                          |DUNCAN ROBERTSON INC         |HENDERSON, H.E., INC.        |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0068 808-75245              554.000  LFT  |       0.55000         304.70|       0.58000         321.32|       0.80000         443.20 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

     SECTION TOTALS                       |           $       921,191.47|           $       991,976.16|           $     1,023,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       921,191.47|           $       991,976.16|           $     1,023,000.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   18000.00000       18000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     250.00000         250.00|                             | 

  RADIO                                   |                             |                             | 

0003 105-07039               12.000  MOS  |    2200.00000       26400.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0004 105-08520                1.000  EACH |     250.00000         250.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0005 105-08521               12.000  MOS  |      75.00000         900.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0006 105-08523               12.000  MOS  |      75.00000         900.00|                             | 

  RADIO SERVICE                           |                             |                             | 

0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0008 110-01001                       LUMP |   55000.00000       55000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 201-52370                       LUMP |   22000.00000       22000.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0010 202-02241              503.000  LFT  |       1.00000         503.00|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-02286                1.000  EACH |   25000.00000       25000.00|                             | 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0012 203-02000             1647.000  CYS  |      20.00000       32940.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0013 203-02070              189.000  CYS  |      20.00000        3780.00|                             | 

  BORROW                                  |                             |                             | 

0014 203-51223              241.000  CYS  |      15.00000        3615.00|                             | 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06931               19.900  TON  |      75.00000        1492.50|                             | 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0016 205-06936               88.700  TON  |      40.00000        3548.00|                             | 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0017 205-06937               94.000  LFT  |       8.00000         752.00|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08263             3300.400  SYS  |       7.00000       23102.80|                             | 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 207-08267             6589.100  SYS  |      10.00000       65891.00|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0020 211-07454              193.000  CYS  |      35.00000        6755.00|                             | 

  STRUCTURE BACKFILL                      |                             |                             | 

0021 213-08058              247.000  CYS  |     125.00000       30875.00|                             | 

  FLOWABLE BACKFILL                       |                             |                             | 

0022 301-07448             2556.730  TON  |      20.00000       51134.60|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0023 303-01180             1275.180  TON  |      25.00000       31879.50|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0024 401-06264                       LUMP |    7500.00000        7500.00|                             | 

  PROFILOGRAPH, HMA                       |                             |                             | 

0025 402-07432              532.500  TON  |      68.00000       36210.00|                             | 

  HMA SURFACE, TYPE A                     |                             |                             | 

0026 402-07434              225.500  TON  |     110.00000       24805.00|                             | 

  HMA SURFACE, TYPE C                     |                             |                             | 

0027 402-07435              852.400  TON  |      65.00000       55406.00|                             | 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0028 402-07439              125.600  TON  |      82.00000       10299.20|                             | 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0029 402-07440              638.800  TON  |      71.00000       45354.80|                             | 

  HMA BASE, TYPE A                        |                             |                             | 

0030 402-07442              130.400  TON  |      80.00000       10432.00|                             | 

  HMA BASE, TYPE C                        |                             |                             | 

0031 406-05520                2.000  TON  |     450.00000         900.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0032 601-06854                2.000  EACH |    2700.00000        5400.00|                             | 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 

0033 601-07661                4.000  EACH |    1800.00000        7200.00|                             | 

  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 

  BRIDGE APPROACH                         |                             |                             | 

0034 601-94689                4.000  EACH |    2300.00000        9200.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0035 601-97774                2.000  EACH |     800.00000        1600.00|                             | 

  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 

  PARTS PACKAGE                           |                             |                             | 

0036 601-99105              993.000  LFT  |      16.00000       15888.00|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0037 610-07486               43.900  TON  |     150.00000        6585.00|                             | 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 615-06490               24.000  EACH |     125.00000        3000.00|                             | 

  RIGHT OF WAY MARKER                     |                             |                             | 

0039 615-06505                5.000  EACH |     600.00000        3000.00|                             | 

  MONUMENT, B                             |                             |                             | 

0040 616-02320              918.600  SYS  |       3.00000        2755.80|                             | 

  GEOTEXTILES                             |                             |                             | 

0041 616-05688              328.000  TON  |      25.00000        8200.00|                             | 

  RIPRAP, CLASS 1                         |                             |                             | 

0042 616-05689              124.000  TON  |      25.00000        3100.00|                             | 

  RIPRAP, CLASS 2                         |                             |                             | 

0043 616-06405              179.600  TON  |      25.00000        4490.00|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 621-01004                2.000  EACH |     700.00000        1400.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-06545                0.400  TON  |     900.00000         360.00|                             | 

  FERTILIZER                              |                             |                             | 

0046 621-06553              108.800  LBS  |       5.00000         544.00|                             | 

  SEED MIXTURE, R                         |                             |                             | 

0047 621-06557              781.000  LBS  |       3.50000        2733.50|                             | 

  SEED MIXTURE, T , CONVENTIONAL MIX      |                             |                             | 

0048 621-06565                3.300  TON  |     700.00000        2310.00|                             | 

  MULCHING MATERIAL                       |                             |                             | 

0049 621-06567                5.900  kGAL |      25.00000         147.50|                             | 

  WATER                                   |                             |                             | 

0050 621-06574             1487.300  SYS  |       4.50000        6692.85|                             | 

  SODDING                                 |                             |                             | 

0051 713-51335                       LUMP |  152500.00000      152500.00|                             | 

  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 

0052 713-99365              488.000  LFT  |       6.50000        3172.00|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 

  TEMPORARY BRIDGE APPROACHES             |                             |                             | 

0053 714-08514              508.500  SFT  |     125.00000       63562.50|                             | 

  WINGWALL                                |                             |                             | 

0054 715-05171               50.000  LFT  |      55.00000        2750.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0055 715-46010                4.000  EACH |     500.00000        2000.00|                             | 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0056 722-60824             1650.000  SYS  |       4.50000        7425.00|                             | 

  SURFACE MILLING                         |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 1,135,868.03                                                   ROUTE : 231 

     CALL ORDER   : 571                     CONTRACT ID : B -28583-A                   COUNTIES : PUTNAM 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 723-08087               72.000  LFT  |    2500.00000      180000.00|                             | 

  STRUCTURE, PRECAST THREE-SIDED, 252 IN. |                             |                             | 

  X 96 IN.                                |                             |                             | 

0058 801-04308                4.000  EACH |     400.00000        1600.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0059 801-06203             5922.000  LFT  |       0.30000        1776.60|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0060 801-06207             1007.000  LFT  |       1.50000        1510.50|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0061 801-06640               28.000  EACH |     175.00000        4900.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0062 801-06645                4.000  EACH |      75.00000         300.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0063 801-06649               55.000  EACH |       5.50000         302.50|                             | 

  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 

0064 801-07119              110.000  LFT  |      30.00000        3300.00|                             | 

  BARRICADE, III-B                        |                             |                             | 

0065 808-01226               16.000  EACH |      10.00000         160.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

  CASTING, INSTALL                        |                             |                             | 

0066 808-06703             2883.000  LFT  |       0.55000        1585.65|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0067 808-75240             2924.000  LFT  |       0.10000         292.40|                             | 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0068 808-75245              554.000  LFT  |       0.90000         498.60|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

     SECTION TOTALS                       |           $     1,108,118.80|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,108,118.80|           $             0.00|           $ 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

                                          CONTRACT TIME : 11/20/06  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : Standard 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       628,255.60  100.0000% 

   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       678,790.94  108.0438% 

   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       686,967.60  109.3452% 

   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       721,740.00  114.8800% 

   5   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $       999,994.60  159.1700% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2  ) 35-1357381          |(   3  ) 35-1618530 

                                          |DUNCAN ROBERTSON INC         |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   10000.00000       10000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-07038                6.000  MOS  |    1500.00000        9000.00|    1200.00000        7200.00|    2500.00000       15000.00 

  FIELD OFFICE, A                         |                             |                             | 

0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   30000.00000       30000.00|   32000.00000       32000.00|   33000.00000       33000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   10000.00000       10000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240               55.700  SYS  |      25.00000        1392.50|      13.00000         724.10|      20.00000        1114.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 202-02279              290.000  LFT  |      10.00000        2900.00|       4.00000        1160.00|       3.00000         870.00 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0010 202-51330                       LUMP |   25000.00000       25000.00|   12000.00000       12000.00|   20000.00000       20000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0011 202-52710              238.700  SYS  |      10.00000        2387.00|       4.00000         954.80|      10.00000        2387.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1618530 

                                          |DUNCAN ROBERTSON INC         |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0012 203-02000              182.000  CYS  |      25.00000        4550.00|      28.00000        5096.00|      30.00000        5460.00 

  EXCAVATION, COMMON                      |                             |                             | 

0013 203-02070             1725.000  CYS  |      20.00000       34500.00|      10.00000       17250.00|      12.00000       20700.00 

  BORROW                                  |                             |                             | 

0014 203-51223              114.000  CYS  |      10.00000        1140.00|      14.00000        1596.00|      20.00000        2280.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06933                9.000  EACH |      50.00000         450.00|      95.00000         855.00|      90.00000         810.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06937              560.000  LFT  |       1.00000         560.00|       1.80000        1008.00|       1.75000         980.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-51235                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   17500.00000       17500.00 

  COFFERDAM                               |                             |                             | 

0018 207-08263             1586.000  SYS  |      10.00000       15860.00|       8.00000       12688.00|      12.00000       19032.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0019 211-07454             1018.400  CYS  |      25.00000       25460.00|      20.00000       20368.00|      20.00000       20368.00 

  STRUCTURE BACKFILL                      |                             |                             | 

0020 301-07448               40.000  TON  |      25.00000        1000.00|      23.00000         920.00|      30.00000        1200.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0021 402-07434               95.000  TON  |     105.00000        9975.00|     100.00000        9500.00|     100.00000        9500.00 

  HMA SURFACE, TYPE C                     |                             |                             | 

0022 402-07439              155.000  TON  |      68.00000       10540.00|      67.00000       10385.00|      65.00000       10075.00 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0023 402-07442              835.000  TON  |      53.00000       44255.00|      53.00000       44255.00|      50.00000       41750.00 

  HMA BASE, TYPE C                        |                             |                             | 

0024 406-05521             3300.000  SYS  |       0.21000         693.00|       0.20000         660.00|       0.20000         660.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0025 601-01522                3.000  EACH |    2000.00000        6000.00|    1900.00000        5700.00|    1900.00000        5700.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0026 601-94689                3.000  EACH |    2500.00000        7500.00|    2400.00000        7200.00|    2300.00000        6900.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0027 601-99105               25.000  LFT  |      22.00000         550.00|      21.00000         525.00|      21.00000         525.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0028 604-07901               32.400  SYS  |     100.00000        3240.00|     140.00000        4536.00|      75.00000        2430.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0029 604-91531              332.000  SYS  |      40.00000       13280.00|      33.00000       10956.00|      50.00000       16600.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0030 605-06150              728.600  LFT  |      22.00000       16029.20|      17.00000       12386.20|      25.00000       18215.00 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0031 610-07488               25.000  TON  |     163.00000        4075.00|     155.00000        3875.00|     150.00000        3750.00 

  HMA FOR APPROACHES, TYPE C              |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1618530 

                                          |DUNCAN ROBERTSON INC         |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0032 615-06490               14.000  EACH |     150.00000        2100.00|     135.00000        1890.00|     135.00000        1890.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0033 616-02320              590.000  SYS  |       4.00000        2360.00|       3.80000        2242.00|       3.00000        1770.00 

  GEOTEXTILES                             |                             |                             | 

0034 616-05688              605.000  TON  |      32.00000       19360.00|      34.00000       20570.00|      30.00000       18150.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0035 621-01004                2.000  EACH |     525.00000        1050.00|     250.00000         500.00|     250.00000         500.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0036 621-06545                0.100  TON  |    1500.00000         150.00|    1400.00000         140.00|    1400.00000         140.00 

  FERTILIZER                              |                             |                             | 

0037 621-06557               24.000  LBS  |      17.00000         408.00|      16.00000         384.00|      16.00000         384.00 

  SEED MIXTURE, T                         |                             |                             | 

0038 621-06565                0.600  TON  |     525.00000         315.00|     500.00000         300.00|     500.00000         300.00 

  MULCHING MATERIAL                       |                             |                             | 

0039 621-06567                5.200  kGAL |       6.00000          31.20|       5.20000          27.04|       5.00000          26.00 

  WATER                                   |                             |                             | 

0040 621-06575             1425.000  SYS  |       3.30000        4702.50|       3.20000        4560.00|       3.00000        4275.00 

  SODDING, NURSERY                        |                             |                             | 

0041 702-93722               52.000  CYS  |     400.00000       20800.00|     225.00000       11700.00|     400.00000       20800.00 

  CONCRETE, C                             |                             |                             | 

0042 703-06029            10198.000  LBS  |       1.00000       10198.00|       0.95000        9688.10|       1.20000       12237.60 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0043 706-01268               31.000  LFT  |     275.00000        8525.00|     270.00000        8370.00|     260.00000        8060.00 

  HANDRAIL, ALUMINUM                      |                             |                             | 

0044 706-06349               60.000  LFT  |     120.00000        7200.00|     105.00000        6300.00|     100.00000        6000.00 

  RAILING, TX                             |                             |                             | 

0045 706-06372                4.000  EACH |    2200.00000        8800.00|    2100.00000        8400.00|    2000.00000        8000.00 

  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 

0046 709-51821                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1000.00000        1000.00 

  SURFACE SEAL                            |                             |                             | 

0047 715-05048               53.000  LFT  |      10.00000         530.00|       2.50000         132.50|      35.00000        1855.00 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0048 715-05149               98.000  LFT  |      40.00000        3920.00|      30.00000        2940.00|      45.00000        4410.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0049 715-05152              275.000  LFT  |      55.00000       15125.00|      35.00000        9625.00|      50.00000       13750.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0050 715-46010                2.000  EACH |     300.00000         600.00|     395.00000         790.00|     750.00000        1500.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1618530 

                                          |DUNCAN ROBERTSON INC         |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0051 720-01092                3.000  EACH |    3000.00000        9000.00|    2500.00000        7500.00|    4200.00000       12600.00 

  MANHOLE, J15, MODIFIED                  |                             |                             | 

0052 720-04682                3.000  EACH |    1500.00000        4500.00|    1000.00000        3000.00|    1400.00000        4200.00 

  INLET, INLET, RJ1                       |                             |                             | 

0053 720-45265                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1100.00000        2200.00 

  PIPE CATCH BASIN, 15 IN.                |                             |                             | 

0054 720-98174                3.000  EACH |    2000.00000        6000.00|    1550.00000        4650.00|    3200.00000        9600.00 

  INLET, B15                              |                             |                             | 

0055 720-98555                1.000  EACH |    2000.00000        2000.00|    1600.00000        1600.00|    3200.00000        3200.00 

  INLET, C15                              |                             |                             | 

0056 723-06660               98.800  SYS  |     650.00000       64220.00|     500.00000       49400.00|     600.00000       59280.00 

  WINGWALL                                |                             |                             | 

0057 723-08569               64.000  LFT  |    1900.00000      121600.00|    3695.00000      236480.00|    2850.00000      182400.00 

  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 

  X 146 IN.                               |                             |                             | 

0058 728-98377                       LUMP |    2500.00000        2500.00|    2400.00000        2400.00|    1600.00000        1600.00 

  MASONRY COATING                         |                             |                             | 

0059 801-04308                9.000  EACH |     300.00000        2700.00|     300.00000        2700.00|     175.00000        1575.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0060 801-06625                7.000  EACH |     155.00000        1085.00|     160.00000        1120.00|     135.00000         945.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0061 801-06640                4.000  EACH |     200.00000         800.00|     190.00000         760.00|     200.00000         800.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0062 801-06645                2.000  EACH |      55.00000         110.00|      53.00000         106.00|      50.00000         100.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0063 801-06775                       LUMP |    5000.00000        5000.00|   12000.00000       12000.00|    2000.00000        2000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0064 801-07118               48.000  LFT  |      16.50000         792.00|      22.00000        1056.00|      15.00000         720.00 

  BARRICADE, III-A                        |                             |                             | 

0065 801-07119               48.000  LFT  |      16.50000         792.00|      22.00000        1056.00|      18.00000         864.00 

  BARRICADE, III-B                        |                             |                             | 

0066 802-05701               20.000  LFT  |      12.50000         250.00|      12.00000         240.00|      12.00000         240.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0067 802-76025                4.500  SFT  |      42.00000         189.00|      40.00000         180.00|      40.00000         180.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0068 808-06713               52.000  LFT  |       1.10000          57.20|       1.10000          57.20|       2.25000         117.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1618530 

                                          |DUNCAN ROBERTSON INC         |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0069 808-06714              860.000  LFT  |       1.10000         946.00|       1.10000         946.00|       1.50000        1290.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0070 808-75340                2.000  EACH |     350.00000         700.00|     340.00000         680.00|     600.00000        1200.00 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 

     SECTION TOTALS                       |           $       628,255.60|           $       678,790.94|           $       686,967.60 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       628,255.60|           $       678,790.94|           $       686,967.60 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1151771         |(      ) 

                                          |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. I | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    6300.00000        6300.00|   15000.00000       15000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-07038                6.000  MOS  |    1500.00000        9000.00|    1940.00000       11640.00| 

  FIELD OFFICE, A                         |                             |                             | 

0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   36000.00000       36000.00|   50000.00000       50000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   14400.00000       14400.00|   20000.00000       20000.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240               55.700  SYS  |      56.00000        3119.20|      25.00000        1392.50| 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 202-02279              290.000  LFT  |       5.70000        1653.00|       8.00000        2320.00| 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0010 202-51330                       LUMP |   55000.00000       55000.00|  210000.00000      210000.00| 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0011 202-52710              238.700  SYS  |       7.50000        1790.25|      19.00000        4535.30| 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0012 203-02000              182.000  CYS  |      45.20000        8226.40|      16.00000        2912.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0013 203-02070             1725.000  CYS  |       7.00000       12075.00|      26.00000       44850.00| 

  BORROW                                  |                             |                             | 

0014 203-51223              114.000  CYS  |      65.00000        7410.00|      27.00000        3078.00| 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06933                9.000  EACH |      70.00000         630.00|     225.00000        2025.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06937              560.000  LFT  |       1.30000         728.00|       3.00000        1680.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-51235                       LUMP |   40092.25000       40092.25|       1.00000           1.00| 

  COFFERDAM                               |                             |                             | 

0018 207-08263             1586.000  SYS  |      13.00000       20618.00|      10.00000       15860.00| 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1151771         |(      ) 

                                          |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. I | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 211-07454             1018.400  CYS  |      34.00000       34625.60|      27.00000       27496.80| 

  STRUCTURE BACKFILL                      |                             |                             | 

0020 301-07448               40.000  TON  |      60.00000        2400.00|      83.00000        3320.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0021 402-07434               95.000  TON  |      95.00000        9025.00|     100.00000        9500.00| 

  HMA SURFACE, TYPE C                     |                             |                             | 

0022 402-07439              155.000  TON  |      62.00000        9610.00|      60.00000        9300.00| 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0023 402-07442              835.000  TON  |      48.00000       40080.00|      53.00000       44255.00| 

  HMA BASE, TYPE C                        |                             |                             | 

0024 406-05521             3300.000  SYS  |       0.19000         627.00|       0.05000         165.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0025 601-01522                3.000  EACH |    1900.00000        5700.00|    1560.00000        4680.00| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0026 601-94689                3.000  EACH |    2300.00000        6900.00|    2310.00000        6930.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0027 601-99105               25.000  LFT  |      21.00000         525.00|      18.00000         450.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0028 604-07901               32.400  SYS  |     190.00000        6156.00|     125.00000        4050.00| 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0029 604-91531              332.000  SYS  |      38.00000       12616.00|      43.00000       14276.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0030 605-06150              728.600  LFT  |      24.00000       17486.40|      24.00000       17486.40| 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0031 610-07488               25.000  TON  |     148.00000        3700.00|     270.00000        6750.00| 

  HMA FOR APPROACHES, TYPE C              |                             |                             | 

0032 615-06490               14.000  EACH |     130.00000        1820.00|     124.00000        1736.00| 

  RIGHT OF WAY MARKER                     |                             |                             | 

0033 616-02320              590.000  SYS  |       3.75000        2212.50|       5.00000        2950.00| 

  GEOTEXTILES                             |                             |                             | 

0034 616-05688              605.000  TON  |      29.00000       17545.00|      45.00000       27225.00| 

  RIPRAP, CLASS 1                         |                             |                             | 

0035 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0036 621-06545                0.100  TON  |     310.00000          31.00|    2000.00000         200.00| 

  FERTILIZER                              |                             |                             | 

0037 621-06557               24.000  LBS  |       3.00000          72.00|       5.00000         120.00| 

  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1151771         |(      ) 

                                          |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. I | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 621-06565                0.600  TON  |     355.00000         213.00|     520.00000         312.00| 

  MULCHING MATERIAL                       |                             |                             | 

0039 621-06567                5.200  kGAL |       1.00000           5.20|      15.00000          78.00| 

  WATER                                   |                             |                             | 

0040 621-06575             1425.000  SYS  |       3.00000        4275.00|      12.00000       17100.00| 

  SODDING, NURSERY                        |                             |                             | 

0041 702-93722               52.000  CYS  |     275.00000       14300.00|     500.00000       26000.00| 

  CONCRETE, C                             |                             |                             | 

0042 703-06029            10198.000  LBS  |       1.00000       10198.00|       1.20000       12237.60| 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0043 706-01268               31.000  LFT  |     255.00000        7905.00|     250.00000        7750.00| 

  HANDRAIL, ALUMINUM                      |                             |                             | 

0044 706-06349               60.000  LFT  |     105.00000        6300.00|      95.00000        5700.00| 

  RAILING, TX                             |                             |                             | 

0045 706-06372                4.000  EACH |    1955.00000        7820.00|    1900.00000        7600.00| 

  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 

0046 709-51821                       LUMP |    1200.00000        1200.00|     870.00000         870.00| 

  SURFACE SEAL                            |                             |                             | 

0047 715-05048               53.000  LFT  |      30.00000        1590.00|      45.00000        2385.00| 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0048 715-05149               98.000  LFT  |      33.00000        3234.00|      43.00000        4214.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0049 715-05152              275.000  LFT  |      26.00000        7150.00|      55.00000       15125.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0050 715-46010                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00| 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0051 720-01092                3.000  EACH |    2800.00000        8400.00|    5300.00000       15900.00| 

  MANHOLE, J15, MODIFIED                  |                             |                             | 

0052 720-04682                3.000  EACH |    1450.00000        4350.00|    4000.00000       12000.00| 

  INLET, INLET, RJ1                       |                             |                             | 

0053 720-45265                2.000  EACH |    1100.00000        2200.00|    5200.00000       10400.00| 

  PIPE CATCH BASIN, 15 IN.                |                             |                             | 

0054 720-98174                3.000  EACH |    2230.00000        6690.00|    3800.00000       11400.00| 

  INLET, B15                              |                             |                             | 

0055 720-98555                1.000  EACH |    2300.00000        2300.00|    3800.00000        3800.00| 

  INLET, C15                              |                             |                             | 

0056 723-06660               98.800  SYS  |     655.00000       64714.00|     440.00000       43472.00| 

  WINGWALL                                |                             |                             | 

0057 723-08569               64.000  LFT  |    2600.00000      166400.00|    3500.00000      224000.00| 

  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 

  X 146 IN.                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/06 

                                                                                                                   PAGE : 581 -9 

                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   797,024.97                                                   ROUTE : 

     CALL ORDER   : 581                     CONTRACT ID : B -28642-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : Standard 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1151771         |(      ) 

                                          |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. I | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 728-98377                       LUMP |    1600.00000        1600.00|    1570.00000        1570.00| 

  MASONRY COATING                         |                             |                             | 

0059 801-04308                9.000  EACH |     275.00000        2475.00|     165.00000        1485.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0060 801-06625                7.000  EACH |     165.00000        1155.00|     125.00000         875.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0061 801-06640                4.000  EACH |     185.00000         740.00|     175.00000         700.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0062 801-06645                2.000  EACH |      60.00000         120.00|      50.00000         100.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0063 801-06775                       LUMP |    2200.00000        2200.00|    2000.00000        2000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0064 801-07118               48.000  LFT  |      16.00000         768.00|      14.00000         672.00| 

  BARRICADE, III-A                        |                             |                             | 

0065 801-07119               48.000  LFT  |      16.00000         768.00|      17.00000         816.00| 

  BARRICADE, III-B                        |                             |                             | 

0066 802-05701               20.000  LFT  |      12.00000         240.00|      17.00000         340.00| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0067 802-76025                4.500  SFT  |      40.00000         180.00|      46.00000         207.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0068 808-06713               52.000  LFT  |       1.10000          57.20|       2.00000         104.00| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0069 808-06714              860.000  LFT  |       1.10000         946.00|       1.25000        1075.00| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0070 808-75340                2.000  EACH |     335.00000         670.00|     560.00000        1120.00| 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 

     SECTION TOTALS                       |           $       721,740.00|           $       999,994.60|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       721,740.00|           $       999,994.60|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/06 

                                                                                                                   PAGE : 585 -1 

                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   294,909.00                                                   ROUTE : 75 

     CALL ORDER   : 585                     CONTRACT ID : B -28731-B                   COUNTIES : CARROLL 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

                                          CONTRACT TIME : 10/13/06  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1841931     VENUS PAINTING COMPANY                                                     $       173,380.00  100.0000% 

   2   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       229,174.60  132.1805% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1841931          |(   2  ) 35-1778430          |(      ) 

                                          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE PAINTING 

                                          |                             |                             | 

0001 105-06845                       LUMP |      97.00000          97.00|      10.00000          10.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-07039                4.000  MOS  |    1000.00000        4000.00|    1200.00000        4800.00| 

  FIELD OFFICE, B                         |                             |                             | 

0003 105-08520                2.000  EACH |     100.00000         200.00|     150.00000         300.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521                8.000  MOS  |     300.00000        2400.00|     100.00000         800.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 619-05926                       LUMP |    1000.00000        1000.00|   30000.00000       30000.00| 

  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 

0010 619-51859                       LUMP |   30000.00000       30000.00|   97000.00000       97000.00| 

  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0011 619-61000                       LUMP |  110000.00000      110000.00|   80000.00000       80000.00| 

  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0012 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00| 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 
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                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $   294,909.00                                                   ROUTE : 75 

     CALL ORDER   : 585                     CONTRACT ID : B -28731-B                   COUNTIES : CARROLL 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1841931          |(   2   ) 35-1778430         |(      ) 

                                          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC.  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0013 801-04308               10.000  EACH |      10.00000         100.00|      78.00000         780.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0014 801-06625               24.000  EACH |     100.00000        2400.00|      60.00000        1440.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0015 801-06640               28.000  EACH |      30.00000         840.00|      54.00000        1512.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0016 801-06775                       LUMP |     600.00000         600.00|    1000.00000        1000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0017 801-07118               72.000  LFT  |      10.00000         720.00|       6.95000         500.40| 

  BARRICADE, III-A                        |                             |                             | 

0018 801-07119               72.000  LFT  |      10.00000         720.00|       7.35000         529.20| 

  BARRICADE, III-B                        |                             |                             | 

     SECTION TOTALS                       |           $       173,380.00|           $       229,174.60|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       173,380.00|           $       229,174.60|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/12/06 

                                                                                                                   PAGE : 591 -1 

                                                        TABULATION OF BIDS 

     ENGINEER'S ESTIMATE: $ 4,643,345.24                                                   ROUTE : 

     CALL ORDER   : 591                     CONTRACT ID : B -28845-A                   COUNTIES : HAMILTON        MARION 

     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

                                          CONTRACT TIME : 05/11/07  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,316,000.00  100.0000% 

   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     3,649,859.00  110.0681% 

   3   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     4,192,767.00  126.4405% 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2  ) 05-0558668          |(   3  ) 35-1128289 

                                          |MILESTONE CONTRACTORS, L.P.  |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC. 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   DESIGN BUILD, BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 104-05404                       LUMP | 3316000.00000     3316000.00| 3649859.00000     3649859.00| 4192767.00000     4192767.00 

  DESIGN/BUILD                            |                             |                             | 

     SECTION TOTALS                       |           $     3,316,000.00|           $     3,649,859.00|           $     4,192,767.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,316,000.00|           $     3,649,859.00|           $     4,192,767.00 

==================================================================================================================================== 

 


