

INDIANA DEPARTMENT OF TRANSPORTATION  
NOTICE TO HIGHWAY CONTRACTORS

PAGE 1

DATE OF LETTING: April 18, 2007  
TIME OF LETTING: 10:00 AM EASTERN DST

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Michael R. Beuchel, Bid Review & Estimate Manager,  
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,  
402 W. Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern dst, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

INTERNET ADDRESS

For additional information, visit the Doing Business with INDOT - Contractors website at  
<http://www.in.gov/dot/business/contract/index.html>

CALL 140 CONTRACT IR-28369-A ADDED TRAVEL LANES LAPORTE DISTRICT PG. 1

| PROJECT CONTROL NUMBER | FED/STATE NUMBER | LOCATION  |
|------------------------|------------------|---|
| 9033605                | S0500065         | ADDED TRAVEL LANES, HMA<br>ST. JOSEPH COUNTY - SR 23 FROM 1.23 MILES NORTH OF I-80 TO<br>NORTH UAB OF SOUTH BEND (RP 045+0028 TO RP 046+0046) |
| 9133606                | 55710025         | ADDED TRAVEL LANES, HMA<br>ST. JOSEPH COUNTY - ON SR 23 FROM 2.5 MILES NORTH OF I-80<br>TO BRICK ROAD (046+0046 TO 047+0037)                  |
| 9601060                | 55710025         | TRAFFIC SIGNALS MODERNIZATION<br>ST. JOSEPH COUNTY - ON SR 23 AT FIR ROAD (RP 046+0046)   |
| 9601160                | 55710025         | TRAFFIC SIGNALS MODERNIZATION<br>ST. JOSEPH COUNTY - ON SR 23 AT CAPITOL AVENUE AND CLOVER<br>TRAIL (RP 046+0087)                             |
| 9601260                | S0500065         | TRAFFIC SIGNALS MODERNIZATION<br>ST. JOSEPH COUNTY - ON SR 23 AT GUMWOOD AND MAIN STREET<br>(RP 045+0028)                                     |
| 9601360                | S0500065         | TRAFFIC SIGNALS MODERNIZATION<br>ST. JOSEPH COUNTY - ON SR 23 AT CLEVELAND ROAD EAST JCT<br>(RP 045+0039)                                     |
| 963360X                | 00C5125          | SIGN MODERNIZATION<br>ST. JOSEPH COUNTY - ON SR 23 FROM 1.3 MILES NORTH OF I-80<br>TO BRICK ROAD (RP 045+0028)                                |

COMPLETION DATE: November 01, 2008 MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: B(A) C(B) E(E)

PROPOSAL PRICE: \$ 12.50  
 ROAD ITEMS: PLANS: \$ 57.00 X-SECT: \$ 31.50  
 TRAFFIC ITEMS: PLANS: \$ 10.00 X-SECT: \$ 0.00

CALL 180 CONTRACT IR-29320-A ADDED TRAVEL LANES, NEW ROAD, NEW BRIDGE, BRIDGE REPLACE, EMT SEYMOUR DISTRICT PG. 5

| PROJECT CONTROL NUMBER | FED/STATE NUMBER | LOCATION   |
|------------------------|------------------|--|
| 0600519                | 0600519          | ADDED TRAVEL LANES<br>DECATUR COUNTY - ON US 421 FROM SR 3 TO MICHIGAN ROAD  |
| 0600522                | 0600522          | ADDED TRAVEL LANES<br>DECATUR COUNTY - ON MICHIGAN ROAD FROM I-74/US 421<br>INTERCHANGE TO 0.04 MILE WEST OF THE INTERCHANGE |
| 0600526                | 0600526          | NEW ROAD CONSTRUCTION<br>DECATUR COUNTY - ON OVERPASS ROAD FROM I-74/US 421 TO   |

NOTICE TO CONTRACTORS -- April 18, 2007 LETTING  
ENTRANCE TO HONDA PLANT

|         |         |   |
|---------|---------|---|
| 0600527 | 0600527 | NEW BRIDGE - STR. NO. 74-134-8808, CONTINUOUS COMPOSITE PRES. CONC. BULB-T BEAM, 5 SPANS, TOTAL LENGTH 633.7396 FT. DECATUR COUNTY - CR 250N OVER I-74, 1.10 MILES NORTHWEST OF I-74/US 421 INTERCHANGE |
| 0600611 | 0600611 | BRIDGE REPLACEMENT - STR. NO. 421-16-8844, CONTINUOUS REINF. CONCRETE SLAB, 3 SPANS, CURVED, TOTAL LENGTH 112.125 LFT. DECATUR COUNTY -ON US 421 OVER MUDDY FORK CREEK, 0.3 MILE S OF I-74(RP 051+0086) |

COMPLETION DATE: May 31, 2008 MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: B(A) C(A) D(B)\*

|                 |           |       |            |        |
|-----------------|-----------|-------|------------|--------|
| PROPOSAL PRICE: | \$        | 12.50 |            |        |
| ROAD ITEMS:     | PLANS: \$ | 94.50 | X-SECT: \$ | 110.50 |
| BRIDGE ITEMS:   | PLANS: \$ | 39.00 | X-SECT: \$ | 0.00   |

\*QUALIFICATIONS REVISED 4/13/07

CALL 210 CONTRACT R -26450-A PAVEMENT REPLACEMENT, SIGNAL MODERNIZATION, NEW SIGNS VINCENNES DISTRICT PG. 11

| PROJECT CONTROL NUMBER | FED/STATE NUMBER | LOCATION   |
|------------------------|------------------|--|
| -----                  |                  |  |
| 9400420                | 0122011          | TRAFFIC SIGNAL MODERNIZATION<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) AT HEIDELBACH AVE (RP 024+0040)             |
| 9400520                | 0122011          | TRAFFIC SIGNAL MODERNIZATION<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) AT STRINGTOWN AVE(RP 024+0078)              |
| 9400620                | 0122011          | TRAFFIC SIGNAL MODERNIZATION<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) AT KENTUCKY AVE (RP 025+0014)               |
| 9400720                | 0122011          | TRAFFIC SIGNAL MODERNIZATION<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) AT FARES AVE (RP 025+055)                   |
| 972086A                | 0122011          | TRAFFIC SIGNAL MODERNIZATION<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) AT US 41 NORTHBOUND RAMP(RP 025+055)        |
| 9920870                | 0122011          | PAVEMENT REPLACEMENT<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) FROM PIGEON CREEK TO US 41(RP 024+0012 TO 025+0056) |
| 992087X                | 0122011          | SIGN MODERNIZATION<br>VANDERBURGH COUNTY - ON SR 66(DIAMOND AVE) FROM PIGEON CREEK TO US 41(RP 024+0012 TO 025+0056)   |

COMPLETION DATE: March 01, 2009 DBE GOAL: 5.00 QUALIFICATIONS: A(A) C(A)

|                 |           |        |            |       |
|-----------------|-----------|--------|------------|-------|
| PROPOSAL PRICE: | \$        | 12.50  |            |       |
| ROAD ITEMS:     | PLANS: \$ | 105.00 | X-SECT: \$ | 43.50 |



CALL 220 CONTRACT R -27561-A CURVE CORRECTION VINCENNES DISTRICT PG. 15

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9703450 | 5242007

CURVE CORRECTION  
KNOX COUNTY - ON SR 58 AT CR 1100N AND CR 950E  
(RP 024+065)

COMPLETION DATE: May 31, 2008

DBE GOAL: 4.00

QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 11.50

X-SECT: \$ 9.00

CALL 240 CONTRACT R -27732-A ADDED TRAVEL LANES LAPORTE DISTRICT PG. 17

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9383850 | S8500025

ADDED TRAVEL LANES  
ST JOSEPH COUNTY - ON JEFFERSON ROAD FROM FIR ROAD TO  
CAPITOL AVENUE

COMPLETION DATE: July 15, 2008

DBE GOAL: 5.00

QUALIFICATIONS: A(B) C(B) E(E)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 32.00

X-SECT: \$ 15.50

CALL 290 CONTRACT R -28372-A INTERSECTION IMPROVEMENT VINCENNES DISTRICT PG. 21

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9620730 | 0312025

INTERSECTION IMPROVEMENT  
VANDERBURGH COUNTY - ON SR 57 AT BOONVILLE AND  
NEW HARMONY ROAD (RP 004+0017)

982073A | 0312025

FLASHERS, MODERNIZATION  
VANDEDBURGH COUNTY - ON SR 57 AT BOONVILLE AND  
NEW HARMONY ROAD (RP 004+0017)

COMPLETION DATE: November 01, 2007

DBE GOAL: 5.00

QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 28.00

X-SECT: \$ 0.00

---

CALL 300 CONTRACT R -28671-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES FT. WAYNE DISTRICT PG. 23

| PROJECT CONTROL NUMBER | FED/STATE NUMBER | LOCATION   |
|------------------------|------------------|--|
| -----                  |                  | -----  |
| 0200417                | 21410095         | TRAFFIC SIGNAL MODERNIZATION<br>DEKALB COUNTY - ON US 6 AT SR 427 (RP 138+0014)                |
| 9703210                | 21410095         | INTERSECTION IMPROVEMENT WITH ADDED TURN LANES<br>DEKALB COUNTY - US 6 AT SR 427 (RP 138+0014) |

COMPLETION DATE: September 14, 2007 DBE GOAL: 6.00 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 16.50 X-SECT: \$ 12.00

---

CALL 310 CONTRACT R -28871-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES CRAWFORDSVILLE DISTRICT PG. 26

| PROJECT CONTROL NUMBER | FED/STATE NUMBER | LOCATION  |
|------------------------|------------------|---|
| -----                  |                  | -----   |
| 9800730                | 48320035         | INTERSECTION IMPROVEMENT WITH ADDED TURN LANES<br>HENDRICKS AND MARION COUNTY LINE - ON US 136<br>AT RACEWAY ROAD, 2.2 MILES WEST OF SR 134 (RP 071+0059) |
| 990073A                | 48320035         | TRAFFIC SIGNAL MODERNIZATION<br>HENDRICKS AND MARION COUNTY LINE - ON US 136 AT RACEWAY ROAD<br>(RP 071+0059)   |

COMPLETION DATE: November 09, 2007 DBE GOAL: 5.00 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 28.50 X-SECT: \$ 0.00

---

CALL 340 CONTRACT R -29055-A TRAFFIC SIGNALS MODERNIZATION FT. WAYNE DISTRICT PG. 29

| PROJECT CONTROL NUMBER | FED/STATE NUMBER | LOCATION  |
|------------------------|------------------|---|
| -----                  |                  | -----   |
| 9703250                | 52200015         | INTERSECTION IMPROVEMENT<br>ELKHART COUNTY - ON US 131 AT CR 2, 0.3 MILE NORTH OF I-80<br>(RP 000+0032)     |
| 980325A                | 52200015         | TRAFFIC SIGNAL MODERNIZATION<br>ELKHART COUNTY - ON US 131 AT CR 2, 0.3 MILE NORTH OF I-80<br>(RP 000+0032) |

COMPLETION DATE: October 05, 2007 DBE GOAL: 5.00 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

## NOTICE TO CONTRACTORS -- April 18, 2007 LETTING

ROAD ITEMS: PLANS: \$ 18.00 X-SECT: \$ 0.00

---

 CALL 350 CONTRACT R -29157-A DEMOLITION, REMOVE BUILDING, FOUNDATION SEYMOUR DISTRICT PG. 32

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600543 | 0600543

 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS  
 WASHINGTON COUNTY - ALONG US 150 AT W WASHINGTON SCHOOL  
 ROAD, 4.64 MILES W OF SR 135 (RP 152+0037)

COMPLETION DATE: July 31, 2007

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(T) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 3.00 X-SECT: \$ 0.00

---

 CALL 360 CONTRACT R -29284-A DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS FT. WAYNE DISTRICT PG. 33

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600733 | 06007335

 DEMOLITION, REMOVAL BUILDINGS, FOUNDATIONS  
 ADAMS COUNTY - ON US 224 FROM 1.7 MILES EAST OF US 27 AT  
 PIQUA ROAD PARCEL 3 (RP 024+0097 TO 024+0097)

COMPLETION DATE: July 21, 2007

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(T) C(B)

PROPOSAL PRICE: \$ 12.50

---

 CALL 370 CONTRACT R -29322-A DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS FT. WAYNE DISTRICT PG. 34

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600692 | 06006925

 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS  
 ELKHART COUNTY - ON SR 15 FROM NORTH OF US 20, JUST SOUTH OF  
 CR 112 (RP 088+0054 TO 089+0007)

COMPLETION DATE: June 27, 2007

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(T) C(B)

PROPOSAL PRICE: \$ 12.50

---

 CALL 380 CONTRACT R -29350-A ROAD RECONSTRUCTION GREENFIELD DISTRICT PG. 35

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400036 | 9934037

 ROAD RECONSTRUCTION  
 HOWARD COUNTY - ON GRANT STREET, FROM MILL STREET TO  
 MAPLE STREET IN GREENTOWN

## NOTICE TO CONTRACTORS -- April 18, 2007 LETTING

COMPLETION DATE: September 30, 2007 DBE GOAL: 7.00 QUALIFICATIONS: B(A) C(B) E(E)  
 PROPOSAL PRICE: \$ 12.50  
 ROAD ITEMS: PLANS: \$ 13.00 X-SECT: \$ 0.00

CALL 390 CONTRACT R -29378-A INTERSECTION IMPROVEMENT LAPORTE DISTRICT PG. 37

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600316 | 06003165

INTERSECTION IMPROVEMENT (3R/4R STANDARDS)  
 LAKE COUNTY - ON US 41 FROM 0.45 MILES SOUTH OF I-80/94 TO  
 0.15 MILES SOUTH OF I-80/94 (RP 268+0042 TO 268+0085)

COMPLETION DATE: October 01, 2007 MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50  
 ROAD ITEMS: PLANS: \$ 51.00 X-SECT: \$ 0.00

CALL 440 CONTRACT RS-28609-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 41

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0501229 | 0501229

ASPHALT RESURFACE  
 GRANT COUNTY - ON SR 5 FROM SR 22 TO SR 18  
 (RP 000+0000 TO 005+0000)

COMPLETION DATE: July 27, 2007 DBE GOAL: 5.00 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 450 CONTRACT RS-28700-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 42

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600055 | 0600055

HMA OVERLAY, PREVENTIVE MAINTENANCE  
 RIPLEY COUNTY - ON SR 229 FROM SR 46 TO  
 CONRAIL #080 (RP 011+0013 TO 012+0017)

COMPLETION DATE: September 28, 2007 DBE GOAL: 5.00 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 460 CONTRACT RS-28855-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 43

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600200 | 0600200

ASPHALT RESURFACE  
CLINTON COUNTY - FROM US 421 TO THE HAMILTON/BOONE COUNTY  
LINE (RP 034+0010 TO 042+0082)

COMPLETION DATE: July 15, 2007

DBE GOAL: 7.00

QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 530 CONTRACT B -28550-A BRIDGE REPLACEMENT SEYMOUR DISTRICT PG. 44

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9682220 | 99530255

BRIDGE REPLACEMENT  
MONROE COUNTY - BRIDGE #902 OVER JORDAN RIVER ON FIRST  
STREET

COMPLETION DATE: August 31, 2008

DBE GOAL: 2.00

QUALIFICATIONS: D(A) 0103

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 25.50

X-SECT: \$ 0.00

CALL 540 CONTRACT B -29305-A BRIDGE PAINTING FT. WAYNE DISTRICT PG. 48

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600763 | 0600763

BRIDGE PAINTING, STR. NO. I69-106-04546A, (469)24-02-07027,  
I69-65-04768A, 005-35-05992B  
VARIOUS COUNTIES - BASS ROAD OVER I-69, MINNICH ROAD OVER  
I-469, CR 200N OVER I-69, SR 5 OVER HUNTINGTON DAM

COMPLETION DATE: August 30, 2007

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(M) 0998

PROPOSAL PRICE: \$ 12.50

CALL 550 CONTRACT IB-29153-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 49

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9829611 | 9829611

BRIDGE REPLACEMENT- STR NO I-465-148-08188, CONTIN COMPOSITE  
PRESTRESSED U-BEAM, 2 SPANS, TOTAL LENGTH 208.0 LFT.  
MARION COUNTY - ON 34TH STREET OVER I-465 AT 0.712 MILE  
NORTH OF I-74/I-465 INTERCHANGE(RP 016+0054)

## NOTICE TO CONTRACTORS -- April 18, 2007 LETTING

9829613

| 9829613

BRIDGE REPLACEMENT - STR NO I-465-148-08189, CONTIN. COMPOS  
 PRESTRESSED CONC U-BEAM, 2 SPANS, TOTAL LENGTH 196.0 LFT  
 MARION COUNTY - ON 46TH STREET OVER I-465, AT 1.012 MILES  
 NORTH OF 38TH STREET(RP 018+0002)

COMPLETION DATE: September 01, 2008

MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 80.50

X-SECT: \$ 0.00

CALL 630

CONTRACT M -29327-A

HOT MIX ASPHALT OVERLAY, PREVENTIVE MAINTENANCE

FT. WAYNE DISTRICT

PG. 53

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600695

| 0600695

ASPHALT RESURFACE  
 HUNTINGTON COUNTY - ON SR 105, 285 FEET S OF EAST MONROE ST  
 TO S. END OF WABASH RIVER BRIDGE (RP 014+0076 TO 015+0066)

COMPLETION DATE: June 29, 2007

MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 670

CONTRACT M -29329-A

WEDGE AND LEVEL

FT. WAYNE DISTRICT

PG. 54

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600785

| 0600785

WEDGE AND LEVEL  
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS IN THE ANGOLA  
 SUBDISTRICT

COMPLETION DATE: August 13, 2007

MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 820

CONTRACT T -29196-A

TRAFFIC SIGNAL MODERNIZATION

GREENFIELD DISTRICT

PG. 55

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0600093

| 0600093

TRAFFIC SIGNAL MODERNIZATION  
 WAYNE COUNTY - AT VARIOUS LOCATIONS IN CITY OF RICHMOND  
 (RP 148+0009 TO 149+0026)

COMPLETION DATE: August 04, 2007

MBE GOAL: 5.00 WBE GOAL: 3.00 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

TRAFFIC ITEMS: PLANS: \$ 3.50

X-SECT: \$ 0.00

