
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 140 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 140                     CONTRACT ID : R -28941-B                   COUNTIES : VIGO 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 09/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 4484004 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     2,201,442.81  100.0000% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 140                     CONTRACT ID : R -28941-B                   COUNTIES : VIGO 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(      )                     |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   44174.02000       44174.02|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     110.00000         220.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07039               12.000  MOS  |    2194.50000       26334.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     110.00000         110.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               12.000  MOS  |      82.50000         990.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               24.000  MOS  |      82.50000        1980.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               36.000  MOS  |     225.50000        8118.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               12.000  MOS  |      77.00000         924.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  112000.00000      112000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   18700.00000       18700.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-02240              200.000  SYS  |      50.00000       10000.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 140                     CONTRACT ID : R -28941-B                   COUNTIES : VIGO 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-02241             8221.630  LFT  |       2.31000       18991.97|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 203-02000              256.000  CYS  |      50.75000       12992.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070              460.000  CYS  |      29.70000       13662.00|                             | 
  BORROW                                  |                             |                             | 
0021 205-02236                8.000  EACH |      93.50000         748.00|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0022 205-06937            10570.000  LFT  |       2.25000       23782.50|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08263             8092.000  SYS  |      19.36000      156661.12|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 211-07454              243.000  CYS  |      19.80000        4811.40|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0025 301-07448              389.000  TON  |      25.30000        9841.70|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 304-07491              250.000  TON  |     165.21000       41302.50|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0027 306-08042            25602.000  SYS  |       1.30000       33282.60|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0028 401-06264                       LUMP |    3501.61000        3501.61|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07328             2405.000  TON  |      83.47000      200745.35|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07379             7068.000  TON  |      69.01000      487762.68|                             | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0031 402-07442             3793.000  TON  |      56.11000      212825.23|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0032 406-05520               15.000  TON  |     369.60000        5544.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-94689                3.000  EACH |    2420.00000        7260.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105             7150.000  LFT  |      16.50000      117975.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 601-99106             1000.000  LFT  |      27.78000       27780.00|                             | 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0036 605-06150              773.000  LFT  |      31.90000       24658.70|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 140                     CONTRACT ID : R -28941-B                   COUNTIES : VIGO 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 610-07712             1166.000  SYS  |      45.10000       52586.60|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0038 612-04315                5.000  TON  |    3214.20000       16071.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0039 612-05081                1.000  EACH |    5225.00000        5225.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0040 612-60410               94.000  EACH |      40.70000        3825.80|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0041 615-06505                7.000  EACH |     847.00000        5929.00|                             | 
  MONUMENT, B                             |                             |                             | 
0042 621-01004                2.000  EACH |    1094.50000        2189.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06560             2718.000  SYS  |       0.81000        2201.58|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0044 715-05149              326.000  LFT  |      39.60000       12909.60|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0045 715-05151              106.000  LFT  |      42.90000        4547.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0046 720-98174                2.000  EACH |    2365.00000        4730.00|                             | 
  INLET, B15                              |                             |                             | 
0047 720-98555                4.000  EACH |    1633.50000        6534.00|                             | 
  INLET, C15                              |                             |                             | 
0048 720-99417                2.000  EACH |    2750.00000        5500.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0049 801-01093                2.000  EACH |     434.50000         869.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0050 801-03290                2.000  EACH |     165.00000         330.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-03497               98.000  EACH |     190.30000       18649.40|                             | 
  TUBULAR MARKER                          |                             |                             | 
0052 801-04308                1.000  EACH |     379.50000         379.50|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06203            14864.000  LFT  |       0.13000        1932.32|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0054 801-06207            44406.000  LFT  |       1.02000       45294.12|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 140                     CONTRACT ID : R -28941-B                   COUNTIES : VIGO 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 801-06640               10.000  EACH |     126.50000        1265.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645                2.000  EACH |      71.50000         143.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06710              730.000  DAY  |       1.10000         803.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0058 801-06775                       LUMP |  118308.00000      118308.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07023                3.000  EACH |    5775.00000       17325.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0060 801-07118               88.000  LFT  |       9.84000         865.92|                             | 
  BARRICADE, III-A                        |                             |                             | 
0061 801-07119               48.000  LFT  |      13.14000         630.72|                             | 
  BARRICADE, III-B                        |                             |                             | 
0062 801-08401             4890.000  LFT  |      38.28000      187189.20|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0063 801-08508              220.000  LFT  |     172.59000       37969.80|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0064 802-05701              191.000  LFT  |      14.13000        2698.83|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0065 802-05702               21.000  LFT  |       9.90000         207.90|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0066 802-76025               50.000  SFT  |      27.83000        1391.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0067 802-76035               12.000  SFT  |      24.20000         290.40|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0068 808-06701             9910.000  LFT  |       0.32000        3171.20|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-06703            10524.000  LFT  |       0.32000        3367.68|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0070 808-06705              200.000  LFT  |       3.11000         622.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0071 808-75215               50.000  LFT  |       4.68000         234.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 140                     CONTRACT ID : R -28941-B                   COUNTIES : VIGO 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-75245             9910.000  LFT  |       0.32000        3171.20|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75996              124.000  EACH |       6.95000         861.80|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0074 808-75998              124.000  EACH |      28.54000        3538.96|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,201,442.81|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,201,442.81|           $                 |           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 150                     CONTRACT ID : R -29817-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 07/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710105 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1461789     POINDEXTER EXCAVATING                                                      $       320,489.50  100.0000% 
   2   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $       334,632.78  104.4130% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 150                     CONTRACT ID : R -29817-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2  ) 35-2126716          |(      ) 
                                          |POINDEXTER EXCAVATING        |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8800.00000        8800.00|    5874.00000        5874.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1980.00000       11880.00|    2296.35000       13778.10| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     200.00000         200.00|      78.75000          78.75| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     130.00000         780.00|      75.60000         453.60| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198                6.000  MOS  |     350.00000        2100.00|     225.75000        1354.50| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                6.000  MOS  |     100.00000         600.00|      99.75000         598.50| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   25700.00000       25700.00|   12599.20000       12599.20| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-75997               10.000  EACH |      40.00000         400.00|      21.00000         210.00| 
  PRISMATIC REFLECTOR, REMOVE             |                             |                             | 
0015 202-96531               64.000  LFT  |      20.00000        1280.00|      13.79000         882.56| 
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             | 
0016 203-02000              844.700  CYS  |      25.00000       21117.50|      31.83000       26886.80| 
  EXCAVATION, COMMON                      |                             |                             | 
0017 205-06931               24.200  TON  |      50.00000        1210.00|     352.02000        8518.88| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 150                     CONTRACT ID : R -29817-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-2126716         |(      ) 
                                          |POINDEXTER EXCAVATING        |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 205-06934                2.400  TON  |     715.00000        1716.00|     656.25000        1575.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06937              681.500  LFT  |       3.00000        2044.50|       3.69000        2514.74| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 207-08263             2438.200  SYS  |      15.00000       36573.00|      20.40000       49739.28| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 301-07448              479.500  TON  |      20.00000        9590.00|      21.79000       10448.31| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-60012              180.600  TON  |      26.00000        4695.60|      27.50000        4966.50| 
  AGGREGATE, 2                            |                             |                             | 
0023 306-08034             1633.000  SYS  |       3.40000        5552.20|       2.74000        4474.42| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 402-07434               80.900  TON  |      93.50000        7564.15|     166.90000       13502.21| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0025 402-07439              134.800  TON  |      88.00000       11862.40|      83.73000       11286.80| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0026 402-07442              592.900  TON  |      82.50000       48914.25|      83.73000       49643.52| 
  HMA BASE, TYPE C                        |                             |                             | 
0027 402-07452              135.400  TON  |      88.00000       11915.20|      48.01000        6500.55| 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0028 406-05520                2.600  TON  |     396.00000        1029.60|     374.00000         972.40| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 603-06040               32.000  LFT  |      77.00000        2464.00|      73.50000        2352.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0030 606-07484             1270.000  LFT  |       0.15000         190.50|       3.20000        4064.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0031 610-07488              844.800  TON  |      68.00000       57446.40|      83.73000       70735.10| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 621-01004                2.000  EACH |    1100.00000        2200.00|     782.25000        1564.50| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06559             4639.000  SYS  |       0.95000        4407.05|       1.09000        5056.51| 
  MULCHED SEEDING, R                      |                             |                             | 
0034 715-05053               24.000  LFT  |      66.00000        1584.00|       9.74000         233.76| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0035 718-06528                4.000  EACH |     200.00000         800.00|     403.94000        1615.76| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0036 801-03290                2.000  EACH |     328.00000         656.00|     204.75000         409.50| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                                                                                   PAGE : 150 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 150                     CONTRACT ID : R -29817-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-2126716         |(      ) 
                                          |POINDEXTER EXCAVATING        |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06207             3430.000  LFT  |       1.00000        3430.00|       1.31000        4493.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640                8.000  EACH |     160.00000        1280.00|     152.25000        1218.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06710               90.000  DAY  |      16.50000        1485.00|      13.39000        1205.10| 
  FLASHING ARROW SIGN                     |                             |                             | 
0040 801-06775                       LUMP |   24489.15000       24489.15|   11820.73000       11820.73| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 802-07060                5.000  EACH |     132.00000         660.00|     126.00000         630.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
 
0042 804-06771               11.000  EACH |      55.00000         605.00|      52.50000         577.50| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0043 808-06703             2680.000  LFT  |       0.90000        2412.00|       0.47000        1259.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0044 808-75245              240.000  LFT  |       0.90000         216.00|       0.47000         112.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75320                2.000  EACH |     132.00000         264.00|      68.25000         136.50| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0046 808-75325                1.000  EACH |     200.00000         200.00|     126.00000         126.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0047 808-75994               10.000  EACH |      17.00000         170.00|      15.75000         157.50| 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       320,489.50|           $       334,632.78|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       320,489.50|           $       334,632.78|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 160 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 160                     CONTRACT ID : R -30212-B                   COUNTIES : VIGO            WARREN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 61                                      VERMILLION 
                                         CONTRACT TIME : 10/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0401138 
                                                                                                        0401140 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       338,381.00  100.0000% 
   2   35-1643252     C-TECH CORPORATION, INC.                                                   $       359,000.08  106.0935% 
   3   35-2110733     SPECIALTIES COMPANY LLC                                                    $       387,271.00  114.4482% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 63 
     CALL ORDER   : 160                     CONTRACT ID : R -30212-B                   COUNTIES : VIGO            WARREN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 VERMILLION 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1643252          |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION, INC.     |SPECIALTIES COMPANY LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARD RAIL ATTENUATORS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7700.00000        7700.00|    9000.00000        9000.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     125.65000         125.65|     225.00000         225.00|     400.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      65.00000         390.00|     175.00000        1050.00|     300.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198                6.000  MOS  |     500.00000        3000.00|     555.00000        3330.00|     600.00000        3600.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09291                6.000  MOS  |      95.00000         570.00|     225.00000        1350.00|     400.00000        2400.00 
  MOBILE BROADBAND ACCESS                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 110-01001                       LUMP |   14850.00000       14850.00|   48697.00000       48697.00|   18965.00000       18965.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |    5500.00000        5500.00|   20000.00000       20000.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02241             1406.500  LFT  |       2.00000        2813.00|       2.30000        3234.95|       2.00000        2813.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02273               14.000  SYS  |     110.00000        1540.00|     220.00000        3080.00|      75.00000        1050.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0016 202-93741               20.000  EACH |     240.00000        4800.00|     120.00000        2400.00|     250.00000        5000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 202-93741                2.000  EACH |     480.00000         960.00|     230.00000         460.00|     300.00000         600.00 
  GUARD RAIL END TREATMENT, REMOVE ,      |                             |                             | 
  DOUBLE-FACED                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 63 
     CALL ORDER   : 160                     CONTRACT ID : R -30212-B                   COUNTIES : VIGO            WARREN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 VERMILLION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION, INC.     |SPECIALTIES COMPANY LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02000                9.000  CYS  |      55.00000         495.00|      90.00000         810.00|     175.00000        1575.00 
  EXCAVATION, COMMON                      |                             |                             | 
0019 203-02070              180.000  CYS  |      33.00000        5940.00|      90.00000       16200.00|      21.00000        3780.00 
  BORROW                                  |                             |                             | 
0020 203-08607             6387.500  LFT  |       3.30000       21078.75|       3.10000       19801.25|       9.20000       58765.00 
  LINEAR GRADING                          |                             |                             | 
0021 303-01180              480.000  TON  |      33.00000       15840.00|      45.00000       21600.00|      21.00000       10080.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 601-01625                3.000  EACH |    1515.00000        4545.00|    1400.00000        4200.00|    1800.00000        5400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0023 601-01700                1.000  EACH |    2210.00000        2210.00|    1700.00000        1700.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0024 601-03677                1.000  EACH |    1140.00000        1140.00|     785.00000         785.00|    1000.00000        1000.00 
  ANCHOR, TYPE 5                          |                             |                             | 
0025 601-05999                1.000  EACH |      35.00000          35.00|      50.00000          50.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                             |                             | 
0026 601-06037                3.000  EACH |     770.00000        2310.00|     700.00000        2100.00|    1000.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0027 601-06244                2.000  EACH |   17724.00000       35448.00|   15000.00000       30000.00|   18500.00000       37000.00 
  IMPACT ATTENUATOR, R2, W3, TL-2         |                             |                             | 
0028 601-07607                2.000  EACH |    2893.00000        5786.00|    3000.00000        6000.00|    3500.00000        7000.00 
  IMPACT ATTENUATOR , SPARE PARTS PACK,   |                             |                             | 
  R2, W3, TL-2                            |                             |                             | 
0029 601-92948              475.000  LFT  |       9.30000        4417.50|       4.35000        2066.25|       6.00000        2850.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0030 601-93346               13.000  EACH |     195.00000        2535.00|     100.00000        1300.00|     160.00000        2080.00 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0031 601-94689               23.000  EACH |    2695.00000       61985.00|    2000.00000       46000.00|    2300.00000       52900.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             5031.500  LFT  |      19.40000       97611.10|      14.75000       74214.63|      18.00000       90567.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 605-06240               46.000  SYS  |     275.00000       12650.00|     130.00000        5980.00|      70.00000        3220.00 
  CENTER CURB, A, CONCRETE                |                             |                             | 
0034 801-03290               12.000  EACH |     295.00000        3540.00|     175.00000        2100.00|     150.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0035 801-06640               47.000  EACH |     160.00000        7520.00|     140.00000        6580.00|     130.00000        6110.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 63 
     CALL ORDER   : 160                     CONTRACT ID : R -30212-B                   COUNTIES : VIGO            WARREN 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 VERMILLION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION, INC.     |SPECIALTIES COMPANY LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06710               56.000  DAY  |      15.00000         840.00|      30.00000        1680.00|      35.00000        1960.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0037 801-06775                       LUMP |   10200.00000       10200.00|   23000.00000       23000.00|   27500.00000       27500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       338,381.00|           $       359,000.08|           $       387,271.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       338,381.00|           $       359,000.08|           $       387,271.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600003 
                                                                                                        0600804 
                                                                                                        0710529 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     3,449,776.34  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,612,514.09  104.7173% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 35-0918397          |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13500.00000       13500.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               14.000  MOS  |    2300.00000       32200.00|    2800.00000       39200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     100.00000         300.00|      50.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               42.000  MOS  |     100.00000        4200.00|      50.00000        2100.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               28.000  MOS  |     325.00000        9100.00|     400.00000       11200.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               14.000  MOS  |     125.00000        1750.00|     100.00000        1400.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0014 110-01001                       LUMP |  170000.00000      170000.00|  180000.00000      180000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   17000.00000       17000.00|   35000.00000       35000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240             1610.000  SYS  |      18.25000       29382.50|      15.00000       24150.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02241               90.000  LFT  |      16.00000        1440.00|      16.00000        1440.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-02273             1328.000  SYS  |      16.00000       21248.00|      10.00000       13280.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0019 202-02278              354.000  LFT  |      12.55000        4442.70|       6.00000        2124.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-02279              120.000  LFT  |      12.55000        1506.00|       9.00000        1080.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0021 202-05545              200.000  CYS  |      43.20000        8640.00|      48.75000        9750.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0022 202-05550              200.000  CYS  |      14.00000        2800.00|      18.50000        3700.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0023 202-05555              200.000  CYS  |      15.00000        3000.00|      37.50000        7500.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0024 202-07603                4.000  EACH |    1100.00000        4400.00|     550.00000        2200.00| 
  TESTING FOR WASTE, C                    |                             |                             | 
0025 202-51330                       LUMP |  793750.00000      793750.00| 1055675.79000     1055675.79| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0026 202-52710              350.000  SYS  |       6.55000        2292.50|      12.00000        4200.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0027 202-74080                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 202-93741                1.000  EACH |     450.00000         450.00|     450.00000         450.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0029 203-02000              480.000  CYS  |      23.80000       11424.00|      27.00000       12960.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0030 205-06937              118.000  LFT  |       4.35000         513.30|       4.35000         513.30| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0031 207-08268             1678.000  SYS  |      15.00000       25170.00|      12.00000       20136.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0032 211-07454             1390.000  CYS  |      24.50000       34055.00|       0.01000          13.90| 
  STRUCTURE BACKFILL                      |                             |                             | 
0033 213-08058              350.000  CYS  |     150.00000       52500.00|      90.00000       31500.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0034 301-07448              613.000  TON  |      25.00000       15325.00|      27.03000       16569.39| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 303-04489              334.000  TON  |      22.00000        7348.00|      22.00000        7348.00| 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0036 304-07783              250.000  TON  |     202.00000       50500.00|     202.00000       50500.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 306-08036            65115.000  SYS  |       1.82000      118509.30|       2.00000      130230.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0038 306-08432             2500.000  SYS  |       5.05000       12625.00|       5.00000       12500.00| 
  MILLING, APPROACH                       |                             |                             | 
0039 401-07353             7163.000  TON  |      95.50000      684066.50|      95.50000      684066.50| 
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             | 
0040 402-07453              511.000  TON  |     126.40000       64590.40|      88.40000       45172.40| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0041 402-07784               28.000  TON  |     127.80000        3578.40|     127.80000        3578.40| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0042 402-07785              267.000  TON  |      81.50000       21760.50|      81.50000       21760.50| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0043 402-07786             1193.000  TON  |      67.60000       80646.80|      67.60000       80646.80| 
  HMA BASE, TYPE D                        |                             |                             | 
0044 406-05520               17.600  TON  |     485.00000        8536.00|     485.00000        8536.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 601-01522                1.000  EACH |    2300.00000        2300.00|    2300.00000        2300.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0046 601-06224                2.000  EACH |   26850.00000       53700.00|   26850.00000       53700.00| 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                             |                             | 
0047 601-94689                1.000  EACH |    2800.00000        2800.00|    2800.00000        2800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105               37.500  LFT  |      25.00000         937.50|      25.00000         937.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0049 602-06729                2.000  EACH |      10.00000          20.00|      10.00000          20.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0050 603-06045               20.000  LFT  |      68.00000        1360.00|      68.00000        1360.00| 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0051 604-06070              415.000  SYS  |      71.45000       29651.75|      71.45000       29651.75| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0052 604-07894                7.000  SYS  |     208.60000        1460.20|     208.60000        1460.20| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0053 604-07896               16.400  SYS  |     183.40000        3007.76|     183.40000        3007.76| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0054 604-07902               14.800  SYS  |     180.10000        2665.48|     180.10000        2665.48| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0055 604-91531              136.000  SYS  |      78.40000       10662.40|      78.40000       10662.40| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0056 605-06150              120.000  LFT  |      31.30000        3756.00|      31.30000        3756.00| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 605-06150              354.000  LFT  |      32.55000       11522.70|      28.45000       10071.30| 
  CURB AND GUTTER, C, CONCRETE , COMBINED |                             |                             | 
0058 605-06250             1328.000  SYS  |      64.90000       86187.20|      64.90000       86187.20| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0059 605-95933            13000.000  LFT  |       0.95000       12350.00|       0.75000        9750.00| 
  CURB PAINTING, YELLOW                   |                             |                             | 
0060 610-07788              276.000  TON  |     112.00000       30912.00|     111.70000       30829.20| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0061 616-02320              298.000  SYS  |       2.75000         819.50|       4.00000        1192.00| 
  GEOTEXTILES                             |                             |                             | 
0062 616-06405              170.000  TON  |      78.00000       13260.00|      64.00000       10880.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0063 621-01004                2.000  EACH |     450.00000         900.00|     450.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0064 621-02363              200.000  SYS  |       2.35000         470.00|       2.35000         470.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0065 621-06560              200.000  SYS  |       4.46000         892.00|       4.46000         892.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0066 621-06567                0.400  kGAL |      50.00000          20.00|      50.00000          20.00| 
  WATER                                   |                             |                             | 
0067 621-06574              285.000  SYS  |       9.20000        2622.00|       9.20000        2622.00| 
  SODDING                                 |                             |                             | 
0068 621-06575               91.000  SYS  |       9.20000         837.20|       9.20000         837.20| 
  SODDING, NURSERY                        |                             |                             | 
0069 701-98647             1280.000  LFT  |      63.50000       81280.00|      90.00000      115200.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  203 IN., 14 IN.                         |                             |                             | 
0070 702-51015                7.000  CYS  |     600.00000        4200.00|     600.00000        4200.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0071 703-51030              164.000  LBS  |       1.00000         164.00|       1.00000         164.00| 
  REINFORCING STEEL                       |                             |                             | 
0072 703-51032             3974.000  LBS  |       1.73000        6875.02|       1.50000        5961.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0073 706-05734                4.000  EACH |    1962.00000        7848.00|    3000.00000       12000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0074 706-51025               40.000  LFT  |      98.10000        3924.00|      75.00000        3000.00| 
  CONCRETE, C, RAILING , 3 FT. 9 IN.      |                             |                             | 
0075 709-51821                       LUMP |    1200.00000        1200.00|    1000.00000        1000.00| 
  SURFACE SEAL                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 190 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-05415              369.000  LFT  |     205.00000       75645.00|     205.00000       75645.00| 
  PIPE, SANITARY SEWER, 24 IN.            |                             |                             | 
0077 715-98165              645.000  LFT  |     140.00000       90300.00|     140.00000       90300.00| 
  WATER MAIN, 12 IN. , 12" DIP CI 52      |                             |                             | 
  RESTRAINED JONT                         |                             |                             | 
0078 716-98960               60.000  LFT  |     215.00000       12900.00|     215.00000       12900.00| 
  CASING, STEEL 24"x 0.375, OPEN CUT      |                             |                             | 
0079 720-44000                6.000  EACH |    1700.00000       10200.00|    1700.00000       10200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0080 720-44025                3.000  EACH |    1500.00000        4500.00|    1500.00000        4500.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0081 723-06660               80.400  SYS  |     423.00000       34009.20|     700.00000       56280.00| 
  WINGWALL                                |                             |                             | 
0082 723-06927              116.830  LFT  |    2640.00000      308431.20|    2000.00000      233660.00| 
  STRUCTURE, PRECAST THREE-SIDED, , 120IN |                             |                             | 
  X 48 IN                                 |                             |                             | 
0083 732-04836               10.000  EACH |    2200.00000       22000.00|    2200.00000       22000.00| 
  GATE VALVE , 12" RW W/BOX               |                             |                             | 
0084 732-04995                8.000  EACH |     800.00000        6400.00|     800.00000        6400.00| 
  LINE STOP , 12"                         |                             |                             | 
0085 732-07264             4758.000  LBS  |       4.70000       22362.60|       4.70000       22362.60| 
  FITTINGS , RESTRAINED DUCTILE IRON      |                             |                             | 
0086 801-01505                5.000  EACH |      45.00000         225.00|      45.00000         225.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0087 801-01506                3.000  EACH |     195.00000         585.00|     195.00000         585.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0088 801-03290                4.000  EACH |     195.00000         780.00|     195.00000         780.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0089 801-04308                2.000  EACH |     335.00000         670.00|     335.00000         670.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0090 801-06203             2738.000  LFT  |       0.36000         985.68|       0.36000         985.68| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0091 801-06207            18988.000  LFT  |       0.92000       17468.96|       0.92000       17468.96| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0092 801-06209               50.000  LFT  |       1.15000          57.50|       1.15000          57.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 801-06211                2.000  EACH |      45.00000          90.00|      45.00000          90.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0094 801-06212                1.000  EACH |      65.00000          65.00|      66.00000          66.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0095 801-06640               38.000  EACH |     107.00000        4066.00|     107.00000        4066.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0096 801-06649              225.000  EACH |       4.95000        1113.75|       4.95000        1113.75| 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0097 801-06710              300.000  DAY  |       9.75000        2925.00|       9.75000        2925.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0098 801-06775                       LUMP |   46000.00000       46000.00|   13031.10000       13031.10| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0099 801-07118               36.000  LFT  |      10.00000         360.00|      10.00000         360.00| 
  BARRICADE, III-A                        |                             |                             | 
0100 801-08401              600.000  LFT  |      17.88000       10728.00|      27.00000       16200.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0101 801-08508              300.000  LFT  |      77.38000       23214.00|      41.07000       12321.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0102 802-05701               20.000  LFT  |      25.00000         500.00|      25.00000         500.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0103 802-07158                1.000  EACH |   13620.00000       13620.00|   13620.00000       13620.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0104 802-76025                6.200  SFT  |      20.00000         124.00|      20.00000         124.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0105 803-94494                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00| 
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                             |                             | 
0106 805-02441             5783.000  LFT  |       0.38000        2197.54|       0.38000        2197.54| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0107 805-78795             1779.000  LFT  |       9.00000       16011.00|       9.00000       16011.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0108 808-06701             6550.000  LFT  |       0.27000        1768.50|       0.27000        1768.50| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 12 
     CALL ORDER   : 190                     CONTRACT ID : B -28704-C                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0109 808-06703             1719.000  LFT  |       0.27000         464.13|       0.27000         464.13| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0110 808-06705             1360.000  LFT  |       1.15000        1564.00|       1.15000        1564.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0111 808-06706              160.000  LFT  |       3.45000         552.00|       3.45000         552.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0112 808-06716              860.000  LFT  |       0.40000         344.00|       0.40000         344.00| 
  LINE, REMOVE                            |                             |                             | 
0113 808-75245            13090.000  LFT  |       0.27000        3534.30|       0.27000        3534.30| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0114 808-75297              350.000  LFT  |       3.45000        1207.50|       3.45000        1207.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0115 808-75320               15.000  EACH |      51.00000         765.00|      51.00000         765.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0116 808-75325                5.000  EACH |      74.00000         370.00|      74.00000         370.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0117 808-75340                6.000  EACH |     300.00000        1800.00|     300.00000        1800.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0118 808-75996              499.000  EACH |       3.69000        1841.31|       5.00000        2495.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0119 808-75998              499.000  EACH |      17.94000        8952.06|      17.94000        8952.06| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0120 808-92027              450.000  LFT  |       1.15000         517.50|       1.15000         517.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     3,449,776.34|           $     3,612,514.09|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,449,776.34|           $     3,612,514.09|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 200                     CONTRACT ID : B -29064-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 2121019 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     2,390,758.01  100.0000% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 200                     CONTRACT ID : B -29064-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(      )                     |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   21250.00000       21250.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2400.00000       24000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               20.000  MOS  |     100.00000        2000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               10.000  MOS  |     235.00000        2350.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               10.000  MOS  |     100.00000        1000.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |  117500.00000      117500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-01015                       LUMP |   11750.00000       11750.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0014 202-02240              368.000  SYS  |      27.00000        9936.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241              504.000  LFT  |       7.00000        3528.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-03135                6.000  SFT  |     414.00000        2484.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0017 202-51328                       LUMP |  415000.00000      415000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 200                     CONTRACT ID : B -29064-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(       )                    |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93741                4.000  EACH |     250.00000        1000.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0019 203-02000              738.000  CYS  |      18.00000       13284.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070              326.000  CYS  |      20.00000        6520.00|                             | 
  BORROW                                  |                             |                             | 
0021 205-06937             1517.000  LFT  |       1.82000        2760.94|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 206-51230               38.000  CYS  |      35.00000        1330.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0023 206-51235                       LUMP |   25700.00000       25700.00|                             | 
  COFFERDAM                               |                             |                             | 
0024 211-06467               30.400  CYS  |      72.00000        2188.80|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 302-06464               30.000  CYS  |      72.00000        2160.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0026 302-07455              101.000  CYS  |      46.50000        4696.50|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180               15.500  TON  |      58.50000         906.75|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 303-07449               18.000  TON  |      58.50000        1053.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 306-08043              667.000  SYS  |      15.00000       10005.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07434              151.100  TON  |     121.00000       18283.10|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0031 402-07439              251.800  TON  |      64.00000       16115.20|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0032 402-07442             1057.600  TON  |      55.00000       58168.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0033 402-07452              120.000  TON  |     104.00000       12480.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0034 406-05521             7325.000  SYS  |       0.14000        1025.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 502-06329              172.000  SYS  |      66.25000       11395.00|                             | 
  PCCP, 12 IN.                            |                             |                             | 
0036 503-05240               48.000  LFT  |      25.00000        1200.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0037 503-05310               48.000  LFT  |     215.25000       10332.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 200                     CONTRACT ID : B -29064-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(       )                    |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-02800                4.000  EACH |    1100.00000        4400.00|                             | 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0039 601-08433                2.000  EACH |     550.00000        1100.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0040 601-94689                4.000  EACH |    2350.00000        9400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99105              450.000  LFT  |      17.30000        7785.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0042 609-06259              605.400  SYS  |      66.25000       40107.75|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0043 616-02320              320.000  SYS  |       2.75000         880.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405              107.000  TON  |      75.00000        8025.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 619-05926                       LUMP |    1000.00000        1000.00|                             | 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0046 619-51860                       LUMP |    4000.00000        4000.00|                             | 
  PAINT STEEL BRIDGE, PARTIAL             |                             |                             | 
0047 619-60999                       LUMP |   13000.00000       13000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL             |                             |                             | 
0048 621-01004                2.000  EACH |     450.00000         900.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-02770              698.000  SYS  |       2.62000        1828.76|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0050 621-06559              698.000  SYS  |       1.54000        1074.92|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0051 701-01849              120.000  LFT  |     100.00000       12000.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN. , EPOXY COATED          |                             |                             | 
0052 701-01849              456.000  LFT  |      88.75000       40470.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN. , PLAIN                 |                             |                             | 
0053 702-51005               36.600  CYS  |    2050.00000       75030.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0054 702-51110              768.000  LBS  |       4.20000        3225.60|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 200                     CONTRACT ID : B -29064-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(       )                    |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 702-51863              240.000  EACH |      12.00000        2880.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0056 702-51864              952.000  EACH |      27.00000       25704.00|                             | 
  FIELD DRILLED HOLE                      |                             |                             | 
0057 702-92857               57.500  CYS  |    1000.00000       57500.00|                             | 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0058 703-06028             6285.000  LBS  |       1.00000        6285.00|                             | 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029           102761.000  LBS  |       1.11000      114064.71|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 703-97703             1474.000  EACH |      15.55000       22920.70|                             | 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0061 704-51002              362.300  CYS  |     700.00000      253610.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0062 706-06347              488.000  LFT  |     110.00000       53680.00|                             | 
  RAILING, CF-1                           |                             |                             | 
0063 709-51821                       LUMP |   10000.00000       10000.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0064 711-04121              144.000  EACH |      18.00000        2592.00|                             | 
  ANCHOR BOLT, AB1                        |                             |                             | 
0065 711-04297              583.000  SQIN |      26.00000       15158.00|                             | 
  STRUCTURAL STEEL, FIELD CUT             |                             |                             | 
0066 711-51038                       LUMP |  490000.00000      490000.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0067 711-51877                       LUMP |  124000.00000      124000.00|                             | 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0068 711-96526             3690.000  EACH |       2.95000       10885.50|                             | 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0069 713-51820                       LUMP |   28100.00000       28100.00|                             | 
  TEMPORARY SUPPORT , BRIDGE DECK         |                             |                             | 
0070 715-05407              200.000  LFT  |       6.50000        1300.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0071 715-91361                9.000  LFT  |      20.00000         180.00|                             | 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0072 724-51925              177.200  LFT  |     128.20000       22717.04|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0073 726-92406               16.000  EACH |     715.00000       11440.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE I  |                             |                             | 
0074 726-92406                8.000  EACH |     750.00000        6000.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE II |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 200                     CONTRACT ID : B -29064-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(       )                    |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 726-92406               36.000  EACH |    1102.00000       39672.00|                             | 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE II |                             |                             | 
0076 801-03290                4.000  EACH |     195.00000         780.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0077 801-06207            13712.000  LFT  |       0.94000       12889.28|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0078 801-06640               17.000  EACH |     130.00000        2210.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                6.000  EACH |      45.00000         270.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-06775                       LUMP |    9000.00000        9000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07118               48.000  LFT  |       9.66000         463.68|                             | 
  BARRICADE, III-A                        |                             |                             | 
0082 801-08401              266.000  LFT  |      17.09000        4545.94|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0083 801-08508              660.000  LFT  |      30.20000       19932.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0084 808-03631             1952.000  LFT  |       1.35000        2635.20|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0085 808-04896              244.000  LFT  |       1.35000         329.40|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0086 808-06716             2302.000  LFT  |       0.37000         851.74|                             | 
  LINE, REMOVE                            |                             |                             | 
0087 808-75996               14.000  EACH |      37.00000         518.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0088 808-75998               14.000  EACH |     115.00000        1610.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,390,758.01|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,390,758.01|           $     3,612,514.09|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 210 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600550 
                                                                                                        0600551 
                                                                                                        0600552 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       515,651.20  100.0000% 
   2   35-1841931     VENUS PAINTING COMPANY                                                     $       534,956.00  103.7438% 
   3   35-1645115     THREE STAR PAINTING                                                        $       555,642.40  107.7555% 
   4   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       586,566.00  113.7525% 
       36-3526376      ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY                                          IRREGULAR 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1602596          |(   2  ) 35-1841931          |(   3  ) 35-1645115 
                                          |ICARUS INDUSTRIAL PAINTING   |VENUS PAINTING COMPANY       |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07038                8.000  MOS  |    2000.00000       16000.00|    1000.00000        8000.00|     605.00000        4840.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|     100.00000         200.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     150.00000        2400.00|      50.00000         800.00|      50.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198                8.000  MOS  |     500.00000        4000.00|     100.00000         800.00|     125.00000        1000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                8.000  MOS  |     100.00000         800.00|      60.00000         480.00|      50.00000         400.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 110-01001                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #1                                      |                             |                             | 
0013 110-01001                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #2                                      |                             |                             | 
0014 110-01001                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #3                                      |                             |                             | 
0015 110-01001                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #4                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1602596          |(   2   ) 35-1841931         |(   3  ) 35-1645115 
                                          |ICARUS INDUSTRIAL PAINTING   |VENUS PAINTING COMPANY       |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 619-05926                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|     736.00000         736.00 
  ENVIRONMENTAL CONTROL , STR. #1         |                             |                             | 
0017 619-05926                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|     775.00000         775.00 
  ENVIRONMENTAL CONTROL , STR. #2         |                             |                             | 
0018 619-05926                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|     649.00000         649.00 
  ENVIRONMENTAL CONTROL , STR. #3         |                             |                             | 
0019 619-05926                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|     656.00000         656.00 
  ENVIRONMENTAL CONTROL , STR. #4         |                             |                             | 
0020 619-51859                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   14352.00000       14352.00 
  PAINT STEEL BRIDGE , STR. #1            |                             |                             | 
0021 619-51859                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   14521.00000       14521.00 
  PAINT STEEL BRIDGE , STR. #2            |                             |                             | 
0022 619-51859                       LUMP |    7000.00000        7000.00|   10000.00000       10000.00|   12642.00000       12642.00 
  PAINT STEEL BRIDGE , STR. #3            |                             |                             | 
0023 619-51859                       LUMP |    7000.00000        7000.00|   10000.00000       10000.00|   12792.00000       12792.00 
  PAINT STEEL BRIDGE , STR. #4            |                             |                             | 
0024 619-61000                       LUMP |   55000.00000       55000.00|   70000.00000       70000.00|   93838.00000       93838.00 
  CLEAN STEEL BRIDGE , STR. #1            |                             |                             | 
0025 619-61000                       LUMP |   55000.00000       55000.00|   70000.00000       70000.00|   94943.00000       94943.00 
  CLEAN STEEL BRIDGE , STR. #2            |                             |                             | 
0026 619-61000                       LUMP |   45000.00000       45000.00|   70000.00000       70000.00|   82662.00000       82662.00 
  CLEAN STEEL BRIDGE , STR. #3            |                             |                             | 
0027 619-61000                       LUMP |   45000.00000       45000.00|   70000.00000       70000.00|   83644.00000       83644.00 
  CLEAN STEEL BRIDGE , STR. #4            |                             |                             | 
0028 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     736.00000         736.00 
  SURFACE SEAL , STR. #1                  |                             |                             | 
0029 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     775.00000         775.00 
  SURFACE SEAL , STR. #2                  |                             |                             | 
0030 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     649.00000         649.00 
  SURFACE SEAL , STR. #3                  |                             |                             | 
0031 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     656.00000         656.00 
  SURFACE SEAL , STR. #4                  |                             |                             | 
0032 801-01093                8.000  EACH |     555.00000        4440.00|     555.00000        4440.00|     277.50000        2220.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0033 801-03290                8.000  EACH |     180.00000        1440.00|     180.00000        1440.00|      90.00000         720.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06208            92800.000  LFT  |       1.15000      106720.00|       1.15000      106720.00|       0.80000       74240.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN.                                   |                             |                             | 
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                                                                                                                   PAGE : 210 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1602596          |(   2   ) 35-1841931         |(   3  ) 35-1645115 
                                          |ICARUS INDUSTRIAL PAINTING   |VENUS PAINTING COMPANY       |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 801-06209             5800.000  LFT  |       2.15000       12470.00|       2.15000       12470.00|       1.18000        6844.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0036 801-06640               30.000  EACH |     140.00000        4200.00|     140.00000        4200.00|      70.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06710              240.000  DAY  |      15.00000        3600.00|      15.00000        3600.00|       7.50000        1800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0038 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     736.00000         736.00 
  MAINTAINING TRAFFIC , STR. #1           |                             |                             | 
0039 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     775.00000         775.00 
  MAINTAINING TRAFFIC , STR. #2           |                             |                             | 
0040 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     649.00000         649.00 
  MAINTAINING TRAFFIC , STR. #3           |                             |                             | 
0041 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     656.00000         656.00 
  MAINTAINING TRAFFIC , STR. #4           |                             |                             | 
0042 801-07215              240.000  DAY  |      35.00000        8400.00|      35.00000        8400.00|      17.50000        4200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0043 801-08401              200.000  LFT  |     102.30000       20460.00|      20.00000        4000.00|      31.02000        6204.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0044 801-08508              320.000  LFT  |     104.11000       33315.20|      30.00000        9600.00|      31.02000        9926.40 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0045 808-75994               60.000  EACH |      15.00000         900.00|      10.00000         600.00|       5.00000         300.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       515,651.20|           $       534,956.00|           $       555,642.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       515,651.20|           $       534,956.00|           $       555,642.40 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 210 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1778430          |(       )                    |(      ) 
                                          |SPANOS, N.I. PAINTING, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07038                8.000  MOS  |    2500.00000       20000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     100.00000        1600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198                8.000  MOS  |     250.00000        2000.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                8.000  MOS  |     100.00000         800.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #1                                      |                             |                             | 
0013 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #2                                      |                             |                             | 
0014 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #3                                      |                             |                             | 
0015 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  #4                                      |                             |                             | 
0016 619-05926                       LUMP |    3000.00000        3000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. #1         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 210 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1778430          |(       )                    |(      ) 
                                          |SPANOS, N.I. PAINTING, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 619-05926                       LUMP |    3000.00000        3000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. #2         |                             |                             | 
0018 619-05926                       LUMP |    3000.00000        3000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. #3         |                             |                             | 
0019 619-05926                       LUMP |    3000.00000        3000.00|                             | 
  ENVIRONMENTAL CONTROL , STR. #4         |                             |                             | 
0020 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. #1            |                             |                             | 
0021 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. #2            |                             |                             | 
0022 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. #3            |                             |                             | 
0023 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. #4            |                             |                             | 
0024 619-61000                       LUMP |   40000.00000       40000.00|                             | 
  CLEAN STEEL BRIDGE , STR. #1            |                             |                             | 
0025 619-61000                       LUMP |   40000.00000       40000.00|                             | 
  CLEAN STEEL BRIDGE , STR. #2            |                             |                             | 
0026 619-61000                       LUMP |   40000.00000       40000.00|                             | 
  CLEAN STEEL BRIDGE , STR. #3            |                             |                             | 
0027 619-61000                       LUMP |   40000.00000       40000.00|                             | 
  CLEAN STEEL BRIDGE , STR. #4            |                             |                             | 
0028 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. #1                  |                             |                             | 
0029 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. #2                  |                             |                             | 
0030 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. #3                  |                             |                             | 
0031 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. #4                  |                             |                             | 
0032 801-01093                8.000  EACH |     600.00000        4800.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0033 801-03290                8.000  EACH |     200.00000        1600.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06208            92800.000  LFT  |       2.00000      185600.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN.                                   |                             |                             | 
0035 801-06209             5800.000  LFT  |       2.00000       11600.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65 
     CALL ORDER   : 210                     CONTRACT ID : B -29171-B                   COUNTIES : LAKE 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1778430          |(       )                    |(      ) 
                                          |SPANOS, N.I. PAINTING, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06640               30.000  EACH |     150.00000        4500.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06710              240.000  DAY  |      20.00000        4800.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0038 801-06775                       LUMP |    2000.00000        2000.00|                             | 
  MAINTAINING TRAFFIC , STR. #1           |                             |                             | 
0039 801-06775                       LUMP |    2000.00000        2000.00|                             | 
  MAINTAINING TRAFFIC , STR. #2           |                             |                             | 
0040 801-06775                       LUMP |    2000.00000        2000.00|                             | 
  MAINTAINING TRAFFIC , STR. #3           |                             |                             | 
0041 801-06775                       LUMP |    2000.00000        2000.00|                             | 
  MAINTAINING TRAFFIC , STR. #4           |                             |                             | 
0042 801-07215              240.000  DAY  |      30.00000        7200.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0043 801-08401              200.000  LFT  |     113.00000       22600.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0044 801-08508              320.000  LFT  |     113.00000       36160.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0045 808-75994               60.000  EACH |      15.00000         900.00|                             | 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       586,566.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       586,566.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 220 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 220                     CONTRACT ID : B -29349-B                   COUNTIES : JASPER 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 09/28/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 126100F 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   75-3124141     EAGLE PAINTING & MAINTENANCE COMPANY INC                                   $       294,406.00  100.0000% 
   2   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       399,215.00  135.6002% 
   3   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       413,932.00  140.5990% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       473,748.00  160.9166% 
       35-1645115      THREE STAR PAINTING                                                                 IRREGULAR 
       36-3526376      ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY                                          IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 220 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 49 
     CALL ORDER   : 220                     CONTRACT ID : B -29349-B                   COUNTIES : JASPER 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 75-3124141          |(   2  ) 35-1778430          |(   3  ) 35-1602596 
                                          |EAGLE PAINTING & MAINTENANCE |SPANOS, N.I. PAINTING, INC.  |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|     100.00000         100.00|       1.00000           1.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1800.00000       12600.00|    2500.00000       17500.00|    2000.00000       14000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|     200.00000         400.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               14.000  MOS  |     200.00000        2800.00|     100.00000        1400.00|     150.00000        2100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198                7.000  MOS  |     145.00000        1015.00|     100.00000         700.00|     500.00000        3500.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                7.000  MOS  |      85.00000         595.00|     250.00000        1750.00|     100.00000         700.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   20000.00000       20000.00|   18000.00000       18000.00|   17500.00000       17500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-06587                0.300  ACRE |    4000.00000        1200.00|    3000.00000         900.00|    1500.00000         450.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0014 601-04162                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     450.00000        1800.00 
  GUARDRAIL, W THRIE BEAM TRANSITION      |                             |                             | 
  SECTION                                 |                             |                             | 
0015 601-06035                3.000  LFT  |      50.00000         150.00|      30.00000          90.00|      30.00000          90.00 
  GUARDRAIL, RESET , TERMINAL END SECTION |                             |                             | 
0016 601-06035              700.000  LFT  |      10.00000        7000.00|      23.80000       16660.00|      23.80000       16660.00 
  GUARDRAIL, RESET , THRIE BEAM           |                             |                             | 
0017 601-06035               50.000  LFT  |      15.00000         750.00|      15.00000         750.00|      15.00000         750.00 
  GUARDRAIL, RESET , W-BEAM               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 220 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 49 
     CALL ORDER   : 220                     CONTRACT ID : B -29349-B                   COUNTIES : JASPER 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 75-3124141          |(   2   ) 35-1778430         |(   3  ) 35-1602596 
                                          |EAGLE PAINTING & MAINTENANCE |SPANOS, N.I. PAINTING, INC.  |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 619-05926                       LUMP |   44000.00000       44000.00|   60000.00000       60000.00|   85000.00000       85000.00 
  ENVIRONMENTAL CONTROL , LEAD            |                             |                             | 
0019 619-51859                       LUMP |   80000.00000       80000.00|  110000.00000      110000.00|   60000.00000       60000.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0020 619-61000                       LUMP |  108000.00000      108000.00|  158000.00000      158000.00|  200000.00000      200000.00 
  CLEAN STEEL BRIDGE , LEAD               |                             |                             | 
0021 709-51821                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL                            |                             |                             | 
0022 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     185.00000         370.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-04308               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     300.00000        3000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0024 801-06625               27.000  EACH |      65.00000        1755.00|     100.00000        2700.00|      70.00000        1890.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0025 801-06640               28.000  EACH |      75.00000        2100.00|     100.00000        2800.00|     125.00000        3500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |    2000.00000        2000.00|    1000.00000        1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-07118               72.000  LFT  |       6.00000         432.00|      15.00000        1080.00|       7.50000         540.00 
  BARRICADE, III-A                        |                             |                             | 
0028 801-07119               72.000  LFT  |       7.00000         504.00|      15.00000        1080.00|       8.00000         576.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       294,406.00|           $       399,215.00|           $       413,932.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       294,406.00|           $       399,215.00|           $       413,932.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 220 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 49 
     CALL ORDER   : 220                     CONTRACT ID : B -29349-B                   COUNTIES : JASPER 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(       )                    |(      ) 
                                          |VENUS PAINTING COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-06845                       LUMP |     100.00000         100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1000.00000        7000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               14.000  MOS  |     100.00000        1400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198                7.000  MOS  |     200.00000        1400.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                7.000  MOS  |      60.00000         420.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-06587                0.300  ACRE |    4000.00000        1200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0014 601-04162                4.000  EACH |     450.00000        1800.00|                             | 
  GUARDRAIL, W THRIE BEAM TRANSITION      |                             |                             | 
  SECTION                                 |                             |                             | 
0015 601-06035                3.000  LFT  |      30.00000          90.00|                             | 
  GUARDRAIL, RESET , TERMINAL END SECTION |                             |                             | 
0016 601-06035              700.000  LFT  |      23.00000       16100.00|                             | 
  GUARDRAIL, RESET , THRIE BEAM           |                             |                             | 
0017 601-06035               50.000  LFT  |      15.00000         750.00|                             | 
  GUARDRAIL, RESET , W-BEAM               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 49 
     CALL ORDER   : 220                     CONTRACT ID : B -29349-B                   COUNTIES : JASPER 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(       )                    |(      ) 
                                          |VENUS PAINTING COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 619-05926                       LUMP |    3000.00000        3000.00|                             | 
  ENVIRONMENTAL CONTROL , LEAD            |                             |                             | 
0019 619-51859                       LUMP |   80000.00000       80000.00|                             | 
  PAINT STEEL BRIDGE                      |                             |                             | 
0020 619-61000                       LUMP |  312000.00000      312000.00|                             | 
  CLEAN STEEL BRIDGE , LEAD               |                             |                             | 
0021 709-51821                       LUMP |     300.00000         300.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0022 801-03290                2.000  EACH |     168.00000         336.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-04308               10.000  EACH |     116.00000        1160.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0024 801-06625               27.000  EACH |      69.00000        1863.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0025 801-06640               28.000  EACH |      78.00000        2184.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |    1000.00000        1000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-07118               72.000  LFT  |      10.00000         720.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0028 801-07119               72.000  LFT  |      10.00000         720.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       473,748.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       473,748.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 280 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 280                     CONTRACT ID : M -30037-B                   COUNTIES : MARION 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/18/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710673 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       389,845.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       436,700.00  112.0189% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 280                     CONTRACT ID : M -30037-B                   COUNTIES : MARION 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1050.00000        1050.00|     900.00000         900.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   13200.00000       13200.00|   20650.00000       20650.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07783              110.000  TON  |     430.00000       47300.00|     685.00000       75350.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0009 306-08563            36900.000  SYS  |       0.90000       33210.00|       0.90000       33210.00| 
  MILLING ASPHALT, 1 1/4 IN.              |                             |                             | 
0010 401-07337             3045.000  TON  |      77.00000      234465.00|      74.50000      226852.50| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0011 406-05520                9.500  TON  |     300.00000        2850.00|     400.00000        3800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 612-04315               13.500  TON  |    1734.00000       23409.00|    1734.00000       23409.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0013 612-05081                1.000  EACH |    4240.00000        4240.00|    4240.00000        4240.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0014 612-60410              225.000  EACH |      19.80000        4455.00|      19.80000        4455.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0015 801-03290                4.000  EACH |     155.00000         620.00|     272.00000        1088.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640               22.000  EACH |      95.00000        2090.00|      99.00000        2178.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06710              120.000  DAY  |      10.00000        1200.00|      14.00000        1680.00| 
  FLASHING ARROW SIGN                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/14/08 
                                                                                                                   PAGE : 280 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 280                     CONTRACT ID : M -30037-B                   COUNTIES : MARION 
     LETTING DATE : 03/26/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06775                       LUMP |   10249.50000       10249.50|   16000.00000       16000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06701             4360.000  LFT  |       0.20000         872.00|       1.20000        5232.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0020 808-06703             8715.000  LFT  |       0.25000        2178.75|       0.55000        4793.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0021 808-75245             8715.000  LFT  |       0.25000        2178.75|       0.55000        4793.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0022 808-75996              224.000  EACH |       5.00000        1120.00|       8.00000        1792.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 808-75998              224.000  EACH |      23.00000        5152.00|      28.00000        6272.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       389,845.00|           $       436,700.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       389,845.00|           $       436,700.00|           $ 
==================================================================================================================================== 
 


