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          CALL ORDER   : 121                                              CONTRACT ID  : SR -27370-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  11  203-02000           EXCAVATION, COMMON                                                     1,313.000        CYS 

  12  203-51223           EXCAVATION, WATERWAY                                                     113.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                         110.000        CYS 

  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          80.000        LFT 

  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  220.000        TON 

  16  206-51220           EXCAVATION, WET                                                          355.000        CYS 

  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     750.000        CYS 

  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,060.000        SYS 

  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            408.200        SYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                                55.000        CYS 

  21  211-09268           STRUCTURE BACKFILL, TYPE 5                                               455.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        940.000        TON 

  23  306-08037           MILLING, ASPHALT, 3 IN.                                                1,667.000        SYS 

  24  306-08043           MILLING, TRANSITION                                                      267.000        SYS 

  25  402-07432           HMA SURFACE, TYPE A                                                      676.000        TON 

  26  402-07434           HMA SURFACE, TYPE C                                                      220.000        TON 

  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 460.000        TON 

  28  402-07439           HMA INTERMEDIATE, TYPE C                                                 460.000        TON 

  29  402-07442           HMA BASE, TYPE C                                                         365.000        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  31  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 

  32  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 

  33  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                         312.500        LFT 

  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   300.000        LFT 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                               115.000        TON 

  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  39  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 

  40  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 

  41  615-06500           MONUMENT, A                                                                2.000        EACH 

  42  616-02320           GEOTEXTILES                                                              436.000        SYS 

  43  616-06405           RIPRAP, REVETMENT                                                        471.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  45  621-06545           FERTILIZER                                                                 1.000        TON 

  46  621-06553           SEED MIXTURE, R                                                          245.000        LBS 

  47  621-06557           SEED MIXTURE, T                                                          115.000        LBS 

  48  621-06565           MULCHING MATERIAL                                                          6.000        TON 

  49  621-06567           WATER                                                                     25.000        kGAL 
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          CALL ORDER   : 121                                              CONTRACT ID  : SR -27370-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  621-06574           SODDING                                                                  527.000        SYS 

  51  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  52  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           220.000        LFT 

  53  715-46005           PIPE END SECTION, 15 IN.                                                  12.000        EACH 

  54  723-06660           WINGWALL                                                                  60.000        SYS 

  55  723-09069           STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 96 IN.                          58.000        LFT 

  56  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  57  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,500.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,180.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  64  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  65  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              875.000        LFT 

  66  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN.                   24.000        LFT 

  67  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,100.000        LFT 

  68  808-06716           LINE, REMOVE                                                             415.000        LFT 

  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               291.250        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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          CALL ORDER   : 131                                              CONTRACT ID  : SR -29114-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 

   5  105-08523           RADIO SERVICE                                                             11.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                          64.400        SYS 

  16  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  22  203-02000           EXCAVATION, COMMON                                                     5,156.600        CYS 

  23  203-02070           BORROW                                                                   123.700        CYS 

  24  205-03371           SEDIMENT, REMOVE                                                       2,000.000        CYS 

  25  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         144.000        LFT 

  26  205-06936           TEMPORARY SEDIMENT TRAP                                                  142.300        TON 

  27  205-06937           TEMPORARY SILT FENCE                                                   1,014.000        LFT 

  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,400.000        SYS 

  29  207-08268           SUBGRADE TREATMENT, TYPE IV                                           10,120.000        SYS 

  30  211-09264           STRUCTURE BACKFILL, TYPE 1                                               114.400        CYS 

  31  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        200.300        CYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,191.500        TON 

  33  304-07491           HMA PATCHING, TYPE C                                                      52.700        TON 

  34  306-08033           MILLING, ASPHALT, 1 IN.                                                   66.700        SYS 

  35  306-08036           MILLING, ASPHALT, 2 IN.                                                6,098.000        SYS 

  36  306-08043           MILLING, TRANSITION                                                      747.000        SYS 

  37  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  38  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        914.600        TON 

  39  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,399.600        TON 

  40  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,296.200        TON 

  41  402-07432           HMA SURFACE, TYPE A                                                      340.700        TON 

  42  402-07435           HMA INTERMEDIATE, TYPE A                                                 291.300        TON 

  43  402-07440           HMA BASE, TYPE A                                                       1,066.600        TON 

  44  406-05520           ASPHALT FOR TACK COAT                                                      7.280        TON 

  45  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          2.000        EACH 

  46  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    18.750        LFT 

  47  603-03398           FENCE, RELOCATE                                                        1,115.000        LFT 

  48  603-03829           FENCE                                                                    130.000        LFT 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                               586.600        TON 
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          CALL ORDER   : 131                                              CONTRACT ID  : SR -29114-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 

  51  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             9.480        TON 

  52  612-60410           DRILLED HOLE FOR UNDERSEAL                                               158.000        EACH 

  53  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 

  54  615-06500           MONUMENT, A                                                                2.000        EACH 

  55  615-06505           MONUMENT, B                                                                2.000        EACH 

  56  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  57  616-02320           GEOTEXTILES                                                              366.000        SYS 

  58  616-06451           RIPRAP, UNIFORM                                                          230.300        TON 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  60  621-06557           SEED MIXTURE, T                                                          327.600        LBS 

  61  621-06560           MULCHED SEEDING, U                                                    10,572.750        SYS 

  62  621-06575           SODDING, NURSERY                                                       9,743.000        SYS 

  63  628-09402           FIELD OFFICE, B                                                           11.000        MOS 

  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 

  65  714-06688           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT.                  32.000        LFT 

  66  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT.                 184.000        LFT 

  67  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                     16.000        EACH 

  68  715-04830           GRATED BOX END SECTION                                                     4.000        EACH 

  69  715-04830           GRATED BOX END SECTION                                                     2.000        EACH 

  70  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           340.000        LFT 

  71  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    49.300        TON 

  72  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  74  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,050.000        LFT 

  75  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,800.000        LFT 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07118           BARRICADE, III-A                                                         312.000        LFT 

  80  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  81  801-07120           BARRICADE, III, PERMANENT                                                 12.000        LFT 

  82  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,160.000        LFT 

  83  802-04116           SIGN, PANEL, RESET                                                         4.000        EACH 

  84  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              52.500        LFT 

  85  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            61.000        LFT 

  86  802-09570           SIGN, SHEET, SHEETING TYPE IX, WITH                                       30.100        SFT 

  87  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 

  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,919.000        LFT 

  89  808-06716           LINE, REMOVE                                                           7,050.000        LFT 

  90  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,540.000        LFT 

  91  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     24.000        LFT 

  92  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      164.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 

 

          CALL ORDER   : 141                                              CONTRACT ID  : SR -30221-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-02070           BORROW                                                                    10.000        CYS 

  11  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 

  12  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                          5.000        CYS 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 

  14  603-06060           FENCE, FARM FIELD, RESET                                                  60.000        LFT 

  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  16  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 

  17  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  18  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                     55.000        LFT 

  19  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      2.000        EACH 

  20  716-07632           PIPE INSTALLATION, TRENCHLESS, 18 IN.                                     54.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 161                                              CONTRACT ID  : SR -30592-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   5  105-08523           RADIO SERVICE                                                             12.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  14  202-02241           GUARDRAIL, REMOVE                                                        142.000        LFT 

  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          13.000        EACH 

  16  203-02070           BORROW                                                                    70.000        CYS 

  17  203-08607           LINEAR GRADING                                                        64,000.000        LFT 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,350.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                   9,286.000        TON 

  20  306-08033           MILLING, ASPHALT, 1 IN.                                              405,500.000        SYS 

  21  306-08043           MILLING, TRANSITION                                                      750.000        SYS 

  22  306-08432           MILLING, APPROACH                                                     29,600.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     33,600.000        TON 

  25  404-05511           SEAL COAT, 2                                                         138,800.000        SYS 

  26  406-05520           ASPHALT FOR TACK COAT                                                    105.000        TON 

  27  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 

  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    50.000        LFT 

  30  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                             13.000        EACH 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                             2,440.000        TON 

  32  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           132.500        TON 

  33  612-60410           DRILLED HOLE FOR UNDERSEAL                                             2,208.000        EACH 

  34  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  35  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  36  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,520.000        LFT 

  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,520.000        LFT 

  40  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  41  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 

  44  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        122.000        LFT 

  45  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         486.000        LFT 

  46  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        486.000        LFT 

  47  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 

  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             30,730.000        LFT 

  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             134,128.000        LFT 
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          CALL ORDER   : 161                                              CONTRACT ID  : SR -30592-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06716           LINE, REMOVE                                                           1,094.000        LFT 

  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            122,076.000        LFT 

  52  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    130.000        LFT 

  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,850.000        EACH 

  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,850.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : SR -30903-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  203-08607           LINEAR GRADING                                                        51,491.000        LFT 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,165.000        TON 

  14  304-07489           HMA PATCHING, TYPE A                                                   2,500.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                   2,253.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN.                                              338,315.000        SYS 

  17  306-08042           MILLING, SCARIFICATION/PROFILE                                       107,189.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                    2,030.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      9,010.000        TON 

  21  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     28,524.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                    108.000        TON 

  23  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     201,084.000        LFT 

  24  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  25  725-06878           PIPE LINER, THERMOPLASTIC, 84 IN.                                        240.000        LFT 

  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  27  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  28  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN.                                      5,149.000        LFT 

  29  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            5,149.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 

  34  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,220.000        LFT 

  35  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,220.000        LFT 

  36  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             25,441.000        LFT 

  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             103,229.000        LFT 

  38  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               7,337.000        LFT 

  39  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                              1,340.000        LFT 

  40  808-06716           LINE, REMOVE                                                           2,745.000        LFT 

  41  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                        305.000        LFT 

  42  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            101,762.000        LFT 

  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,492.000        EACH 

  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,492.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : SR -31056-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  303-01180           COMPACTED AGGREGATE, NO. 53                                              376.000        TON 

   7  503-03489           RETROFITTED TIE BARS                                                     293.000        EACH 

   8  503-05240           D-1 CONTRACTION JOINT                                                    552.000        LFT 

   9  506-06333           PCCP PATCHING, FULL DEPTH                                              1,657.000        SYS 

  10  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              50.000        SYS 

  11  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                                 100.000        LFT 

  12  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  13  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             241.000        LFT 

  15  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  19  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 

  20  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       4,810.000        LFT 

  21  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      4,810.000        LFT 

  22  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       30.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : SRS-28667-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  13  202-02279           CURB AND GUTTER, REMOVE                                                2,810.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,325.000        SYS 

  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 

  16  304-07491           HMA PATCHING, TYPE C                                                     740.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           92,000.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      8,000.000        SYS 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,600.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 

  21  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  22  604-06069           CURB RAMP, CONCRETE                                                      392.300        SYS 

  23  604-07894           CURB RAMP, CONCRETE, A                                                   280.000        SYS 

  24  604-07896           CURB RAMP, CONCRETE, B                                                    98.400        SYS 

  25  604-07898           CURB RAMP, CONCRETE, D                                                    10.800        SYS 

  26  604-07900           CURB RAMP, CONCRETE, F                                                   328.900        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    14.700        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                   151.200        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                    53.400        SYS 

  30  605-06140           CURB AND GUTTER, CONCRETE                                              2,810.000        LFT 

  31  610-07488           HMA FOR APPROACHES, TYPE C                                               660.000        TON 

  32  621-06575           SODDING, NURSERY                                                         245.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  35  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  36  801-01349           TEMPORARY STOP LINE, 24 IN                                             1,717.000        LFT 

  37  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 90.000        EACH 

  38  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                          29.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     25,480.000        LFT 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          25,480.000        LFT 

  42  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                29.000        EACH 

  43  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR)                  4.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   7,686.000        LFT 

  47  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,772.000        LFT 

  48  808-01771           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE,            1,040.000        LFT 

  49  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      5,857.000        LFT 
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          CALL ORDER   : 221                                              CONTRACT ID  : SRS-28667-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     16,182.000        LFT 

  51  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     2,281.000        LFT 

  52  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                         212.000        LFT 

  53  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,                25.000        LFT 

  54  808-06680           TRANSVERSE MARKINGS, EPOXY                                             1,452.000        LFT 

  55  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                          1,717.000        LFT 

  56  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 90.000        EACH 

  57  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             29.000        EACH 

  58  808-74809           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R)                             4.000        EACH 

  59  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                           6,596.000        LFT 

  60  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN.                                      1,921.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 17 

 

          CALL ORDER   : 231                                              CONTRACT ID  : SRS-28719-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          11.000        EACH 

  13  203-02070           BORROW                                                                    55.000        CYS 

  14  203-08607           LINEAR GRADING                                                        42,373.000        LFT 

  15  303-01180           COMPACTED AGGREGATE, NO. 53                                              600.000        TON 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               76.340        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                     400.000        TON 

  18  304-07494           WIDENING WITH HMA, TYPE C                                                 76.340        TON 

  19  306-08033           MILLING, ASPHALT, 1 IN.                                              101,060.100        SYS 

  20  306-08043           MILLING, TRANSITION                                                      940.000        SYS 

  21  306-08432           MILLING, APPROACH                                                      9,006.280        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,415.010        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                     26.660        TON 

  25  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 

  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   450.000        LFT 

  27  610-07488           HMA FOR APPROACHES, TYPE C                                               635.210        TON 

  28  615-06505           MONUMENT, B                                                                6.000        EACH 

  29  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  31  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,038.000        LFT 

  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,038.000        LFT 

  35  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,402.000        LFT 

  38  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        748.000        LFT 

  39  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       133.250        LFT 

  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,721.000        LFT 

  41  808-06716           LINE, REMOVE                                                           2,283.000        LFT 

  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,100.000        LFT 

  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             52,359.000        LFT 

  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              911.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : SRS-28770-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  304-07491           HMA PATCHING, TYPE C                                                     400.000        TON 

   9  402-09282           ULTRATHIN BONDED WEARING COURSE SIZE 3/8 IN.                         221,773.000        SYS 

  10  628-09401           FIELD OFFICE, A                                                            3.000        MOS 

  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  12  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,300.000        LFT 

  13  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       4,933.000        LFT 

  16  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      5,112.000        LFT 

  17  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             126,711.000        LFT 

  18  808-06800           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE,              216.000        LFT 

  19  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             48.000        LFT 

  20  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  7.000        EACH 

  21  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              7.000        EACH 

  22  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              84,756.000        LFT 

  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,136.000        LFT 

  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             47,425.000        LFT 

  25  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       295.000        LFT 

  26  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     48.000        LFT 

  27  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 

  28  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 

  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,215.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 19 

 

          CALL ORDER   : 251                                              CONTRACT ID  : SRS-29178-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                    44.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                19.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  61.000        EACH 

  12  304-07491           HMA PATCHING, TYPE C                                                     502.000        TON 

  13  306-08036           MILLING, ASPHALT, 2 IN.                                               30,300.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                    1,400.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      3,114.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      3,333.000        TON 

  18  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              50.000        TON 

  19  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  20  604-06070           SIDEWALK, CONCRETE                                                        19.000        SYS 

  21  604-07897           CURB RAMP, CONCRETE, C                                                     4.000        SYS 

  22  604-07900           CURB RAMP, CONCRETE, F                                                    93.000        SYS 

  23  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  24  604-07902           CURB RAMP, CONCRETE, H                                                     8.000        SYS 

  25  605-01870           CURB, CONCRETE, A                                                         28.000        LFT 

  26  605-06090           CURB, INTEGRAL, CONCRETE                                                  16.000        LFT 

  27  610-07488           HMA FOR APPROACHES, TYPE C                                               342.000        TON 

  28  621-06574           SODDING                                                                   50.000        SYS 

  29  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  31  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         1.000        EACH 

  32  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 

  33  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,164.000        LFT 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,164.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  38  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 

  41  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                         28,000.000        LFT 

  42  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,800.000        LFT 

  43  805-78785           SIGNAL DETECTOR HOUSING                                                   61.000        EACH 

  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    8,960.000        LFT 

  45  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        320.000        LFT 

  46  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,760.000        LFT 

  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,200.000        LFT 

  48  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        150.000        LFT 

  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,400.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : SRS-29178-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        365.000        LFT 

  51  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    8.000        EACH 

  52  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                                3.000        EACH 

  53  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.               800.000        LFT 

  54  808-75078           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,               160.000        LFT 

  55  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               150.000        LFT 

  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,380.000        LFT 

  57  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             150.000        LFT 

  58  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    979.000        LFT 

  59  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 43.000        EACH 

  60  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     20.000        EACH 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

  62  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                600.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : SRS-29809-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                   218.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               144.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              561.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   1,383.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          246,323.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                    2,610.000        SYS 

  16  306-08432           MILLING, APPROACH                                                     19,109.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     20,322.000        TON 

  19  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             100.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                     54.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                       144.000        SYS 

  22  604-06367           JOINT MATERIAL                                                           100.000        LFT 

  23  604-07896           CURB RAMP, CONCRETE, B                                                   275.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                    42.000        SYS 

  26  604-07902           CURB RAMP, CONCRETE, H                                                    39.000        SYS 

  27  605-01870           CURB, CONCRETE, A                                                        140.000        LFT 

  28  605-06090           CURB, INTEGRAL, CONCRETE                                                  78.000        LFT 

  29  610-07488           HMA FOR APPROACHES, TYPE C                                             1,576.000        TON 

  30  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.000        TON 

  31  612-60410           DRILLED HOLE FOR UNDERSEAL                                                32.000        EACH 

  32  621-06574           SODDING                                                                   60.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  34  720-44000           CASTING, ADJUST TO GRADE                                                  68.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     16,789.000        LFT 

  37  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                          16,789.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                     144.000        EACH 

  39  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,500.000        LFT 

  42  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         650.000        LFT 

  43  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,080.000        LFT 

  45  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  14.000        EACH 

  46  808-01296           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (STOP AHEAD)               1.000        EACH 

  47  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                486.000        LFT 

  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,609.000        LFT 

  49  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             110,301.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : SRS-29809-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            11,547.000        LFT 

  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             52,429.000        LFT 

  52  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       249.000        LFT 

  53  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    295.000        LFT 

  54  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 

  55  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,207.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,207.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       21.000        EACH 

  59  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,640.000        LFT 
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          CALL ORDER   : 281                                              CONTRACT ID  : SRS-29811-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               30.000        TON 

  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 

  11  304-07491           HMA PATCHING, TYPE C                                                     317.000        TON 

  12  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,664.000        SYS 

  13  306-08043           MILLING, TRANSITION                                                      403.000        SYS 

  14  306-08432           MILLING, APPROACH                                                     10,087.000        SYS 

  15  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              50.000        TON 

  16  402-09282           ULTRATHIN BONDED WEARING COURSE SIZE 3/8 IN.                         120,325.000        SYS 

  17  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  18  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  19  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  20  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,600.000        LFT 

  23  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,250.000        LFT 

  26  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         170.000        LFT 

  27  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  28  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      400.000        LFT 

  29  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                          3.000        EACH 

  30  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 

  31  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                658.000        LFT 

  32  808-06368           TRANSVERSE MARKING, REMOVE                                             1,000.000        LFT 

  33  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               9,200.000        LFT 

  34  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,231.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      71,367.000        LFT 

  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     45,452.000        LFT 

  37  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             750.000        LFT 

  38  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    212.000        LFT 

  39  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : SRS-30033-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                        670.000        LFT 

  13  202-02277           GUTTER, LIP, REMOVE                                                      500.000        LFT 

  14  202-60815           CENTER CURB, REMOVE                                                      779.000        LFT 

  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          23.000        EACH 

  16  203-08607           LINEAR GRADING                                                         1,215.000        LFT 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        530.000        TON 

  18  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 

  19  304-07492           WIDENING WITH HMA, TYPE A                                                982.000        TON 

  20  304-07783           HMA PATCHING, TYPE D                                                     150.000        TON 

  21  306-08036           MILLING, ASPHALT, 2 IN.                                              105,230.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                      960.000        SYS 

  23  306-08432           MILLING, APPROACH                                                      2,800.000        SYS 

  24  306-08595           MILLING ASPHALT, 3 1/2 IN.                                            29,860.000        SYS 

  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  26  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                    15,100.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 

  28  601-06035           GUARDRAIL, RESET                                                       1,500.000        LFT 

  29  601-94689           GUARDRAIL END TREATMENT, OS                                               19.000        EACH 

  30  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 

  31  605-04510           LIP GUTTER                                                             3,750.000        LFT 

  32  605-06255           CENTER CURB, D, CONCRETE                                                 780.000        SYS 

  33  605-52807           CURB AND GUTTER, COMBINED                                                450.000        LFT 

  34  621-06559           MULCHED SEEDING, R                                                     1,180.000        SYS 

  35  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  37  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                             5.000        LFT 

  38  720-44000           CASTING, ADJUST TO GRADE                                                  40.000        EACH 

  39  720-44296           CAP INLET                                                                  1.000        EACH 

  40  720-45042           INLET, HA5                                                                 1.000        EACH 

  41  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  42  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,886.000        LFT 

  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,886.000        LFT 

  45  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  46  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 

  49  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      1,100.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : SRS-30033-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       4,375.000        LFT 

  51  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      4,375.000        LFT 

  52  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              4,910.000        LFT 

  53  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              43,150.000        LFT 

  54  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                400.000        LFT 

  55  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               395.000        LFT 

  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             43,800.000        LFT 

  57  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             220.000        LFT 

  58  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       130.000        LFT 

  59  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    100.000        LFT 

  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              450.000        EACH 

  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      450.000        EACH 

  62  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                344.000        LFT 

  63  808-95933           CURB PAINTING, YELLOW                                                 25,650.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : SRS-30057-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02278           CURB, CONCRETE, REMOVE                                                    20.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                10.000        SYS 

  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              365.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                     500.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          155,885.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                    1,500.000        SYS 

  18  306-08432           MILLING, APPROACH                                                     10,565.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                     12,865.000        TON 

  21  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             500.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                        10.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                    56.000        SYS 

  25  605-01870           CURB, CONCRETE, A                                                         20.000        LFT 

  26  610-07487           HMA FOR APPROACHES, TYPE B                                               875.000        TON 

  27  621-06574           SODDING                                                                   50.000        SYS 

  28  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  29  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  30  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,235.000        LFT 

  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,235.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                       5.000        EACH 

  38  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    25,735.000        LFT 

  39  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     104,665.000        LFT 

  40  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     69,350.000        LFT 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,310.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,310.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : SRS-30073-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                      10.000        TON 

  14  306-08033           MILLING, ASPHALT, 1 IN.                                              176,300.000        SYS 

  15  306-08041           MILLING, PCCP                                                            830.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                    1,500.000        SYS 

  17  306-08432           MILLING, APPROACH                                                     16,343.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    19,400.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 

  21  610-07488           HMA FOR APPROACHES, TYPE C                                             1,800.000        TON 

  22  615-06527           MONUMENT, SECTION CORNER                                                  13.000        EACH 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  25  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  26  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                         45.000        LFT 

  27  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                        105.000        LFT 

  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,291.000        LFT 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,291.000        LFT 

  32  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  33  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 

  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             111,380.000        LFT 

  37  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            10,250.000        LFT 

  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             35,471.000        LFT 

  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              954.000        EACH 

  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      954.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : SRS-30082-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                            6,784.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   1,081.000        TON 

  14  306-08033           MILLING, ASPHALT, 1 IN.                                              150,000.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                      800.000        SYS 

  16  306-08432           MILLING, APPROACH                                                     15,200.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     11,730.000        TON 

  19  406-05520           ASPHALT FOR TACK COAT                                                     72.000        TON 

  20  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        5.000        EACH 

  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     18,501.000        LFT 

  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,250.000        LFT 

  25  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 

  28  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,360.000        LFT 

  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,360.000        LFT 

  30  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 

  31  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                177.000        LFT 

  32  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              83,482.000        LFT 

  33  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,190.000        LFT 

  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,887.000        LFT 

  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              800.000        EACH 

  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      790.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : SRS-30472-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                        605.000        LFT 

  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 

  14  203-02070           BORROW                                                                    81.000        CYS 

  15  303-01180           COMPACTED AGGREGATE, NO. 53                                              650.000        TON 

  16  304-07490           HMA PATCHING, TYPE B                                                   2,450.000        TON 

  17  306-08042           MILLING, SCARIFICATION/PROFILE                                        82,300.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                    3,410.000        SYS 

  19  306-08432           MILLING, APPROACH                                                      2,725.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      8,600.000        TON 

  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             530.000        TON 

  23  406-05520           ASPHALT FOR TACK COAT                                                     22.400        TON 

  24  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  25  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 

  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   255.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                               250.000        TON 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  29  621-06559           MULCHED SEEDING, R                                                       390.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  31  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  32  706-08188           RAILING, TR                                                              250.000        LFT 

  33  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,445.000        LFT 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,445.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 

  39  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,410.000        LFT 

  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      68,850.000        LFT 

  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     14,325.000        LFT 

  42  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     83.000        LFT 

  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              543.000        EACH 

  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      544.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : SRS-30568-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                        263.000        LFT 

  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          28.000        EACH 

  14  203-02070           BORROW                                                                     7.000        CYS 

  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,800.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                   1,625.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,000.000        SYS 

  18  306-08042           MILLING, SCARIFICATION/PROFILE                                       153,750.000        SYS 

  19  306-08043           MILLING, TRANSITION                                                    1,600.000        SYS 

  20  306-08432           MILLING, APPROACH                                                      6,150.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,200.000        TON 

  23  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             100.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                     43.000        TON 

  25  506-06333           PCCP PATCHING, FULL DEPTH                                                170.000        SYS 

  26  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              20.000        SYS 

  27  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                               6,300.000        LFT 

  28  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               3.000        EACH 

  29  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               2.000        EACH 

  30  601-94689           GUARDRAIL END TREATMENT, OS                                               23.000        EACH 

  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    25.000        LFT 

  32  610-07488           HMA FOR APPROACHES, TYPE C                                               506.000        TON 

  33  621-06559           MULCHED SEEDING, R                                                        20.000        SYS 

  34  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  35  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  36  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  37  801-06198           PATROLLER                                                                 10.000        DAY 

  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,100.000        LFT 

  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,100.000        LFT 

  40  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,650.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     103,350.000        LFT 

  44  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     84,350.000        LFT 

  45  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             67.000        LFT 

  46  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         850.000        LFT 

  47  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     39.000        LFT 

  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,115.000        EACH 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,118.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : SRS-30604-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                         35.000        LFT 

  13  202-90277           DETECTOR HOUSING, REMOVE                                                   7.000        EACH 

  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           1.000        EACH 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         95.000        TON 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               17.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                      75.000        TON 

  18  304-07783           HMA PATCHING, TYPE D                                                     509.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           28,140.000        SYS 

  20  306-08432           MILLING, APPROACH                                                      4,375.000        SYS 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        902.000        TON 

  22  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      1,288.000        TON 

  23  402-07432           HMA SURFACE, TYPE A                                                      141.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  25  507-07479           HMA PARTIAL DEPTH PATCH                                                  208.000        TON 

  26  507-07479           HMA PARTIAL DEPTH PATCH                                                  604.000        TON 

  27  601-09238           HAND DIG GUARDRAIL POST HOLES                                              4.000        EACH 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  29  604-07894           CURB RAMP, CONCRETE, A                                                    35.000        SYS 

  30  604-07900           CURB RAMP, CONCRETE, F                                                   229.000        SYS 

  31  604-07900           CURB RAMP, CONCRETE, F                                                    14.000        SYS 

  32  604-07901           CURB RAMP, CONCRETE, G                                                    25.000        SYS 

  33  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  34  604-07902           CURB RAMP, CONCRETE, H                                                    89.000        SYS 

  35  610-07486           HMA FOR APPROACHES, TYPE A                                               361.000        TON 

  36  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  37  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 

  38  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 

  39  720-45615           STRUCTURE, INLET, RECONSTRUCT                                              3.000        LFT 

  40  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  41  720-45610           STRUCTURE, CATCH BASIN, RECONSTRUCT                                        4.000        LFT 

  42  720-99315           CLEAN EXISTING CATCH BASINS                                                1.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  44  801-05954           TEMPORARY PAVEMENT MESSAGE MARKING                                        12.000        EACH 

  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        710.000        LFT 

  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             710.000        LFT 

  47  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        5.000        EACH 

  48  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 351                                              CONTRACT ID  : SRS-30604-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 

  51  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,750.000        LFT 

  52  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 

  53  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      860.000        LFT 

  54  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 50.000        LFT 

  55  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,060.000        LFT 

  56  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               663.000        LFT 

  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,070.000        LFT 

  58  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             280.000        LFT 

  59  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              32.000        LFT 

  60  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    247.000        LFT 

  61  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                964.000        LFT 

  62  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 17.000        EACH 

  63  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     12.000        EACH 

  64  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 

  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               53.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : SRS-30605-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-93135           RAILROAD CROSSING, REMOVE                                             LUMP              LUMP 

  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           1.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       142.000        CYS 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        284.000        TON 

  16  304-07490           HMA PATCHING, TYPE B                                                   2,472.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           35,644.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      3,131.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,943.000        TON 

  21  406-05520           ASPHALT FOR TACK COAT                                                     12.200        TON 

  22  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  23  604-07897           CURB RAMP, CONCRETE, C                                                    16.200        SYS 

  24  604-07898           CURB RAMP, CONCRETE, D                                                     5.400        SYS 

  25  604-07899           CURB RAMP, CONCRETE, E                                                    64.200        SYS 

  26  604-07901           CURB RAMP, CONCRETE, G                                                   112.700        SYS 

  27  604-07902           CURB RAMP, CONCRETE, H                                                    12.600        SYS 

  28  604-07903           CURB RAMP, CONCRETE, K                                                    17.800        SYS 

  29  610-07487           HMA FOR APPROACHES, TYPE B                                               261.000        TON 

  30  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 

  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  720-44000           CASTING, ADJUST TO GRADE                                                  18.000        EACH 

  34  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  35  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  36  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            8.000        LFT 

  37  720-45615           STRUCTURE, INLET, RECONSTRUCT                                              6.000        LFT 

  38  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      2.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        985.000        LFT 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             985.000        LFT 

  42  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-92448           CONSTRUCTION SIGNS, MOBILE                                               450.000        DAY 

  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,616.000        LFT 

  46  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               205.000        LFT 

  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,430.000        LFT 

  48  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     21.000        LFT 

  49  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                174.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : SRS-30605-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 

  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              122.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : SRS-30676-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAEMENT CLEANING AND SEALING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  305-93342           SAW, CLEAN AND SEAL TRANSVERSE JOINTS                                    335.000        LFT 

  11  503-05240           D-1 CONTRACTION JOINT                                                    210.000        LFT 

  12  506-06333           PCCP PATCHING, FULL DEPTH                                                725.000        SYS 

  13  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              56.000        SYS 

  14  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                             222,000.000        LFT 

  15  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  16  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   3.000        EACH 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                       80.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,708.000        LFT 

  23  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      616.000        LFT 
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          CALL ORDER   : 381                                              CONTRACT ID  : SRS-31545-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    MICROSURFACING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                               40.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                     175.000        TON 

  13  306-08043           MILLING, TRANSITION                                                      216.000        SYS 

  14  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      12.000        TON 

  15  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           79,830.000        SYS 

  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  17  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  18  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,600.000        LFT 

  20  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              49,551.000        LFT 

  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,395.000        LFT 

  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,216.000        LFT 

  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              488.000        EACH 

  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      488.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : SRS-31795-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 

  12  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  13  411-09520           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          142,200.000        SYS 

  14  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  15  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  16  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  9.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  18  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,900.000        LFT 

  19  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            100.000        LFT 

  20  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                               800.000        DAY 

  24  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                          9.000        EACH 

  25  808-06368           TRANSVERSE MARKING, REMOVE                                               100.000        LFT 

  26  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             11,200.000        LFT 

  27  808-06716           LINE, REMOVE                                                         111,500.000        LFT 

  28  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              55,200.000        LFT 

  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             44,800.000        LFT 

  30  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    100.000        LFT 

  31  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 

  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              861.000        EACH 

  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      861.000        EACH 

  34  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              290.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : SB -28077-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-74035           SIGN, REMOVE                                                              10.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     6,690.700        CYS 

  14  203-02020           EXCAVATION, UNCLASSIFIED                                                  18.600        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                     211.200        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    134.420        TON 

  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         422.500        LFT 

  18  205-06937           TEMPORARY SILT FENCE                                                     150.000        LFT 

  19  206-51220           EXCAVATION, WET                                                           78.100        CYS 

  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,527.200        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               161.400        CYS 

  22  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                          6.500        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        743.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                     111.200        CYS 

  25  306-08043           MILLING, TRANSITION                                                      320.000        SYS 

  26  402-07433           HMA SURFACE, TYPE B                                                      298.800        TON 

  27  402-07438           HMA INTERMEDIATE, TYPE B                                                 437.000        TON 

  28  402-07441           HMA BASE, TYPE B                                                       1,386.900        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      2.600        TON 

  30  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  31  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   300.000        LFT 

  34  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               163.300        SYS 

  36  610-07486           HMA FOR APPROACHES, TYPE A                                                22.700        TON 

  37  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  38  615-06505           MONUMENT, B                                                                3.000        EACH 

  39  616-02320           GEOTEXTILES                                                              823.400        SYS 

  40  616-05688           RIPRAP, CLASS 1                                                          414.000        TON 

  41  616-06405           RIPRAP, REVETMENT                                                        282.300        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-06545           FERTILIZER                                                                 0.500        TON 

  44  621-06553           SEED MIXTURE, R                                                          192.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                          2.300        TON 

  46  621-06567           WATER                                                                      7.600        kGAL 

  47  621-06574           SODDING                                                                1,901.500        SYS 

  48  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  49  701-02938           CORED HOLE IN ROCK, 24 IN.                                                16.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : SB -28077-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  701-51195           PILE, STEEL H, HP 12" X 53                                                91.100        LFT 

  51  701-91792           PILE TIP, STEEL H                                                          8.000        EACH 

  52  702-51010           CONCRETE, B, ABOVE FOOTINGS                                               38.000        CYS 

  53  702-51015           CONCRETE, B, FOOTINGS                                                     26.000        CYS 

  54  703-51030           REINFORCING STEEL                                                     19,260.000        LBS 

  55  703-51032           REINFORCING STEEL, EPOXY COATED                                       21,992.000        LBS 

  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              150.400        CYS 

  57  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 

  58  706-51020           CONCRETE, C, RAILING                                                      14.900        CYS 

  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  60  711-51864           DRILLED HOLE                                                              20.000        EACH 

  61  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            100.000        LFT 

  62  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 

  63  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           100.000        LFT 

  64  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  65  715-05248           PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT.                                      84.000        LFT 

  66  715-05840           CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.                                     2.000        EACH 

  67  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 

  68  715-91361           PIPE, PVC, 6 IN.                                                          41.200        LFT 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  74  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  75  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              57.000        LFT 

  76  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     29.900        SFT 

  77  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                      10.000        EACH 

  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,735.000        LFT 

  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,670.000        LFT 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       36.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : SB -28428-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   5  105-08523           RADIO SERVICE                                                             12.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                         136.000        SYS 

  15  202-02241           GUARDRAIL, REMOVE                                                        712.500        LFT 

  16  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      48.000        CYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        123.000        TON 

  23  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  24  306-08043           MILLING, TRANSITION                                                      220.000        SYS 

  25  402-07432           HMA SURFACE, TYPE A                                                       17.000        TON 

  26  406-05521           ASPHALT FOR TACK COAT                                                    960.000        SYS 

  27  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  28  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 

  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   850.000        LFT 

  30  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 

  31  607-95754           PAVED SIDE DITCH, BREAK                                                   72.000        LFT 

  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               254.000        SYS 

  33  610-07487           HMA FOR APPROACHES, TYPE B                                                70.000        TON 

  34  616-02320           GEOTEXTILES                                                              733.000        SYS 

  35  616-06405           RIPRAP, REVETMENT                                                        499.000        TON 

  36  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       6,287.000        SFT 

  37  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             6,287.000        SFT 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  39  621-06559           MULCHED SEEDING, R                                                       167.000        SYS 

  40  621-06567           WATER                                                                      1.000        kGAL 

  41  621-06574           SODDING                                                                   32.000        SYS 

  42  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  43  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             400.000        LBS 

  44  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,576.000        LBS 

  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           298.000        EACH 

  46  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 19.400        CYS 

  47  703-51032           REINFORCING STEEL, EPOXY COATED                                       64,067.000        LBS 

  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              189.500        CYS 

  49  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : SB -28428-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  706-51020           CONCRETE, C, RAILING                                                      33.800        CYS 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  710-51864           FIELD DRILLED HOLE                                                        76.000        EACH 

  53  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  54  711-96800           STUD SHEAR CONNECTORS                                                  1,836.000        EACH 

  55  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              120.000        LFT 

  56  726-93524           BEARING ASSEMBLY, I                                                       12.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  59  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  60  801-07118           BARRICADE, III-A                                                          64.000        LFT 

  61  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               8.170        LFT 

  62  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       103.000        LFT 

  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,012.000        LFT 

  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,013.000        LFT 

  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 

  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : SB -28733-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                        625.000        LFT 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                       837.000        CYS 

  16  203-02070           BORROW                                                                   100.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,100.000        LFT 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     133.100        CYS 

  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                              950.000        SYS 

  21  207-08266           SUBGRADE TREATMENT, TYPE III                                             350.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 8.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        400.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 

  26  303-02051           STONE, NO 2                                                              100.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,280.000        SYS 

  28  402-07432           HMA SURFACE, TYPE A                                                       30.000        TON 

  29  402-07433           HMA SURFACE, TYPE B                                                       80.000        TON 

  30  402-07434           HMA SURFACE, TYPE C                                                      115.000        TON 

  31  402-07435           HMA INTERMEDIATE, TYPE A                                                  40.000        TON 

  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 205.000        TON 

  33  406-05521           ASPHALT FOR TACK COAT                                                  2,600.000        SYS 

  34  501-05110           CEMENT CONCRETE PAVEMENT, HIGH EARLY STRENGTH, 8 IN.                      58.800        SYS 

  35  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  37  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  38  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           2.000        EACH 

  39  601-97803           GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE                           2.000        EACH 

  40  601-98352           BICYCLE RAILING                                                          538.000        LFT 

  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   218.750        LFT 

  42  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     237.500        LFT 

  43  602-06729           BARRIER DELINEATOR                                                        32.000        EACH 

  44  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN.                              287.200        SYS 

  45  616-02320           GEOTEXTILES                                                            1,443.000        SYS 

  46  616-05689           RIPRAP, CLASS 2                                                          160.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                        865.000        TON 

  48  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                              2,363.400        SFT 

  49  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                   22,943.000        SFT 
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          CALL ORDER   : 451                                              CONTRACT ID  : SB -28733-A 
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  50  621-06545           FERTILIZER                                                                 0.800        TON 

  51  621-06553           SEED MIXTURE, R                                                          164.000        LBS 

  52  621-06557           SEED MIXTURE, T                                                          145.000        LBS 

  53  621-06565           MULCHING MATERIAL                                                          3.800        TON 

  54  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  55  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  56  701-04732           PILE                                                                      96.000        LFT 

  57  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 

  58  701-05780           DRILLED SHAFT CONCRETE                                                   591.500        CYS 

  59  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                            472.900        CYS 

  60  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                       16.800        CYS 

  61  701-05783           OBSTRUCTIONS                                                              36.000        HRS 

  62  701-05784           TRIAL SHAFT HOLES                                                         30.000        LFT 

  63  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           120.000        LFT 

  64  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 

  65  701-51195           PILE, STEEL H, HP 12" X 53                                             1,077.000        LFT 

  66  701-91792           PILE TIP, STEEL H                                                         18.000        EACH 

  67  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12" X 53                   36.000        LFT 

  68  702-51005           CONCRETE, A, SUBSTRUCTURE                                                272.600        CYS 

  69  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                9,016.000        LBS 

  70  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           648.000        EACH 

  71  702-93722           CONCRETE, C                                                              658.300        CYS 

  72  703-01540           THREADED TIE BAR ASSEMBLY                                                206.000        EACH 

  73  703-06028           REINFORCING BARS                                                     101,169.000        LBS 

  74  703-06029           REINFORCING BARS, EPOXY COATED                                       237,756.000        LBS 

  75  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,260.000        EACH 

  76  706-06339           RAILING, PF-1                                                            511.440        LFT 

  77  706-06339           RAILING, PF-1                                                            511.440        LFT 

  78  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  79  706-51020           CONCRETE, C, RAILING                                                      63.100        CYS 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  82  711-51864           DRILLED HOLE                                                             714.000        EACH 

  83  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  84  711-96800           STUD SHEAR CONNECTORS                                                  3,528.000        EACH 

  85  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            50.000        LFT 

  86  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              116.000        LFT 

  87  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 

  88  715-91361           PIPE, PVC, 6 IN.                                                          84.000        LFT 

  89  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      526.500        SFT 

  90  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           107.900        LFT 

  91  726-58789           BEARING ASSEMBLY, ELASTOMERIC, II                                         27.000        EACH 

  92  726-99095           BEARING ASSEMBLY, ELASTOMERIC, I                                          54.000        EACH 

  93  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  94  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,200.000        LFT 

  96  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 

  97  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  98  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
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  99  801-06646           TEMPORARY CONCRETE BARRIER                                                 2.000        LFT 

 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 101  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 

 102  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,085.000        LFT 

 103  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,142.000        LFT 

 104  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       143.000        LFT 

 105  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       180.000        LFT 

 106  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,440.000        LFT 

 107  808-06716           LINE, REMOVE                                                           2,528.000        LFT 

 108  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               17.000        EACH 

 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       17.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         353.000        SYS 

  13  202-02241           GUARDRAIL, REMOVE                                                      2,785.000        LFT 

  14  202-02277           GUTTER, LIP, REMOVE                                                    4,069.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              542.000        SYS 

  19  203-02000           EXCAVATION, COMMON                                                        40.000        CYS 

  20  203-02070           BORROW                                                                   600.000        CYS 

  21  203-08607           LINEAR GRADING                                                         4,192.000        LFT 

  22  205-06934           TEMPORARY MULCHING                                                         3.000        TON 

  23  205-09543           NO 2 STONE                                                               308.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      82.000        CYS 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              799.000        SYS 

  26  306-08043           MILLING, TRANSITION                                                      400.000        SYS 

  27  406-05521           ASPHALT FOR TACK COAT                                                  1,375.000        SYS 

  28  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 

  29  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 

  30  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 

  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,919.000        LFT 

  33  601-99123           GUARDRAIL TRANSITION, GP                                                   8.000        EACH 

  34  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                             12.000        EACH 

  35  602-06729           BARRIER DELINEATOR                                                        38.000        EACH 

  36  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              162.000        SYS 

  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               322.000        SYS 

  38  610-07486           HMA FOR APPROACHES, TYPE A                                               274.000        TON 

  39  610-07487           HMA FOR APPROACHES, TYPE B                                               366.000        TON 

  40  616-02320           GEOTEXTILES                                                            1,395.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                        983.000        TON 

  42  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                              6,151.000        SFT 

  43  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    6,151.000        SFT 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  45  621-06559           MULCHED SEEDING, R                                                     1,850.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  5.000        CYS 

  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,004.000        EACH 

  49  703-08247           EMBEDDED GALVANIC ANODE                                                   40.000        EACH 
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  50  703-51030           REINFORCING STEEL                                                        606.000        LBS 

  51  703-51032           REINFORCING STEEL, EPOXY COATED                                       57,257.000        LBS 

  52  704-51001           CONCRETE, A, IN SUPERSTRUCTURE                                            15.100        CYS 

  53  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   12.000        EACH 

  54  706-51025           CONCRETE, C, RAILING                                                   1,299.500        LFT 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  58  710-09158           PATCHING CONCRETE STRUCTURES                                             220.000        SFT 

  59  720-44296           CAP INLET                                                                 16.000        EACH 

  60  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,410.000        SFT 

  61  722-51842           BRIDGE DECK OVERLAY                                                    1,842.000        SYS 

  62  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           38.800        CYS 

  63  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    3,560.000        SFT 

  64  722-60824           SURFACE MILLING                                                        1,597.000        SYS 

  65  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           117.000        LFT 

  66  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        8.000        EACH 

  72  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  73  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  74  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,060.000        LFT 

  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,280.000        LFT 

  76  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 

  77  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                          26.700        SYS 

  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       231.000        CYS 

  12  203-02070           BORROW                                                                   287.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 

  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          50.000        LFT 

  15  205-06937           TEMPORARY SILT FENCE                                                     885.000        LFT 

  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            342.200        SYS 

  17  207-08268           SUBGRADE TREATMENT, TYPE IV                                              668.600        SYS 

  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           71.500        CYS 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                                49.900        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        341.700        TON 

  21  302-07455           DENSE GRADED SUBBASE                                                      56.400        CYS 

  22  306-08036           MILLING, ASPHALT, 2 IN.                                                  504.000        SYS 

  23  306-08043           MILLING, TRANSITION                                                      533.300        SYS 

  24  402-07432           HMA SURFACE, TYPE A                                                       48.400        TON 

  25  402-07434           HMA SURFACE, TYPE C                                                       89.000        TON 

  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 149.700        TON 

  27  402-07439           HMA INTERMEDIATE, TYPE C                                                 134.800        TON 

  28  402-07442           HMA BASE, TYPE C                                                          16.100        TON 

  29  402-07453           HMA FOR TEMPORARY PAVEMENT                                               112.200        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                      0.810        TON 

  31  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 

  32  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 

  33  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 

  34  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  35  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    37.500        LFT 

  38  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               338.200        SYS 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                                94.100        TON 

  41  615-06505           MONUMENT, B                                                                2.000        EACH 

  42  616-02320           GEOTEXTILES                                                              332.000        SYS 

  43  616-06405           RIPRAP, REVETMENT                                                        570.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-06545           FERTILIZER                                                                 0.100        TON 

  46  621-06557           SEED MIXTURE, T                                                           10.000        LBS 

  47  621-06560           MULCHED SEEDING, U                                                       200.000        SYS 

  48  621-06565           MULCHING MATERIAL                                                          0.100        TON 

  49  621-06567           WATER                                                                      2.800        kGAL 
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  50  621-06575           SODDING, NURSERY                                                         785.000        SYS 

  51  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  53  701-51195           PILE, STEEL H, HP 12" X 53                                               208.000        LFT 

  54  701-91792           PILE TIP, STEEL H                                                         16.000        EACH 

  55  701-92043           CORED HOLE IN ROCK, 18 IN.                                                40.000        LFT 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                        50,875.000        LBS 

  57  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  227.000        EACH 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              255.100        CYS 

  59  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 

  60  706-51025           CONCRETE, C, RAILING                                                     155.300        LFT 

  61  707-09311           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   606.000        LFT 

  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  63  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                            25.000        LFT 

  64  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           166.000        LFT 

  65  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              130.000        LFT 

  66  715-09064           VIDEO INSPECTION FOR PIPE                                                321.000        LFT 

  67  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 

  68  720-45030           INLET, E7                                                                  1.000        EACH 

  69  720-45035           INLET, F7                                                                  1.000        EACH 

  70  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  71  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                           2.000        EACH 

  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  73  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,960.000        LFT 

  74  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             40.000        LFT 

  75  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  77  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  80  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              360.000        LFT 

  81  808-06716           LINE, REMOVE                                                             681.000        LFT 

  82  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             934.000        LFT 

  83  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          2,660.000        LFT 

  84  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.                           751.000        LFT 

  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 50 

 

          CALL ORDER   : 481                                              CONTRACT ID  : SB -29950-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          26.000        MOS 

   5  105-08523           RADIO SERVICE                                                             13.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                         371.000        m2 

  16  202-02241           GUARDRAIL, REMOVE                                                         79.240        m 

  17  202-02272           PAVED SIDE DITCH, REMOVE                                                  91.500        m 

  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  20  202-74035           SIGN, REMOVE                                                              12.000        EACH 

  21  202-90747           RETAINING WALL, REMOVE                                                    71.000        m3 

  22  202-91385           INLET, REMOVE                                                              2.000        EACH 

  23  203-02000           EXCAVATION, COMMON                                                     1,142.000        m3 

  24  203-51223           EXCAVATION, WATERWAY                                                   5,716.500        m3 

  25  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     68.200        Mg 

  26  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 

  27  205-06937           TEMPORARY SILT FENCE                                                     445.000        m 

  28  206-51220           EXCAVATION, WET                                                          227.000        m3 

  29  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            492.300        m2 

  30  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,218.000        m2 

  31  211-09194           B BORROW                                                                 165.500        Mg 

  32  211-09265           STRUCTURE BACKFILL, TYPE 2                                               102.200        m3 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         96.200        Mg 

  34  302-07455           DENSE GRADED SUBBASE                                                     212.700        m3 

  35  306-08034           MILLING, ASPHALT, 38 mm                                                6,352.000        m2 

  36  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        684.300        Mg 

  37  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               1,140.500        Mg 

  38  402-07432           HMA SURFACE, TYPE A                                                       36.100        Mg 

  39  402-07435           HMA INTERMEDIATE, TYPE A                                                  48.700        Mg 

  40  402-07786           HMA BASE, TYPE D                                                         837.600        Mg 

  41  406-05520           ASPHALT FOR TACK COAT                                                      4.660        Mg 

  42  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 

  43  601-03871           RAILING, WOOD, END TREATMENT                                               1.000        EACH 

  44  601-03970           RAILING, WOOD, 1.372 m                                                    24.000        m 

  45  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

  46  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            2.000        EACH 

  47  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  48  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        76.200        m 

  49  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
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  50  604-06070           SIDEWALK, CONCRETE                                                       756.000        m2 

  51  604-07902           CURB RAMP, CONCRETE, H                                                    64.800        m2 

  52  605-05523           CURB, HMA                                                                 75.000        m 

  53  605-06140           CURB AND GUTTER, CONCRETE                                                719.000        m 

  54  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              598.800        m2 

  55  610-09108           PCCP FOR APPROACHES, 225 mm                                              424.700        m2 

  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 

  57  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 

  58  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  59  615-06500           MONUMENT, A                                                                3.000        EACH 

  60  616-02320           GEOTEXTILES                                                            1,971.300        m2 

  61  616-06405           RIPRAP, REVETMENT                                                      1,666.500        Mg 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  63  621-01743           SEED MIXTURE, GRASS, 2                                                    65.600        kg 

  64  621-06545           FERTILIZER                                                                 0.100        Mg 

  65  621-06553           SEED MIXTURE, R                                                           81.000        kg 

  66  621-06565           MULCHING MATERIAL                                                          1.900        Mg 

  67  621-06567           WATER                                                                     26.600        kL 

  68  621-06574           SODDING                                                                  798.500        m2 

  69  621-06575           SODDING, NURSERY                                                         424.000        m2 

  70  628-09402           FIELD OFFICE, B                                                           13.000        MOS 

  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  26.000        MOS 

  72  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 

  73  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  74  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 

  75  701-91792           PILE TIP, STEEL H                                                         70.000        EACH 

  76  701-93575           PILE, STEEL H, HP 356mm X 108                                          1,091.000        m 

  77  701-99155           SHEET PILING, STEEL, TEMPORARY                                        LUMP              LUMP 

  78  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 78.000        m3 

  79  702-51010           CONCRETE, B, ABOVE FOOTINGS                                              268.000        m3 

  80  702-51015           CONCRETE, B, FOOTINGS                                                     32.000        m3 

  81  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                            211.800        kg 

  82  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  522.600        kg 

  83  703-51030           REINFORCING STEEL                                                     10,684.000        kg 

  84  703-51032           REINFORCING STEEL, EPOXY COATED                                      101,812.000        kg 

  85  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              578.700        m3 

  86  706-06349           RAILING, TX                                                              145.800        m 

  87  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 

  88  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 

  89  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm               864.000        m 

  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  91  714-44240           CONCRETE, A, STRUCTURES                                                   22.800        m3 

  92  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                           579.000        m 

  93  715-05049           PIPE, TYPE 4, CIRCULAR, 200 mm                                            30.000        m 

  94  715-05051           PIPE, TYPE 4, CIRCULAR, 250 mm                                            30.000        m 

  95  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           22.400        m 

  96  715-05115           PIPE, TYPE 1, CIRCULAR, 150 mm                                            70.000        m 

  97  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            13.000        m 

  98  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            13.000        m 
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  99  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           143.000        m 

 100  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            34.000        m 

 101  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                            18.000        m 

 102  715-05175           PIPE, TYPE 3, CIRCULAR, 750 mm                                            11.000        m 

 103  715-46010           PIPE END SECTION, 450 mm                                                   3.000        EACH 

 104  715-46020           PIPE END SECTION, 600 mm                                                   3.000        EACH 

 105  715-46030           PIPE END SECTION, 750 mm                                                   2.000        EACH 

 106  715-97122           PIPE, PVC, 50 mm                                                         193.000        m 

 107  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 

 108  718-52610           AGGREGATE FOR UNDERDRAINS                                                103.400        m3 

 109  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,157.000        m2 

 110  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 111  720-45015           INLET, A8                                                                  9.000        EACH 

 112  720-45030           INLET, E7                                                                  3.000        EACH 

 113  720-45035           INLET, F7                                                                  2.000        EACH 

 114  720-45205           CATCH BASIN, A2                                                            3.000        EACH 

 115  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 116  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          3,992.000        m 

 117  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm                            844.000        m 

 118  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

 119  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

 120  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 121  801-07119           BARRICADE, III-B                                                           7.200        m 

 122  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         62.000        m 

 123  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              166.000        m 

 124  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              24.800        m 

 125  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              21.700        m 

 126  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        2.500        m2 

 127  804-06725           DELINEATOR WITH POST, D1, 75 mm                                            6.000        EACH 

 128  805-01744           LOOP, RESEAL                                                               2.000        EACH 

 129  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              1,016.000        m 

 130  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,108.000        m 

 131  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               985.000        m 

 132  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,102.000        m 

 133  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                      5.300        m 

 134  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 

 135  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 

 136  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               63.000        EACH 

 137  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      209.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 

   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         185.000        SYS 

  14  202-02241           GUARDRAIL, REMOVE                                                      2,392.000        LFT 

  15  202-02279           CURB AND GUTTER, REMOVE                                                2,733.000        LFT 

  16  202-02772           CASTING, REMOVE                                                            9.000        EACH 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-91385           INLET, REMOVE                                                              4.000        EACH 

  19  202-96133           PIPE, REMOVE                                                             104.000        LFT 

  20  203-02000           EXCAVATION, COMMON                                                       831.000        CYS 

  21  203-02020           EXCAVATION, UNCLASSIFIED                                                  48.000        CYS 

  22  205-09543           NO 2 STONE                                                               100.000        TON 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.000        CYS 

  24  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                         31.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,557.000        TON 

  26  306-08043           MILLING, TRANSITION                                                      480.000        SYS 

  27  402-07433           HMA SURFACE, TYPE B                                                      223.000        TON 

  28  402-07438           HMA INTERMEDIATE, TYPE B                                                  29.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 

  30  502-06329           PCCP, 12 IN.                                                              64.000        SYS 

  31  503-05240           D-1 CONTRACTION JOINT                                                     48.000        LFT 

  32  503-05310           TERMINAL JOINT                                                            48.000        LFT 

  33  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  34  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,325.000        LFT 

  37  602-06729           BARRIER DELINEATOR                                                        26.000        EACH 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               162.000        SYS 

  39  616-02320           GEOTEXTILES                                                              384.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        173.000        TON 

  41  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               238.000        SYS 

  42  616-93772           INSPECTION HOLE                                                            2.000        EACH 

  43  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                       7,236.000        SFT 

  44  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,236.000        SFT 

  45  621-06559           MULCHED SEEDING, R                                                     2,062.000        SYS 

  46  621-06567           WATER                                                                      0.600        kGAL 

  47  621-06574           SODDING                                                                  164.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  49  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 78.000        CYS 
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  50  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            48.000        EACH 

  51  703-51030           REINFORCING STEEL                                                      9,474.000        LBS 

  52  703-51032           REINFORCING STEEL, EPOXY COATED                                       64,389.000        LBS 

  53  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              204.000        CYS 

  54  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 

  55  706-51020           CONCRETE, C, RAILING                                                      39.000        CYS 

  56  708-51813           PNEUMATICALLY PLACED MORTAR                                               16.000        SFT 

  57  708-51814           WELDED STEEL WIRE FABRIC                                                  16.000        SFT 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  60  711-51864           DRILLED HOLE                                                             672.000        EACH 

  61  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  62  711-92500           ANCHOR ROD                                                                 8.000        EACH 

  63  711-96526           FIELD WELDED STUD, 0.875 IN. DIA.                                      2,058.000        EACH 

  64  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              125.000        LFT 

  65  720-44296           CAP INLET                                                                  9.000        EACH 

  66  722-09456           POLYMERIC OVERLAY SYSTEM                                                 737.000        SYS 

  67  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             14.000        EACH 

  68  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              46.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  74  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  77  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  78  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        760.000        LFT 

  79  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              480.000        LFT 

  80  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 

  81  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           2.000        EACH 

  82  802-04893           REFERENCE POST                                                             2.000        EACH 

  83  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  84  802-76160           BRIDGE BRACKET ASSEMBLY                                                    2.000        EACH 

  85  805-96014           SAW CUT, FULL DEPTH                                                    1,696.000        LFT 

  86  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,356.000        LFT 

  87  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,356.000        LFT 



 

 


