
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 121 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/29/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 5171008 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       688,526.05  100.0000% 
   2   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       725,600.00  105.3845% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       755,568.85  109.7371% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       774,251.10  112.4505% 
   5   35-1489621     HRP CONSTRUCTION INC                                                       $       814,305.51  118.2679% 
   6   35-1185040     NIBLOCK EXCAVATING INC                                                     $       826,125.00  119.9846% 
   7   32-0154474     JCI BRIDGE GROUP INC                                                       $       911,001.60  132.3119% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1035122          |(   3  ) 35-1817530 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17272.00000       17272.00|   34000.00000       34000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |       1.00000           1.00|     230.00000         230.00|     215.00000         215.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                5.000  MOS  |       1.00000           5.00|     280.00000        1400.00|     140.00000         700.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   81300.00000       81300.00|   34620.40000       34620.40|   36850.00000       36850.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    9200.00000        9200.00|   14000.00000       14000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02286                1.000  EACH |   49600.00000       49600.00|   38000.00000       38000.00|   16000.00000       16000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000             1313.000  CYS  |      16.00000       21008.00|      20.00000       26260.00|      18.00000       23634.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-03371              110.000  CYS  |      36.00000        3960.00|      25.00000        2750.00|      50.00000        5500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932               80.000  LFT  |      14.00000        1120.00|      14.50000        1160.00|      20.00000        1600.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06936              220.000  TON  |      61.00000       13420.00|      42.00000        9240.00|      55.00000       12100.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 207-08263             3060.000  SYS  |      10.00000       30600.00|      15.00000       45900.00|      17.50000       53550.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 207-08267              408.200  SYS  |      25.00000       10205.00|      12.00000        4898.40|      18.00000        7347.60 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-09264               55.000  CYS  |      55.00000        3025.00|      85.00000        4675.00|      80.00000        4400.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035122         |(   3  ) 35-1817530 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-09268              455.000  CYS  |      62.00000       28210.00|      85.00000       38675.00|      88.00000       40040.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0022 301-07448              940.000  TON  |      23.50000       22090.00|      23.00000       21620.00|      20.00000       18800.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08037             1667.000  SYS  |       4.00000        6668.00|       3.40000        5667.80|       6.00000       10002.00 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0024 306-08043              267.000  SYS  |       4.00000        1068.00|       2.60000         694.20|      11.00000        2937.00 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07432              676.000  TON  |      60.00000       40560.00|      63.50000       42926.00|      42.00000       28392.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07434              220.000  TON  |      60.00000       13200.00|      63.50000       13970.00|      75.00000       16500.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07435              460.000  TON  |      60.00000       27600.00|      63.50000       29210.00|      55.00000       25300.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07439              460.000  TON  |      60.00000       27600.00|      63.50000       29210.00|      50.00000       23000.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              365.000  TON  |      60.00000       21900.00|      63.50000       23177.50|      55.00000       20075.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                3.000  TON  |       1.00000           3.00|       5.00000          15.00|      80.00000         240.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01740                1.000  EACH |    1700.00000        1700.00|    2360.00000        2360.00|    2500.00000        2500.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0032 601-01846                2.000  EACH |    1600.00000        3200.00|    1960.00000        3920.00|    2020.00000        4040.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0033 601-02206              312.500  LFT  |      16.00000        5000.00|      11.60000        3625.00|      12.00000        3750.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0034 601-06854                2.000  EACH |    2400.00000        4800.00|    3280.00000        6560.00|    3400.00000        6800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                1.000  EACH |    2800.00000        2800.00|    2900.00000        2900.00|    4000.00000        4000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              300.000  LFT  |      22.00000        6600.00|      18.40000        5520.00|      19.00000        5700.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 610-07487              115.000  TON  |      60.00000        6900.00|      63.50000        7302.50|      77.00000        8855.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0038 611-06497                3.000  EACH |     200.00000         600.00|     120.00000         360.00|     200.00000         600.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 121 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035122         |(   3  ) 35-1817530 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 611-06498                2.000  EACH |     240.00000         480.00|     140.00000         280.00|     285.00000         570.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0040 615-06490               19.000  EACH |     170.00000        3230.00|     160.00000        3040.00|     160.00000        3040.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06500                2.000  EACH |     600.00000        1200.00|     850.00000        1700.00|     875.00000        1750.00 
  MONUMENT, A                             |                             |                             | 
0042 616-02320              436.000  SYS  |       2.50000        1090.00|       3.00000        1308.00|       5.00000        2180.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              471.000  TON  |       1.00000         471.00|      28.00000       13188.00|      50.00000       23550.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     425.00000         425.00|     450.00000         450.00|     465.00000         465.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                1.000  TON  |     700.00000         700.00|     740.00000         740.00|     765.00000         765.00 
  FERTILIZER                              |                             |                             | 
0046 621-06553              245.000  LBS  |       6.77000        1658.65|       7.20000        1764.00|       8.00000        1960.00 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              115.000  LBS  |       6.04000         694.60|       6.40000         736.00|       7.00000         805.00 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565                6.000  TON  |     446.00000        2676.00|     500.00000        3000.00|     490.00000        2940.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               25.000  kGAL |       1.00000          25.00|      20.00000         500.00|       1.00000          25.00 
  WATER                                   |                             |                             | 
0050 621-06574              527.000  SYS  |       5.30000        2793.10|       6.00000        3162.00|       6.00000        3162.00 
  SODDING                                 |                             |                             | 
0051 628-09401                5.000  MOS  |    2259.79000       11298.95|    2200.00000       11000.00|    3000.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 715-05169              220.000  LFT  |      40.00000        8800.00|      58.00000       12760.00|      35.00000        7700.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-46005               12.000  EACH |     500.00000        6000.00|     500.00000        6000.00|     250.00000        3000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0054 723-06660               60.000  SYS  |     610.00000       36600.00|     480.00000       28800.00|     660.00000       39600.00 
  WINGWALL                                |                             |                             | 
0055 723-09069               58.000  LFT  |    1300.00000       75400.00|    1650.00000       95700.00|    2500.00000      145000.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0056 801-01851                       LUMP |   23676.00000       23676.00|   28000.00000       28000.00|   37600.00000       37600.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0057 801-03290                4.000  EACH |      80.00000         320.00|      85.00000         340.00|     160.00000         640.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 121 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035122         |(   3  ) 35-1817530 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 801-06203             1500.000  LFT  |       0.22000         330.00|       0.30000         450.00|       1.00000        1500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0059 801-06207             2180.000  LFT  |       0.80000        1744.00|       0.90000        1962.00|       2.00000        4360.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06640               20.000  EACH |      60.00000        1200.00|      64.00000        1280.00|     120.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06645               12.000  EACH |      20.00000         240.00|      22.00000         264.00|      55.00000         660.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0062 801-06775                       LUMP |   10442.87000       10442.87|    6500.00000        6500.00|    8300.00000        8300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07023                2.000  EACH |    4900.00000        9800.00|    6200.00000       12400.00|    6400.00000       12800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0064 801-07119               24.000  LFT  |       8.00000         192.00|       8.50000         204.00|      11.00000         264.00 
  BARRICADE, III-B                        |                             |                             | 
0065 801-08508              875.000  LFT  |      24.05000       21043.75|      34.00000       29750.00|      28.00000       24500.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0066 808-01428               24.000  LFT  |       2.25000          54.00|       3.80000          91.20|       5.00000         120.00 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0067 808-06703             2100.000  LFT  |       0.50000        1050.00|       0.80000        1680.00|       1.00000        2100.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-06716              415.000  LFT  |       1.50000         622.50|       0.80000         332.00|       1.00000         415.00 
  LINE, REMOVE                            |                             |                             | 
0069 808-75240              291.250  LFT  |       0.50000         145.63|       0.80000         233.00|       1.00000         291.25 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-75996               15.000  EACH |      78.70000        1180.50|      84.00000        1260.00|      60.00000         900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998               15.000  EACH |     114.90000        1723.50|     125.00000        1875.00|      85.00000        1275.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       688,526.05|           $       725,600.00|           $       755,568.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       688,526.05|           $       725,600.00|           $       755,568.85 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-1489621         |(   6  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |HRP CONSTRUCTION INC         |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14000.00000       14000.00|    9000.00000        9000.00|    7700.00000        7700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     565.00000         565.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                5.000  MOS  |      40.00000         200.00|     245.00000        1225.00|      90.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   39000.00000       39000.00|   39200.00000       39200.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   15600.00000       15600.00|   15000.00000       15000.00|   20212.88000       20212.88 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02286                1.000  EACH |   76783.12000       76783.12|   33000.00000       33000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000             1313.000  CYS  |      33.00000       43329.00|      16.00000       21008.00|      16.00000       21008.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-03371              110.000  CYS  |      16.00000        1760.00|       5.00000         550.00|      16.00000        1760.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932               80.000  LFT  |      13.90000        1112.00|      13.90000        1112.00|      13.90000        1112.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06936              220.000  TON  |      47.00000       10340.00|      27.00000        5940.00|      20.00000        4400.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 207-08263             3060.000  SYS  |      17.40000       53244.00|      12.00000       36720.00|      16.25000       49725.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 207-08267              408.200  SYS  |      13.00000        5306.60|       8.00000        3265.60|      12.70000        5184.14 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-09264               55.000  CYS  |      22.00000        1210.00|      12.00000         660.00|      30.00000        1650.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0021 211-09268              455.000  CYS  |      57.00000       25935.00|      75.00000       34125.00|      85.00000       38675.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-1489621         |(   6  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |HRP CONSTRUCTION INC         |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 301-07448              940.000  TON  |      28.90000       27166.00|      20.00000       18800.00|      22.00000       20680.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08037             1667.000  SYS  |       5.00000        8335.00|       3.90000        6501.30|       5.00000        8335.00 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0024 306-08043              267.000  SYS  |      16.00000        4272.00|       3.92000        1046.64|       5.00000        1335.00 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07432              676.000  TON  |      39.00000       26364.00|      39.00000       26364.00|      90.00000       60840.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07434              220.000  TON  |      70.00000       15400.00|      70.00000       15400.00|      90.00000       19800.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07435              460.000  TON  |      53.00000       24380.00|      53.00000       24380.00|      75.00000       34500.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07439              460.000  TON  |      44.00000       20240.00|      44.00000       20240.00|      75.00000       34500.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              365.000  TON  |      49.00000       17885.00|      49.00000       17885.00|      70.00000       25550.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                3.000  TON  |      75.00000         225.00|      75.00000         225.00|       1.00000           3.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01740                1.000  EACH |    2230.00000        2230.00|    2230.00000        2230.00|    2335.00000        2335.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0032 601-01846                2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    2335.00000        4670.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0033 601-02206              312.500  LFT  |      10.95000        3421.88|      10.95000        3421.88|      26.00000        8125.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0034 601-06854                2.000  EACH |    3100.00000        6200.00|    3100.00000        6200.00|    5575.00000       11150.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                1.000  EACH |    5100.00000        5100.00|    2770.00000        2770.00|    2720.00000        2720.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              300.000  LFT  |      17.35000        5205.00|      17.35000        5205.00|      23.00000        6900.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 610-07487              115.000  TON  |      70.00000        8050.00|      70.00000        8050.00|      90.00000       10350.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0038 611-06497                3.000  EACH |     110.00000         330.00|     180.00000         540.00|     110.00000         330.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 611-06498                2.000  EACH |     129.00000         258.00|     260.00000         520.00|     129.00000         258.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-1489621         |(   6  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |HRP CONSTRUCTION INC         |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 615-06490               19.000  EACH |     145.00000        2755.00|     145.00000        2755.00|     148.00000        2812.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06500                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     630.00000        1260.00 
  MONUMENT, A                             |                             |                             | 
0042 616-02320              436.000  SYS  |       5.00000        2180.00|       2.00000         872.00|       3.50000        1526.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              471.000  TON  |      47.50000       22372.50|      28.00000       13188.00|      20.00000        9420.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     425.00000         425.00|     150.00000         150.00|     425.00000         425.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                1.000  TON  |     700.00000         700.00|    1600.00000        1600.00|     700.00000         700.00 
  FERTILIZER                              |                             |                             | 
0046 621-06553              245.000  LBS  |       6.77000        1658.65|       5.62000        1376.90|       6.77000        1658.65 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              115.000  LBS  |       6.04000         694.60|       3.75000         431.25|       6.04000         694.60 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565                6.000  TON  |     446.00000        2676.00|     350.00000        2100.00|     446.00000        2676.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               25.000  kGAL |       1.00000          25.00|       5.00000         125.00|       1.00000          25.00 
  WATER                                   |                             |                             | 
0050 621-06574              527.000  SYS  |       5.30000        2793.10|       6.00000        3162.00|       5.30000        2793.10 
  SODDING                                 |                             |                             | 
0051 628-09401                5.000  MOS  |    2021.00000       10105.00|    1900.00000        9500.00|    3500.00000       17500.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 715-05169              220.000  LFT  |      42.00000        9240.00|      22.00000        4840.00|      45.00000        9900.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-46005               12.000  EACH |     400.00000        4800.00|     500.00000        6000.00|     300.00000        3600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0054 723-06660               60.000  SYS  |     750.00000       45000.00|    1400.00000       84000.00|    1475.00000       88500.00 
  WINGWALL                                |                             |                             | 
0055 723-09069               58.000  LFT  |    1600.00000       92800.00|    3800.00000      220400.00|    2125.00000      123250.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0056 801-01851                       LUMP |   30125.00000       30125.00|   23767.00000       23767.00|   37000.00000       37000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0057 801-03290                4.000  EACH |      80.00000         320.00|      80.00000         320.00|      80.00000         320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0058 801-06203             1500.000  LFT  |       0.22000         330.00|       0.22000         330.00|       0.22000         330.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-1489621         |(   6  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |HRP CONSTRUCTION INC         |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-06207             2180.000  LFT  |       0.80000        1744.00|       0.80000        1744.00|       0.80000        1744.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06640               20.000  EACH |      60.00000        1200.00|      60.00000        1200.00|      60.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06645               12.000  EACH |      20.00000         240.00|      20.00000         240.00|      20.00000         240.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0062 801-06775                       LUMP |   27067.21000       27067.21|   25000.00000       25000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07023                2.000  EACH |    5800.00000       11600.00|    5800.00000       11600.00|    6200.00000       12400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0064 801-07119               24.000  LFT  |       8.00000         192.00|       8.00000         192.00|       8.00000         192.00 
  BARRICADE, III-B                        |                             |                             | 
0065 801-08508              875.000  LFT  |      35.90000       31412.50|      32.00000       28000.00|      32.00000       28000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0066 808-01428               24.000  LFT  |       3.50000          84.00|       2.25000          54.00|       5.00000         120.00 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0067 808-06703             2100.000  LFT  |       0.75000        1575.00|       0.75000        1575.00|       0.50000        1050.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-06716              415.000  LFT  |       0.50000         207.50|       0.50000         207.50|       0.50000         207.50 
  LINE, REMOVE                            |                             |                             | 
0069 808-75240              291.250  LFT  |       0.75000         218.44|       0.75000         218.44|       0.50000         145.63 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-75996               15.000  EACH |      10.00000         150.00|      78.70000        1180.50|      20.00000         300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998               15.000  EACH |      85.00000        1275.00|     114.90000        1723.50|     114.90000        1723.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       774,251.10|           $       814,305.51|           $       826,125.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       774,251.10|           $       814,305.51|           $       826,125.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                5.000  MOS  |      80.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   45500.00000       45500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   20000.00000       20000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02286                1.000  EACH |   60000.00000       60000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000             1313.000  CYS  |      19.00000       24947.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-03371              110.000  CYS  |      13.00000        1430.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932               80.000  LFT  |      13.90000        1112.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06936              220.000  TON  |      65.00000       14300.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 207-08263             3060.000  SYS  |      23.00000       70380.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 207-08267              408.200  SYS  |      17.00000        6939.40|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-09264               55.000  CYS  |      25.00000        1375.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0021 211-09268              455.000  CYS  |     125.00000       56875.00|                             | 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 301-07448              940.000  TON  |      30.00000       28200.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08037             1667.000  SYS  |       5.00000        8335.00|                             | 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0024 306-08043              267.000  SYS  |       8.00000        2136.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07432              676.000  TON  |      39.00000       26364.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07434              220.000  TON  |      70.00000       15400.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07435              460.000  TON  |      53.00000       24380.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07439              460.000  TON  |      44.00000       20240.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              365.000  TON  |      49.00000       17885.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                3.000  TON  |      75.00000         225.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01740                1.000  EACH |    2230.00000        2230.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0032 601-01846                2.000  EACH |    1850.00000        3700.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0033 601-02206              312.500  LFT  |      10.95000        3421.88|                             | 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0034 601-06854                2.000  EACH |    3100.00000        6200.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                1.000  EACH |    2770.00000        2770.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              300.000  LFT  |      17.35000        5205.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 610-07487              115.000  TON  |      70.00000        8050.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0038 611-06497                3.000  EACH |     180.00000         540.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 611-06498                2.000  EACH |     260.00000         520.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 615-06490               19.000  EACH |     145.00000        2755.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06500                2.000  EACH |     800.00000        1600.00|                             | 
  MONUMENT, A                             |                             |                             | 
0042 616-02320              436.000  SYS  |       2.75000        1199.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              471.000  TON  |      40.00000       18840.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     425.00000         425.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                1.000  TON  |     700.00000         700.00|                             | 
  FERTILIZER                              |                             |                             | 
0046 621-06553              245.000  LBS  |       6.77000        1658.65|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              115.000  LBS  |       6.04000         694.60|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565                6.000  TON  |     446.00000        2676.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               25.000  kGAL |       1.00000          25.00|                             | 
  WATER                                   |                             |                             | 
0050 621-06574              527.000  SYS  |       5.30000        2793.10|                             | 
  SODDING                                 |                             |                             | 
0051 628-09401                5.000  MOS  |    2500.00000       12500.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0052 715-05169              220.000  LFT  |      34.00000        7480.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-46005               12.000  EACH |     300.00000        3600.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0054 723-06660               60.000  SYS  |    1300.00000       78000.00|                             | 
  WINGWALL                                |                             |                             | 
0055 723-09069               58.000  LFT  |    3125.00000      181250.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0056 801-01851                       LUMP |   40000.00000       40000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0057 801-03290                4.000  EACH |     160.00000         640.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0058 801-06203             1500.000  LFT  |       0.32000         480.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 121 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 121                     CONTRACT ID : SR -27370-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-06207             2180.000  LFT  |       0.89000        1940.20|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06640               20.000  EACH |      63.00000        1260.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06645               12.000  EACH |      28.00000         336.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0062 801-06775                       LUMP |   20000.00000       20000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07023                2.000  EACH |    5800.00000       11600.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0064 801-07119               24.000  LFT  |      14.67000         352.08|                             | 
  BARRICADE, III-B                        |                             |                             | 
0065 801-08508              875.000  LFT  |      31.00000       27125.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0066 808-01428               24.000  LFT  |       2.25000          54.00|                             | 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0067 808-06703             2100.000  LFT  |       0.75000        1575.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-06716              415.000  LFT  |       0.45000         186.75|                             | 
  LINE, REMOVE                            |                             |                             | 
0069 808-75240              291.250  LFT  |       0.75000         218.44|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-75996               15.000  EACH |      10.00000         150.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998               15.000  EACH |     114.90000        1723.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       911,001.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       911,001.60|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 141 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -30221-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 06/13/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600803 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $        54,455.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $        60,428.82  110.9702% 
   3   35-1673827     HENDERSON H E INC                                                          $       102,921.66  189.0031% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 141                     CONTRACT ID : SR -30221-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1917625          |(   3  ) 35-1673827 
                                          |YARDBERRY LANDSCAPE          |MILESTONE CONTRACTORS LP     |HENDERSON H E INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|     600.00000         600.00|    2980.40000        2980.40 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     350.00000         350.00|     100.00000         100.00|      85.60000          85.60 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     200.00000        1200.00|     100.00000         600.00|     160.50000         963.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    2500.00000        2500.00|    2548.82000        2548.82|    9155.00000        9155.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 203-02070               10.000  CYS  |      75.00000         750.00|      17.00000         170.00|      52.70000         527.00 
  BORROW                                  |                             |                             | 
0011 205-06937              400.000  LFT  |       4.00000        1600.00|       2.45000         980.00|       4.18000        1672.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 213-09269                5.000  CYS  |     200.00000        1000.00|     485.00000        2425.00|     891.68000        4458.40 
  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 
0013 303-01180               20.000  TON  |      65.00000        1300.00|      13.00000         260.00|      46.47000         929.40 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 603-06060               60.000  LFT  |      10.00000         600.00|      45.00000        2700.00|      25.16000        1509.60 
  FENCE, FARM FIELD, RESET                |                             |                             | 
0015 621-01004                1.000  EACH |     750.00000         750.00|     600.00000         600.00|     214.00000         214.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0016 621-06559             2000.000  SYS  |       1.00000        2000.00|       0.85000        1700.00|       1.24000        2480.00 
  MULCHED SEEDING, R                      |                             |                             | 
0017 628-09401                6.000  MOS  |    2300.00000       13800.00|    2725.00000       16350.00|    2354.00000       14124.00 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 141                     CONTRACT ID : SR -30221-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2   ) 35-1917625         |(   3  ) 35-1673827 
                                          |YARDBERRY LANDSCAPE          |MILESTONE CONTRACTORS LP     |HENDERSON H E INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 715-01662               55.000  LFT  |      30.00000        1650.00|      20.00000        1100.00|      77.44000        4259.20 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0019 715-03584                2.000  EACH |    1200.00000        2400.00|     425.00000         850.00|     950.70000        1901.40 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0020 716-07632               54.000  LFT  |     300.00000       16200.00|     400.00000       21600.00|     688.79000       37194.66 
  PIPE INSTALLATION, TRENCHLESS, 18 IN.   |                             |                             | 
0021 801-03290                6.000  EACH |     175.00000        1050.00|     125.00000         750.00|     131.25000         787.50 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               20.000  EACH |     140.00000        2800.00|     105.00000        2100.00|     110.25000        2205.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    3000.00000        3000.00|    4990.00000        4990.00|   17470.50000       17470.50 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        54,455.00|           $        60,428.82|           $       102,921.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        54,455.00|           $        60,428.82|           $       102,921.66 
==================================================================================================================================== 
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                                                                                                                   PAGE : 161 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 161                     CONTRACT ID : SR -30592-A                  COUNTIES : TIPPECANOE      BENTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0401007 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,823,682.05  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,858,468.44  100.9098% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 161                     CONTRACT ID : SR -30592-A                  COUNTIES : TIPPECANOE      BENTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3096.70000        3096.70|    4200.00000        4200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|      75.00000          75.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|      75.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      60.00000        1440.00|     101.00000        2424.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |      60.00000         720.00|     100.00000        1200.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   54927.82000       54927.82|  156125.00000      156125.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              142.000  LFT  |       3.00000         426.00|       3.00000         426.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-93741               13.000  EACH |     275.36000        3579.68|     500.00000        6500.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-02070               70.000  CYS  |      24.64000        1724.80|     100.00000        7000.00| 
  BORROW                                  |                             |                             | 
0017 203-08607            64000.000  LFT  |       0.49000       31360.00|       1.00000       64000.00| 
  LINEAR GRADING                          |                             |                             | 
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                                                                                                                   PAGE : 161 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 161                     CONTRACT ID : SR -30592-A                  COUNTIES : TIPPECANOE      BENTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 303-01180             2350.000  TON  |       7.00000       16450.00|      17.00000       39950.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07490             9286.000  TON  |      84.17000      781602.62|      78.50000      728951.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0020 306-08033           405500.000  SYS  |       0.31000      125705.00|       0.35000      141925.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043              750.000  SYS  |       0.36000         270.00|       1.50000        1125.00| 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432            29600.000  SYS  |       1.00000       29600.00|       1.10000       32560.00| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    9041.47000        9041.47|    5500.00000        5500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07321            33600.000  TON  |      54.35000     1826160.00|      51.50000     1730400.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 404-05511           138800.000  SYS  |       0.72000       99936.00|       1.10000      152680.00| 
  SEAL COAT, 2                            |                             |                             | 
0026 406-05520              105.000  TON  |     459.89000       48288.45|     525.00000       55125.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-05999                1.000  EACH |      45.00000          45.00|      45.00000          45.00| 
  CURVED TERMINAL END                     |                             |                             | 
0028 601-94689               14.000  EACH |    3056.30000       42788.20|    2360.00000       33040.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-99105               50.000  LFT  |      14.70000         735.00|      15.00000         750.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 601-99132               13.000  EACH |      65.00000         845.00|      65.00000         845.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0031 610-07487             2440.000  TON  |      82.16000      200470.40|      85.00000      207400.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 612-04315              132.500  TON  |    1658.00000      219685.00|    1660.00000      219950.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0033 612-60410             2208.000  EACH |      12.00000       26496.00|      12.00000       26496.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0034 628-09401               12.000  MOS  |    1921.96000       23063.52|    2222.00000       26664.00| 
  FIELD OFFICE, A                         |                             |                             | 
0035 628-09407               12.000  MOS  |     224.00000        2688.00|     210.00000        2520.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0036 801-01093               12.000  EACH |     695.00000        8340.00|     450.00000        5400.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 161                     CONTRACT ID : SR -30592-A                  COUNTIES : TIPPECANOE      BENTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 801-03290                4.000  EACH |     195.00000         780.00|     115.00000         460.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0038 801-06203            12520.000  LFT  |       0.41000        5133.20|       0.05000         626.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0039 801-06207            12520.000  LFT  |       1.13000       14147.60|       1.30000       16276.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               47.000  EACH |     145.00000        6815.00|      75.00000        3525.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06710              200.000  DAY  |      10.00000        2000.00|       5.50000        1100.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0042 801-06775                       LUMP |   99005.41000       99005.41|   54600.00000       54600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 801-09133                6.000  EACH |    4995.00000       29970.00|    4380.00000       26280.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0044 808-03002              122.000  LFT  |       0.32000          39.04|       2.00000         244.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0045 808-03631              486.000  LFT  |       0.32000         155.52|       2.00000         972.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-03632              486.000  LFT  |       0.32000         155.52|       2.00000         972.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 808-04298                1.000  EACH |     395.00000         395.00|     500.00000         500.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0048 808-06701            30730.000  LFT  |       0.28000        8604.40|       0.26000        7989.80| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-06703           134128.000  LFT  |       0.28000       37555.84|       0.26000       34873.28| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-06716             1094.000  LFT  |       0.32000         350.08|       0.40000         437.60| 
  LINE, REMOVE                            |                             |                             | 
0051 808-75245           122076.000  LFT  |       0.28000       34181.28|       0.26000       31739.76| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75297              130.000  LFT  |       4.25000         552.50|       3.00000         390.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0053 808-75996             1850.000  EACH |       1.50000        2775.00|       1.50000        2775.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 161                     CONTRACT ID : SR -30592-A                  COUNTIES : TIPPECANOE      BENTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 808-75998             1850.000  EACH |      11.50000       21275.00|      11.50000       21275.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     3,823,682.05|           $     3,858,468.44|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,823,682.05|           $     3,858,468.44|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 171 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : SR -30903-A                  COUNTIES : BOONE           CLINTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710622 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     4,275,408.99  100.0000% 
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     4,433,951.01  103.7082% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,489,900.00  105.0169% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : I 65 
     CALL ORDER   : 171                     CONTRACT ID : SR -30903-A                  COUNTIES : BOONE           CLINTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1151771          |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      65.00000        1560.00|     150.00000        3600.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  133000.00000      133000.00|  135000.00000      135000.00|   77273.12000       77273.12 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 203-08607            51491.000  LFT  |       1.60000       82385.60|       0.50000       25745.50|       1.75000       90109.25 
  LINEAR GRADING FOR SHOULDER WEDGES      |                             |                             | 
0013 301-07448             1165.000  TON  |      18.00000       20970.00|      19.00000       22135.00|      45.00000       52425.00 
  COMPACTED AGGREGATE, NO. 53, BASE FOR   |                             |                             | 
  PATCHING                                |                             |                             | 
0014 304-07489             2500.000  TON  |      80.00000      200000.00|      66.00000      165000.00|      82.00000      205000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0015 304-07783             2253.000  TON  |     140.00000      315420.00|     195.00000      439335.00|     166.00000      373998.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0016 306-08033           338315.000  SYS  |       0.70000      236820.50|       0.70000      236820.50|       0.64000      216521.60 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08042           107189.000  SYS  |       0.75000       80391.75|       0.70000       75032.30|       0.73000       78247.97 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : I 65 
     CALL ORDER   : 171                     CONTRACT ID : SR -30903-A                  COUNTIES : BOONE           CLINTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08043             2030.000  SYS  |       0.70000        1421.00|       0.70000        1421.00|       2.44000        4953.20 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    7000.00000        7000.00|    2500.00000        2500.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07320             9010.000  TON  |      61.00000      549610.00|      61.00000      549610.00|      55.00000      495550.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07337            28524.000  TON  |      72.00000     2053728.00|      77.00000     2196348.00|      80.50000     2296182.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520              108.000  TON  |     456.00000       49248.00|       1.00000         108.00|     500.00000       54000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 606-07484           201084.000  LFT  |       0.10000       20108.40|       0.07000       14075.88|       0.14000       28151.76 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0024 628-09401               12.000  MOS  |    1900.00000       22800.00|    2000.00000       24000.00|    2150.00000       25800.00 
  FIELD OFFICE, A                         |                             |                             | 
0025 725-06878              240.000  LFT  |    1075.00000      258000.00|    1000.00000      240000.00|    1123.18000      269563.20 
  PIPE LINER, THERMOPLASTIC, 84 IN.       |                             |                             | 
0026 801-01093               12.000  EACH |     552.00000        6624.00|     925.00000       11100.00|     552.00000        6624.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0027 801-03290               12.000  EACH |     125.00000        1500.00|     202.00000        2424.00|     125.00000        1500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06204             5149.000  LFT  |       0.24000        1235.76|       1.00000        5149.00|       0.12000         617.88 
  TEMPORARY PAVEMENT MARKING, 5 IN.       |                             |                             | 
0029 801-06208             5149.000  LFT  |       1.38000        7105.62|       1.00000        5149.00|       1.34000        6899.66 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN                                    |                             |                             | 
0030 801-06640               38.000  EACH |     115.00000        4370.00|     148.00000        5624.00|     115.00000        4370.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06710              240.000  DAY  |       6.00000        1440.00|      18.00000        4320.00|       6.00000        1440.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0032 801-06775                       LUMP |  102000.00000      102000.00|  135000.00000      135000.00|   70000.00000       70000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 801-09133                4.000  EACH |    4050.00000       16200.00|    5000.00000       20000.00|    4050.00000       16200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0034 808-03631             1220.000  LFT  |       1.30000        1586.00|       1.50000        1830.00|       1.30000        1586.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN. FOR    |                             |                             | 
  CONCRETE STRUCTURES                     |                             |                             | 
0035 808-03632             1220.000  LFT  |       1.30000        1586.00|       1.50000        1830.00|       1.30000        1586.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN. FOR   |                             |                             | 
  CONCRETE STRUCTURES                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : I 65 
     CALL ORDER   : 171                     CONTRACT ID : SR -30903-A                  COUNTIES : BOONE           CLINTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 808-06702            25441.000  LFT  |       0.30000        7632.30|       0.35000        8904.35|       0.30000        7632.30 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-06703           103229.000  LFT  |       0.26000       26839.54|       0.28000       28904.12|       0.26000       26839.54 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-06705             7337.000  LFT  |       0.55000        4035.35|       0.85000        6236.45|       0.55000        4035.35 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0039 808-06706             1340.000  LFT  |       2.15000        2881.00|       3.00000        4020.00|       2.15000        2881.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-06716             2745.000  LFT  |       0.50000        1372.50|       0.80000        2196.00|       0.50000        1372.50 
  LINE, REMOVE FOR CONCRETE STRUCTURES    |                             |                             | 
0041 808-74811              305.000  LFT  |       1.35000         411.75|       1.75000         533.75|       1.35000         411.75 
  LINE, EPOXY, BROKEN, WHITE, 5 IN. FOR   |                             |                             | 
  CONCRETE STRUCTURES                     |                             |                             | 
0042 808-75245           101762.000  LFT  |       0.26000       26458.12|       0.28000       28493.36|       0.26000       26458.12 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0043 808-75996             1492.000  EACH |       2.00000        2984.00|       3.50000        5222.00|       4.75000        7087.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-75998             1492.000  EACH |      15.40000       22976.80|      15.40000       22976.80|      15.40000       22976.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     4,275,408.99|           $     4,433,951.01|           $     4,489,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,275,408.99|           $     4,433,951.01|           $     4,489,900.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 07/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800389 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $       171,134.87  100.0000% 
   2   38-1892125     KELCRIS CORPORATION                                                        $       208,839.15  122.0319% 
   3   35-0999231     HUNT PAVING COMPANY INC                                                    $       219,988.24  128.5467% 
   4   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       244,700.00  142.9866% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       246,290.00  143.9157% 
   6   31-0533105     HARPER COMPANY                                                             $       246,419.32  143.9913% 
   7   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       254,647.35  148.7992% 
   8   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       272,000.00  158.9390% 
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       295,043.84  172.4043% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 38-1892125          |(   3  ) 35-0999231 
                                          |CRIDER & CRIDER INC          |KELCRIS CORPORATION          |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    8500.00000        8500.00|   14200.00000       14200.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180              376.000  TON  |      17.43000        6553.68|      12.00000        4512.00|      40.00000       15040.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 503-03489              293.000  EACH |       8.62000        2525.66|       5.00000        1465.00|      11.00000        3223.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0008 503-05240              552.000  LFT  |      10.99000        6066.48|      11.50000        6348.00|       6.50000        3588.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0009 506-06333             1657.000  SYS  |      66.99000      111002.43|      91.50000      151615.50|      75.00000      124275.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0010 506-06334               50.000  SYS  |     180.41000        9020.50|     193.50000        9675.00|     125.00000        6250.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0011 507-07482              100.000  LFT  |       3.72000         372.00|       5.00000         500.00|       3.00000         300.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0012 628-09402                4.000  MOS  |    1443.00000        5772.00|     100.00000         400.00|    1800.00000        7200.00 
  FIELD OFFICE, B                         |                             |                             | 
0013 801-04308                6.000  EACH |     227.75000        1366.50|     345.00000        2070.00|     381.08000        2286.48 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0014 801-06207              241.000  LFT  |       2.94000         708.54|       2.45000         590.45|       1.35000         325.35 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06625               21.000  EACH |     112.68000        2366.28|      90.00000        1890.00|      99.41000        2087.61 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0016 801-06640               20.000  EACH |     123.47000        2469.40|     115.00000        2300.00|     127.03000        2540.60 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    1500.00000        1500.00|     401.00000         401.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 38-1892125         |(   3  ) 35-0999231 
                                          |CRIDER & CRIDER INC          |KELCRIS CORPORATION          |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-07119               96.000  LFT  |      11.39000        1093.44|      10.25000         984.00|      10.25000         984.00 
  BARRICADE, III-B                        |                             |                             | 
0019 801-09133                2.000  EACH |    3565.03000        7130.06|    2995.00000        5990.00|    2995.00000        5990.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0020 808-03631             4810.000  LFT  |       0.30000        1443.00|       0.41000        1972.10|       0.41000        1972.10 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0021 808-03632             4810.000  LFT  |       0.30000        1443.00|       0.41000        1972.10|       0.41000        1972.10 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 808-75998               30.000  EACH |      59.93000        1797.90|      65.00000        1950.00|      65.00000        1950.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       171,134.87|           $       208,839.15|           $       219,988.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       171,134.87|           $       208,839.15|           $       219,988.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1917625         |(   6  ) 31-0533105 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |HARPER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   12235.00000       12235.00|   12000.00000       12000.00|   11700.00000       11700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180              376.000  TON  |      21.00000        7896.00|      24.10000        9061.60|      12.00000        4512.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 503-03489              293.000  EACH |      20.00000        5860.00|      12.10000        3545.30|      17.41000        5101.13 
  RETROFITTED TIE BARS                    |                             |                             | 
0008 503-05240              552.000  LFT  |      10.00000        5520.00|      21.00000       11592.00|      10.41000        5746.32 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0009 506-06333             1657.000  SYS  |     104.00000      172328.00|      97.00000      160729.00|      98.41000      163065.37 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0010 506-06334               50.000  SYS  |     175.00000        8750.00|     265.00000       13250.00|     361.10000       18055.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0011 507-07482              100.000  LFT  |       5.00000         500.00|       3.90000         390.00|      11.06000        1106.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0012 628-09402                4.000  MOS  |    1200.00000        4800.00|    3000.00000       12000.00|     250.00000        1000.00 
  FIELD OFFICE, B                         |                             |                             | 
0013 801-04308                6.000  EACH |     375.00000        2250.00|     355.00000        2130.00|     295.00000        1770.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0014 801-06207              241.000  LFT  |       3.00000         723.00|       2.55000         614.55|       1.38000         332.58 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06625               21.000  EACH |     100.00000        2100.00|      95.00000        1995.00|     120.00000        2520.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0016 801-06640               20.000  EACH |     125.00000        2500.00|     120.00000        2400.00|     105.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    9190.00000        9190.00|    3019.15000        3019.15|   21660.80000       21660.80 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 801-07119               96.000  LFT  |      10.25000         984.00|      10.55000        1012.80|       7.86000         754.56 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1917625         |(   6  ) 31-0533105 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |HARPER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-09133                2.000  EACH |    1000.00000        2000.00|    3200.00000        6400.00|    1457.68000        2915.36 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0020 808-03631             4810.000  LFT  |       0.50000        2405.00|       0.43000        2068.30|       0.26000        1250.60 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0021 808-03632             4810.000  LFT  |       0.50000        2405.00|       0.43000        2068.30|       0.26000        1250.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 808-75998               30.000  EACH |      75.00000        2250.00|      67.00000        2010.00|      52.50000        1575.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       244,700.00|           $       246,290.00|           $       246,419.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       244,700.00|           $       246,290.00|           $       246,419.32 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1487672          |(   8   ) 35-2040801         |(   9  ) 35-1618530 
                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   12000.00000       12000.00|   13500.00000       13500.00|   14752.19000       14752.19 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180              376.000  TON  |      42.00000       15792.00|      25.00000        9400.00|      35.00000       13160.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 503-03489              293.000  EACH |      25.00000        7325.00|      20.00000        5860.00|      15.00000        4395.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0008 503-05240              552.000  LFT  |      11.00000        6072.00|      18.00000        9936.00|      12.00000        6624.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0009 506-06333             1657.000  SYS  |      99.00000      164043.00|     105.50000      174813.50|     120.00000      198840.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0010 506-06334               50.000  SYS  |     300.00000       15000.00|     242.00000       12100.00|     175.00000        8750.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0011 507-07482              100.000  LFT  |      10.00000        1000.00|       3.00000         300.00|       3.00000         300.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0012 628-09402                4.000  MOS  |    1800.00000        7200.00|    1600.00000        6400.00|    2500.00000       10000.00 
  FIELD OFFICE, B                         |                             |                             | 
0013 801-04308                6.000  EACH |     345.00000        2070.00|     345.00000        2070.00|     345.00000        2070.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0014 801-06207              241.000  LFT  |       2.45000         590.45|       4.80000        1156.80|       2.45000         590.45 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06625               21.000  EACH |      90.00000        1890.00|      90.00000        1890.00|      90.00000        1890.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0016 801-06640               20.000  EACH |     115.00000        2300.00|     115.00000        2300.00|     115.00000        2300.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    6500.00000        6500.00|   19851.50000       19851.50|   18500.00000       18500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 801-07119               96.000  LFT  |      10.25000         984.00|      10.25000         984.00|      10.25000         984.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 181                     CONTRACT ID : SR -31056-A                  COUNTIES : JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1487672          |(   8   ) 35-2040801         |(   9  ) 35-1618530 
                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-09133                2.000  EACH |    2991.35000        5982.70|    2995.00000        5990.00|    2995.00000        5990.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0020 808-03631             4810.000  LFT  |       0.41000        1972.10|       0.41000        1972.10|       0.41000        1972.10 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0021 808-03632             4810.000  LFT  |       0.41000        1972.10|       0.41000        1972.10|       0.41000        1972.10 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 808-75998               30.000  EACH |      65.00000        1950.00|      50.00000        1500.00|      65.00000        1950.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       254,647.35|           $       272,000.00|           $       295,043.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       254,647.35|           $       272,000.00|           $       295,043.84 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 221 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 221                     CONTRACT ID : SRS-28667-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 08/29/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0426013 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     1,139,545.50  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,291,725.40  113.3544% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 221                     CONTRACT ID : SRS-28667-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    3500.00000        3500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     120.00000        2880.00|      75.00000        1800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   12000.00000       12000.00|   47000.00000       47000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241               25.000  LFT  |      10.00000         250.00|      12.00000         300.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02279             2810.000  LFT  |       5.00000       14050.00|      12.00000       33720.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-52710             1325.000  SYS  |      12.00000       15900.00|      12.00000       15900.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-93741                4.000  EACH |     250.00000        1000.00|     675.00000        2700.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 304-07491              740.000  TON  |     107.00000       79180.00|     124.00000       91760.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08034            92000.000  SYS  |       0.90000       82800.00|       0.60000       55200.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 221                     CONTRACT ID : SRS-28667-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08432             8000.000  SYS  |       0.90000        7200.00|       1.50000       12000.00| 
  MILLING, APPROACH                       |                             |                             | 
0019 401-07328             7600.000  TON  |      60.00000      456000.00|      68.00000      516800.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 406-05520               26.000  TON  |     450.00000       11700.00|     540.00000       14040.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-94689                4.000  EACH |    3000.00000       12000.00|    3200.00000       12800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 604-06069              392.300  SYS  |     111.00000       43545.30|      90.00000       35307.00| 
  CURB RAMP, CONCRETE                     |                             |                             | 
0023 604-07894              280.000  SYS  |     111.00000       31080.00|     127.00000       35560.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07896               98.400  SYS  |     111.00000       10922.40|     113.00000       11119.20| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0025 604-07898               10.800  SYS  |     111.00000        1198.80|     243.00000        2624.40| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0026 604-07900              328.900  SYS  |     111.00000       36507.90|     101.00000       33218.90| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0027 604-07901               14.700  SYS  |     111.00000        1631.70|     124.00000        1822.80| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0028 604-07902              151.200  SYS  |     111.00000       16783.20|     131.00000       19807.20| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0029 604-07903               53.400  SYS  |     111.00000        5927.40|     136.00000        7262.40| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0030 605-06140             2810.000  LFT  |      12.00000       33720.00|      16.00000       44960.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0031 610-07488              660.000  TON  |      82.00000       54120.00|     107.00000       70620.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 621-06575              245.000  SYS  |      14.00000        3430.00|      14.00000        3430.00| 
  SODDING, NURSERY                        |                             |                             | 
0033 628-09402               12.000  MOS  |    1458.00000       17496.00|    1650.00000       19800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0034 628-09407               12.000  MOS  |     200.00000        2400.00|     285.00000        3420.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1EACH                      |                             |                             | 
0035 720-44000                9.000  EACH |     450.00000        4050.00|     415.00000        3735.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0036 801-01349             1717.000  LFT  |       3.00000        5151.00|       3.00000        5151.00| 
  TEMPORARY STOP LINE, 24 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 221                     CONTRACT ID : SRS-28667-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 801-01504               90.000  EACH |      40.00000        3600.00|      40.00000        3600.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0038 801-01505               29.000  EACH |      45.00000        1305.00|      45.00000        1305.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0039 801-03290                8.000  EACH |     100.00000         800.00|     295.00000        2360.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06203            25480.000  LFT  |       0.60000       15288.00|       0.20000        5096.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0041 801-06207            25480.000  LFT  |       1.10000       28028.00|       1.50000       38220.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0042 801-06212               29.000  EACH |     200.00000        5800.00|      55.00000        1595.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0043 801-06213                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0044 801-06640               62.000  EACH |     100.00000        6200.00|     148.00000        9176.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   20000.00000       20000.00|   27600.00000       27600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 805-78470             7686.000  LFT  |       0.40000        3074.40|       1.35000       10376.10| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0047 805-78795             2772.000  LFT  |       7.20000       19958.40|       5.70000       15800.40| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0048 808-01771             1040.000  LFT  |       4.00000        4160.00|       4.00000        4160.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 12"            |                             |                             | 
0049 808-03002             5857.000  LFT  |       0.50000        2928.50|       0.50000        2928.50| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0050 808-03632            16182.000  LFT  |       0.50000        8091.00|       0.50000        8091.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0051 808-04896             2281.000  LFT  |       0.50000        1140.50|       0.50000        1140.50| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0052 808-05534              212.000  LFT  |       1.00000         212.00|       1.00000         212.00| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0053 808-05535               25.000  LFT  |       6.00000         150.00|       6.00000         150.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 221                     CONTRACT ID : SRS-28667-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 808-06680             1452.000  LFT  |       3.00000        4356.00|       3.00000        4356.00| 
  TRANSVERSE MARKINGS, EPOXY , PARKING    |                             |                             | 
  LINES                                   |                             |                             | 
0055 808-74805             1717.000  LFT  |       5.00000        8585.00|       5.00000        8585.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0056 808-74807               90.000  EACH |     150.00000       13500.00|     150.00000       13500.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0057 808-74808               29.000  EACH |     176.00000        5104.00|     175.00000        5075.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0058 808-74809                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0059 808-94455             6596.000  LFT  |       2.00000       13192.00|       2.00000       13192.00| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 808-98000             1921.000  LFT  |       2.00000        3842.00|       2.00000        3842.00| 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
     SECTION TOTALS                       |           $     1,139,545.50|           $     1,291,725.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,139,545.50|           $     1,291,725.40|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : SRS-28719-A                  COUNTIES : CLAY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 06/30/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600085 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       833,355.51  100.0000% 
   2   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $       941,946.68  113.0306% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 246 
     CALL ORDER   : 231                     CONTRACT ID : SRS-28719-A                  COUNTIES : CLAY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2126716          |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |WABASH VALLEY ASPHALT CO LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1075.00000        1075.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|      75.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      75.00000        1350.00|      75.00000        1350.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   34000.00000       34000.00|   47644.00000       47644.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241               25.000  LFT  |      20.00000         500.00|      20.00000         500.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                9.000  EACH |     200.00000        1800.00|     200.00000        1800.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02070               45.000  CYS  |      30.00000        1350.00|      42.11000        1894.95| 
  BORROW                                  |                             |                             | 
0014 203-08607            41576.000  LFT  |       0.50000       20788.00|       0.83000       34508.08| 
  LINEAR GRADING                          |                             |                             | 
0015 303-01180              500.000  TON  |      24.00000       12000.00|      37.12000       18560.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 303-07449               76.340  TON  |      40.00000        3053.60|      39.83000        3040.62| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07491              400.000  TON  |      73.50000       29400.00|      78.44000       31376.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 246 
     CALL ORDER   : 231                     CONTRACT ID : SRS-28719-A                  COUNTIES : CLAY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2126716         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |WABASH VALLEY ASPHALT CO LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 304-07494               76.340  TON  |     100.00000        7634.00|      68.02000        5192.65| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0019 306-08033            97233.670  SYS  |       0.50000       48616.84|       0.55000       53478.52| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08043              843.330  SYS  |       0.50000         421.67|       0.58000         489.13| 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             8392.400  SYS  |       0.50000        4196.20|       0.53000        4447.97| 
  MILLING, APPROACH                       |                             |                             | 
0022 401-06264                       LUMP |    2500.00000        2500.00|    1493.18000        1493.18| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07328             8085.300  TON  |      59.70000      482692.41|      69.38000      560958.11| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0024 406-05520               25.700  TON  |     400.00000       10280.00|     350.00000        8995.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-94689                9.000  EACH |    3060.00000       27540.00|    2560.00000       23040.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              450.000  LFT  |      16.00000        7200.00|      16.00000        7200.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 610-07488              586.670  TON  |      75.00000       44000.25|      84.55000       49602.95| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 615-06505                6.000  EACH |     750.00000        4500.00|    1047.50000        6285.00| 
  MONUMENT, B                             |                             |                             | 
0029 628-09402                9.000  MOS  |    1500.00000       13500.00|    1400.00000       12600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0030 628-09407                9.000  MOS  |     225.00000        2025.00|     225.00000        2025.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0032 801-03290                5.000  EACH |     180.00000         900.00|     145.00000         725.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06203             3919.000  LFT  |       0.40000        1567.60|       0.35000        1371.65| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             3919.000  LFT  |       1.00000        3919.00|       0.99000        3879.81| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06640               33.000  EACH |      90.00000        2970.00|     115.00000        3795.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06775                       LUMP |   17500.00000       17500.00|   12970.00000       12970.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0037 808-03631             1402.000  LFT  |       1.00000        1402.00|       0.77000        1079.54| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 246 
     CALL ORDER   : 231                     CONTRACT ID : SRS-28719-A                  COUNTIES : CLAY 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2126716         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |WABASH VALLEY ASPHALT CO LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 808-03632              748.000  LFT  |       1.00000         748.00|       0.77000         575.96| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0039 808-04896              133.250  LFT  |       1.00000         133.25|       0.77000         102.60| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0040 808-06703            77655.000  LFT  |       0.28000       21743.40|       0.27000       20966.85| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0041 808-06716             2283.000  LFT  |       0.74000        1689.42|       0.28000         639.24| 
  LINE, REMOVE                            |                             |                             | 
0042 808-75240             5100.000  LFT  |       0.27000        1377.00|       0.27000        1377.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0043 808-75245            49971.000  LFT  |       0.27000       13492.17|       0.27000       13492.17| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0044 808-75996              881.000  EACH |       3.70000        3259.70|       3.70000        3259.70| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       833,355.51|           $       941,946.68|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       833,355.51|           $       941,946.68|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : SRS-28770-A                  COUNTIES : DELAWARE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/07/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600233 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,318,336.68  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $     1,373,016.47  104.1476% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,439,671.55  109.2036% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 3 
     CALL ORDER   : 241                     CONTRACT ID : SRS-28770-A                  COUNTIES : DELAWARE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1145884          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    3500.00000        3500.00|   33000.00000       33000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   65900.00000       65900.00|   72749.34000       72749.34|   71000.00000       71000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07491              400.000  TON  |      75.00000       30000.00|      99.05000       39620.00|      79.95000       31980.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 402-09282           221773.000  SYS  |       4.77000     1057857.21|       5.08000     1126606.84|       3.70000      820560.10 
  ULTRATHIN BONDED WEARING COURSE SIZE    |                             |                             | 
  3/8 IN.                                 |                             |                             | 
0010 628-09401                3.000  MOS  |    1807.50000        5422.50|    2022.00000        6066.00|    1817.00000        5451.00 
  FIELD OFFICE, A                         |                             |                             | 
0011 801-03290                2.000  EACH |     269.00000         538.00|     188.00000         376.00|     188.00000         376.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06207             6300.000  LFT  |       2.00000       12600.00|       0.70000        4410.00|       0.97000        6111.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0013 801-06640               42.000  EACH |     114.00000        4788.00|      94.00000        3948.00|      94.00000        3948.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06775                       LUMP |   42500.00000       42500.00|   40401.27000       40401.27|  391906.43000      391906.43 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 808-03631             4933.000  LFT  |       2.50000       12332.50|       0.39000        1923.87|       0.39000        1923.87 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0016 808-03632             5112.000  LFT  |       2.50000       12780.00|       0.39000        1993.68|       0.39000        1993.68 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0017 808-06703           126711.000  LFT  |       0.26000       32944.86|       0.26000       32944.86|       0.26000       32944.86 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 3 
     CALL ORDER   : 241                     CONTRACT ID : SRS-28770-A                  COUNTIES : DELAWARE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1145884         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 808-06800              216.000  LFT  |      10.50000        2268.00|      15.75000        3402.00|      15.75000        3402.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0019 808-74805               48.000  LFT  |      10.50000         504.00|      17.00000         816.00|      17.00000         816.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0020 808-74807                7.000  EACH |     145.00000        1015.00|      97.00000         679.00|      97.00000         679.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0021 808-74808                7.000  EACH |     175.00000        1225.00|     100.00000         700.00|     100.00000         700.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0023 808-75240            12136.000  LFT  |       0.26000        3155.36|       0.26000        3155.36|       0.26000        3155.36 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75245            47425.000  LFT  |       0.26000       12330.50|       0.26000       12330.50|       0.26000       12330.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0025 808-75278              295.000  LFT  |       4.00000        1180.00|       2.00000         590.00|       2.00000         590.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0026 808-75297               48.000  LFT  |       7.75000         372.00|       5.00000         240.00|       5.00000         240.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0027 808-75320                4.000  EACH |      80.00000         320.00|      75.00000         300.00|      75.00000         300.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0028 808-75325                2.000  EACH |     100.00000         200.00|      80.00000         160.00|      80.00000         160.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0029 808-75998             1215.000  EACH |      13.25000       16098.75|      13.25000       16098.75|      13.25000       16098.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,318,336.68|           $     1,373,016.47|           $     1,439,671.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,318,336.68|           $     1,373,016.47|           $     1,439,671.55 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : SRS-29178-A                  COUNTIES : MONROE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 08/02/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600605 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       534,251.70  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       638,401.00  119.4944% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 48 
     CALL ORDER   : 251                     CONTRACT ID : SRS-29178-A                  COUNTIES : MONROE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     600.00000         600.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   20000.00000       20000.00|   18000.00000       18000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278               44.000  LFT  |      15.00000         660.00|      13.00000         572.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710               19.000  SYS  |      30.00000         570.00|      15.00000         285.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-90277               61.000  EACH |     125.00000        7625.00|     125.00000        7625.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 304-07491              502.000  TON  |      75.00000       37650.00|     110.00000       55220.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0013 306-08036            30300.000  SYS  |       1.00000       30300.00|       0.80000       24240.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0014 306-08043             1400.000  SYS  |       1.00000        1400.00|       0.80000        1120.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             3114.000  SYS  |       1.00000        3114.00|       2.50000        7785.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 401-06264                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07334             3333.000  TON  |      60.00000      199980.00|      80.00000      266640.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0018 402-07452               50.000  TON  |      59.00000        2950.00|      70.00000        3500.00| 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 48 
     CALL ORDER   : 251                     CONTRACT ID : SRS-29178-A                  COUNTIES : MONROE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 406-05520                9.000  TON  |     450.00000        4050.00|     540.00000        4860.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 604-06070               19.000  SYS  |      46.00000         874.00|      38.00000         722.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0021 604-07897                4.000  SYS  |     300.00000        1200.00|     138.00000         552.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0022 604-07900               93.000  SYS  |     122.00000       11346.00|     160.00000       14880.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0023 604-07901                6.000  SYS  |     256.00000        1536.00|     145.00000         870.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-07902                8.000  SYS  |     200.00000        1600.00|     145.00000        1160.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 605-01870               28.000  LFT  |      12.00000         336.00|      20.00000         560.00| 
  CURB, CONCRETE, A                       |                             |                             | 
0026 605-06090               16.000  LFT  |      17.00000         272.00|      20.00000         320.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0027 610-07488              342.000  TON  |      78.00000       26676.00|     128.00000       43776.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 621-06574               50.000  SYS  |      17.50000         875.00|      30.00000        1500.00| 
  SODDING                                 |                             |                             | 
0029 628-09401                6.000  MOS  |    1200.00000        7200.00|    2000.00000       12000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0030 628-09407                6.000  MOS  |     250.00000        1500.00|     300.00000        1800.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0031 720-06525                1.000  EACH |     500.00000         500.00|     400.00000         400.00| 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0032 720-44000               21.000  EACH |     500.00000       10500.00|     450.00000        9450.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 801-03290                4.000  EACH |     150.00000         600.00|     145.00000         580.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06203             2164.000  LFT  |       0.80000        1731.20|       0.50000        1082.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0035 801-06207             2164.000  LFT  |       1.20000        2596.80|       1.45000        3137.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0036 801-06640               26.000  EACH |     110.90000        2883.40|     107.00000        2782.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06645                4.000  EACH |      48.00000         192.00|      45.00000         180.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 48 
     CALL ORDER   : 251                     CONTRACT ID : SRS-29178-A                  COUNTIES : MONROE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 801-06710              120.000  DAY  |       5.00000         600.00|      14.00000        1680.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |   13000.00000       13000.00|   15000.00000       15000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 805-02327                2.000  EACH |     180.00000         360.00|     175.00000         350.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0041 805-02503            28000.000  LFT  |       0.60000       16800.00|       0.55000       15400.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0042 805-78510             2800.000  LFT  |       1.20000        3360.00|       1.20000        3360.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0043 805-78785               61.000  EACH |     540.00000       32940.00|     525.00000       32025.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0044 805-78795             8960.000  LFT  |       7.50000       67200.00|       7.25000       64960.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 808-06694              320.000  LFT  |       0.70000         224.00|       0.66000         211.20| 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0046 808-06701             1760.000  LFT  |       0.40000         704.00|       0.34000         598.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-06703             5200.000  LFT  |       0.40000        2080.00|       0.34000        1768.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-06711              150.000  LFT  |       0.30000          45.00|       0.33000          49.50| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0049 808-06713             1400.000  LFT  |       0.30000         420.00|       0.33000         462.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0050 808-06714              365.000  LFT  |       0.30000         109.50|       0.33000         120.45| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0051 808-06723                8.000  EACH |      64.00000         512.00|      62.00000         496.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0052 808-06724                3.000  EACH |      75.00000         225.00|      74.00000         222.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0053 808-74815              800.000  LFT  |       1.90000        1520.00|       1.81000        1448.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0054 808-75078              160.000  LFT  |       1.80000         288.00|       1.71000         273.60| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 48 
     CALL ORDER   : 251                     CONTRACT ID : SRS-29178-A                  COUNTIES : MONROE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 808-75240              150.000  LFT  |       0.40000          60.00|       0.34000          51.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75245             4380.000  LFT  |       0.40000        1752.00|       0.34000        1489.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-75260              150.000  LFT  |       1.70000         255.00|       1.81000         271.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0058 808-75297              979.000  LFT  |       3.80000        3720.20|       3.65000        3573.35| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0059 808-75320               43.000  EACH |      63.20000        2717.60|      61.00000        2623.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0060 808-75325               20.000  EACH |      93.30000        1866.00|      90.00000        1800.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0061 808-75996               50.000  EACH |      15.00000         750.00|      23.00000        1150.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-92027              600.000  LFT  |       0.70000         420.00|       0.69000         414.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       534,251.70|           $       638,401.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       534,251.70|           $       638,401.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/16/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710432 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     1,632,948.20  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     2,046,079.00  125.2997% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,185,500.00  133.8377% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     2,253,000.00  137.9713% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1487672          |(   3  ) 35-1917625 
                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    3350.00000        3350.00|    2650.00000        2650.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   13400.00000       13400.00|  103319.83000      103319.83|   44000.00000       44000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278              218.000  LFT  |      15.00000        3270.00|       8.00000        1744.00|      12.00000        2616.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710              144.000  SYS  |      20.00000        2880.00|      10.00000        1440.00|      24.25000        3492.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-90277                2.000  EACH |     250.00000         500.00|     200.00000         400.00|     200.00000         400.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 303-01180              561.000  TON  |      20.00000       11220.00|      26.00000       14586.00|      40.00000       22440.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07491             1383.000  TON  |      75.00000      103725.00|      98.00000      135534.00|     126.00000      174258.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08034           246323.000  SYS  |       0.25000       61580.75|       0.71000      174889.33|       0.30000       73896.90 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043             2610.000  SYS  |       0.25000         652.50|       0.88000        2296.80|       0.30000         783.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432            19109.000  SYS  |       0.50000        9554.50|       1.17000       22357.53|       1.65000       31529.85 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    3500.00000        3500.00|    3200.00000        3200.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07328            20322.000  TON  |      48.00000      975456.00|      55.00000     1117710.00|      65.00000     1320930.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 
                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 402-07452              100.000  TON  |      80.00000        8000.00|      87.00000        8700.00|      95.00000        9500.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0020 406-05520               54.000  TON  |     450.00000       24300.00|     408.00000       22032.00|     315.00000       17010.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 604-06070              144.000  SYS  |      45.00000        6480.00|      30.00000        4320.00|      37.00000        5328.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0022 604-06367              100.000  LFT  |       3.00000         300.00|       3.85000         385.00|       3.75000         375.00 
  JOINT MATERIAL                          |                             |                             | 
0023 604-07896              275.000  SYS  |     150.00000       41250.00|      75.00000       20625.00|     100.00000       27500.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0024 604-07897                7.000  SYS  |     225.00000        1575.00|     350.00000        2450.00|     267.00000        1869.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 604-07901               42.000  SYS  |     175.00000        7350.00|     230.00000        9660.00|     220.00000        9240.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0026 604-07902               39.000  SYS  |     200.00000        7800.00|     175.00000        6825.00|     160.00000        6240.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0027 605-01870              140.000  LFT  |      30.00000        4200.00|       9.00000        1260.00|      32.00000        4480.00 
  CURB, CONCRETE, A                       |                             |                             | 
0028 605-06090               78.000  LFT  |      40.50000        3159.00|      12.00000         936.00|      36.00000        2808.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0029 610-07488             1576.000  TON  |      80.00000      126080.00|      80.00000      126080.00|     110.00000      173360.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0030 612-04315                2.000  TON  |    6000.00000       12000.00|    6000.00000       12000.00|    6000.00000       12000.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0031 612-60410               32.000  EACH |     125.00000        4000.00|     120.00000        3840.00|     120.00000        3840.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0032 621-06574               60.000  SYS  |       3.00000         180.00|      30.00000        1800.00|      15.00000         900.00 
  SODDING                                 |                             |                             | 
0033 628-09402                8.000  MOS  |    1000.00000        8000.00|    1800.00000       14400.00|    2700.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0034 720-44000               68.000  EACH |     100.00000        6800.00|     280.00000       19040.00|     400.00000       27200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0035 801-03290                6.000  EACH |     300.00000        1800.00|     275.00000        1650.00|     195.00000        1170.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06203            16789.000  LFT  |       0.25000        4197.25|       0.50000        8394.50|       0.35000        5876.15 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06209            16789.000  LFT  |       0.60000       10073.40|       1.29000       21657.81|       1.40000       23504.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 
                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 801-06640              144.000  EACH |     140.00000       20160.00|     147.00000       21168.00|     165.00000       23760.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06645                8.000  EACH |      65.00000         520.00|      79.00000         632.00|      95.00000         760.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0040 801-06775                       LUMP |   39500.00000       39500.00|   52000.00000       52000.00|   27494.97000       27494.97 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 805-78470             6500.000  LFT  |       0.40000        2600.00|       0.36000        2340.00|       0.36000        2340.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0042 805-78510              650.000  LFT  |       1.00000         650.00|       0.80000         520.00|       0.80000         520.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0043 805-78785                2.000  EACH |     600.00000        1200.00|     550.00000        1100.00|     550.00000        1100.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0044 805-78795             2080.000  LFT  |       7.50000       15600.00|       7.20000       14976.00|       7.20000       14976.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 805-92951               14.000  EACH |     175.00000        2450.00|     160.00000        2240.00|     160.00000        2240.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0046 808-01296                1.000  EACH |     500.00000         500.00|     789.00000         789.00|     795.00000         795.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (STOP AHEAD)       |                             |                             | 
0047 808-05929              486.000  LFT  |       1.00000         486.00|       1.90000         923.40|       1.22000         592.92 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0048 808-06701             3609.000  LFT  |       0.30000        1082.70|       0.30000        1082.70|       0.28000        1010.52 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75205           110301.000  LFT  |       0.30000       33090.30|       0.30000       33090.30|       0.28000       30884.28 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-75240            11547.000  LFT  |       0.30000        3464.10|       0.30000        3464.10|       0.28000        3233.16 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0051 808-75245            52429.000  LFT  |       0.30000       15728.70|       0.30000       15728.70|       0.28000       14680.12 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75278              249.000  LFT  |       3.00000         747.00|       2.80000         697.20|       1.82000         453.18 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0053 808-75297              295.000  LFT  |       6.00000        1770.00|       5.60000        1652.00|       3.65000        1076.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 
                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 808-75320                9.000  EACH |      75.00000         675.00|     115.00000        1035.00|      52.00000         468.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0055 808-75325                4.000  EACH |      85.00000         340.00|     155.00000         620.00|      74.00000         296.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0056 808-75996             1207.000  EACH |       5.00000        6035.00|       4.20000        5069.40|       4.20000        5069.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998             1207.000  EACH |      15.00000       18105.00|      13.80000       16656.60|      13.80000       16656.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0058 808-75998               21.000  EACH |      15.00000         315.00|      13.80000         289.80|      13.80000         289.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER BLU |                             |                             | 
0059 808-92027             1640.000  LFT  |       1.00000        1640.00|       1.90000        3116.00|       1.22000        2000.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,632,948.20|           $     2,046,079.00|           $     2,185,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,632,948.20|           $     2,046,079.00|           $     2,185,500.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  113600.00000      113600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278              218.000  LFT  |       8.00000        1744.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710              144.000  SYS  |      10.00000        1440.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-90277                2.000  EACH |     200.00000         400.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 303-01180              561.000  TON  |      30.00000       16830.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07491             1383.000  TON  |     125.00000      172875.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08034           246323.000  SYS  |       0.54000      133014.42|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043             2610.000  SYS  |       1.40000        3654.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432            19109.000  SYS  |       2.30000       43950.70|                             | 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    3300.00000        3300.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07328            20322.000  TON  |      62.00000     1259964.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 402-07452              100.000  TON  |      80.00000        8000.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0020 406-05520               54.000  TON  |     400.00000       21600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 604-06070              144.000  SYS  |      30.00000        4320.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0022 604-06367              100.000  LFT  |       1.00000         100.00|                             | 
  JOINT MATERIAL                          |                             |                             | 
0023 604-07896              275.000  SYS  |      95.50000       26262.50|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0024 604-07897                7.000  SYS  |     350.00000        2450.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 604-07901               42.000  SYS  |     250.00000       10500.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0026 604-07902               39.000  SYS  |     195.00000        7605.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0027 605-01870              140.000  LFT  |      26.00000        3640.00|                             | 
  CURB, CONCRETE, A                       |                             |                             | 
0028 605-06090               78.000  LFT  |      35.00000        2730.00|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0029 610-07488             1576.000  TON  |      95.00000      149720.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0030 612-04315                2.000  TON  |    6000.00000       12000.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0031 612-60410               32.000  EACH |     120.00000        3840.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0032 621-06574               60.000  SYS  |      51.32000        3079.20|                             | 
  SODDING                                 |                             |                             | 
0033 628-09402                8.000  MOS  |    2000.00000       16000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0034 720-44000               68.000  EACH |     260.00000       17680.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0035 801-03290                6.000  EACH |     130.00000         780.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06203            16789.000  LFT  |       1.00000       16789.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06209            16789.000  LFT  |       1.15000       19307.35|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                                                                                                   PAGE : 271 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 801-06640              144.000  EACH |     115.00000       16560.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06645                8.000  EACH |      30.00000         240.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0040 801-06775                       LUMP |   56469.57000       56469.57|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 805-78470             6500.000  LFT  |       0.36000        2340.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0042 805-78510              650.000  LFT  |       0.80000         520.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0043 805-78785                2.000  EACH |     550.00000        1100.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0044 805-78795             2080.000  LFT  |       7.20000       14976.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 805-92951               14.000  EACH |     160.00000        2240.00|                             | 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0046 808-01296                1.000  EACH |     200.00000         200.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (STOP AHEAD)       |                             |                             | 
0047 808-05929              486.000  LFT  |       1.75000         850.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0048 808-06701             3609.000  LFT  |       0.26000         938.34|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75205           110301.000  LFT  |       0.26000       28678.26|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-75240            11547.000  LFT  |       0.26000        3002.22|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0051 808-75245            52429.000  LFT  |       0.26000       13631.54|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75278              249.000  LFT  |       2.00000         498.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0053 808-75297              295.000  LFT  |      10.00000        2950.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 271                     CONTRACT ID : SRS-29809-A                  COUNTIES : SCOTT           JACKSON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 808-75320                9.000  EACH |      50.00000         450.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0055 808-75325                4.000  EACH |      65.00000         260.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0056 808-75996             1207.000  EACH |       4.00000        4828.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998             1207.000  EACH |      13.80000       16656.60|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0058 808-75998               21.000  EACH |      13.80000         289.80|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER BLU |                             |                             | 
0059 808-92027             1640.000  LFT  |       1.00000        1640.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     2,253,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,253,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : SRS-30033-A                  COUNTIES : CASS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710043 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,651,219.54  100.0000% 
   2   35-1621699     CENTRAL PAVING INC                                                         $     1,961,293.60  118.7785% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 291                     CONTRACT ID : SRS-30033-A                  COUNTIES : CASS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1621699          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17000.00000       17000.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      80.00000         160.00|     120.00000         240.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      36.00000         432.00|      50.00000         600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   50000.00000       50000.00|   81000.00000       81000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              670.000  LFT  |       4.00000        2680.00|       4.00000        2680.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02277              500.000  LFT  |      27.00000       13500.00|      49.00000       24500.00| 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0014 202-60815              779.000  LFT  |      10.00000        7790.00|      16.50000       12853.50| 
  CENTER CURB, REMOVE                     |                             |                             | 
0015 202-93741               23.000  EACH |     140.00000        3220.00|     440.00000       10120.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-08607             1215.000  LFT  |       5.50000        6682.50|      10.50000       12757.50| 
  LINEAR GRADING                          |                             |                             | 
0017 301-07448              530.000  TON  |      50.00000       26500.00|      25.00000       13250.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 291                     CONTRACT ID : SRS-30033-A                  COUNTIES : CASS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1621699         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 303-07449              200.000  TON  |      50.00000       10000.00|      35.00000        7000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07492              982.000  TON  |     105.00000      103110.00|      98.00000       96236.00| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0020 304-07783              150.000  TON  |     118.00000       17700.00|     100.00000       15000.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0021 306-08036           105230.000  SYS  |       0.01000        1052.30|       0.67000       70504.10| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0022 306-08043              960.000  SYS  |       4.70000        4512.00|       0.77000         739.20| 
  MILLING, TRANSITION                     |                             |                             | 
0023 306-08432             2800.000  SYS  |       0.01000          28.00|       0.77000        2156.00| 
  MILLING, APPROACH                       |                             |                             | 
0024 306-08595            29860.000  SYS  |       2.70000       80622.00|       1.30000       38818.00| 
  MILLING ASPHALT, 3 1/2 IN.              |                             |                             | 
0025 401-06264                       LUMP |   25000.00000       25000.00|    3500.00000        3500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07348            15100.000  TON  |      25.00000      377500.00|      73.50000     1109850.00| 
  QC/QA-HMA, 4, 70, SURFACE, 12.5 mm      |                             |                             | 
0027 406-05520               35.000  TON  |     476.00000       16660.00|     500.00000       17500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-06035             1500.000  LFT  |       2.80000        4200.00|       5.60000        8400.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0029 601-94689               19.000  EACH |    2330.00000       44270.00|    3230.00000       61370.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-94690                4.000  EACH |    3860.00000       15440.00|    4760.00000       19040.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0031 605-04510             3750.000  LFT  |      22.00000       82500.00|      17.50000       65625.00| 
  LIP GUTTER                              |                             |                             | 
0033 605-52807              450.000  LFT  |      18.00000        8100.00|      35.80000       16110.00| 
  CURB AND GUTTER, COMBINED               |                             |                             | 
0034 621-06559             1180.000  SYS  |       1.15000        1357.00|       1.15000        1357.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0035 628-09402                6.000  MOS  |    1843.50000       11061.00|    2700.00000       16200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0036 628-09407               12.000  MOS  |     231.00000        2772.00|     214.00000        2568.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0037 715-05149                5.000  LFT  |      13.76000          68.80|     500.00000        2500.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 291                     CONTRACT ID : SRS-30033-A                  COUNTIES : CASS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1621699         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 720-44000               40.000  EACH |     400.00000       16000.00|     600.00000       24000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0039 720-44296                1.000  EACH |     490.00000         490.00|     500.00000         500.00| 
  CAP INLET                               |                             |                             | 
0040 720-45042                1.000  EACH |    3300.00000        3300.00|    3500.00000        3500.00| 
  INLET, HA5                              |                             |                             | 
0041 801-01093               12.000  EACH |     395.00000        4740.00|     400.00000        4800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0042 801-03290                8.000  EACH |     145.00000        1160.00|     115.00000         920.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-06203             3886.000  LFT  |       0.26000        1010.36|       0.50000        1943.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0044 801-06207             3886.000  LFT  |       0.90000        3497.40|       1.10000        4274.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0045 801-06640               28.000  EACH |     115.00000        3220.00|     105.00000        2940.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06710              300.000  DAY  |       0.01000           3.00|      12.00000        3600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0047 801-06775                       LUMP |  520871.28000      520871.28|   54000.00000       54000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-09133                4.000  EACH |    2495.00000        9980.00|    2500.00000       10000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0049 808-03002             1100.000  LFT  |       0.32000         352.00|       0.40000         440.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0050 808-03631             4375.000  LFT  |       0.32000        1400.00|       0.40000        1750.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0051 808-03632             4375.000  LFT  |       0.32000        1400.00|       0.40000        1750.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0052 808-06701             4910.000  LFT  |       0.28000        1374.80|       0.26000        1276.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-06703            43150.000  LFT  |       0.28000       12082.00|       0.26000       11219.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0054 808-75215              400.000  LFT  |       1.88000         752.00|       2.50000        1000.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75240              395.000  LFT  |       0.28000         110.60|       0.26000         102.70| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 291                     CONTRACT ID : SRS-30033-A                  COUNTIES : CASS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1621699         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 808-75245            43800.000  LFT  |       0.28000       12264.00|       0.26000       11388.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-75260              220.000  LFT  |       1.88000         413.60|       2.50000         550.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0058 808-75278              130.000  LFT  |       1.88000         244.40|       2.50000         325.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0059 808-75297              100.000  LFT  |       3.76000         376.00|       4.75000         475.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0060 808-75996              450.000  EACH |       2.00000         900.00|       5.65000        2542.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0061 808-75998              450.000  EACH |      16.40000        7380.00|      16.40000        7380.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0062 808-92027              344.000  LFT  |       1.25000         430.00|       1.60000         550.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-95933            25650.000  LFT  |       0.49000       12568.50|       0.25000        6412.50| 
  CURB PAINTING, YELLOW                   |                             |                             | 
0064 621-01004                1.000  EACH |     175.00000         175.00|     175.00000         175.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0065 610-07488              270.000  TON  |      70.00000       18900.00|     115.00000       31050.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0066 306-08039             3120.000  SYS  |      20.00000       62400.00|       6.00000       18720.00| 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0067 605-06235              780.000  LFT  |      25.00000       19500.00|      42.60000       33228.00| 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
     SECTION TOTALS                       |           $     1,651,219.54|           $     1,961,293.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,651,219.54|           $     1,961,293.60|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 08/01/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710694 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     1,045,317.30  100.0000% 
   2   11-3838875     CALCAR PAVING INC                                                          $     1,136,190.50  108.6934% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     1,187,818.00  113.6323% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,214,000.00  116.1370% 
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                                                                                                                   PAGE : 301 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 11-3838875          |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |CALCAR PAVING INC            |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    2800.00000        2800.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     150.00000         450.00|     100.00000         300.00|     195.00000         585.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      75.00000        1350.00|      65.00000        1170.00|     125.00000        2250.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   50000.00000       50000.00|   74821.00000       74821.00|   49890.90000       49890.90 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02278               20.000  LFT  |      50.00000        1000.00|      20.70000         414.00|      18.00000         360.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710               10.000  SYS  |      50.00000         500.00|      41.40000         414.00|      35.00000         350.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 303-07449              365.000  TON  |      25.00000        9125.00|      24.00000        8760.00|      38.00000       13870.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              500.000  TON  |      80.00000       40000.00|     119.70000       59850.00|      88.00000       44000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08034           155885.000  SYS  |       0.25000       38971.25|       0.22000       34294.70|       0.62000       96648.70 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043             1500.000  SYS  |       0.25000         375.00|       0.22000         330.00|       1.00000        1500.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 11-3838875         |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |CALCAR PAVING INC            |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08432            10565.000  SYS  |       1.00000       10565.00|       0.22000        2324.30|       0.88000        9297.20 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    3500.00000        3500.00|    3310.00000        3310.00|    3200.00000        3200.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07327            12865.000  TON  |      50.00000      643250.00|      54.65000      703072.25|      56.00000      720440.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 402-07451              500.000  TON  |      50.00000       25000.00|      67.60000       33800.00|      61.00000       30500.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0022 406-05520               46.000  TON  |     450.00000       20700.00|     320.00000       14720.00|     400.00000       18400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-06070               10.000  SYS  |      50.00000         500.00|      73.50000         735.00|     100.00000        1000.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0024 604-07897               56.000  SYS  |     225.00000       12600.00|     133.00000        7448.00|     325.00000       18200.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 605-01870               20.000  LFT  |      30.00000         600.00|      48.30000         966.00|      30.00000         600.00 
  CURB, CONCRETE, A                       |                             |                             | 
0026 610-07487              875.000  TON  |      80.00000       70000.00|      85.00000       74375.00|      75.00000       65625.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 621-06574               50.000  SYS  |       5.00000         250.00|      55.35000        2767.50|      20.00000        1000.00 
  SODDING                                 |                             |                             | 
0028 628-09402                6.000  MOS  |    1200.00000        7200.00|    1600.00000        9600.00|    1800.00000       10800.00 
  FIELD OFFICE, B                         |                             |                             | 
0029 628-09407               12.000  MOS  |     300.00000        3600.00|     125.00000        1500.00|     400.00000        4800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0030 720-44000                1.000  EACH |     500.00000         500.00|     785.00000         785.00|     550.00000         550.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 801-03290                4.000  EACH |     400.00000        1600.00|     285.00000        1140.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0032 801-06203             5235.000  LFT  |       0.25000        1308.75|       0.40000        2094.00|       0.50000        2617.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0033 801-06207             5235.000  LFT  |       0.60000        3141.00|       1.05000        5496.75|       1.00000        5235.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               53.000  EACH |     150.00000        7950.00|     108.00000        5724.00|     110.00000        5830.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06645                1.000  EACH |     125.00000         125.00|      63.00000          63.00|      90.00000          90.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0036 801-06775                       LUMP |   35000.00000       35000.00|   34960.00000       34960.00|   32775.45000       32775.45 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 11-3838875         |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |CALCAR PAVING INC            |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 808-01226                5.000  EACH |      15.00000          75.00|      15.00000          75.00|      13.75000          68.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0038 808-06712            25735.000  LFT  |       0.03000         772.05|       0.12000        3088.20|       0.10000        2573.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0039 808-06713           104665.000  LFT  |       0.15000       15699.75|       0.12000       12559.80|       0.10000       10466.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0040 808-06714            69350.000  LFT  |       0.15000       10402.50|       0.12000        8322.00|       0.10000        6935.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0041 808-75996             1310.000  EACH |       5.00000        6550.00|       4.15000        5436.50|       4.00000        5240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998             1310.000  EACH |      15.00000       19650.00|      14.25000       18667.50|      13.75000       18012.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,045,317.30|           $     1,136,190.50|           $     1,187,818.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,045,317.30|           $     1,136,190.50|           $     1,187,818.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5300.00000        5300.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     100.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      60.00000        1080.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   60600.00000       60600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02278               20.000  LFT  |      13.00000         260.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710               10.000  SYS  |      14.78000         147.80|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 303-07449              365.000  TON  |      45.00000       16425.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              500.000  TON  |      95.00000       47500.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08034           155885.000  SYS  |       0.50000       77942.50|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043             1500.000  SYS  |       1.00000        1500.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432            10565.000  SYS  |       2.00000       21130.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 401-06264                       LUMP |     850.00000         850.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07327            12865.000  TON  |      57.00000      733305.00|                             | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 402-07451              500.000  TON  |      75.00000       37500.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0022 406-05520               46.000  TON  |     400.00000       18400.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-06070               10.000  SYS  |      35.00000         350.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0024 604-07897               56.000  SYS  |     175.00000        9800.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 605-01870               20.000  LFT  |      20.00000         400.00|                             | 
  CURB, CONCRETE, A                       |                             |                             | 
0026 610-07487              875.000  TON  |      90.00000       78750.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 621-06574               50.000  SYS  |      52.69000        2634.50|                             | 
  SODDING                                 |                             |                             | 
0028 628-09402                6.000  MOS  |    1600.00000        9600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0029 628-09407               12.000  MOS  |     250.00000        3000.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0030 720-44000                1.000  EACH |     590.00000         590.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 801-03290                4.000  EACH |     275.00000        1100.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0032 801-06203             5235.000  LFT  |       0.50000        2617.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0033 801-06207             5235.000  LFT  |       1.20000        6282.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               53.000  EACH |     105.00000        5565.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06645                1.000  EACH |      60.00000          60.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0036 801-06775                       LUMP |   27707.45000       27707.45|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0037 808-01226                5.000  EACH |      13.75000          68.75|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 301 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 301                     CONTRACT ID : SRS-30057-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 808-06712            25735.000  LFT  |       0.10000        2573.50|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0039 808-06713           104665.000  LFT  |       0.10000       10466.50|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0040 808-06714            69350.000  LFT  |       0.10000        6935.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0041 808-75996             1310.000  EACH |       4.00000        5240.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998             1310.000  EACH |      13.75000       18012.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,214,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,214,000.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 311 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/16/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710042 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,407,322.75  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,588,049.07  112.8419% 
   3   35-0997978     PHEND & BROWN INC                                                          $     1,599,279.00  113.6398% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,699,593.28  120.7678% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,753,684.19  124.6114% 
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                                                                                                                   PAGE : 311 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|   20000.00000       20000.00|   14292.23000       14292.23 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      60.00000         120.00|      80.00000         160.00|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      60.00000         720.00|      36.00000         432.00|      50.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   70000.00000       70000.00|  320204.34000      320204.34|   79960.00000       79960.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449              200.000  TON  |      55.00000       11000.00|      40.00000        8000.00|      60.00000       12000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07491               10.000  TON  |     180.00000        1800.00|     325.00000        3250.00|     800.00000        8000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08033           176300.000  SYS  |       0.15000       26445.00|       0.01000        1763.00|       0.15000       26445.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08041              830.000  SYS  |       0.15000         124.50|       0.01000           8.30|       0.75000         622.50 
  MILLING, PCCP                           |                             |                             | 
0016 306-08043             1500.000  SYS  |       0.15000         225.00|       0.01000          15.00|       0.15000         225.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            16343.000  SYS  |       0.15000        2451.45|       0.01000         163.43|       0.01000         163.43 
  MILLING, APPROACH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 401-06264                       LUMP |    3000.00000        3000.00|   25000.00000       25000.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07347            19400.000  TON  |      54.00000     1047600.00|      25.00000      485000.00|      62.50000     1212500.00 
  QC/QA-HMA, 3, 70, SURFACE, 12.5 mm      |                             |                             | 
0020 406-05520               42.000  TON  |      50.00000        2100.00|     485.00000       20370.00|       0.01000           0.42 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07488             1800.000  TON  |      56.00000      100800.00|      40.00000       72000.00|      62.50000      112500.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0022 615-06527               13.000  EACH |     450.00000        5850.00|     412.00000        5356.00|     420.00000        5460.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0023 628-09402                6.000  MOS  |    2000.00000       12000.00|    1843.50000       11061.00|    2225.00000       13350.00 
  FIELD OFFICE, B                         |                             |                             | 
0024 628-09407                6.000  MOS  |     360.00000        2160.00|     231.00000        1386.00|     231.00000        1386.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0025 720-44000                2.000  EACH |     630.00000        1260.00|     557.00000        1114.00|     900.00000        1800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0026 725-06866               45.000  LFT  |     221.00000        9945.00|     175.00000        7875.00|     175.00000        7875.00 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0027 725-06867              105.000  LFT  |     232.00000       24360.00|     185.00000       19425.00|     185.00000       19425.00 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0028 801-01093                8.000  EACH |     500.00000        4000.00|     695.00000        5560.00|     500.00000        4000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                2.000  EACH |     145.00000         290.00|     170.00000         340.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06203             5291.000  LFT  |       0.15000         793.65|       0.01000          52.91|       0.38000        2010.58 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             5291.000  LFT  |       0.96000        5079.36|       0.01000          52.91|       0.38000        2010.58 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06640               28.000  EACH |     110.00000        3080.00|     116.00000        3248.00|     110.00000        3080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06710               90.000  DAY  |       1.00000          90.00|       0.01000           0.90|       5.00000         450.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0034 801-06775                       LUMP |    6000.00000        6000.00|  510009.36000      510009.36|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-09133                2.000  EACH |    2900.00000        5800.00|    3950.00000        7900.00|    2900.00000        5800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 808-06703           111380.000  LFT  |       0.28500       31743.30|       0.26000       28958.80|       0.26000       28958.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-75240            10250.000  LFT  |       0.28500        2921.25|       0.26000        2665.00|       0.26000        2665.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75245            35471.000  LFT  |       0.28500       10109.24|       0.26000        9222.46|       0.26000        9222.46 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75996              954.000  EACH |       2.00000        1908.00|       2.29000        2184.66|       4.00000        3816.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0040 808-75998              954.000  EACH |      10.00000        9540.00|      16.00000       15264.00|      16.00000       15264.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,407,322.75|           $     1,588,049.07|           $     1,599,279.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,407,322.75|           $     1,588,049.07|           $     1,599,279.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3275.00000        3275.00|    6000.00000        6000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     155.00000         310.00|      75.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   19300.00000       19300.00|   87000.00000       87000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449              200.000  TON  |      30.00000        6000.00|      35.00000        7000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07491               10.000  TON  |     300.00000        3000.00|     400.00000        4000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08033           176300.000  SYS  |       0.43000       75809.00|       0.80000      141040.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08041              830.000  SYS  |       1.45000        1203.50|       1.00000         830.00| 
  MILLING, PCCP                           |                             |                             | 
0016 306-08043             1500.000  SYS  |       0.53000         795.00|       1.80000        2700.00| 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            16343.000  SYS  |       0.78000       12747.54|       1.25000       20428.75| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 401-07347            19400.000  TON  |      63.00000     1222200.00|      56.00000     1086400.00| 
  QC/QA-HMA, 3, 70, SURFACE, 12.5 mm      |                             |                             | 
0020 406-05520               42.000  TON  |     500.00000       21000.00|     525.00000       22050.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07488             1800.000  TON  |      82.00000      147600.00|      95.00000      171000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0022 615-06527               13.000  EACH |     952.60000       12383.80|    1020.00000       13260.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0023 628-09402                6.000  MOS  |    1800.00000       10800.00|    3600.00000       21600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0024 628-09407                6.000  MOS  |     230.00000        1380.00|     420.00000        2520.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0025 720-44000                2.000  EACH |     520.00000        1040.00|     755.00000        1510.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0026 725-06866               45.000  LFT  |     180.22000        8109.90|     175.00000        7875.00| 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0027 725-06867              105.000  LFT  |     190.52000       20004.60|     185.00000       19425.00| 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0028 801-01093                8.000  EACH |     257.46000        2059.68|     500.00000        4000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                2.000  EACH |     164.78000         329.56|     146.00000         292.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06203             5291.000  LFT  |       0.39000        2063.49|       0.25000        1322.75| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             5291.000  LFT  |       1.44000        7619.04|       1.40000        7407.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06640               28.000  EACH |     108.13000        3027.64|     111.00000        3108.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06710               90.000  DAY  |      16.48000        1483.20|       5.00000         450.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0034 801-06775                       LUMP |   41500.00000       41500.00|   47600.00000       47600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-09133                2.000  EACH |    3707.42000        7414.84|    2900.00000        5800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0036 808-06703           111380.000  LFT  |       0.27000       30072.60|       0.29000       32300.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30073-A                  COUNTIES : PULASKI 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 808-75240            10250.000  LFT  |       0.27000        2767.50|       0.29000        2972.50| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75245            35471.000  LFT  |       0.27000        9577.17|       0.29000       10286.59| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75996              954.000  EACH |       4.07000        3882.78|       3.00000        2862.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0040 808-75998              954.000  EACH |      15.86000       15130.44|      15.50000       14787.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,699,593.28|           $     1,753,684.19|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,699,593.28|           $     1,753,684.19|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 321 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 321                     CONTRACT ID : SRS-30082-A                  COUNTIES : PORTER 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/13/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710034 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,362,731.25  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     1,434,467.67  105.2642% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 149 
     CALL ORDER   : 321                     CONTRACT ID : SRS-30082-A                  COUNTIES : PORTER 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     100.00000         300.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     100.00000        1800.00|     100.00000        1800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   67800.00000       67800.00|   71000.00000       71000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449             6784.000  TON  |      14.00000       94976.00|      14.00000       94976.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07491             1081.000  TON  |     175.00000      189175.00|     130.00000      140530.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08033           150000.000  SYS  |       0.50000       75000.00|       0.60000       90000.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08043              800.000  SYS  |       3.00000        2400.00|       5.00000        4000.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432            15200.000  SYS  |       2.00000       30400.00|       1.55000       23560.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 149 
     CALL ORDER   : 321                     CONTRACT ID : SRS-30082-A                  COUNTIES : PORTER 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 401-07328            11730.000  TON  |      62.90000      737817.00|      69.00000      809370.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 406-05520               72.000  TON  |     400.00000       28800.00|       0.01000           0.72| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 615-06525                5.000  EACH |     350.00000        1750.00|     500.00000        2500.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0021 628-09402                6.000  MOS  |    3000.00000       18000.00|    3500.00000       21000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0022 801-03290                4.000  EACH |     110.00000         440.00|     145.00000         580.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06203            18501.000  LFT  |       0.05000         925.05|       0.14000        2590.14| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0024 801-06207             9250.000  LFT  |       1.20000       11100.00|       1.15000       10637.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               42.000  EACH |      80.00000        3360.00|     107.00000        4494.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |    5000.00000        5000.00|   70000.00000       70000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-09133                6.000  EACH |    2100.00000       12600.00|    2250.00000       13500.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0028 805-02441             2360.000  LFT  |       0.35000         826.00|       0.35000         826.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0029 805-78795             2360.000  LFT  |       9.50000       22420.00|       9.50000       22420.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 808-04298                2.000  EACH |     375.00000         750.00|     300.00000         600.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0031 808-06706              177.000  LFT  |       5.00000         885.00|       3.77000         667.29| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-75205            83482.000  LFT  |       0.30000       25044.60|       0.28000       23374.96| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-75240             9190.000  LFT  |       0.30000        2757.00|       0.28000        2573.20| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75245            11887.000  LFT  |       0.30000        3566.10|       0.28000        3328.36| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 149 
     CALL ORDER   : 321                     CONTRACT ID : SRS-30082-A                  COUNTIES : PORTER 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0035 808-75996              800.000  EACH |       2.00000        1600.00|       2.00000        1600.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998              790.000  EACH |      16.75000       13232.50|      16.75000       13232.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,362,731.25|           $     1,434,467.67|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,362,731.25|           $     1,434,467.67|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 331 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 331                     CONTRACT ID : SRS-30472-A                  COUNTIES : KNOX            DAVIESS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 09/20/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Do Not Use - Rural - Old Code                   PROJECT(S) : 0710390 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       886,582.90  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,043,989.55  117.7543% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,215,000.00  137.0430% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 331 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 58 
     CALL ORDER   : 331                     CONTRACT ID : SRS-30472-A                  COUNTIES : KNOX            DAVIESS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-2040801 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    6695.10000        6695.10 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      75.00000         150.00|     100.00000         200.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      75.00000         900.00|      60.00000         720.00|     100.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   44000.00000       44000.00|   26500.00000       26500.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              605.000  LFT  |       2.50000        1512.50|       4.50000        2722.50|       2.50000        1512.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-93741                8.000  EACH |     250.00000        2000.00|     135.00000        1080.00|     250.00000        2000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02070               81.000  CYS  |      30.00000        2430.00|      35.00000        2835.00|      40.00000        3240.00 
  BORROW                                  |                             |                             | 
0015 303-01180              650.000  TON  |      32.00000       20800.00|      25.00000       16250.00|      30.00000       19500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 304-07490             2450.000  TON  |      62.50000      153125.00|      74.00000      181300.00|     110.00000      269500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08042            82300.000  SYS  |       0.40000       32920.00|       0.75000       61725.00|       0.55000       45265.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 331 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 58 
     CALL ORDER   : 331                     CONTRACT ID : SRS-30472-A                  COUNTIES : KNOX            DAVIESS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2040801 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08043             3410.000  SYS  |       0.40000        1364.00|       0.80000        2728.00|       0.85000        2898.50 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432             2725.000  SYS  |       0.40000        1090.00|       3.00000        8175.00|       3.00000        8175.00 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    4500.00000        4500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321             8600.000  TON  |      51.00000      438600.00|      62.00000      533200.00|      64.00000      550400.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07451              530.000  TON  |      57.00000       30210.00|      61.00000       32330.00|      70.00000       37100.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0023 406-05520               22.400  TON  |     400.00000        8960.00|     540.00000       12096.00|     400.00000        8960.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-01522                4.000  EACH |    1850.00000        7400.00|    2330.00000        9320.00|    1850.00000        7400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0025 601-94689                8.000  EACH |    2895.00000       23160.00|    2455.00000       19640.00|    2800.00000       22400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              255.000  LFT  |      26.95000        6872.25|      15.00000        3825.00|      26.95000        6872.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 610-07487              250.000  TON  |      80.00000       20000.00|      97.00000       24250.00|     110.00000       27500.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 621-01004                1.000  EACH |     715.00000         715.00|     715.00000         715.00|     715.00000         715.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-06559              390.000  SYS  |       8.14000        3174.60|       8.14000        3174.60|       8.14000        3174.60 
  MULCHED SEEDING, R                      |                             |                             | 
0030 628-09402                6.000  MOS  |    1700.00000       10200.00|    1700.00000       10200.00|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0031 628-09407                6.000  MOS  |     225.00000        1350.00|     300.00000        1800.00|     400.00000        2400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL 1 Each                       |                             |                             | 
0032 706-08188              250.000  LFT  |      75.00000       18750.00|      78.50000       19625.00|      73.90000       18475.00 
  RAILING, TR                             |                             |                             | 
0033 801-03290                5.000  EACH |     275.00000        1375.00|     234.00000        1170.00|     275.00000        1375.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06203             3445.000  LFT  |       0.40000        1378.00|       0.50000        1722.50|       0.50000        1722.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0035 801-06207             3445.000  LFT  |       1.00000        3445.00|       2.44000        8405.80|       1.50000        5167.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 58 
     CALL ORDER   : 331                     CONTRACT ID : SRS-30472-A                  COUNTIES : KNOX            DAVIESS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2040801 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 801-06640               33.000  EACH |     125.00000        4125.00|     169.00000        5577.00|     125.00000        4125.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06775                       LUMP |   17000.00000       17000.00|   15000.00000       15000.00|   52000.00000       52000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 808-04298                2.000  EACH |     600.00000        1200.00|     425.00000         850.00|     345.00000         690.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0039 808-06712             7410.000  LFT  |       0.13000         963.30|       0.15000        1111.50|       0.14000        1037.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0040 808-06713            68850.000  LFT  |       0.13000        8950.50|       0.15000       10327.50|       0.14000        9639.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0041 808-06714            14325.000  LFT  |       0.13000        1862.25|       0.15000        2148.75|       0.14000        2005.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0042 808-75297               83.000  LFT  |       6.50000         539.50|       6.00000         498.00|       8.35000         693.05 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0043 808-75996              543.000  EACH |       6.00000        3258.00|      18.00000        9774.00|       5.70000        3095.10 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-75998              544.000  EACH |      15.25000        8296.00|      15.60000        8486.40|      15.00000        8160.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       886,582.90|           $     1,043,989.55|           $     1,215,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       886,582.90|           $     1,043,989.55|           $     1,215,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-30568-A                  COUNTIES : WARRICK 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 12/18/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710824 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,654,900.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     1,707,042.67  103.1508% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,771,000.00  107.0155% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 61 
     CALL ORDER   : 341                     CONTRACT ID : SRS-30568-A                  COUNTIES : WARRICK 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9280.00000        9280.00|    9000.00000        9000.00|    7780.15000        7780.15 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      75.00000         150.00|     120.00000         240.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      90.00000        1800.00|      60.00000        1200.00|     100.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   82745.00000       82745.00|   86000.00000       86000.00|   88500.00000       88500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              263.000  LFT  |       7.00000        1841.00|       7.00000        1841.00|       7.00000        1841.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-93741               28.000  EACH |     140.00000        3920.00|     185.00000        5180.00|     140.00000        3920.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02070                7.000  CYS  |     500.00000        3500.00|      48.00000         336.00|     100.00000         700.00 
  BORROW                                  |                             |                             | 
0015 303-07449             1800.000  TON  |      25.00000       45000.00|      24.00000       43200.00|      28.00000       50400.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07491             1625.000  TON  |     100.00000      162500.00|      83.00000      134875.00|     115.00000      186875.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08034             6000.000  SYS  |       0.40000        2400.00|       0.30000        1800.00|       0.35000        2100.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 61 
     CALL ORDER   : 341                     CONTRACT ID : SRS-30568-A                  COUNTIES : WARRICK 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08042           153750.000  SYS  |       0.40000       61500.00|       0.10000       15375.00|       0.40000       61500.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0019 306-08043             1600.000  SYS  |       0.40000         640.00|       0.10000         160.00|       0.34000         544.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432             6150.000  SYS  |       0.01000          61.50|       1.50000        9225.00|       1.00000        6150.00 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    5000.00000        5000.00|    7307.07000        7307.07|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07328            13200.000  TON  |      68.25000      900900.00|      74.75000      986700.00|      76.00000     1003200.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0023 402-07452              100.000  TON  |     125.00000       12500.00|     120.00000       12000.00|      92.00000        9200.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0024 406-05520               43.000  TON  |     450.00000       19350.00|     580.00000       24940.00|     400.00000       17200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 506-06333              170.000  SYS  |     150.00000       25500.00|     163.00000       27710.00|     160.00000       27200.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0026 506-06334               20.000  SYS  |     285.00000        5700.00|     325.00000        6500.00|     240.00000        4800.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0027 507-07482             6300.000  LFT  |       4.55000       28665.00|       4.70000       29610.00|       4.00000       25200.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0028 601-01700                3.000  EACH |    1890.00000        5670.00|    1965.00000        5895.00|    1890.00000        5670.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0029 601-01740                2.000  EACH |    2020.00000        4040.00|    2100.00000        4200.00|    2020.00000        4040.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0030 601-94689               23.000  EACH |    3199.92000       73598.16|    3300.00000       75900.00|    2800.00000       64400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105               25.000  LFT  |      15.75000         393.75|      16.40000         410.00|      15.75000         393.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 610-07488              506.000  TON  |     152.00000       76912.00|     105.00000       53130.00|     110.00000       55660.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0033 621-06559               20.000  SYS  |     200.00000        4000.00|     144.00000        2880.00|       5.00000         100.00 
  MULCHED SEEDING, R                      |                             |                             | 
0034 628-09402               10.000  MOS  |    2150.00000       21500.00|    1900.00000       19000.00|    2500.00000       25000.00 
  FIELD OFFICE, B                         |                             |                             | 
0035 628-09407               10.000  MOS  |     200.00000        2000.00|      95.00000         950.00|     280.00000        2800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 341 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 61 
     CALL ORDER   : 341                     CONTRACT ID : SRS-30568-A                  COUNTIES : WARRICK 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 801-03290                6.000  EACH |     295.00000        1770.00|     318.00000        1908.00|     289.00000        1734.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0037 801-06198               10.000  DAY  |       1.00000          10.00|       1.00000          10.00|     500.00000        5000.00 
  PATROLLER                               |                             |                             | 
 
0038 801-06203             5100.000  LFT  |       0.70000        3570.00|       0.46000        2346.00|       0.50000        2550.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0039 801-06207             5100.000  LFT  |       1.50000        7650.00|       1.56000        7956.00|       1.60000        8160.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               41.000  EACH |     210.00000        8610.00|     170.00000        6970.00|     156.00000        6396.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |   27312.16000       27312.16|   75000.00000       75000.00|   39000.00000       39000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 808-06712             3650.000  LFT  |       0.14000         511.00|       0.20000         730.00|       0.20000         730.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0043 808-06713           103350.000  LFT  |       0.12000       12402.00|       0.13000       13435.50|       0.12000       12402.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0044 808-06714            84350.000  LFT  |       0.12000       10122.00|       0.12000       10122.00|       0.12000       10122.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0045 808-06726               67.000  LFT  |       2.94000         196.98|       5.50000         368.50|       5.50000         368.50 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0046 808-75008              850.000  LFT  |       0.98000         833.00|       1.00000         850.00|       1.00000         850.00 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0047 808-75297               39.000  LFT  |       8.65000         337.35|      15.50000         604.50|      15.50000         604.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75996             1115.000  EACH |       4.40000        4906.00|       5.00000        5575.00|       4.40000        4906.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0049 808-75998             1118.000  EACH |      13.95000       15596.10|      13.95000       15596.10|      13.95000       15596.10 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,654,900.00|           $     1,707,042.67|           $     1,771,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,654,900.00|           $     1,707,042.67|           $     1,771,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 351 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 07/17/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0711022 
                                                                                                        0800475 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       526,905.44  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $       528,471.00  100.2971% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       538,927.00  102.2815% 
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $       677,173.15  128.5189% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 351 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     120.00000         240.00|     400.00000         800.00|      50.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               10.000  MOS  |      90.00000         900.00|      70.00000         700.00|      30.00000         300.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   26000.00000       26000.00|   22345.20000       22345.20|   26500.00000       26500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241               35.000  LFT  |       6.00000         210.00|      22.00000         770.00|       6.00000         210.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-90277                7.000  EACH |     200.00000        1400.00|     150.00000        1050.00|     200.00000        1400.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0014 202-93741                1.000  EACH |    1172.09000        1172.09|    1283.00000        1283.00|     400.00000         400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 301-07448               95.000  TON  |      25.00000        2375.00|      30.00000        2850.00|      25.00000        2375.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-07449               17.000  TON  |      25.00000         425.00|      50.00000         850.00|      26.00000         442.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07491               75.000  TON  |      70.00000        5250.00|      81.00000        6075.00|      92.00000        6900.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 351 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 304-07783              509.000  TON  |      70.00000       35630.00|      89.00000       45301.00|      93.00000       47337.00 
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             | 
0019 306-08034            28140.000  SYS  |       1.00000       28140.00|       0.45000       12663.00|       1.20000       33768.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08432             4375.000  SYS  |       2.50000       10937.50|       3.30000       14437.50|       2.20000        9625.00 
  MILLING, APPROACH                       |                             |                             | 
0021 401-07328              902.000  TON  |      68.00000       61336.00|      78.60000       70897.20|      75.00000       67650.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07335             1288.000  TON  |      77.00000       99176.00|      78.60000      101236.80|      77.00000       99176.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0023 402-07432              141.000  TON  |      80.00000       11280.00|      62.00000        8742.00|      65.00000        9165.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 406-05520                9.000  TON  |      50.00000         450.00|       0.20000           1.80|     100.00000         900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 507-07479              208.000  TON  |      60.00000       12480.00|      80.00000       16640.00|      75.00000       15600.00 
  HMA PARTIAL DEPTH PATCH , TYPE C        |                             |                             | 
0026 507-07479              604.000  TON  |      60.00000       36240.00|      85.00000       51340.00|      77.00000       46508.00 
  HMA PARTIAL DEPTH PATCH , TYPE D        |                             |                             | 
0027 601-09238                4.000  EACH |     200.00000         800.00|     120.00000         480.00|     200.00000         800.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0028 601-94689                1.000  EACH |    3400.00000        3400.00|    3850.00000        3850.00|    3400.00000        3400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 604-07894               35.000  SYS  |     145.00000        5075.00|     150.00000        5250.00|     125.00000        4375.00 
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             | 
0030 604-07900              229.000  SYS  |     190.00000       43510.00|     165.00000       37785.00|     125.00000       28625.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0031 604-07900               14.000  SYS  |     190.00000        2660.00|     165.00000        2310.00|     125.00000        1750.00 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0032 604-07901               25.000  SYS  |     270.00000        6750.00|     165.00000        4125.00|     125.00000        3125.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 604-07901               15.000  SYS  |     270.00000        4050.00|     165.00000        2475.00|     125.00000        1875.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0034 604-07902               89.000  SYS  |     270.00000       24030.00|     165.00000       14685.00|     125.00000       11125.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0035 610-07486              361.000  TON  |     110.00000       39710.00|     148.00000       53428.00|     125.00000       45125.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 615-06525                1.000  EACH |     600.00000         600.00|     350.00000         350.00|     165.00000         165.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0037 628-09408                5.000  MOS  |     335.00000        1675.00|     460.00000        2300.00|     300.00000        1500.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 628-09409                5.000  MOS  |     180.00000         900.00|     104.00000         520.00|      60.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0039 720-45615                3.000  LFT  |     300.00000         900.00|     520.00000        1560.00|     600.00000        1800.00 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0040 720-44000               10.000  EACH |     400.00000        4000.00|     480.00000        4800.00|     170.00000        1700.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0041 720-45610                4.000  LFT  |     300.00000        1200.00|     520.00000        2080.00|     600.00000        2400.00 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 
0042 720-99315                1.000  EACH |     500.00000         500.00|     380.00000         380.00|     175.00000         175.00 
  CLEAN EXISTING CATCH BASINS             |                             |                             | 
0043 801-03290                3.000  EACH |     135.00000         405.00|     100.00000         300.00|     135.00000         405.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-05954               12.000  EACH |      35.00000         420.00|      30.00000         360.00|      60.00000         720.00 
  TEMPORARY PAVEMENT MESSAGE MARKING      |                             |                             | 
0045 801-06203              710.000  LFT  |       1.00000         710.00|       1.00000         710.00|       0.52000         369.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0046 801-06207              710.000  LFT  |       1.00000         710.00|       2.50000        1775.00|       1.00000         710.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06211                5.000  EACH |      35.00000         175.00|      52.00000         260.00|      40.00000         200.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0048 801-06640               49.000  EACH |      95.00000        4655.00|      70.00000        3430.00|      95.00000        4655.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |   24300.00000       24300.00|    4800.00000        4800.00|   32464.95000       32464.95 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-92448              720.000  DAY  |       1.00000         720.00|       0.50000         360.00|       1.50000        1080.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0051 805-78470             2750.000  LFT  |       0.35000         962.50|       0.20000         550.00|       0.35000         962.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0052 805-78785                7.000  EACH |     560.00000        3920.00|     625.00000        4375.00|     560.00000        3920.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0053 805-78795              860.000  LFT  |       8.00000        6880.00|       9.00000        7740.00|       8.00000        6880.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0054 808-06701               50.000  LFT  |       0.34000          17.00|       0.30000          15.00|       0.34000          17.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-06703             3060.000  LFT  |       0.34000        1040.40|       0.30000         918.00|       0.34000        1040.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                                                                                   PAGE : 351 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 808-75240              663.000  LFT  |       0.34000         225.42|       0.30000         198.90|       0.34000         225.42 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-75245            10070.000  LFT  |       0.34000        3423.80|       0.30000        3021.00|       0.34000        3423.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0058 808-75256              280.000  LFT  |       1.23000         344.40|       1.50000         420.00|       1.23000         344.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0059 808-75260               32.000  LFT  |       1.85000          59.20|       2.00000          64.00|       1.85000          59.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0060 808-75297              247.000  LFT  |       3.75000         926.25|       4.00000         988.00|       3.75000         926.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75300              964.000  LFT  |       0.92000         886.88|       1.25000        1205.00|       0.92000         886.88 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0062 808-75320               17.000  EACH |      55.00000         935.00|      50.00000         850.00|      55.00000         935.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0063 808-75325               12.000  EACH |      79.00000         948.00|      70.00000         840.00|      79.00000         948.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0064 808-75340                2.000  EACH |     310.00000         620.00|     350.00000         700.00|     310.00000         620.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0065 808-75996               53.000  EACH |       4.00000         212.00|       4.20000         222.60|      10.00000         530.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       526,905.44|           $       528,471.00|           $       538,927.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       526,905.44|           $       528,471.00|           $       538,927.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 351 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               10.000  MOS  |     100.00000        1000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   33000.00000       33000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241               35.000  LFT  |      50.00000        1750.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-90277                7.000  EACH |     200.00000        1400.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0014 202-93741                1.000  EACH |    1600.00000        1600.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 301-07448               95.000  TON  |      21.00000        1995.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-07449               17.000  TON  |      44.00000         748.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07491               75.000  TON  |     100.00000        7500.00|                             | 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0018 304-07783              509.000  TON  |     100.00000       50900.00|                             | 
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 306-08034            28140.000  SYS  |       0.86000       24200.40|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08432             4375.000  SYS  |       1.25000        5468.75|                             | 
  MILLING, APPROACH                       |                             |                             | 
0021 401-07328              902.000  TON  |      85.00000       76670.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07335             1288.000  TON  |      97.00000      124936.00|                             | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0023 402-07432              141.000  TON  |      80.00000       11280.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 406-05520                9.000  TON  |     900.00000        8100.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 507-07479              208.000  TON  |      90.00000       18720.00|                             | 
  HMA PARTIAL DEPTH PATCH , TYPE C        |                             |                             | 
0026 507-07479              604.000  TON  |      77.00000       46508.00|                             | 
  HMA PARTIAL DEPTH PATCH , TYPE D        |                             |                             | 
0027 601-09238                4.000  EACH |     100.00000         400.00|                             | 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0028 601-94689                1.000  EACH |    5400.00000        5400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 604-07894               35.000  SYS  |     275.00000        9625.00|                             | 
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             | 
0030 604-07900              229.000  SYS  |     232.00000       53128.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0031 604-07900               14.000  SYS  |     245.00000        3430.00|                             | 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0032 604-07901               25.000  SYS  |     330.00000        8250.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 604-07901               15.000  SYS  |     330.00000        4950.00|                             | 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0034 604-07902               89.000  SYS  |     300.00000       26700.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0035 610-07486              361.000  TON  |     212.00000       76532.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 615-06525                1.000  EACH |     365.00000         365.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0037 628-09408                5.000  MOS  |     750.00000        3750.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0038 628-09409                5.000  MOS  |      80.00000         400.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 720-45615                3.000  LFT  |     550.00000        1650.00|                             | 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0040 720-44000               10.000  EACH |     325.00000        3250.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0041 720-45610                4.000  LFT  |     725.00000        2900.00|                             | 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 
0042 720-99315                1.000  EACH |    1200.00000        1200.00|                             | 
  CLEAN EXISTING CATCH BASINS             |                             |                             | 
0043 801-03290                3.000  EACH |      95.00000         285.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-05954               12.000  EACH |      50.00000         600.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING      |                             |                             | 
0045 801-06203              710.000  LFT  |       1.00000         710.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0046 801-06207              710.000  LFT  |       1.96000        1391.60|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06211                5.000  EACH |     278.00000        1390.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0048 801-06640               49.000  EACH |      92.50000        4532.50|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |   25000.00000       25000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-92448              720.000  DAY  |       3.50000        2520.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0051 805-78470             2750.000  LFT  |       0.15000         412.50|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0052 805-78785                7.000  EACH |     650.00000        4550.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0053 805-78795              860.000  LFT  |       8.80000        7568.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0054 808-06701               50.000  LFT  |       0.30000          15.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-06703             3060.000  LFT  |       0.30000         918.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0056 808-75240              663.000  LFT  |       0.30000         198.90|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 351                     CONTRACT ID : SRS-30604-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 808-75245            10070.000  LFT  |       0.30000        3021.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0058 808-75256              280.000  LFT  |       1.50000         420.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0059 808-75260               32.000  LFT  |       2.00000          64.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0060 808-75297              247.000  LFT  |       4.00000         988.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75300              964.000  LFT  |       1.00000         964.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0062 808-75320               17.000  EACH |      64.00000        1088.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0063 808-75325               12.000  EACH |      93.00000        1116.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0064 808-75340                2.000  EACH |     375.00000         750.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0065 808-75996               53.000  EACH |      10.50000         556.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       677,173.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       677,173.15|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 361 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0711024 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       555,377.21  100.0000% 
   2   62-1492793     API CONSTRUCTION CORP                                                      $       617,385.58  111.1651% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       638,568.00  114.9792% 
   4   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       746,962.93  134.4965% 
   5   35-1185040     NIBLOCK EXCAVATING INC                                                     $       759,319.90  136.7215% 
   6   35-0997978     PHEND & BROWN INC                                                          $       849,487.48  152.9568% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 62-1492793          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    1430.00000        1430.00|    2275.70000        2275.70 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|     125.00000         250.00|      40.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      85.00000        1020.00|      75.00000         900.00|      25.00000         300.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   27000.00000       27000.00|   31000.00000       31000.00|   31500.00000       31500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-93135                       LUMP |    6000.00000        6000.00|    7700.00000        7700.00|    4400.00000        4400.00 
  RAILROAD CROSSING, REMOVE               |                             |                             | 
0013 202-93741                1.000  EACH |     400.00000         400.00|    1100.00000        1100.00|     650.00000         650.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000              142.000  CYS  |       5.00000         710.00|      72.00000       10224.00|      20.00000        2840.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 301-07448              284.000  TON  |       5.00000        1420.00|      20.00000        5680.00|      18.00000        5112.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07490             2472.000  TON  |      53.00000      131016.00|      60.00000      148320.00|      75.00000      185400.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08034            35644.000  SYS  |       0.75000       26733.00|       0.60000       21386.40|       1.10000       39208.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 62-1492793         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08432             3131.000  SYS  |       0.75000        2348.25|       3.80000       11897.80|       1.70000        5322.70 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    2000.00000        2000.00|    3200.00000        3200.00|     300.00000         300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07321             2943.000  TON  |      71.00000      208953.00|      58.00000      170694.00|      65.00000      191295.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 406-05520               12.200  TON  |      50.00000         610.00|     200.00000        2440.00|     100.00000        1220.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-94689                1.000  EACH |    4200.00000        4200.00|    4900.00000        4900.00|    3995.00000        3995.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0023 604-07897               29.700  SYS  |     270.00000        8019.00|     208.00000        6177.60|     150.00000        4455.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0024 604-07898                5.400  SYS  |     270.00000        1458.00|     225.00000        1215.00|     150.00000         810.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0025 604-07899               64.200  SYS  |     145.00000        9309.00|     120.00000        7704.00|     150.00000        9630.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0026 604-07901              112.700  SYS  |     145.00000       16341.50|     120.00000       13524.00|     150.00000       16905.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0027 604-07902               12.600  SYS  |     170.00000        2142.00|     120.00000        1512.00|     150.00000        1890.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-07903               17.800  SYS  |     170.00000        3026.00|     110.00000        1958.00|     150.00000        2670.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0029 610-07487              261.000  TON  |     120.00000       31320.00|     105.00000       27405.00|      80.00000       20880.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0030 615-06520                2.000  EACH |     200.00000         400.00|     920.00000        1840.00|     950.00000        1900.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0031 615-06525                2.000  EACH |     200.00000         400.00|     500.00000        1000.00|     100.00000         200.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0032 628-09402                6.000  MOS  |    1800.00000       10800.00|    1200.00000        7200.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0033 720-44000               18.000  EACH |     400.00000        7200.00|     300.00000        5400.00|     175.00000        3150.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0034 720-44045                2.000  EACH |     900.00000        1800.00|     800.00000        1600.00|     900.00000        1800.00 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0035 720-44055                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     950.00000         950.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0036 720-45605                8.000  LFT  |     100.00000         800.00|     220.00000        1760.00|     450.00000        3600.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0037 720-45615                6.000  LFT  |     100.00000         600.00|     220.00000        1320.00|     445.00000        2670.00 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 62-1492793         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 720-94840                2.000  EACH |     400.00000         800.00|      10.00000          20.00|      95.00000         190.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0039 801-03290                4.000  EACH |     155.00000         620.00|     250.00000        1000.00|     155.00000         620.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06203              985.000  LFT  |       0.50000         492.50|       1.00000         985.00|       1.00000         985.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0041 801-06207              985.000  LFT  |       0.50000         492.50|       1.50000        1477.50|       1.00000         985.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0042 801-06640               50.000  EACH |     122.00000        6100.00|     150.00000        7500.00|     122.00000        6100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |    5000.00000        5000.00|   56000.00000       56000.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-92448              450.000  DAY  |       1.00000         450.00|       0.50000         225.00|       1.50000         675.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0045 808-06703             7616.000  LFT  |       0.32000        2437.12|       0.28000        2132.48|       0.32000        2437.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-75240              205.000  LFT  |       0.32000          65.60|       0.28000          57.40|       0.32000          65.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            16430.000  LFT  |       0.32000        5257.60|       0.28000        4600.40|       0.32000        5257.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297               21.000  LFT  |       5.32000         111.72|      15.00000         315.00|       5.32000         111.72 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300              174.000  LFT  |       1.33000         231.42|       4.00000         696.00|       1.33000         231.42 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75340                2.000  EACH |     350.00000         700.00|     500.00000        1000.00|     350.00000         700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0051 808-75996              122.000  EACH |       3.00000         366.00|       8.00000         976.00|       5.67000         691.74 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 604-07896               82.000  SYS  |     145.00000       11890.00|     120.00000        9840.00|     150.00000       12300.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0053 605-06090              484.000  LFT  |      15.00000        7260.00|      36.00000       17424.00|      33.00000       15972.00 
  CURB, INTEGRAL, CONCRETE , UNDISTRIBUTE |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 62-1492793         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 605-06140              338.000  LFT  |      15.00000        5070.00|      34.00000       11492.00|      35.00000       11830.00 
  CURB AND GUTTER, CONCRETE ,             |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
     SECTION TOTALS                       |           $       555,377.21|           $       617,385.58|           $       638,568.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       555,377.21|           $       617,385.58|           $       638,568.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1016737          |(   5   ) 35-1185040         |(   6  ) 35-0997978 
                                          |WAYNE ASPHALT & CONSTRUCTION |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2400.00000        2400.00|    3700.00000        3700.00|     600.00000         600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|     150.00000         300.00|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00|      50.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   36000.00000       36000.00|   37900.00000       37900.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-93135                       LUMP |    5200.00000        5200.00|   10000.00000       10000.00|    4000.00000        4000.00 
  RAILROAD CROSSING, REMOVE               |                             |                             | 
0013 202-93741                1.000  EACH |     800.00000         800.00|     800.00000         800.00|    1325.00000        1325.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000              142.000  CYS  |      25.00000        3550.00|      20.00000        2840.00|     100.00000       14200.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 301-07448              284.000  TON  |      20.00000        5680.00|      20.00000        5680.00|      60.00000       17040.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07490             2472.000  TON  |      88.00000      217536.00|      85.50000      211356.00|     150.00000      370800.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08034            35644.000  SYS  |       1.00000       35644.00|       0.58000       20673.52|       1.00000       35644.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08432             3131.000  SYS  |       0.50000        1565.50|       2.87000        8985.97|       1.00000        3131.00 
  MILLING, APPROACH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1016737          |(   5   ) 35-1185040         |(   6  ) 35-0997978 
                                          |WAYNE ASPHALT & CONSTRUCTION |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 401-06264                       LUMP |    3200.00000        3200.00|    4500.00000        4500.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07321             2943.000  TON  |      72.00000      211896.00|      69.25000      203802.75|      64.00000      188352.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 406-05520               12.200  TON  |     350.00000        4270.00|     750.00000        9150.00|       1.00000          12.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-94689                1.000  EACH |    4600.00000        4600.00|    5100.00000        5100.00|    5000.00000        5000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0023 604-07897               29.700  SYS  |     205.00000        6088.50|     308.00000        9147.60|     250.00000        7425.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0024 604-07898                5.400  SYS  |     205.00000        1107.00|     420.00000        2268.00|     250.00000        1350.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0025 604-07899               64.200  SYS  |     205.00000       13161.00|     236.00000       15151.20|     250.00000       16050.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0026 604-07901              112.700  SYS  |     205.00000       23103.50|     304.00000       34260.80|     250.00000       28175.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0027 604-07902               12.600  SYS  |     205.00000        2583.00|     250.00000        3150.00|     200.00000        2520.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-07903               17.800  SYS  |     205.00000        3649.00|     207.00000        3684.60|     200.00000        3560.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0029 610-07487              261.000  TON  |     100.00000       26100.00|     110.00000       28710.00|     110.00000       28710.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0030 615-06520                2.000  EACH |     920.00000        1840.00|    1000.00000        2000.00|     800.00000        1600.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0031 615-06525                2.000  EACH |     300.00000         600.00|     950.00000        1900.00|     900.00000        1800.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0032 628-09402                6.000  MOS  |    3000.00000       18000.00|    3800.00000       22800.00|    2300.00000       13800.00 
  FIELD OFFICE, B                         |                             |                             | 
0033 720-44000               18.000  EACH |     325.00000        5850.00|     285.00000        5130.00|     520.00000        9360.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0034 720-44045                2.000  EACH |     825.00000        1650.00|     925.00000        1850.00|    1000.00000        2000.00 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0035 720-44055                1.000  EACH |    1000.00000        1000.00|    1002.00000        1002.00|    1100.00000        1100.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0036 720-45605                8.000  LFT  |     200.00000        1600.00|     500.00000        4000.00|     750.00000        6000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0037 720-45615                6.000  LFT  |     150.00000         900.00|     450.00000        2700.00|     340.00000        2040.00 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0038 720-94840                2.000  EACH |     125.00000         250.00|     250.00000         500.00|     600.00000        1200.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-30605-A                  COUNTIES : VARIOUS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1016737          |(   5   ) 35-1185040         |(   6  ) 35-0997978 
                                          |WAYNE ASPHALT & CONSTRUCTION |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 801-03290                4.000  EACH |     250.00000        1000.00|     155.00000         620.00|     155.00000         620.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06203              985.000  LFT  |       0.95000         935.75|       0.50000         492.50|       1.00000         985.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0041 801-06207              985.000  LFT  |       2.00000        1970.00|       2.00000        1970.00|       1.40000        1379.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0042 801-06640               50.000  EACH |     150.00000        7500.00|     122.00000        6100.00|     122.00000        6100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |   40000.00000       40000.00|   43500.00000       43500.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-92448              450.000  DAY  |       4.00000        1800.00|       2.75000        1237.50|       7.50000        3375.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0045 808-06703             7616.000  LFT  |       0.28000        2132.48|       0.32000        2437.12|       0.28000        2132.48 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-75240              205.000  LFT  |       0.28000          57.40|       0.32000          65.60|       0.28000          57.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            16430.000  LFT  |       0.28000        4600.40|       0.32000        5257.60|       0.28000        4600.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297               21.000  LFT  |      15.00000         315.00|       5.32000         111.72|      15.00000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300              174.000  LFT  |       4.00000         696.00|       1.33000         231.42|       4.00000         696.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75340                2.000  EACH |     500.00000        1000.00|     350.00000         700.00|     500.00000        1000.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0051 808-75996              122.000  EACH |      21.70000        2647.40|       6.00000         732.00|      13.00000        1586.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 604-07896               82.000  SYS  |     205.00000       16810.00|     160.00000       13120.00|     200.00000       16400.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0053 605-06090              484.000  LFT  |      28.00000       13552.00|      22.50000       10890.00|      40.00000       19360.00 
  CURB, INTEGRAL, CONCRETE , UNDISTRIBUTE |                             |                             | 
0054 605-06140              338.000  LFT  |      32.00000       10816.00|      22.50000        7605.00|      10.00000        3380.00 
  CURB AND GUTTER, CONCRETE ,             |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
     SECTION TOTALS                       |           $       746,962.93|           $       759,319.90|           $       849,487.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       746,962.93|           $       759,319.90|           $       849,487.48 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 371 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 09/18/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Do Not Use - Rural - Old Code                   PROJECT(S) : 0710650 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-0882530     EATON CONSTRUCTION CO                                                      $       398,921.08  100.0000% 
   2   37-1215990     HUFF SEALING CORPORATION                                                   $       400,710.88  100.4487% 
   3   35-2139506     HARDCORE CONCRETE SAWING & SEALING INC                                     $       410,381.13  102.8728% 
   4   35-0999231     HUNT PAVING COMPANY INC                                                    $       442,218.74  110.8537% 
   5   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       481,379.10  120.6703% 
   6   35-1875662     CRIDER & CRIDER INC                                                        $       499,659.32  125.2527% 
   7   31-0533105     HARPER COMPANY                                                             $       518,206.93  129.9021% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       537,189.13  134.6605% 
   9   35-2040341     MOONROCK INC                                                               $       550,034.50  137.8805% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0882530          |(   2  ) 37-1215990          |(   3  ) 35-2139506 
                                          |EATON CONSTRUCTION CO        |HUFF SEALING CORPORATION     |HARDCORE CONCRETE SAWING & SE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONCRETE PAEMENT CLEANING AND SEALING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3900.00000        3900.00|    2100.00000        2100.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     100.00000         200.00|      20.00000          40.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      40.00000         480.00|      60.00000         720.00|      40.00000         480.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   10400.00000       10400.00|    8500.00000        8500.00|   13500.00000       13500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 305-93342              335.000  LFT  |       1.12000         375.20|       3.00000        1005.00|       1.15000         385.25 
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                             |                             | 
0011 503-05240              210.000  LFT  |      10.00000        2100.00|      10.00000        2100.00|      12.00000        2520.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0012 506-06333              725.000  SYS  |      92.00000       66700.00|      95.00000       68875.00|      99.00000       71775.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0013 506-06334               56.000  SYS  |     285.00000       15960.00|     285.00000       15960.00|     285.00000       15960.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0014 507-07482           222000.000  LFT  |       1.12000      248640.00|       1.18000      261960.00|       1.16000      257520.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0015 720-44000                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     550.00000         550.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0016 720-44055                3.000  EACH |    1100.00000        3300.00|    1100.00000        3300.00|    1120.00000        3360.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0017 801-01093               14.000  EACH |     735.00000       10290.00|     735.00000       10290.00|     735.00000       10290.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0882530          |(   2   ) 37-1215990         |(   3  ) 35-2139506 
                                          |EATON CONSTRUCTION CO        |HUFF SEALING CORPORATION     |HARDCORE CONCRETE SAWING & SE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-03290                4.000  EACH |     285.00000        1140.00|     285.00000        1140.00|     285.00000        1140.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               55.000  EACH |     185.00000       10175.00|     185.00000       10175.00|     185.00000       10175.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               80.000  DAY  |      10.00000         800.00|      10.00000         800.00|      10.00000         800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |   18775.00000       18775.00|    8000.00000        8000.00|   14800.00000       14800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 805-78470             1708.000  LFT  |       0.36000         614.88|       0.36000         614.88|       0.36000         614.88 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0023 805-78795              616.000  LFT  |       7.25000        4466.00|       7.25000        4466.00|       7.25000        4466.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $       398,921.08|           $       400,710.88|           $       410,381.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,921.08|           $       400,710.88|           $       410,381.13 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 371 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1357381         |(   6  ) 35-1875662 
                                          |HUNT PAVING COMPANY INC      |O`MARA DAVE CONTRACTOR       |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONCRETE PAEMENT CLEANING AND SEALING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3850.00000        3850.00|    2500.00000        2500.00|    1202.14000        1202.14 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|     270.00000         540.00|     180.32000         360.64 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      75.00000         900.00|     160.00000        1920.00|      60.11000         721.32 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   35850.00000       35850.00|   25000.00000       25000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 305-93342              335.000  LFT  |       1.12000         375.20|       3.70000        1239.50|       1.56000         522.60 
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                             |                             | 
0011 503-05240              210.000  LFT  |       6.48000        1360.80|      17.50000        3675.00|      10.00000        2100.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0012 506-06333              725.000  SYS  |      97.00000       70325.00|     120.00000       87000.00|     103.80000       75255.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0013 506-06334               56.000  SYS  |     175.00000        9800.00|     310.00000       17360.00|     570.00000       31920.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0014 507-07482           222000.000  LFT  |       1.12000      248640.00|       1.10000      244200.00|       1.40000      310800.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0015 720-44000                1.000  EACH |     725.83000         725.83|     470.00000         470.00|     601.07000         601.07 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0016 720-44055                3.000  EACH |    1182.01000        3546.03|     670.00000        2010.00|    1081.92000        3245.76 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0017 801-01093               14.000  EACH |     250.00000        3500.00|     760.00000       10640.00|    1983.53000       27769.42 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 371 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1357381         |(   6  ) 35-1875662 
                                          |HUNT PAVING COMPANY INC      |O`MARA DAVE CONTRACTOR       |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-03290                4.000  EACH |     150.00000         600.00|     300.00000        1200.00|     330.59000        1322.36 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               55.000  EACH |     120.00000        6600.00|     200.00000       11000.00|     150.27000        8264.85 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               80.000  DAY  |      12.00000         960.00|      11.00000         880.00|      24.04000        1923.20 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |   50000.00000       50000.00|   65000.00000       65000.00|    7540.00000        7540.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 805-78470             1708.000  LFT  |       0.36000         614.88|       0.70000        1195.60|       0.43000         734.44 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0023 805-78795              616.000  LFT  |       7.25000        4466.00|       9.00000        5544.00|       8.72000        5371.52 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $       442,218.74|           $       481,379.10|           $       499,659.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       442,218.74|           $       481,379.10|           $       499,659.32 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 371 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 31-0533105          |(   8   ) 35-1618530         |(   9  ) 35-2040341 
                                          |HARPER COMPANY               |AMERICAN CONTRACTING & SERVI |MOONROCK INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONCRETE PAEMENT CLEANING AND SEALING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2638.28000        2638.28|    8000.00000        8000.00|   21000.00000       21000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      61.14000         122.28|     500.00000        1000.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      72.15000         865.80|     100.00000        1200.00|     200.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   24600.00000       24600.00|   26859.45000       26859.45|   54000.00000       54000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 305-93342              335.000  LFT  |       1.35000         452.25|       1.28000         428.80|       1.30000         435.50 
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                             |                             | 
0011 503-05240              210.000  LFT  |      10.74000        2255.40|      20.00000        4200.00|      15.00000        3150.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0012 506-06333              725.000  SYS  |     116.11000       84179.75|     150.00000      108750.00|     150.00000      108750.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0013 506-06334               56.000  SYS  |     366.81000       20541.36|     350.00000       19600.00|     250.00000       14000.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0014 507-07482           222000.000  LFT  |       1.35000      299700.00|       1.28000      284160.00|       1.30000      288600.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0015 720-44000                1.000  EACH |    1143.91000        1143.91|    1000.00000        1000.00|     950.00000         950.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0016 720-44055                3.000  EACH |    1727.20000        5181.60|    1500.00000        4500.00|    1250.00000        3750.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0017 801-01093               14.000  EACH |     735.00000       10290.00|     735.00000       10290.00|     750.00000       10500.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30676-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 31-0533105          |(   8   ) 35-1618530         |(   9  ) 35-2040341 
                                          |HARPER COMPANY               |AMERICAN CONTRACTING & SERVI |MOONROCK INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-03290                4.000  EACH |     285.00000        1140.00|     285.00000        1140.00|     275.00000        1100.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               55.000  EACH |     185.00000       10175.00|     185.00000       10175.00|     125.00000        6875.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               80.000  DAY  |      10.00000         800.00|      10.00000         800.00|      15.00000        1200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |   48773.34000       48773.34|   50000.00000       50000.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 805-78470             1708.000  LFT  |       0.38000         649.04|       0.36000         614.88|       0.25000         427.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0023 805-78795              616.000  LFT  |       7.62000        4693.92|       7.25000        4466.00|      12.00000        7392.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $       518,206.93|           $       537,189.13|           $       550,034.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       518,206.93|           $       537,189.13|           $       550,034.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 381 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : SRS-31545-A                  COUNTIES : TIPPECANOE      WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800831 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       466,983.08  100.0000% 
   2   20-4163875     TERRY ASPHALT MATERIALS INC                                                $       484,833.49  103.8225% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 43 
     CALL ORDER   : 381                     CONTRACT ID : SRS-31545-A                  COUNTIES : TIPPECANOE      WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2  ) 20-4163875          |(      ) 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TERRY ASPHALT MATERIALS INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   MICROSURFACING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3535.00000        3535.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     180.00000         180.00|     500.00000         500.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     100.00000         600.00|     100.00000         600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   49700.00000       49700.00|   17750.00000       17750.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180               40.000  TON  |     105.00000        4200.00|      55.00000        2200.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07491              175.000  TON  |     240.00000       42000.00|     280.00000       49000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0013 306-08043              216.000  SYS  |      13.00000        2808.00|      12.00000        2592.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 408-07478               12.000  TON  |    3500.00000       42000.00|    3500.00000       42000.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0015 411-09521            79830.000  SYS  |       3.31000      264237.30|       3.89000      310538.70| 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0016 628-09408                6.000  MOS  |      95.00000         570.00|     550.00000        3300.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 43 
     CALL ORDER   : 381                     CONTRACT ID : SRS-31545-A                  COUNTIES : TIPPECANOE      WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2   ) 20-4163875         |(      ) 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TERRY ASPHALT MATERIALS INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0017 628-09409                6.000  MOS  |      95.00000         570.00|     150.00000         900.00| 
  MOBILE INTERNET SERVICE , 1             |                             |                             | 
0018 801-03290                5.000  EACH |     260.00000        1300.00|     294.82000        1474.10| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06207             2600.000  LFT  |       0.55000        1430.00|       0.98000        2548.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0020 801-06640               31.000  EACH |     120.00000        3720.00|     163.79000        5077.49| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |   19270.00000       19270.00|   11000.00000       11000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-06703            49551.000  LFT  |       0.28000       13874.28|       0.28000       13874.28| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75240             5395.000  LFT  |       0.30000        1618.50|       0.28000        1510.60| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75245            17216.000  LFT  |       0.30000        5164.80|       0.28000        4820.48| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0025 808-75996              488.000  EACH |       4.95000        2415.60|       6.36000        3103.68| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 808-75998              488.000  EACH |      15.95000        7783.60|      20.57000       10038.16| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       466,983.08|           $       484,833.49|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       466,983.08|           $       484,833.49|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : SRS-31795-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/03/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800984 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       666,979.75  100.0000% 
   2   20-4163875     TERRY ASPHALT MATERIALS INC                                                $       680,103.94  101.9677% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 391                     CONTRACT ID : SRS-31795-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2  ) 20-4163875          |(      ) 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TERRY ASPHALT MATERIALS INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2950.00000        2950.00|    3968.82000        3968.82| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     180.00000         360.00|     661.47000        1322.94| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     100.00000         600.00|     198.44000        1190.64| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   61700.00000       61700.00|   19995.00000       19995.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 304-07491              200.000  TON  |     115.75000       23150.00|     125.00000       25000.00| 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0012 406-05520                0.500  TON  |      10.00000           5.00|      13.24000           6.62| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 411-09520           142200.000  SYS  |       3.16000      449352.00|       3.47000      493434.00| 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0014 628-09402                3.000  MOS  |    1800.00000        5400.00|    2700.00000        8100.00| 
  FIELD OFFICE, B                         |                             |                             | 
0015 801-01093                4.000  EACH |     400.00000        1600.00|     509.33000        2037.32| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0016 801-01504                9.000  EACH |      55.00000         495.00|      67.47000         607.23| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW , PAINT           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 391                     CONTRACT ID : SRS-31795-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2   ) 20-4163875         |(      ) 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TERRY ASPHALT MATERIALS INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0017 801-03290                2.000  EACH |     150.00000         300.00|     185.21000         370.42| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06203            14900.000  LFT  |       0.16500        2458.50|       0.21000        3129.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN. ,     |                             |                             | 
  PAINT                                   |                             |                             | 
0019 801-06216              100.000  LFT  |       2.68000         268.00|       3.51000         351.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN. , PAINT                          |                             |                             | 
0020 801-06640               49.000  EACH |     102.00000        4998.00|     133.62000        6547.38| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710              400.000  DAY  |       6.50000        2600.00|       8.33000        3332.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |   24699.00000       24699.00|   15000.00000       15000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448              800.000  DAY  |       2.25000        1800.00|       2.98000        2384.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 808-02157                9.000  EACH |      75.00000         675.00|      66.15000         595.35| 
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                             |                             | 
0025 808-06368              100.000  LFT  |       3.15000         315.00|       4.17000         417.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0026 808-06701            11200.000  LFT  |       0.29500        3304.00|       0.38000        4256.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-06716           111500.000  LFT  |       0.27000       30105.00|       0.30000       33450.00| 
  LINE, REMOVE                            |                             |                             | 
0028 808-75205            55200.000  LFT  |       0.29000       16008.00|       0.32000       17664.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0029 808-75245            44800.000  LFT  |       0.29500       13216.00|       0.32000       14336.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297              100.000  LFT  |       3.75000         375.00|       4.96000         496.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75320                9.000  EACH |      71.00000         639.00|      93.00000         837.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0032 808-75996              861.000  EACH |       4.75000        4089.75|       2.65000        2281.65| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 391                     CONTRACT ID : SRS-31795-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2   ) 20-4163875         |(      ) 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TERRY ASPHALT MATERIALS INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 808-75998              861.000  EACH |      16.50000       14206.50|      20.37000       17538.57| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0034 808-97323              290.000  LFT  |       4.50000        1305.00|       5.00000        1450.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       666,979.75|           $       680,103.94|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       666,979.75|           $       680,103.94|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 431 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0014870 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       627,953.34  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       629,403.30  100.2309% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       692,556.70  110.2879% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       719,015.38  114.5014% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       776,000.00  123.5761% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       793,067.78  126.2941% 
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                                                                                                                   PAGE : 431 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1385672          |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC    |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|    5250.00000        5250.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   32000.00000       32000.00|   31473.00000       31473.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   10000.00000       10000.00|   16000.00000       16000.00|   14772.30000       14772.30 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-03000                       LUMP |    6500.00000        6500.00|    5472.87000        5472.87|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0011 202-51330                       LUMP |   14000.00000       14000.00|   25700.00000       25700.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 202-74035               10.000  EACH |     160.00000        1600.00|      20.00000         200.00|     108.00000        1080.00 
  SIGN, REMOVE                            |                             |                             | 
0013 203-02000             6690.700  CYS  |      11.50000       76943.05|      10.51000       70319.26|       8.00000       53525.60 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02020               18.600  CYS  |      80.00000        1488.00|      39.26000         730.24|     400.00000        7440.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0015 203-51223              211.200  CYS  |       9.50000        2006.40|      26.80000        5660.16|      34.40000        7265.28 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-06931              134.420  TON  |      26.00000        3494.92|      34.10000        4583.72|      27.50000        3696.55 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932              422.500  LFT  |       6.00000        2535.00|       5.50000        2323.75|       8.00000        3380.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC    |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 205-06937              150.000  LFT  |       7.00000        1050.00|       2.10000         315.00|       3.00000         450.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 206-51220               78.100  CYS  |      80.00000        6248.00|      51.39000        4013.56|     250.00000       19525.00 
  EXCAVATION, WET                         |                             |                             | 
0020 207-08265             3527.200  SYS  |       4.50000       15872.40|       5.71000       20140.31|       8.70000       30686.64 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0021 211-09264              161.400  CYS  |      30.00000        4842.00|      43.45000        7012.83|      40.00000        6456.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0022 213-09269                6.500  CYS  |     130.00000         845.00|     106.72000         693.68|     143.00000         929.50 
  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 
0023 301-07448              743.000  TON  |      16.50000       12259.50|      22.14000       16450.02|      18.00000       13374.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 302-07455              111.200  CYS  |      37.00000        4114.40|      56.31000        6261.67|      47.00000        5226.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 306-08043              320.000  SYS  |       8.80000        2816.00|       6.25000        2000.00|       8.00000        2560.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07433              298.800  TON  |      62.00000       18525.60|      60.00000       17928.00|      66.00000       19720.80 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07438              437.000  TON  |      57.00000       24909.00|      55.00000       24035.00|      53.00000       23161.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 402-07441             1386.900  TON  |      52.00000       72118.80|      50.00000       69345.00|      47.00000       65184.30 
  HMA BASE, TYPE B                        |                             |                             | 
0029 406-05520                2.600  TON  |     500.00000        1300.00|     475.00000        1235.00|     450.00000        1170.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                4.000  EACH |    1950.00000        7800.00|    1980.00000        7920.00|    1850.00000        7400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-01700                1.000  EACH |    1900.00000        1900.00|    1715.00000        1715.00|    1795.00000        1795.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-94689                3.000  EACH |    2500.00000        7500.00|    2280.00000        6840.00|    2395.00000        7185.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              300.000  LFT  |      21.00000        6300.00|      14.25000        4275.00|      19.75000        5925.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06729                6.000  EACH |      32.00000         192.00|      13.63000          81.78|      23.25000         139.50 
  BARRIER DELINEATOR                      |                             |                             | 
0035 609-06259              163.300  SYS  |      55.00000        8981.50|      60.64000        9902.51|      85.00000       13880.50 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0036 610-07486               22.700  TON  |      87.00000        1974.90|      85.00000        1929.50|     106.00000        2406.20 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC    |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 615-06490               12.000  EACH |     125.00000        1500.00|     125.00000        1500.00|     115.00000        1380.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0038 615-06505                3.000  EACH |     620.00000        1860.00|     660.00000        1980.00|     595.00000        1785.00 
  MONUMENT, B                             |                             |                             | 
0039 616-02320              823.400  SYS  |       3.40000        2799.56|       2.11000        1737.37|       3.30000        2717.22 
  GEOTEXTILES                             |                             |                             | 
0040 616-05688              414.000  TON  |      25.00000       10350.00|      30.44000       12602.16|      33.00000       13662.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0041 616-06405              282.300  TON  |      21.00000        5928.30|      22.99000        6490.08|      25.00000        7057.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 621-01004                1.000  EACH |     700.00000         700.00|     600.00000         600.00|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                0.500  TON  |    1500.00000         750.00|     600.00000         300.00|    1000.00000         500.00 
  FERTILIZER                              |                             |                             | 
0044 621-06553              192.000  LBS  |       8.00000        1536.00|       2.90000         556.80|       2.75000         528.00 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06565                2.300  TON  |    1100.00000        2530.00|     450.00000        1035.00|     450.00000        1035.00 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567                7.600  kGAL |       1.10000           8.36|       5.00000          38.00|       1.00000           7.60 
  WATER                                   |                             |                             | 
0047 621-06574             1901.500  SYS  |       3.20000        6084.80|       3.75000        7130.63|       2.95000        5609.43 
  SODDING                                 |                             |                             | 
0048 628-09401                6.000  MOS  |    1800.00000       10800.00|    1691.92000       10151.52|    1700.00000       10200.00 
  FIELD OFFICE, A                         |                             |                             | 
0049 701-02938               16.000  LFT  |    1080.00000       17280.00|     593.83000        9501.28|    1000.00000       16000.00 
  CORED HOLE IN ROCK, 24 IN.              |                             |                             | 
0050 701-51195               91.100  LFT  |     180.00000       16398.00|     109.54000        9979.09|     115.00000       10476.50 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0051 701-91792                8.000  EACH |     100.00000         800.00|      90.00000         720.00|     103.00000         824.00 
  PILE TIP, STEEL H                       |                             |                             | 
0052 702-51010               38.000  CYS  |     375.00000       14250.00|     482.19000       18323.22|     580.00000       22040.00 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0053 702-51015               26.000  CYS  |     285.00000        7410.00|     237.11000        6164.86|     480.00000       12480.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0054 703-51030            19260.000  LBS  |       0.80000       15408.00|       0.71000       13674.60|       0.65000       12519.00 
  REINFORCING STEEL                       |                             |                             | 
0055 703-51032            21992.000  LBS  |       0.85000       18693.20|       0.81000       17813.52|       0.73000       16054.16 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 431 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC    |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 704-51002              150.400  CYS  |     510.00000       76704.00|     572.73000       86138.59|     685.00000      103024.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0057 706-05732                4.000  EACH |    1300.00000        5200.00|     996.42000        3985.68|    1600.00000        6400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0058 706-51020               14.900  CYS  |     530.00000        7897.00|     660.29000        9838.32|     526.00000        7837.40 
  CONCRETE, C, RAILING                    |                             |                             | 
0059 709-51821                       LUMP |    2500.00000        2500.00|    1733.00000        1733.00|    1733.00000        1733.00 
  SURFACE SEAL                            |                             |                             | 
0060 711-51864               20.000  EACH |      36.00000         720.00|      18.16000         363.20|     105.00000        2100.00 
  DRILLED HOLE                            |                             |                             | 
0061 715-05048              100.000  LFT  |      18.00000        1800.00|       7.98000         798.00|      10.50000        1050.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0062 715-05049              100.000  LFT  |      20.00000        2000.00|       8.86000         886.00|      23.00000        2300.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0063 715-05051              100.000  LFT  |      22.00000        2200.00|      10.35000        1035.00|      10.00000        1000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0064 715-05169               40.000  LFT  |      32.00000        1280.00|      27.60000        1104.00|      39.00000        1560.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05248               84.000  LFT  |      95.00000        7980.00|     101.61000        8535.24|     209.00000       17556.00 
  PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT.    |                             |                             | 
0066 715-05840                2.000  EACH |    1200.00000        2400.00|    1726.21000        3452.42|    2000.00000        4000.00 
  CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.  |                             |                             | 
0067 715-46005                2.000  EACH |     300.00000         600.00|     285.48000         570.96|     570.00000        1140.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0068 715-91361               41.200  LFT  |      32.00000        1318.40|      14.95000         615.94|      26.50000        1091.80 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0069 801-04308                3.000  EACH |     320.00000         960.00|     495.00000        1485.00|     295.00000         885.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06625               23.000  EACH |     135.00000        3105.00|     115.00000        2645.00|     120.00000        2760.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640               26.000  EACH |     150.00000        3900.00|     160.00000        4160.00|     135.00000        3510.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06775                       LUMP |    4500.00000        4500.00|    3252.00000        3252.00|    9000.00000        9000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               96.000  LFT  |      22.00000        2112.00|      10.50000        1008.00|      20.85000        2001.60 
  BARRICADE, III-A                        |                             |                             | 
0074 801-07119               96.000  LFT  |      26.00000        2496.00|      14.00000        1344.00|      25.00000        2400.00 
  BARRICADE, III-B                        |                             |                             | 
0075 802-05701               57.000  LFT  |      12.00000         684.00|      13.70000         780.90|      10.96000         624.72 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-1487672 
                                          |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC    |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 802-76025               29.900  SFT  |      20.00000         598.00|      23.40000         699.66|      19.00000         568.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0077 804-06725               10.000  EACH |      27.00000         270.00|      25.10000         251.00|      24.90000         249.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0078 808-06703             2735.000  LFT  |       0.45000        1230.75|       0.48000        1312.80|       0.42000        1148.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0079 808-75245             2670.000  LFT  |       0.45000        1201.50|       0.48000        1281.60|       0.42000        1121.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0080 808-75998               36.000  EACH |      58.00000        2088.00|      56.00000        2016.00|      55.00000        1980.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       627,953.34|           $       629,403.30|           $       692,556.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       627,953.34|           $       629,403.30|           $       692,556.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   36000.00000       36000.00|   38500.00000       38500.00|   39653.38000       39653.38 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   14000.00000       14000.00|   13975.00000       13975.00|   15861.35000       15861.35 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-03000                       LUMP |   15000.00000       15000.00|    7875.00000        7875.00|    9000.00000        9000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0011 202-51330                       LUMP |   40000.00000       40000.00|   23500.00000       23500.00|   85000.00000       85000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 202-74035               10.000  EACH |      50.00000         500.00|      75.00000         750.00|     150.00000        1500.00 
  SIGN, REMOVE                            |                             |                             | 
0013 203-02000             6690.700  CYS  |      10.00000       66907.00|       9.00000       60216.30|      10.00000       66907.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02020               18.600  CYS  |      50.00000         930.00|      67.00000        1246.20|      30.00000         558.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0015 203-51223              211.200  CYS  |      10.00000        2112.00|      24.00000        5068.80|      30.00000        6336.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-06931              134.420  TON  |      15.00000        2016.30|      29.50000        3965.39|      30.00000        4032.60 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932              422.500  LFT  |       2.00000         845.00|       8.35000        3527.88|       8.00000        3380.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06937              150.000  LFT  |       4.00000         600.00|       9.00000        1350.00|       3.00000         450.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 206-51220               78.100  CYS  |     250.00000       19525.00|     115.00000        8981.50|      30.00000        2343.00 
  EXCAVATION, WET                         |                             |                             | 
0020 207-08265             3527.200  SYS  |       4.00000       14108.80|       5.50000       19399.60|       6.50000       22926.80 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0021 211-09264              161.400  CYS  |      40.00000        6456.00|      52.00000        8392.80|      40.00000        6456.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0022 213-09269                6.500  CYS  |     150.00000         975.00|     180.00000        1170.00|     100.00000         650.00 
  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 
0023 301-07448              743.000  TON  |      18.00000       13374.00|      20.00000       14860.00|      22.00000       16346.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 302-07455              111.200  CYS  |      35.00000        3892.00|      62.00000        6894.40|      75.00000        8340.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 306-08043              320.000  SYS  |       9.00000        2880.00|      12.00000        3840.00|      20.00000        6400.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07433              298.800  TON  |      63.00000       18824.40|     100.00000       29880.00|      60.00000       17928.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07438              437.000  TON  |      57.50000       25127.50|      70.00000       30590.00|      55.00000       24035.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 402-07441             1386.900  TON  |      52.50000       72812.25|      63.00000       87374.70|      50.00000       69345.00 
  HMA BASE, TYPE B                        |                             |                             | 
0029 406-05520                2.600  TON  |     500.00000        1300.00|     725.00000        1885.00|     475.00000        1235.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                4.000  EACH |    2100.00000        8400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-01700                1.000  EACH |    1800.00000        1800.00|    1795.00000        1795.00|    1795.00000        1795.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-94689                3.000  EACH |    2400.00000        7200.00|    2395.00000        7185.00|    2395.00000        7185.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              300.000  LFT  |      15.00000        4500.00|      19.75000        5925.00|      19.75000        5925.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06729                6.000  EACH |      10.00000          60.00|      13.00000          78.00|      14.00000          84.00 
  BARRIER DELINEATOR                      |                             |                             | 
0035 609-06259              163.300  SYS  |      90.00000       14697.00|     100.00000       16330.00|     100.00000       16330.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0036 610-07486               22.700  TON  |      90.00000        2043.00|     175.00000        3972.50|      85.00000        1929.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 615-06490               12.000  EACH |     135.00000        1620.00|     115.00000        1380.00|     115.00000        1380.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 615-06505                3.000  EACH |     700.00000        2100.00|     595.00000        1785.00|     595.00000        1785.00 
  MONUMENT, B                             |                             |                             | 
0039 616-02320              823.400  SYS  |       3.50000        2881.90|       4.25000        3499.45|       4.00000        3293.60 
  GEOTEXTILES                             |                             |                             | 
0040 616-05688              414.000  TON  |      25.00000       10350.00|      30.00000       12420.00|      30.00000       12420.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0041 616-06405              282.300  TON  |      25.00000        7057.50|      29.00000        8186.70|      25.00000        7057.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 621-01004                1.000  EACH |     750.00000         750.00|     675.00000         675.00|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                0.500  TON  |    1500.00000         750.00|    1400.00000         700.00|    1000.00000         500.00 
  FERTILIZER                              |                             |                             | 
0044 621-06553              192.000  LBS  |       8.00000        1536.00|       7.60000        1459.20|       2.75000         528.00 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06565                2.300  TON  |    1100.00000        2530.00|    1031.74000        2373.00|     450.00000        1035.00 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567                7.600  kGAL |       1.01000           7.68|       1.00000           7.60|       1.00000           7.60 
  WATER                                   |                             |                             | 
0047 621-06574             1901.500  SYS  |       3.00000        5704.50|       2.90000        5514.35|       2.95000        5609.43 
  SODDING                                 |                             |                             | 
0048 628-09401                6.000  MOS  |    1500.00000        9000.00|    1650.00000        9900.00|    2500.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0049 701-02938               16.000  LFT  |    1000.00000       16000.00|     700.00000       11200.00|     900.00000       14400.00 
  CORED HOLE IN ROCK, 24 IN.              |                             |                             | 
0050 701-51195               91.100  LFT  |     125.00000       11387.50|     200.00000       18220.00|     125.00000       11387.50 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0051 701-91792                8.000  EACH |     150.00000        1200.00|     110.00000         880.00|     150.00000        1200.00 
  PILE TIP, STEEL H                       |                             |                             | 
0052 702-51010               38.000  CYS  |     750.00000       28500.00|     750.00000       28500.00|    1000.00000       38000.00 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0053 702-51015               26.000  CYS  |     500.00000       13000.00|     625.00000       16250.00|     750.00000       19500.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0054 703-51030            19260.000  LBS  |       0.80000       15408.00|       0.80000       15408.00|       1.00000       19260.00 
  REINFORCING STEEL                       |                             |                             | 
0055 703-51032            21992.000  LBS  |       0.90000       19792.80|       0.80000       17593.60|       1.00000       21992.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0056 704-51002              150.400  CYS  |     700.00000      105280.00|     880.00000      132352.00|     650.00000       97760.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 706-05732                4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00|    1850.00000        7400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0058 706-51020               14.900  CYS  |     750.00000       11175.00|     526.00000        7837.40|     650.00000        9685.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0059 709-51821                       LUMP |    2500.00000        2500.00|    1733.00000        1733.00|    1733.00000        1733.00 
  SURFACE SEAL                            |                             |                             | 
0060 711-51864               20.000  EACH |      20.00000         400.00|      30.00000         600.00|      40.00000         800.00 
  DRILLED HOLE                            |                             |                             | 
0061 715-05048              100.000  LFT  |       5.00000         500.00|       8.25000         825.00|      15.00000        1500.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0062 715-05049              100.000  LFT  |       5.00000         500.00|       9.25000         925.00|      16.00000        1600.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0063 715-05051              100.000  LFT  |       5.00000         500.00|      10.50000        1050.00|      18.00000        1800.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0064 715-05169               40.000  LFT  |      30.00000        1200.00|      38.00000        1520.00|      40.00000        1600.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05248               84.000  LFT  |     125.00000       10500.00|     105.00000        8820.00|     150.00000       12600.00 
  PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT.    |                             |                             | 
0066 715-05840                2.000  EACH |    1250.00000        2500.00|    2000.00000        4000.00|    2000.00000        4000.00 
  CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.  |                             |                             | 
0067 715-46005                2.000  EACH |     300.00000         600.00|     525.00000        1050.00|     350.00000         700.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0068 715-91361               41.200  LFT  |       5.00000         206.00|      22.00000         906.40|      40.00000        1648.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0069 801-04308                3.000  EACH |     310.00000         930.00|     295.00000         885.00|     295.00000         885.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06625               23.000  EACH |     125.00000        2875.00|     120.00000        2760.00|     120.00000        2760.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640               26.000  EACH |     140.00000        3640.00|     135.00000        3510.00|     135.00000        3510.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06775                       LUMP |    5000.00000        5000.00|    6846.71000        6846.71|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               96.000  LFT  |      22.00000        2112.00|      20.85000        2001.60|      20.85000        2001.60 
  BARRICADE, III-A                        |                             |                             | 
0074 801-07119               96.000  LFT  |      26.00000        2496.00|      25.00000        2400.00|      25.00000        2400.00 
  BARRICADE, III-B                        |                             |                             | 
0075 802-05701               57.000  LFT  |      12.00000         684.00|      10.96000         624.72|      10.96000         624.72 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 356 
     CALL ORDER   : 431                     CONTRACT ID : SB -28077-A                  COUNTIES : SCOTT 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 802-76025               29.900  SFT  |      20.00000         598.00|      19.00000         568.10|      19.00000         568.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0077 804-06725               10.000  EACH |      26.00000         260.00|      24.90000         249.00|      24.90000         249.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0078 808-06703             2735.000  LFT  |       0.45000        1230.75|       0.42000        1148.70|       0.42000        1148.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0079 808-75245             2670.000  LFT  |       0.45000        1201.50|       0.42000        1121.40|       0.42000        1121.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0080 808-75998               36.000  EACH |      60.00000        2160.00|      55.00000        1980.00|      55.00000        1980.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       719,015.38|           $       776,000.00|           $       793,067.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       719,015.38|           $       776,000.00|           $       793,067.78 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0300092 
                                                                                                        0300093 
                                                                                                        0710107 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $     1,146,975.80  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,196,300.67  104.3004% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,337,747.21  116.6326% 
   4   35-1057237     R L MCCOY INC                                                              $     1,457,572.14  127.0796% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1817530          |(   3  ) 35-1618530 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9519.44000        9519.44|    5500.00000        5500.00|    9000.00000        9000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     175.00000         350.00|     225.00000         450.00|     350.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     145.00000        1740.00|     150.00000        1800.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   57348.79000       57348.79|   60000.00000       60000.00|   66887.36000       66887.36 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02240              353.000  SYS  |      30.00000       10590.00|      23.00000        8119.00|      25.00000        8825.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241             2785.000  LFT  |       2.75000        7658.75|       2.80000        7798.00|       2.80000        7798.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02277             4069.000  LFT  |       4.00000       16276.00|       6.00000       24414.00|       7.50000       30517.50 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0015 202-51328                       LUMP |   37865.37000       37865.37|   17500.00000       17500.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  I-69-118-4506A                          |                             |                             | 
0016 202-51328                       LUMP |   28587.90000       28587.90|   17500.00000       17500.00|   65000.00000       65000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  I69-123-04603                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1618530 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0017 202-51328                       LUMP |   58840.32000       58840.32|   17500.00000       17500.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  I-69-125-4604                           |                             |                             | 
0018 202-51822              542.000  SYS  |       8.00000        4336.00|      12.00000        6504.00|       4.00000        2168.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0019 203-02000               40.000  CYS  |      35.00000        1400.00|      35.00000        1400.00|      40.00000        1600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070              600.000  CYS  |      16.00000        9600.00|       8.00000        4800.00|      10.00000        6000.00 
  BORROW                                  |                             |                             | 
0021 203-08607             4192.000  LFT  |       3.00000       12576.00|       5.50000       23056.00|       3.00000       12576.00 
  LINEAR GRADING                          |                             |                             | 
0022 205-06934                3.000  TON  |     550.00000        1650.00|     695.00000        2085.00|     695.00000        2085.00 
  TEMPORARY MULCHING                      |                             |                             | 
0023 205-09543              308.000  TON  |      10.00000        3080.00|      20.00000        6160.00|      40.00000       12320.00 
  NO 2 STONE                              |                             |                             | 
0024 302-07455               82.000  CYS  |      95.00000        7790.00|      40.00000        3280.00|      75.00000        6150.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 306-08034              759.000  SYS  |       3.00000        2277.00|       7.00000        5313.00|       4.00000        3036.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0027 406-05521              759.000  SYS  |       0.35000         265.65|       0.45000         341.55|       0.35000         265.65 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01522               12.000  EACH |    2075.00000       24900.00|    2075.00000       24900.00|    2075.00000       24900.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0029 601-01625                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0030 601-06037                4.000  EACH |    2056.50000        8226.00|    1244.63000        4978.52|     850.00000        3400.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0031 601-94689                4.000  EACH |    3511.50000       14046.00|    2305.00000        9220.00|    2305.00000        9220.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             1919.000  LFT  |      14.45000       27729.55|      14.45000       27729.55|      14.45000       27729.55 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 601-99123                8.000  EACH |    2600.00000       20800.00|    2600.00000       20800.00|    2600.00000       20800.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0034 601-99132               12.000  EACH |      65.00000         780.00|      65.00000         780.00|      65.00000         780.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0035 602-06729               38.000  EACH |      12.00000         456.00|      13.65000         518.70|      14.00000         532.00 
  BARRIER DELINEATOR                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1618530 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 609-06257              162.000  SYS  |      86.50000       14013.00|      90.00000       14580.00|     100.00000       16200.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 609-06259              322.000  SYS  |      92.00000       29624.00|     100.00000       32200.00|     110.00000       35420.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0038 610-07486              261.000  TON  |      64.00000       16704.00|      81.39000       21242.79|      63.50000       16573.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487              323.000  TON  |      67.00000       21641.00|      81.39000       26288.97|      68.00000       21964.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 616-02320             1395.000  SYS  |       3.00000        4185.00|       3.00000        4185.00|       3.00000        4185.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-06405              983.000  TON  |      35.00000       34405.00|      75.00000       73725.00|      25.00000       24575.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 619-09429             6151.000  SFT  |       0.98000        6027.98|       3.70000       22758.70|       3.70000       22758.70 
  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 
  QP-2                                    |                             |                             | 
0043 619-09437             6151.000  SFT  |       0.98000        6027.98|       1.20000        7381.20|       1.20000        7381.20 
  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 
0044 621-01004                3.000  EACH |     300.00000         900.00|     675.00000        2025.00|     675.00000        2025.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06559             1850.000  SYS  |       1.25000        2312.50|       1.42000        2627.00|       1.42000        2627.00 
  MULCHED SEEDING, R                      |                             |                             | 
0046 628-09402                6.000  MOS  |    2200.00000       13200.00|    3000.00000       18000.00|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0047 702-51005                5.000  CYS  |    1300.00000        6500.00|    1500.00000        7500.00|    2000.00000       10000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51863             1004.000  EACH |       9.00000        9036.00|      10.00000       10040.00|      15.00000       15060.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0049 703-08247               40.000  EACH |      37.00000        1480.00|       6.70000         268.00|     100.00000        4000.00 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0050 703-51030              606.000  LBS  |       1.45000         878.70|       1.15000         696.90|       0.95000         575.70 
  REINFORCING STEEL                       |                             |                             | 
0051 703-51032            57257.000  LBS  |       1.50000       85885.50|       1.20000       68708.40|       1.05000       60119.85 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0052 704-51001               13.500  CYS  |    1025.00000       13837.50|    1000.00000       13500.00|     800.00000       10800.00 
  CONCRETE, A, IN SUPERSTRUCTURE          |                             |                             | 
0053 706-05732               12.000  EACH |     880.00000       10560.00|    1500.00000       18000.00|    1800.00000       21600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1618530 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 706-51025             1299.500  LFT  |      75.00000       97462.50|      80.00000      103960.00|      50.00000       64975.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0055 709-51821                       LUMP |    3000.00000        3000.00|    4800.00000        4800.00|    4800.00000        4800.00 
  SURFACE SEAL                            |                             |                             | 
0056 709-51821                       LUMP |    2000.00000        2000.00|    3420.00000        3420.00|    3420.00000        3420.00 
  SURFACE SEAL , I-69-118-4508B           |                             |                             | 
0057 709-51821                       LUMP |    3000.00000        3000.00|    3420.00000        3420.00|    3420.00000        3420.00 
  SURFACE SEAL , I-69-125-4604A           |                             |                             | 
0058 710-09158              220.000  SFT  |      50.00000       11000.00|      35.00000        7700.00|      35.00000        7700.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0059 720-44296               16.000  EACH |     190.00000        3040.00|     500.00000        8000.00|     500.00000        8000.00 
  CAP INLET                               |                             |                             | 
0060 722-51401             1410.000  SFT  |      20.00000       28200.00|      20.00000       28200.00|      25.00000       35250.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0061 722-51842             1842.000  SYS  |      70.00000      128940.00|      70.00000      128940.00|      85.00000      156570.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0062 722-51846               38.800  CYS  |     330.00000       12804.00|     330.00000       12804.00|     330.00000       12804.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0064 722-60824             6377.000  SYS  |       3.61000       23020.97|       5.00000       31885.00|       4.00000       25508.00 
  SURFACE MILLING                         |                             |                             | 
0065 724-51925              117.000  LFT  |     155.00000       18135.00|     180.00000       21060.00|     150.00000       17550.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0066 801-03290                6.000  EACH |     206.00000        1236.00|     210.90000        1265.40|     155.00000         930.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0067 801-04308               11.000  EACH |     236.00000        2596.00|     241.61000        2657.71|     345.00000        3795.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06625               20.000  EACH |      55.00000        1100.00|      56.31000        1126.20|     100.00000        2000.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0069 801-06640               66.000  EACH |     108.00000        7128.00|     110.57000        7297.62|     127.00000        8382.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06775                       LUMP |   10090.00000       10090.00|   15000.00000       15000.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07024                8.000  EACH |    5300.00000       42400.00|    5300.00000       42400.00|    5300.00000       42400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0072 801-07118              288.000  LFT  |       4.05000        1166.40|       4.15000        1195.20|       9.90000        2851.20 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119              120.000  LFT  |       5.15000         618.00|       5.27000         632.40|      11.25000        1350.00 
  BARRICADE, III-B                        |                             |                             | 
0074 801-08401             1060.000  LFT  |       9.00000        9540.00|      25.00000       26500.00|      40.00000       42400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1618530 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0075 801-08508             1280.000  LFT  |       9.50000       12160.00|      31.00000       39680.00|      40.00000       51200.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0076 801-09133                6.000  EACH |    1180.00000        7080.00|    2661.81000       15970.86|    1500.00000        9000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0077 802-02158                6.000  EACH |     330.00000        1980.00|     130.00000         780.00|     250.00000        1500.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0078 202-01066              536.000  SYS  |      45.00000       24120.00|      25.00000       13400.00|      40.00000       21440.00 
  HYDRO DEMOLITION , STR NO I69-118-04506 |                             |                             | 
0079 202-01066              510.000  SYS  |      45.00000       22950.00|      25.00000       12750.00|      40.00000       20400.00 
  HYDRO DEMOLITION , STR NO I69-125-04604 |                             |                             | 
0080 202-01066              551.000  SYS  |      45.00000       24795.00|      25.00000       13775.00|      40.00000       22040.00 
  HYDRO DEMOLITION , STR NO I69-123-04603 |                             |                             | 
     SECTION TOTALS                       |           $     1,146,975.80|           $     1,196,300.67|           $     1,337,747.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,146,975.80|           $     1,196,300.67|           $     1,337,747.21 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(       )                    |(      ) 
                                          |R L MCCOY INC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      75.00000         900.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   72800.00000       72800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02240              353.000  SYS  |      35.00000       12355.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241             2785.000  LFT  |       2.80000        7798.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02277             4069.000  LFT  |       2.00000        8138.00|                             | 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0015 202-51328                       LUMP |  140000.00000      140000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  I-69-118-4506A                          |                             |                             | 
0016 202-51328                       LUMP |  130000.00000      130000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  I69-123-04603                           |                             |                             | 
0017 202-51328                       LUMP |  140000.00000      140000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  I-69-125-4604                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(       )                    |(      ) 
                                          |R L MCCOY INC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 202-51822              542.000  SYS  |       7.00000        3794.00|                             | 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0019 203-02000               40.000  CYS  |     100.00000        4000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070              600.000  CYS  |      28.00000       16800.00|                             | 
  BORROW                                  |                             |                             | 
0021 203-08607             4192.000  LFT  |       0.50000        2096.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0022 205-06934                3.000  TON  |     695.00000        2085.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0023 205-09543              308.000  TON  |      20.00000        6160.00|                             | 
  NO 2 STONE                              |                             |                             | 
0024 302-07455               82.000  CYS  |      80.00000        6560.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 306-08034              759.000  SYS  |       5.50000        4174.50|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0027 406-05521              759.000  SYS  |       0.35000         265.65|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01522               12.000  EACH |    2075.00000       24900.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0029 601-01625                1.000  EACH |    1500.00000        1500.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0030 601-06037                4.000  EACH |     850.00000        3400.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0031 601-94689                4.000  EACH |    2305.00000        9220.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             1919.000  LFT  |      14.45000       27729.55|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 601-99123                8.000  EACH |    2600.00000       20800.00|                             | 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0034 601-99132               12.000  EACH |      65.00000         780.00|                             | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0035 602-06729               38.000  EACH |      10.00000         380.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0036 609-06257              162.000  SYS  |      80.00000       12960.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(       )                    |(      ) 
                                          |R L MCCOY INC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 609-06259              322.000  SYS  |      85.00000       27370.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0038 610-07486              261.000  TON  |      63.50000       16573.50|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487              323.000  TON  |      68.00000       21964.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 616-02320             1395.000  SYS  |       2.50000        3487.50|                             | 
  GEOTEXTILES                             |                             |                             | 
0041 616-06405              983.000  TON  |      35.00000       34405.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 619-09429             6151.000  SFT  |       1.50000        9226.50|                             | 
  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 
  QP-2                                    |                             |                             | 
0043 619-09437             6151.000  SFT  |       1.00000        6151.00|                             | 
  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 
0044 621-01004                3.000  EACH |     675.00000        2025.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06559             1850.000  SYS  |       1.42000        2627.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0046 628-09402                6.000  MOS  |    2100.00000       12600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0047 702-51005                5.000  CYS  |    1800.00000        9000.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51863             1004.000  EACH |      14.00000       14056.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0049 703-08247               40.000  EACH |      40.00000        1600.00|                             | 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0050 703-51030              606.000  LBS  |       0.78000         472.68|                             | 
  REINFORCING STEEL                       |                             |                             | 
0051 703-51032            57257.000  LBS  |       0.83000       47523.31|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0052 704-51001               13.500  CYS  |    1800.00000       24300.00|                             | 
  CONCRETE, A, IN SUPERSTRUCTURE          |                             |                             | 
0053 706-05732               12.000  EACH |    1250.00000       15000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
0054 706-51025             1299.500  LFT  |      47.00000       61076.50|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(       )                    |(      ) 
                                          |R L MCCOY INC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 709-51821                       LUMP |    3500.00000        3500.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0056 709-51821                       LUMP |    3000.00000        3000.00|                             | 
  SURFACE SEAL , I-69-118-4508B           |                             |                             | 
0057 709-51821                       LUMP |    3000.00000        3000.00|                             | 
  SURFACE SEAL , I-69-125-4604A           |                             |                             | 
0058 710-09158              220.000  SFT  |      81.00000       17820.00|                             | 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0059 720-44296               16.000  EACH |     175.00000        2800.00|                             | 
  CAP INLET                               |                             |                             | 
0060 722-51401             1410.000  SFT  |      30.00000       42300.00|                             | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0061 722-51842             1842.000  SYS  |      93.00000      171306.00|                             | 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0062 722-51846               38.800  CYS  |     330.00000       12804.00|                             | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0064 722-60824             6377.000  SYS  |       1.65000       10522.05|                             | 
  SURFACE MILLING                         |                             |                             | 
0065 724-51925              117.000  LFT  |     166.00000       19422.00|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0066 801-03290                6.000  EACH |     206.00000        1236.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0067 801-04308               11.000  EACH |     236.00000        2596.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06625               20.000  EACH |      55.00000        1100.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0069 801-06640               66.000  EACH |     108.00000        7128.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06775                       LUMP |   10000.00000       10000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07024                8.000  EACH |    5300.00000       42400.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0072 801-07118              288.000  LFT  |       4.05000        1166.40|                             | 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119              120.000  LFT  |       5.15000         618.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0074 801-08401             1060.000  LFT  |      10.00000       10600.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0075 801-08508             1280.000  LFT  |      12.00000       15360.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : SB -29495-A                  COUNTIES : ALLEN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(       )                    |(      ) 
                                          |R L MCCOY INC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 801-09133                6.000  EACH |    2600.00000       15600.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0077 802-02158                6.000  EACH |     530.00000        3180.00|                             | 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0078 202-01066              536.000  SYS  |      55.00000       29480.00|                             | 
  HYDRO DEMOLITION , STR NO I69-118-04506 |                             |                             | 
0079 202-01066              510.000  SYS  |      57.00000       29070.00|                             | 
  HYDRO DEMOLITION , STR NO I69-125-04604 |                             |                             | 
0080 202-01066              551.000  SYS  |      53.00000       29203.00|                             | 
  HYDRO DEMOLITION , STR NO I69-123-04603 |                             |                             | 
     SECTION TOTALS                       |           $     1,457,572.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,457,572.14|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/28/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0818022 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $       668,112.10  100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       766,565.65  114.7361% 
   3   35-1523985     WIRTZ & YATES INC                                                          $       798,776.88  119.5573% 
   4   35-1111003     WHITE CONSTRUCTION INC                                                     $       868,285.85  129.9611% 
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       921,107.78  137.8673% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1106884          |(   3  ) 35-1523985 
                                          |ISOM JACK CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    4000.00000        4000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   25000.00000       25000.00|   38250.00000       38250.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    3000.00000        3000.00|    7650.00000        7650.00|    9000.00000        9000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240               26.700  SYS  |      30.00000         801.00|      61.10000        1631.37|      15.00000         400.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51330                       LUMP |   40000.00000       40000.00|   79000.00000       79000.00|   90000.00000       90000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              231.000  CYS  |      11.00000        2541.00|      19.50000        4504.50|      15.00000        3465.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              287.000  CYS  |      15.00000        4305.00|      27.00000        7749.00|      18.00000        5166.00 
  BORROW                                  |                             |                             | 
0013 205-03371                3.000  CYS  |      25.00000          75.00|      19.50000          58.50|      15.00000          45.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932               50.000  LFT  |      12.00000         600.00|      14.90000         745.00|      18.00000         900.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937              885.000  LFT  |       2.25000        1991.25|       1.78000        1575.30|       4.00000        3540.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267              342.200  SYS  |      15.00000        5133.00|       7.95000        2720.49|       7.00000        2395.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-08268              668.600  SYS  |      22.00000       14709.20|      14.00000        9360.40|      12.00000        8023.20 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0018 211-06467               71.500  CYS  |      18.00000        1287.00|      34.65000        2477.48|      30.00000        2145.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |ISOM JACK CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-09265               49.900  CYS  |      25.00000        1247.50|      53.75000        2682.13|      14.00000         698.60 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0020 301-07448              341.700  TON  |      12.00000        4100.40|      23.25000        7944.53|      18.00000        6150.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               56.400  CYS  |      35.00000        1974.00|      48.75000        2749.50|      33.00000        1861.20 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08036              504.000  SYS  |       7.00000        3528.00|       4.30000        2167.20|       7.00000        3528.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0023 306-08043              533.300  SYS  |       7.00000        3733.10|       4.30000        2293.19|       7.00000        3733.10 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               48.400  TON  |     118.00000        5711.20|     105.00000        5082.00|     120.75000        5844.30 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07434               89.000  TON  |     117.00000       10413.00|     105.00000        9345.00|     120.75000       10746.75 
  HMA SURFACE, TYPE C                     |                             |                             | 
0026 402-07435              149.700  TON  |      98.00000       14670.60|      88.00000       13173.60|     101.20000       15149.64 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07439              134.800  TON  |      99.00000       13345.20|      88.00000       11862.40|     101.20000       13641.76 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07442               16.100  TON  |     140.00000        2254.00|     125.00000        2012.50|     143.75000        2314.38 
  HMA BASE, TYPE C                        |                             |                             | 
0029 402-07453              112.200  TON  |     120.75000       13548.15|     105.00000       11781.00|     120.75000       13548.15 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0030 406-05520                0.810  TON  |     500.00000         405.00|     400.00000         324.00|     460.00000         372.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01128                4.000  EACH |    1450.00000        5800.00|    1235.00000        4940.00|    1420.00000        5680.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0032 601-01625                1.000  EACH |    1765.00000        1765.00|    1575.00000        1575.00|    1800.00000        1800.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01846                1.000  EACH |    1800.00000        1800.00|    1686.00000        1686.00|    1930.00000        1930.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0034 601-06037                1.000  EACH |    1100.00000        1100.00|     935.00000         935.00|    1075.25000        1075.25 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0035 601-08434                1.000  EACH |    1325.00000        1325.00|    1160.00000        1160.00|    1330.00000        1330.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0036 601-94689                2.000  EACH |    2895.00000        5790.00|    2590.00000        5180.00|    2975.00000        5950.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |ISOM JACK CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 601-99105               37.500  LFT  |      17.25000         646.88|      15.85000         594.38|      18.20000         682.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 602-06729                8.000  EACH |      15.00000         120.00|      14.00000         112.00|      15.00000         120.00 
  BARRIER DELINEATOR                      |                             |                             | 
0039 609-06259              338.200  SYS  |      60.00000       20292.00|      62.70000       21205.14|      60.00000       20292.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0040 610-07487               94.100  TON  |     103.00000        9692.30|      95.00000        8939.50|      46.00000        4328.60 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0041 615-06505                2.000  EACH |    1100.00000        2200.00|     800.00000        1600.00|     900.00000        1800.00 
  MONUMENT, B                             |                             |                             | 
0042 616-02320              332.000  SYS  |       5.00000        1660.00|       2.50000         830.00|       3.50000        1162.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              570.000  TON  |      21.00000       11970.00|      35.20000       20064.00|      30.00000       17100.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                2.000  EACH |     400.00000         800.00|     350.00000         700.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                0.100  TON  |     500.00000          50.00|    1890.00000         189.00|    2500.00000         250.00 
  FERTILIZER                              |                             |                             | 
0046 621-06557               10.000  LBS  |      12.00000         120.00|      22.75000         227.50|      24.00000         240.00 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06560              200.000  SYS  |       3.00000         600.00|       2.46000         492.00|       2.80000         560.00 
  MULCHED SEEDING, U                      |                             |                             | 
0048 621-06565                0.100  TON  |     500.00000          50.00|    2375.00000         237.50|    2732.00000         273.20 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567                2.800  kGAL |       1.00000           2.80|      10.00000          28.00|      11.50000          32.20 
  WATER                                   |                             |                             | 
0050 621-06575              785.000  SYS  |       5.00000        3925.00|       5.30000        4160.50|       6.10000        4788.50 
  SODDING, NURSERY                        |                             |                             | 
0051 628-09402                6.000  MOS  |    2100.00000       12600.00|    2450.00000       14700.00|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0052 628-09407                6.000  MOS  |     299.00000        1794.00|     250.00000        1500.00|     260.00000        1560.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0053 701-51195              208.000  LFT  |      40.00000        8320.00|     165.00000       34320.00|      55.00000       11440.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0054 701-91792               16.000  EACH |     115.00000        1840.00|      90.00000        1440.00|     150.00000        2400.00 
  PILE TIP, STEEL H                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |ISOM JACK CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 701-92043               40.000  LFT  |     425.00000       17000.00|     235.00000        9400.00|     400.00000       16000.00 
  CORED HOLE IN ROCK, 18 IN.              |                             |                             | 
0056 703-06029            50875.000  LBS  |       0.62000       31542.50|       0.83000       42226.25|       1.00000       50875.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0057 703-97936              227.000  EACH |      12.25000        2780.75|      15.90000        3609.30|      20.00000        4540.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0058 704-51002              255.100  CYS  |     475.00000      121172.50|     600.00000      153060.00|     400.00000      102040.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0059 706-05733                4.000  EACH |    1200.00000        4800.00|    1725.00000        6900.00|    1650.00000        6600.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0060 706-51025              155.300  LFT  |      65.00000       10094.50|      69.00000       10715.70|      50.00000        7765.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0061 707-09311              606.000  LFT  |     192.00000      116352.00|     179.00000      108474.00|     250.00000      151500.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 33 IN. X 36 IN.                     |                             |                             | 
0062 709-51821                       LUMP |    4500.00000        4500.00|    2056.00000        2056.00|    5500.00000        5500.00 
  SURFACE SEAL                            |                             |                             | 
0063 715-05051               25.000  LFT  |      13.00000         325.00|      29.50000         737.50|      12.00000         300.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0064 715-05149              166.000  LFT  |      15.00000        2490.00|      16.90000        2805.40|      18.00000        2988.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0065 715-05407              130.000  LFT  |      12.00000        1560.00|       8.50000        1105.00|       7.50000         975.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0066 715-09064              321.000  LFT  |       9.00000        2889.00|       6.00000        1926.00|       9.00000        2889.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0067 715-46000                1.000  EACH |     175.00000         175.00|     139.00000         139.00|      90.00000          90.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0068 720-45030                1.000  EACH |    1200.00000        1200.00|    1229.00000        1229.00|    1100.00000        1100.00 
  INLET, E7                               |                             |                             | 
0069 720-45035                1.000  EACH |    1400.00000        1400.00|    1229.00000        1229.00|    1100.00000        1100.00 
  INLET, F7                               |                             |                             | 
0070 801-01851                       LUMP |   30000.00000       30000.00|   26000.00000       26000.00|   35000.00000       35000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0071 801-02617                2.000  EACH |    2275.00000        4550.00|    1900.00000        3800.00|    2500.00000        5000.00 
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             | 
  AND ANCHORS                             |                             |                             | 
0072 801-04308                3.000  EACH |     252.00000         756.00|     229.00000         687.00|     265.00000         795.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0073 801-06207             2960.000  LFT  |       1.05000        3108.00|       0.92000        2723.20|       1.05000        3108.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |ISOM JACK CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0074 801-06577               40.000  LFT  |       7.00000         280.00|       5.65000         226.00|       6.49000         259.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0075 801-06640               14.000  EACH |     115.00000        1610.00|      98.00000        1372.00|     115.00000        1610.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645                3.000  EACH |      65.00000         195.00|      52.00000         156.00|      60.00000         180.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06710               60.000  DAY  |      20.00000        1200.00|      10.00000         600.00|      12.00000         720.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0078 801-06775                       LUMP |    5500.00000        5500.00|    4490.00000        4490.00|    9000.00000        9000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07119               60.000  LFT  |      17.00000        1020.00|      14.84000         890.40|      17.00000        1020.00 
  BARRICADE, III-B                        |                             |                             | 
0080 801-08508              360.000  LFT  |      47.00000       16920.00|      38.50000       13860.00|      36.80000       13248.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0081 808-06716              681.000  LFT  |       0.65000         442.65|       0.45000         306.45|       0.55000         374.55 
  LINE, REMOVE                            |                             |                             | 
0082 808-75051              934.000  LFT  |       1.85000        1727.90|       1.49000        1391.66|       1.75000        1634.50 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0083 808-75054             2660.000  LFT  |       1.65000        4389.00|       1.28000        3404.80|       1.47000        3910.20 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0084 808-75063              751.000  LFT  |       1.72000        1291.72|       1.38000        1036.38|       1.60000        1201.60 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  4 IN.                                   |                             |                             | 
0085 808-75996               10.000  EACH |      10.00000         100.00|      25.00000         250.00|      11.50000         115.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0086 808-75998               12.000  EACH |     175.00000        2100.00|     150.00000        1800.00|     172.50000        2070.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       668,112.10|           $       766,565.65|           $       798,776.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       668,112.10|           $       766,565.65|           $       798,776.88 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) 35-1111003          |(   5   ) 35-1339168         |(      ) 
                                          |WHITE CONSTRUCTION INC       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    7777.41000        7777.41| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   41000.00000       41000.00|   47000.00000       47000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   13832.98000       13832.98|    5231.71000        5231.71| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240               26.700  SYS  |      48.00000        1281.60|     100.00000        2670.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51330                       LUMP |   49000.00000       49000.00|  125951.19000      125951.19| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              231.000  CYS  |      80.00000       18480.00|      30.27000        6992.37| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              287.000  CYS  |      32.00000        9184.00|      34.17000        9806.79| 
  BORROW                                  |                             |                             | 
0013 205-03371                3.000  CYS  |      60.00000         180.00|      12.56000          37.68| 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932               50.000  LFT  |      16.00000         800.00|      14.90000         745.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937              885.000  LFT  |       3.20000        2832.00|       2.98000        2637.30| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267              342.200  SYS  |       7.00000        2395.40|       7.10000        2429.62| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-08268              668.600  SYS  |      19.00000       12703.40|       7.02000        4693.57| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0018 211-06467               71.500  CYS  |      68.00000        4862.00|      34.38000        2458.17| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1111003          |(   5   ) 35-1339168         |(      ) 
                                          |WHITE CONSTRUCTION INC       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-09265               49.900  CYS  |      23.00000        1147.70|      34.02000        1697.60| 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0020 301-07448              341.700  TON  |      35.00000       11959.50|      33.60000       11481.12| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               56.400  CYS  |      62.00000        3496.80|      40.90000        2306.76| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08036              504.000  SYS  |       6.00000        3024.00|      10.72000        5402.88| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0023 306-08043              533.300  SYS  |       5.00000        2666.50|      10.72000        5716.98| 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               48.400  TON  |     112.00000        5420.80|     105.00000        5082.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07434               89.000  TON  |     112.00000        9968.00|     105.00000        9345.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0026 402-07435              149.700  TON  |      92.00000       13772.40|      88.00000       13173.60| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07439              134.800  TON  |      92.00000       12401.60|      88.00000       11862.40| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07442               16.100  TON  |     129.00000        2076.90|     125.00000        2012.50| 
  HMA BASE, TYPE C                        |                             |                             | 
0029 402-07453              112.200  TON  |     147.00000       16493.40|     105.00000       11781.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0030 406-05520                0.810  TON  |     460.00000         372.60|     400.00000         324.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01128                4.000  EACH |    1600.00000        6400.00|    1235.00000        4940.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0032 601-01625                1.000  EACH |    1800.00000        1800.00|    1575.00000        1575.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01846                1.000  EACH |    1950.00000        1950.00|    1685.00000        1685.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0034 601-06037                1.000  EACH |    1450.00000        1450.00|     935.00000         935.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0035 601-08434                1.000  EACH |    1450.00000        1450.00|    1160.00000        1160.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0036 601-94689                2.000  EACH |    3200.00000        6400.00|    2590.00000        5180.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1111003          |(   5   ) 35-1339168         |(      ) 
                                          |WHITE CONSTRUCTION INC       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 601-99105               37.500  LFT  |      35.00000        1312.50|      15.85000         594.38| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 602-06729                8.000  EACH |      28.00000         224.00|      15.00000         120.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0039 609-06259              338.200  SYS  |      69.00000       23335.80|     110.70000       37438.74| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0040 610-07487               94.100  TON  |     121.00000       11386.10|      95.00000        8939.50| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0041 615-06505                2.000  EACH |    1100.00000        2200.00|     800.00000        1600.00| 
  MONUMENT, B                             |                             |                             | 
0042 616-02320              332.000  SYS  |       4.00000        1328.00|       2.68000         889.76| 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              570.000  TON  |      28.00000       15960.00|      24.00000       13680.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                2.000  EACH |     400.00000         800.00|     350.00000         700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                0.100  TON  |    1920.00000         192.00|    1890.00000         189.00| 
  FERTILIZER                              |                             |                             | 
0046 621-06557               10.000  LBS  |      24.00000         240.00|      22.75000         227.50| 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06560              200.000  SYS  |       3.00000         600.00|       2.46000         492.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0048 621-06565                0.100  TON  |    2500.00000         250.00|    2375.00000         237.50| 
 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567                2.800  kGAL |      15.00000          42.00|      10.00000          28.00| 
  WATER                                   |                             |                             | 
0050 621-06575              785.000  SYS  |       7.00000        5495.00|       5.30000        4160.50| 
  SODDING, NURSERY                        |                             |                             | 
0051 628-09402                6.000  MOS  |    1650.00000        9900.00|    2770.27000       16621.62| 
  FIELD OFFICE, B                         |                             |                             | 
0052 628-09407                6.000  MOS  |     265.00000        1590.00|     326.67000        1960.02| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0053 701-51195              208.000  LFT  |      79.00000       16432.00|     143.03000       29750.24| 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0054 701-91792               16.000  EACH |     110.00000        1760.00|     104.00000        1664.00| 
  PILE TIP, STEEL H                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1111003          |(   5   ) 35-1339168         |(      ) 
                                          |WHITE CONSTRUCTION INC       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 701-92043               40.000  LFT  |     370.00000       14800.00|     300.00000       12000.00| 
  CORED HOLE IN ROCK, 18 IN.              |                             |                             | 
0056 703-06029            50875.000  LBS  |       1.20000       61050.00|       0.75000       38156.25| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0057 703-97936              227.000  EACH |      18.00000        4086.00|      15.20000        3450.40| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0058 704-51002              255.100  CYS  |     702.00000      179080.20|     562.34000      143452.93| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0059 706-05733                4.000  EACH |    2400.00000        9600.00|    2300.43000        9201.72| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0060 706-51025              155.300  LFT  |      74.00000       11492.20|     123.85000       19233.91| 
  CONCRETE, C, RAILING                    |                             |                             | 
0061 707-09311              606.000  LFT  |     205.00000      124230.00|     228.55000      138501.30| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 33 IN. X 36 IN.                     |                             |                             | 
0062 709-51821                       LUMP |    3200.00000        3200.00|    2055.90000        2055.90| 
  SURFACE SEAL                            |                             |                             | 
0063 715-05051               25.000  LFT  |      26.00000         650.00|      38.67000         966.75| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0064 715-05149              166.000  LFT  |      32.00000        5312.00|      34.52000        5730.32| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0065 715-05407              130.000  LFT  |      10.00000        1300.00|       7.58000         985.40| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0066 715-09064              321.000  LFT  |       8.00000        2568.00|       6.00000        1926.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0067 715-46000                1.000  EACH |     620.00000         620.00|     474.56000         474.56| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0068 720-45030                1.000  EACH |    1700.00000        1700.00|    2854.91000        2854.91| 
  INLET, E7                               |                             |                             | 
0069 720-45035                1.000  EACH |    1600.00000        1600.00|    2854.91000        2854.91| 
  INLET, F7                               |                             |                             | 
0070 801-01851                       LUMP |   30000.00000       30000.00|   50000.00000       50000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0071 801-02617                2.000  EACH |    2100.00000        4200.00|    1900.00000        3800.00| 
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             | 
  AND ANCHORS                             |                             |                             | 
0072 801-04308                3.000  EACH |     245.00000         735.00|     229.00000         687.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0073 801-06207             2960.000  LFT  |       1.20000        3552.00|       0.92000        2723.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 421 
     CALL ORDER   : 471                     CONTRACT ID : SB -29561-A                  COUNTIES : WHITE 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1111003          |(   5   ) 35-1339168         |(      ) 
                                          |WHITE CONSTRUCTION INC       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0074 801-06577               40.000  LFT  |       6.20000         248.00|       5.65000         226.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0075 801-06640               14.000  EACH |     120.00000        1680.00|      98.00000        1372.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645                3.000  EACH |      60.00000         180.00|      52.00000         156.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06710               60.000  DAY  |      15.00000         900.00|      10.00000         600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0078 801-06775                       LUMP |   21000.00000       21000.00|   13479.82000       13479.82| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07119               60.000  LFT  |      16.00000         960.00|      14.84000         890.40| 
  BARRICADE, III-B                        |                             |                             | 
0080 801-08508              360.000  LFT  |      47.00000       16920.00|      65.00000       23400.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0081 808-06716              681.000  LFT  |       0.52000         354.12|       0.45000         306.45| 
  LINE, REMOVE                            |                             |                             | 
0082 808-75051              934.000  LFT  |       1.60000        1494.40|       1.49000        1391.66| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0083 808-75054             2660.000  LFT  |       1.45000        3857.00|       1.28000        3404.80| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0084 808-75063              751.000  LFT  |       1.45000        1088.95|       1.38000        1036.38| 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  4 IN.                                   |                             |                             | 
0085 808-75996               10.000  EACH |      87.00000         870.00|      59.94000         599.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0086 808-75998               12.000  EACH |      92.00000        1104.00|     150.00000        1800.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       868,285.85|           $       921,107.78|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       868,285.85|           $       921,107.78|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/24/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9608280 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $     2,847,000.00  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     2,918,791.06  102.5216% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $     2,950,183.60  103.6243% 
   4   35-1381845     HARVEY GEORGE R & SON INC                                                  $     3,132,556.83  110.0301% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,275,222.04  115.0412% 
   6   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     3,298,015.18  115.8418% 
   7   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     3,394,900.00  119.2448% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,447,091.28  121.0780% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2  ) 35-1385672          |(   3  ) 35-1609544 
                                          |FAULKNER CONSTRUCTION LLC    |FORCE CONSTRUCTION CO INC    |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   54700.00000       54700.00|   11200.00000       11200.00|   12815.99000       12815.99 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|     220.00000         220.00|     336.94000         336.94 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|     200.00000         400.00|     365.63000         731.26 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               26.000  MOS  |     100.00000        2600.00|     120.00000        3120.00|      75.60000        1965.60 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               13.000  MOS  |      50.00000         650.00|      65.00000         845.00|      54.00000         702.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  135571.42870      135571.43|  148000.00000      148000.00|  150000.00000      150000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   31000.00000       31000.00|    5195.20000        5195.20|   10960.85000       10960.85 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              371.000  m2   |       7.00000        2597.00|      14.76200        5476.70|       9.61000        3565.31 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241               79.240  m    |      40.00000        3169.60|      10.00000         792.40|      21.60000        1711.58 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-02272               91.500  m    |      10.00000         915.00|      28.36500        2595.40|      20.05000        1834.58 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2   ) 35-1385672         |(   3  ) 35-1609544 
                                          |FAULKNER CONSTRUCTION LLC    |FORCE CONSTRUCTION CO INC    |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 202-03000                       LUMP |    3000.00000        3000.00|    4145.79000        4145.79|    1287.00000        1287.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 2 |                             |                             | 
0019 202-51330                       LUMP |   94988.00000       94988.00|   99404.40000       99404.40|  268295.74000      268295.74 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0020 202-74035               12.000  EACH |      30.00000         360.00|      82.50000         990.00|      32.40000         388.80 
  SIGN, REMOVE                            |                             |                             | 
0021 202-90747               86.000  m3   |     100.00000        8600.00|      93.89400        8074.88|     110.05000        9464.30 
  RETAINING WALL, REMOVE                  |                             |                             | 
0022 202-91385                2.000  EACH |     500.00000        1000.00|     341.80500         683.61|     245.25000         490.50 
  INLET, REMOVE                           |                             |                             | 
0023 203-02000             1142.000  m3   |      24.00000       27408.00|      14.13200       16138.74|      22.84000       26083.28 
  EXCAVATION, COMMON                      |                             |                             | 
0024 203-51223             5716.500  m3   |      11.50000       65739.75|      16.14400       92287.18|      11.70000       66883.05 
  EXCAVATION, WATERWAY                    |                             |                             | 
0025 205-06931               68.200  Mg   |      18.00000        1227.60|      32.75000        2233.55|      38.24000        2607.97 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933                7.000  EACH |      91.00000         637.00|      91.00000         637.00|      98.28000         687.96 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937              445.000  m    |       4.17000        1855.65|       4.17000        1855.65|       4.50000        2002.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 206-51220              227.000  m3   |      35.00000        7945.00|      29.09500        6604.57|     334.88000       76017.76 
  EXCAVATION, WET                         |                             |                             | 
0029 207-08267              492.300  m2   |      10.29000        5065.77|       6.39600        3148.75|      13.82000        6803.59 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 207-08268             1218.000  m2   |      11.18000       13617.24|      19.57000       23836.26|      20.05000       24420.90 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0031 211-09194              165.500  Mg   |      20.85000        3450.68|      24.51400        4057.07|      19.58000        3240.49 
  B BORROW                                |                             |                             | 
0032 211-09265              102.200  m3   |      31.78000        3247.92|      44.50300        4548.21|      36.56000        3736.43 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0033 301-07448               96.200  Mg   |     102.32000        9843.18|      22.16900        2132.66|      57.57000        5538.23 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 302-07455              212.700  m3   |     110.00000       23397.00|      46.04300        9793.35|      66.20000       14080.74 
  DENSE GRADED SUBBASE                    |                             |                             | 
0035 306-08034             6352.000  m2   |       0.88000        5589.76|       1.33300        8467.22|       1.54000        9782.08 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0036 401-07335              684.300  Mg   |      86.00000       58849.80|      86.00000       58849.80|      92.88000       63557.78 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0037 401-07404             1140.500  Mg   |      79.76000       90966.28|      71.00000       80975.50|      76.68000       87453.54 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
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0038 402-07432               36.100  Mg   |      75.50000        2725.55|      74.30800        2682.52|      81.54000        2943.59 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07435               48.700  Mg   |      70.00000        3409.00|      70.00000        3409.00|      75.60000        3681.72 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0040 402-07786              837.600  Mg   |      66.00000       55281.60|      60.00000       50256.00|      64.80000       54276.48 
  HMA BASE, TYPE D                        |                             |                             | 
0041 406-05520                4.660  Mg   |     550.00000        2563.00|     550.00000        2563.00|     594.00000        2768.04 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-01522                2.000  EACH |    1900.00000        3800.00|    1925.00000        3850.00|    2052.00000        4104.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0043 601-03871                1.000  EACH |    1900.00000        1900.00|    1080.00000        1080.00|    2052.00000        2052.00 
  RAILING, WOOD, END TREATMENT            |                             |                             | 
0044 601-03970               24.000  m    |     140.00000        3360.00|     107.00000        2568.00|     151.20000        3628.80 
  RAILING, WOOD, 1.372 m                  |                             |                             | 
0045 601-05071                1.000  EACH |    2075.00000        2075.00|    2305.00000        2305.00|    2241.00000        2241.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0046 601-07009                2.000  EACH |    9100.00000       18200.00|    9650.00000       19300.00|    9828.00000       19656.00 
  IMPACT ATTENUATOR, LS, W1, TL-1         |                             |                             | 
0047 601-94689                1.000  EACH |    2240.00000        2240.00|    2695.00000        2695.00|    2419.20000        2419.20 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105               76.200  m    |      46.00000        3505.20|      67.00000        5105.40|      49.68000        3785.62 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 602-06729               18.000  EACH |      14.00000         252.00|      14.00000         252.00|      26.69000         480.42 
  BARRIER DELINEATOR                      |                             |                             | 
0050 604-06070              756.000  m2   |      40.00000       30240.00|      36.00000       27216.00|      25.60000       19353.60 
  SIDEWALK, CONCRETE                      |                             |                             | 
0051 604-07902               64.800  m2   |     180.00000       11664.00|     195.34600       12658.42|     108.56000        7034.69 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0052 605-05523               75.000  m    |      60.00000        4500.00|      35.00000        2625.00|      70.20000        5265.00 
  CURB, HMA                               |                             |                             | 
0053 605-06140              719.000  m    |      64.00000       46016.00|      51.41900       36970.26|      51.91000       37323.29 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0054 609-06259              598.800  m2   |      64.00000       38323.20|      75.03900       44933.35|     106.57000       63814.12 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0055 610-09108              424.700  m2   |      64.00000       27180.80|      66.74100       28344.90|      57.90000       24590.13 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0056 611-06497                6.000  EACH |     145.00000         870.00|     176.00000        1056.00|     156.60000         939.60 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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0057 611-06498                2.000  EACH |     220.00000         440.00|     265.00000         530.00|     237.60000         475.20 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0058 615-06490               12.000  EACH |     120.00000        1440.00|     149.00000        1788.00|     129.60000        1555.20 
  RIGHT OF WAY MARKER                     |                             |                             | 
0059 615-06500                3.000  EACH |     660.00000        1980.00|     615.00000        1845.00|     712.80000        2138.40 
  MONUMENT, A                             |                             |                             | 
0060 616-02320             1971.300  m2   |       1.00000        1971.30|       2.15300        4244.21|       2.13000        4198.87 
  GEOTEXTILES                             |                             |                             | 
0061 616-06405             1666.500  Mg   |      21.85000       36413.03|      23.11900       38527.81|      21.19000       35313.14 
  RIPRAP, REVETMENT                       |                             |                             | 
0062 621-01004                1.000  EACH |     515.00000         515.00|     515.00000         515.00|     556.20000         556.20 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0063 621-01743               65.600  kg   |       9.17000         601.55|       9.17000         601.55|       9.90000         649.44 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0064 621-06545                0.100  Mg   |    3000.00000         300.00|    3000.00000         300.00|    3240.00000         324.00 
  FERTILIZER                              |                             |                             | 
0065 621-06553               81.000  kg   |       6.57000         532.17|       6.67000         540.27|       7.10000         575.10 
  SEED MIXTURE, R                         |                             |                             | 
0066 621-06565                1.900  Mg   |     350.00000         665.00|     350.00000         665.00|       3.78000           7.18 
  MULCHING MATERIAL                       |                             |                             | 
0067 621-06567               26.600  kL   |       1.00000          26.60|       1.00000          26.60|       1.08000          28.73 
  WATER                                   |                             |                             | 
0068 621-06574              798.500  m2   |       3.56000        2842.66|       3.56000        2842.66|       3.84000        3066.24 
  SODDING                                 |                             |                             | 
0069 621-06575              424.000  m2   |       3.56000        1509.44|       3.56000        1509.44|       3.84000        1628.16 
  SODDING, NURSERY                        |                             |                             | 
0070 628-09402               13.000  MOS  |    1600.00000       20800.00|    1770.50500       23016.57|    1928.48000       25070.24 
  FIELD OFFICE, B                         |                             |                             | 
0071 628-09407               26.000  MOS  |     250.00000        6500.00|     204.99500        5329.87|     218.14000        5671.64 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0072 701-01814                1.000  EACH |    2000.00000        2000.00|    2652.22000        2652.22|     500.00000         500.00 
  MOBILIZATION FOR DYNAMIC PILE           |                             |                             | 
  MONITORING AND EQUIPMENT                |                             |                             | 
0073 701-06011                2.000  EACH |    5000.00000       10000.00|    2755.95500        5511.91|    3500.00000        7000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0074 701-06012                2.000  EACH |     600.00000        1200.00|    1523.74000        3047.48|    1378.00000        2756.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
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0075 701-91792               70.000  EACH |     116.40000        8148.00|     110.50900        7735.63|     130.37000        9125.90 
  PILE TIP, STEEL H                       |                             |                             | 
0076 701-93575             1091.000  m    |     135.62000      147961.42|     185.60100      202490.69|     201.96000      220338.36 
  PILE, STEEL H, HP 356mm X 108           |                             |                             | 
0077 701-99155                       LUMP |   89989.23000       89989.23|  141166.00000      141166.00|   38646.00000       38646.00 
  SHEET PILING, STEEL, TEMPORARY          |                             |                             | 
0078 702-51005               78.000  m3   |    1236.43000       96441.54|     700.05700       54604.45|     559.83000       43666.74 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0079 702-51010              268.000  m3   |     905.75000      242741.00|     622.86000      166926.48|     408.48000      109472.64 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0080 702-51015               32.000  m3   |    1461.07000       46754.24|     798.65300       25556.90|     586.79000       18777.28 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0081 702-51100              211.800  kg   |      15.00000        3177.00|       9.99500        2116.94|      14.65000        3102.87 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0082 702-51110              522.600  kg   |      15.00000        7839.00|       8.18300        4276.44|       7.62000        3982.21 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0083 703-51030            10684.000  kg   |       1.51000       16132.84|       1.72600       18440.58|       1.54000       16453.36 
  REINFORCING STEEL                       |                             |                             | 
0084 703-51032           101812.000  kg   |       1.62000      164935.44|       1.84100      187435.89|       1.71000      174098.52 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0085 704-51002              578.700  m3   |     552.29000      319610.22|     619.08700      358265.65|     480.00000      277776.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0086 706-06349              145.800  m    |     306.07000       44625.01|     564.00000       82231.20|     369.15000       53822.07 
  RAILING, TX                             |                             |                             | 
0087 706-06372                2.000  EACH |    2000.00000        4000.00|    3000.00000        6000.00|    2500.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0088 706-06372                2.000  EACH |    2000.00000        4000.00|    5800.00000       11600.00|    3500.00000        7000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
  , MODIFIED                              |                             |                             | 
0089 707-05984              864.000  m    |     486.69000      420500.16|     534.00000      461376.00|     601.62000      519799.68 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0090 709-51821                       LUMP |    7800.00000        7800.00|    9800.00000        9800.00|    8424.00000        8424.00 
  SURFACE SEAL                            |                             |                             | 
0091 714-44240               22.800  m3   |     678.61000       15472.31|     625.00000       14250.00|    1014.01000       23119.43 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0092 715-05048              579.000  m    |      35.42000       20508.18|      18.51000       10717.29|      11.23000        6502.17 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0093 715-05049               30.000  m    |      67.00667        2010.20|      40.44100        1213.23|      21.25000         637.50 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
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0094 715-05051               30.000  m    |      71.30667        2139.20|      37.70800        1131.24|      37.80000        1134.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0095 715-05053               22.400  m    |      82.15214        1840.21|      40.24700         901.53|      63.76000        1428.22 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0096 715-05115               70.000  m    |      57.04857        3993.40|      34.72500        2430.75|      53.71000        3759.70 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                             |                             | 
0097 715-05149               13.000  m    |     154.93385        2014.14|     207.80900        2701.52|      99.67000        1295.71 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0098 715-05151               13.000  m    |     149.15385        1939.00|     133.00300        1729.04|     113.77000        1479.01 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0099 715-05152              143.000  m    |      60.46615        8646.66|     102.50200       14657.79|     108.64000       15535.52 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0100 715-05154               34.000  m    |     100.29118        3409.90|     108.56000        3691.04|     135.30000        4600.20 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0101 715-05173               18.000  m    |     117.86889        2121.64|     205.64600        3701.63|     124.90000        2248.20 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0102 715-05175               11.000  m    |     165.67000        1822.37|     272.71800        2999.90|     160.69000        1767.59 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                             |                             | 
0103 715-46010                3.000  EACH |     695.66667        2087.00|     367.79700        1103.39|     507.15000        1521.45 
  PIPE END SECTION, 450 mm                |                             |                             | 
0104 715-46020                3.000  EACH |     757.66667        2273.00|     434.46700        1303.40|     748.62000        2245.86 
  PIPE END SECTION, 600 mm                |                             |                             | 
0105 715-46030                2.000  EACH |    1149.00000        2298.00|     690.93500        1381.87|     912.29000        1824.58 
  PIPE END SECTION, 750 mm                |                             |                             | 
0106 715-97122              193.000  m    |       2.60000         501.80|      80.00000       15440.00|     124.20000       23970.60 
  PIPE, PVC, 50 mm                        |                             |                             | 
0107 718-06528                1.000  EACH |      70.00000          70.00|     613.50000         613.50|     918.00000         918.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0108 718-52610              103.400  m3   |      20.00000        2068.00|      29.55800        3056.30|      43.09000        4455.51 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0109 718-99153             1157.000  m2   |       1.00000        1157.00|       2.03200        2351.02|       1.94000        2244.58 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0110 720-44000                1.000  EACH |     500.00000         500.00|     576.57000         576.57|     598.50000         598.50 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0111 720-45015                9.000  EACH |    1180.00000       10620.00|    1868.12400       16813.12|    1419.89000       12779.01 
  INLET, A8                               |                             |                             | 
0112 720-45030                3.000  EACH |    1280.00000        3840.00|    2059.12000        6177.36|    1238.74000        3716.22 
  INLET, E7                               |                             |                             | 
0113 720-45035                2.000  EACH |    1000.00000        2000.00|    1849.70500        3699.41|    1343.18000        2686.36 
  INLET, F7                               |                             |                             | 
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0114 720-45205                3.000  EACH |    1530.00000        4590.00|    2789.03000        8367.09|    3952.62000       11857.86 
  CATCH BASIN, A2                         |                             |                             | 
0115 801-03290                4.000  EACH |     258.00000        1032.00|     130.00000         520.00|     324.00000        1296.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0116 801-06207             3992.000  m    |       2.64000       10538.88|       2.40000        9580.80|       3.29000       13133.68 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0117 801-06469              844.000  m    |       5.88000        4962.72|       5.60000        4726.40|       6.48000        5469.12 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  200 mm                                  |                             |                             | 
0118 801-06640               23.000  EACH |     154.00000        3542.00|      95.00000        2185.00|     226.80000        5216.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0119 801-06645               11.000  EACH |      64.00000         704.00|      25.00000         275.00|     108.00000        1188.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0120 801-06775                       LUMP |   30700.00000       30700.00|   28651.47000       28651.47|   26822.70000       26822.70 
  MAINTAINING TRAFFIC                     |                             |                             | 
0121 801-07119                7.200  m    |     100.00000         720.00|      17.00000         122.40|      91.80000         660.96 
  BARRICADE, III-B                        |                             |                             | 
0122 801-08401               62.000  m    |     150.00000        9300.00|     140.81700        8730.65|      53.64000        3325.68 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0123 801-08508              232.000  m    |     155.86000       36159.52|     130.91800       30372.98|      90.94000       21098.08 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0124 802-05701               24.800  m    |      42.00000        1041.60|      63.00000        1562.40|      45.36000        1124.93 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0125 802-05702               21.700  m    |      28.00000         607.60|      55.00000        1193.50|      30.24000         656.21 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0126 802-76025                2.500  m2   |     237.00000         592.50|     285.00000         712.50|     255.96000         639.90 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0127 804-06725                6.000  EACH |      25.00000         150.00|      20.00000         120.00|      27.00000         162.00 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0128 805-01744                2.000  EACH |     200.00000         400.00|     921.00000        1842.00|     994.68000        1989.36 
  LOOP, RESEAL                            |                             |                             | 
0129 808-06701             1016.000  m    |       0.01000          10.16|       1.19000        1209.04|       0.32000         325.12 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2   ) 35-1385672         |(   3  ) 35-1609544 
                                          |FAULKNER CONSTRUCTION LLC    |FORCE CONSTRUCTION CO INC    |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 808-06703             1108.000  m    |       1.95000        2160.60|       1.19000        1318.52|       1.67000        1850.36 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0131 808-75240              985.000  m    |       0.01000           9.85|       1.19000        1172.15|       0.32000         315.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0132 808-75245             1102.000  m    |       1.95000        2148.90|       1.19000        1311.38|       1.67000        1840.34 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0133 808-75297                5.300  m    |      20.00000         106.00|      30.00000         159.00|      27.00000         143.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0134 808-75320                8.000  EACH |      97.00000         776.00|     130.50000        1044.00|      91.80000         734.40 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0135 808-75325                6.000  EACH |     130.00000         780.00|     155.00000         930.00|     108.00000         648.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0136 808-75996               63.000  EACH |      28.70000        1808.10|      10.00000         630.00|      31.00000        1953.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0137 808-75998              209.000  EACH |      21.30000        4451.70|      21.30000        4451.70|      15.34000        3206.06 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0138 801-06710              420.000  DAY  |      12.00000        5040.00|       6.00000        2520.00|       6.48000        2721.60 
  FLASHING ARROW SIGN                     |                             |                             | 
0139 805-02503               30.000  m    |       8.00000         240.00|      15.00000         450.00|      16.20000         486.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0140 805-78795               30.000  m    |      10.00000         300.00|      63.00000        1890.00|      68.04000        2041.20 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $     2,847,000.00|           $     2,918,791.06|           $     2,950,183.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,847,000.00|           $     2,918,791.06|           $     2,950,183.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|   15550.00000       15550.00|   22036.98000       22036.98 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     200.00000         200.00|     100.00000         100.00|     450.00000         450.00 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     200.00000         400.00|     120.00000         240.00|     450.00000         900.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               26.000  MOS  |     125.00000        3250.00|      70.00000        1820.00|     130.00000        3380.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               13.000  MOS  |     125.00000        1625.00|      50.00000         650.00|     130.00000        1690.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  156500.00000      156500.00|  142000.00000      142000.00|  164900.74000      164900.74 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   93718.56000       93718.56 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              371.000  m2   |      18.00000        6678.00|      30.00000       11130.00|      26.01000        9649.71 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241               79.240  m    |      45.00000        3565.80|      40.00000        3169.60|      22.25000        1763.09 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-02272               91.500  m    |      21.00000        1921.50|       7.00000         640.50|      13.24000        1211.46 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0018 202-03000                       LUMP |    3200.00000        3200.00|    3000.00000        3000.00|    1259.16000        1259.16 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 2 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 202-51330                       LUMP |  180000.00000      180000.00|  300000.00000      300000.00|  178248.40000      178248.40 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0020 202-74035               12.000  EACH |      35.00000         420.00|      30.00000         360.00|      86.54000        1038.48 
  SIGN, REMOVE                            |                             |                             | 
0021 202-90747               86.000  m3   |      75.00000        6450.00|     200.00000       17200.00|     114.30000        9829.80 
  RETAINING WALL, REMOVE                  |                             |                             | 
0022 202-91385                2.000  EACH |     200.00000         400.00|     700.00000        1400.00|     388.67000         777.34 
  INLET, REMOVE                           |                             |                             | 
0023 203-02000             1142.000  m3   |      14.00000       15988.00|      35.00000       39970.00|      11.29000       12893.18 
  EXCAVATION, COMMON                      |                             |                             | 
0024 203-51223             5716.500  m3   |      14.00000       80031.00|      17.00000       97180.50|      11.29000       64539.29 
  EXCAVATION, WATERWAY                    |                             |                             | 
0025 205-06931               68.200  Mg   |      45.00000        3069.00|     125.00000        8525.00|      66.74000        4551.67 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933                7.000  EACH |     105.00000         735.00|      91.00000         637.00|     101.23000         708.61 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937              445.000  m    |       4.80000        2136.00|      11.00000        4895.00|       9.29000        4134.05 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 206-51220              227.000  m3   |     500.00000      113500.00|      35.00000        7945.00|      11.29000        2562.83 
  EXCAVATION, WET                         |                             |                             | 
0029 207-08267              492.300  m2   |       4.00000        1969.20|      16.00000        7876.80|       9.45000        4652.24 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 207-08268             1218.000  m2   |      10.50000       12789.00|      23.00000       28014.00|      19.69000       23982.42 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0031 211-09194              165.500  Mg   |      18.00000        2979.00|      14.00000        2317.00|       8.00000        1324.00 
  B BORROW                                |                             |                             | 
0032 211-09265              102.200  m3   |      52.00000        5314.40|      78.00000        7971.60|      32.62000        3333.76 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0033 301-07448               96.200  Mg   |      30.00000        2886.00|      35.00000        3367.00|      30.55000        2938.91 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 302-07455              212.700  m3   |      25.00000        5317.50|      45.00000        9571.50|      67.39000       14333.85 
  DENSE GRADED SUBBASE                    |                             |                             | 
0035 306-08034             6352.000  m2   |       2.00000       12704.00|       0.80000        5081.60|       1.94000       12322.88 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0036 401-07335              684.300  Mg   |     110.00000       75273.00|     100.00000       68430.00|      90.21000       61730.70 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0037 401-07404             1140.500  Mg   |      83.60000       95345.80|      70.00000       79835.00|      74.48000       84944.44 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0038 402-07432               36.100  Mg   |     163.00000        5884.30|      65.00000        2346.50|      79.20000        2859.12 
  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 402-07435               48.700  Mg   |     126.50000        6160.55|      78.00000        3798.60|      73.43000        3576.04 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0040 402-07786              837.600  Mg   |      70.40000       58967.04|      63.00000       52768.80|      62.94000       52718.54 
  HMA BASE, TYPE D                        |                             |                             | 
0041 406-05520                4.660  Mg   |     525.00000        2446.50|     550.00000        2563.00|     576.95000        2688.59 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-01522                2.000  EACH |    2185.00000        4370.00|    1900.00000        3800.00|    2019.33000        4038.66 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0043 601-03871                1.000  EACH |    2185.00000        2185.00|    1900.00000        1900.00|    1132.92000        1132.92 
  RAILING, WOOD, END TREATMENT            |                             |                             | 
0044 601-03970               24.000  m    |     161.00000        3864.00|     140.00000        3360.00|     112.24000        2693.76 
  RAILING, WOOD, 1.372 m                  |                             |                             | 
0045 601-05071                1.000  EACH |    2385.00000        2385.00|    2075.00000        2075.00|    2417.95000        2417.95 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0046 601-07009                2.000  EACH |   10465.00000       20930.00|    9100.00000       18200.00|   10122.85000       20245.70 
  IMPACT ATTENUATOR, LS, W1, TL-1         |                             |                             | 
0047 601-94689                1.000  EACH |    2575.00000        2575.00|    2240.00000        2240.00|    2827.06000        2827.06 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105               76.200  m    |      53.00000        4038.60|      46.00000        3505.20|      70.28000        5355.34 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 602-06729               18.000  EACH |      15.00000         270.00|      15.00000         270.00|      14.69000         264.42 
  BARRIER DELINEATOR                      |                             |                             | 
0050 604-06070              756.000  m2   |      40.00000       30240.00|      50.00000       37800.00|      42.64000       32235.84 
  SIDEWALK, CONCRETE                      |                             |                             | 
0051 604-07902               64.800  m2   |     100.00000        6480.00|     177.00000       11469.60|     190.93000       12372.26 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0052 605-05523               75.000  m    |      55.00000        4125.00|      72.00000        5400.00|      66.75000        5006.25 
  CURB, HMA                               |                             |                             | 
0053 605-06140              719.000  m    |      49.00000       35231.00|      50.00000       35950.00|      84.71000       60906.49 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0054 609-06259              598.800  m2   |     100.00000       59880.00|     120.00000       71856.00|     102.89000       61610.53 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0055 610-09108              424.700  m2   |      72.00000       30578.40|      78.00000       33126.60|      68.00000       28879.60 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0056 611-06497                6.000  EACH |     167.00000        1002.00|     145.00000         870.00|     255.75000        1534.50 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0057 611-06498                2.000  EACH |     253.00000         506.00|     220.00000         440.00|     399.81000         799.62 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 615-06490               12.000  EACH |     138.00000        1656.00|     120.00000        1440.00|     156.30000        1875.60 
  RIGHT OF WAY MARKER                     |                             |                             | 
0059 615-06500                3.000  EACH |     760.00000        2280.00|     660.00000        1980.00|     645.14000        1935.42 
  MONUMENT, A                             |                             |                             | 
0060 616-02320             1971.300  m2   |       3.50000        6899.55|       1.40000        2759.82|       2.51000        4947.96 
  GEOTEXTILES                             |                             |                             | 
0061 616-06405             1666.500  Mg   |      25.00000       41662.50|      33.00000       54994.50|      28.89000       48145.19 
  RIPRAP, REVETMENT                       |                             |                             | 
0062 621-01004                1.000  EACH |     600.00000         600.00|     515.00000         515.00|     540.24000         540.24 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0063 621-01743               65.600  kg   |      10.50000         688.80|       9.20000         603.52|      26.04000        1708.22 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0064 621-06545                0.100  Mg   |    3450.00000         345.00|    3000.00000         300.00|    3147.00000         314.70 
  FERTILIZER                              |                             |                             | 
0065 621-06553               81.000  kg   |       7.55000         611.55|       6.60000         534.60|      20.13000        1630.53 
  SEED MIXTURE, R                         |                             |                             | 
0066 621-06565                1.900  Mg   |     400.00000         760.00|     360.00000         684.00|     367.15000         697.59 
  MULCHING MATERIAL                       |                             |                             | 
0067 621-06567               26.600  kL   |       1.20000          31.92|       1.00000          26.60|       1.05000          27.93 
  WATER                                   |                             |                             | 
0068 621-06574              798.500  m2   |       4.10000        3273.85|       4.20000        3353.70|       4.84000        3864.74 
  SODDING                                 |                             |                             | 
0069 621-06575              424.000  m2   |       4.10000        1738.40|       4.20000        1780.80|       4.89000        2073.36 
  SODDING, NURSERY                        |                             |                             | 
0070 628-09402               13.000  MOS  |    2200.00000       28600.00|    2500.00000       32500.00|    2491.19000       32385.47 
  FIELD OFFICE, B                         |                             |                             | 
0071 628-09407               26.000  MOS  |     225.00000        5850.00|     300.00000        7800.00|      88.46000        2299.96 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0072 701-01814                1.000  EACH |    1000.00000        1000.00|    3000.00000        3000.00|     500.00000         500.00 
  MOBILIZATION FOR DYNAMIC PILE           |                             |                             | 
  MONITORING AND EQUIPMENT                |                             |                             | 
0073 701-06011                2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00|    2858.27000        5716.54 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0074 701-06012                2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00|    2858.27000        5716.54 
  TEST PILE, RESTRIKE                     |                             |                             | 
0075 701-91792               70.000  EACH |     150.00000       10500.00|     120.00000        8400.00|     149.47000       10462.90 
  PILE TIP, STEEL H                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 701-93575             1091.000  m    |     200.00000      218200.00|     200.00000      218200.00|     139.03000      151681.73 
  PILE, STEEL H, HP 356mm X 108           |                             |                             | 
0077 701-99155                       LUMP |  100000.00000      100000.00|   65000.00000       65000.00|  196799.96000      196799.96 
  SHEET PILING, STEEL, TEMPORARY          |                             |                             | 
0078 702-51005               78.000  m3   |     500.00000       39000.00|    1100.00000       85800.00|     657.78000       51306.84 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0079 702-51010              268.000  m3   |     425.00000      113900.00|     490.00000      131320.00|     589.83000      158074.44 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0080 702-51015               32.000  m3   |     460.00000       14720.00|    1020.00000       32640.00|     602.85000       19291.20 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0081 702-51100              211.800  kg   |       4.00000         847.20|       8.00000        1694.40|       6.04000        1279.27 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0082 702-51110              522.600  kg   |       8.00000        4180.80|       5.00000        2613.00|       8.88000        4640.69 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0083 703-51030            10684.000  kg   |       1.45000       15491.80|       1.65000       17628.60|       1.93000       20620.12 
  REINFORCING STEEL                       |                             |                             | 
0084 703-51032           101812.000  kg   |       1.60000      162899.20|       1.70000      173080.40|       1.95000      198533.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0085 704-51002              578.700  m3   |     600.00000      347220.00|     825.00000      477427.50|     714.54000      413504.30 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0086 706-06349              145.800  m    |     620.00000       90396.00|     425.00000       61965.00|     549.75000       80153.55 
  RAILING, TX                             |                             |                             | 
0087 706-06372                2.000  EACH |    3300.00000        6600.00|    5600.00000       11200.00|    3520.05000        7040.10 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0088 706-06372                2.000  EACH |    6380.00000       12760.00|    7800.00000       15600.00|    7254.11000       14508.22 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
  , MODIFIED                              |                             |                             | 
0089 707-05984              864.000  m    |     580.00000      501120.00|     513.00000      443232.00|     583.16000      503850.24 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0090 709-51821                       LUMP |   10500.00000       10500.00|   10000.00000       10000.00|    8182.20000        8182.20 
  SURFACE SEAL                            |                             |                             | 
0091 714-44240               22.800  m3   |     800.00000       18240.00|     660.00000       15048.00|     915.46000       20872.49 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0092 715-05048              579.000  m    |      50.00000       28950.00|      10.50000        6079.50|      11.22000        6496.38 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0093 715-05049               30.000  m    |      72.00000        2160.00|      20.00000         600.00|      49.78000        1493.40 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0094 715-05051               30.000  m    |      45.00000        1350.00|      35.00000        1050.00|      55.49000        1664.70 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0095 715-05053               22.400  m    |      49.00000        1097.60|      59.00000        1321.60|      51.27000        1148.45 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0096 715-05115               70.000  m    |      35.00000        2450.00|      11.00000         770.00|      55.79000        3905.30 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                             |                             | 
0097 715-05149               13.000  m    |      60.00000         780.00|      84.00000        1092.00|      79.91000        1038.83 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0098 715-05151               13.000  m    |     130.00000        1690.00|      95.00000        1235.00|      89.95000        1169.35 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0099 715-05152              143.000  m    |      78.00000       11154.00|      94.00000       13442.00|      95.82000       13702.26 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0100 715-05154               34.000  m    |     110.00000        3740.00|     125.00000        4250.00|     127.52000        4335.68 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0101 715-05173               18.000  m    |     135.00000        2430.00|     130.00000        2340.00|     131.38000        2364.84 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0102 715-05175               11.000  m    |     165.00000        1815.00|     151.00000        1661.00|     178.53000        1963.83 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                             |                             | 
0103 715-46010                3.000  EACH |     350.00000        1050.00|     800.00000        2400.00|     321.90000         965.70 
  PIPE END SECTION, 450 mm                |                             |                             | 
0104 715-46020                3.000  EACH |     450.00000        1350.00|     850.00000        2550.00|     465.62000        1396.86 
  PIPE END SECTION, 600 mm                |                             |                             | 
0105 715-46030                2.000  EACH |     500.00000        1000.00|    1400.00000        2800.00|     671.69000        1343.38 
  PIPE END SECTION, 750 mm                |                             |                             | 
0106 715-97122              193.000  m    |     127.00000       24511.00|     115.00000       22195.00|     120.64000       23283.52 
  PIPE, PVC, 50 mm                        |                             |                             | 
0107 718-06528                1.000  EACH |     600.00000         600.00|     850.00000         850.00|     652.70000         652.70 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0108 718-52610              103.400  m3   |      85.00000        8789.00|      40.00000        4136.00|      40.91000        4230.09 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0109 718-99153             1157.000  m2   |       1.50000        1735.50|       1.80000        2082.60|       1.50000        1735.50 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0110 720-44000                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     447.32000         447.32 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0111 720-45015                9.000  EACH |    1100.00000        9900.00|    1800.00000       16200.00|    1382.53000       12442.77 
  INLET, A8                               |                             |                             | 
0112 720-45030                3.000  EACH |     890.00000        2670.00|    1500.00000        4500.00|    1130.79000        3392.37 
  INLET, E7                               |                             |                             | 
0113 720-45035                2.000  EACH |     920.00000        1840.00|    1800.00000        3600.00|    1163.15000        2326.30 
  INLET, F7                               |                             |                             | 
0114 720-45205                3.000  EACH |    1800.00000        5400.00|    1900.00000        5700.00|    2111.62000        6334.86 
  CATCH BASIN, A2                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0115 801-03290                4.000  EACH |     150.00000         600.00|     130.00000         520.00|     162.60000         650.40 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0116 801-06207             3992.000  m    |       2.75000       10978.00|       2.40000        9580.80|       3.48000       13892.16 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0117 801-06469              844.000  m    |       6.45000        5443.80|       5.60000        4726.40|       6.96000        5874.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  200 mm                                  |                             |                             | 
0118 801-06640               23.000  EACH |     110.00000        2530.00|      95.00000        2185.00|     127.98000        2943.54 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0119 801-06645               11.000  EACH |      29.00000         319.00|      25.00000         275.00|      48.25000         530.75 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0120 801-06775                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   66444.72000       66444.72 
  MAINTAINING TRAFFIC                     |                             |                             | 
0121 801-07119                7.200  m    |      19.50000         140.40|      17.00000         122.40|      34.82000         250.70 
  BARRICADE, III-B                        |                             |                             | 
0122 801-08401               62.000  m    |     130.00000        8060.00|      94.00000        5828.00|      58.28000        3613.36 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0123 801-08508              232.000  m    |     190.00000       44080.00|     128.00000       29696.00|      58.28000       13520.96 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0124 802-05701               24.800  m    |      48.00000        1190.40|      42.00000        1041.60|      68.19000        1691.11 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0125 802-05702               21.700  m    |      32.00000         694.40|      28.00000         607.60|      74.48000        1616.22 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0126 802-76025                2.500  m2   |     270.00000         675.00|     237.00000         592.50|     298.97000         747.43 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0127 804-06725                6.000  EACH |      29.00000         174.00|      25.00000         150.00|      20.98000         125.88 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0128 805-01744                2.000  EACH |    1060.00000        2120.00|     921.00000        1842.00|     966.13000        1932.26 
  LOOP, RESEAL                            |                             |                             | 
0129 808-06701             1016.000  m    |       1.37000        1391.92|       1.20000        1219.20|       1.08000        1097.28 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0130 808-06703             1108.000  m    |       1.37000        1517.96|       1.20000        1329.60|       1.08000        1196.64 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-1917625         |(   6  ) 05-0558668 
                                          |HARVEY GEORGE R & SON INC    |MILESTONE CONTRACTORS LP     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0131 808-75240              985.000  m    |       1.37000        1349.45|       1.20000        1182.00|       1.08000        1063.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0132 808-75245             1102.000  m    |       1.37000        1509.74|       1.20000        1322.40|       1.08000        1190.16 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0133 808-75297                5.300  m    |      35.00000         185.50|      30.00000         159.00|      16.78000          88.93 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0134 808-75320                8.000  EACH |     150.00000        1200.00|     131.00000        1048.00|      78.68000         629.44 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0135 808-75325                6.000  EACH |     178.00000        1068.00|     155.00000         930.00|     102.80000         616.80 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0136 808-75996               63.000  EACH |      20.00000        1260.00|      29.00000        1827.00|       7.78000         490.14 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0137 808-75998              209.000  EACH |      25.50000        5329.50|      22.00000        4598.00|      20.51000        4286.59 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0138 801-06710              420.000  DAY  |       7.00000        2940.00|      10.00000        4200.00|       9.70000        4074.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0139 805-02503               30.000  m    |      17.25000         517.50|      15.00000         450.00|      15.74000         472.20 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0140 805-78795               30.000  m    |      72.50000        2175.00|      63.00000        1890.00|      66.09000        1982.70 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $     3,132,556.83|           $     3,275,222.04|           $     3,298,015.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,132,556.83|           $     3,275,222.04|           $     3,298,015.18 
==================================================================================================================================== 
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     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     150.00000         150.00|     350.00000         350.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     150.00000         300.00|     350.00000         700.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               26.000  MOS  |     150.00000        3900.00|      75.00000        1950.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               13.000  MOS  |      50.00000         650.00|      75.00000         975.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  175000.00000      175000.00|  172354.56000      172354.56| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   30000.00000       30000.00|   34470.91000       34470.91| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              371.000  m2   |      18.00000        6678.00|      30.00000       11130.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241               79.240  m    |      40.00000        3169.60|      40.00000        3169.60| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-02272               91.500  m    |      30.00000        2745.00|      30.00000        2745.00| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0018 202-03000                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 2 |                             |                             | 
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     CALL ORDER   : 481                     CONTRACT ID : SB -29950-A                  COUNTIES : HENDRICKS 
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==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 202-51330                       LUMP |  248000.00000      248000.00|  300000.00000      300000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0020 202-74035               12.000  EACH |      30.00000         360.00|      30.00000         360.00| 
  SIGN, REMOVE                            |                             |                             | 
0021 202-90747               86.000  m3   |     250.00000       21500.00|     500.00000       43000.00| 
  RETAINING WALL, REMOVE                  |                             |                             | 
0022 202-91385                2.000  EACH |     290.00000         580.00|     500.00000        1000.00| 
  INLET, REMOVE                           |                             |                             | 
0023 203-02000             1142.000  m3   |      40.00000       45680.00|      15.00000       17130.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0024 203-51223             5716.500  m3   |      17.00000       97180.50|      12.00000       68598.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0025 205-06931               68.200  Mg   |      39.00000        2659.80|      40.00000        2728.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933                7.000  EACH |      91.00000         637.00|      91.00000         637.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937              445.000  m    |       4.17000        1855.65|       4.17000        1855.65| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 206-51220              227.000  m3   |     400.00000       90800.00|      25.00000        5675.00| 
  EXCAVATION, WET                         |                             |                             | 
0029 207-08267              492.300  m2   |       8.00000        3938.40|      15.00000        7384.50| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 207-08268             1218.000  m2   |      15.00000       18270.00|      18.00000       21924.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0031 211-09194              165.500  Mg   |      14.00000        2317.00|      30.00000        4965.00| 
  B BORROW                                |                             |                             | 
0032 211-09265              102.200  m3   |      40.00000        4088.00|      25.00000        2555.00| 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0033 301-07448               96.200  Mg   |      45.00000        4329.00|      30.00000        2886.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 302-07455              212.700  m3   |      90.00000       19143.00|      75.00000       15952.50| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0035 306-08034             6352.000  m2   |       3.00000       19056.00|       3.00000       19056.00| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0036 401-07335              684.300  Mg   |     122.00000       83484.60|      86.00000       58849.80| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0037 401-07404             1140.500  Mg   |      80.00000       91240.00|      71.00000       80975.50| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0038 402-07432               36.100  Mg   |     160.00000        5776.00|      75.50000        2725.55| 
  HMA SURFACE, TYPE A                     |                             |                             | 
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0039 402-07435               48.700  Mg   |     128.00000        6233.60|      70.00000        3409.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0040 402-07786              837.600  Mg   |      75.00000       62820.00|      60.00000       50256.00| 
  HMA BASE, TYPE D                        |                             |                             | 
0041 406-05520                4.660  Mg   |     400.00000        1864.00|     550.00000        2563.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-01522                2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0043 601-03871                1.000  EACH |    1900.00000        1900.00|    1900.00000        1900.00| 
  RAILING, WOOD, END TREATMENT            |                             |                             | 
0044 601-03970               24.000  m    |     140.00000        3360.00|     140.00000        3360.00| 
  RAILING, WOOD, 1.372 m                  |                             |                             | 
0045 601-05071                1.000  EACH |    2075.00000        2075.00|    2075.00000        2075.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0046 601-07009                2.000  EACH |    9100.00000       18200.00|    9100.00000       18200.00| 
  IMPACT ATTENUATOR, LS, W1, TL-1         |                             |                             | 
0047 601-94689                1.000  EACH |    2240.00000        2240.00|    2240.00000        2240.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105               76.200  m    |      46.00000        3505.20|      46.00000        3505.20| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 602-06729               18.000  EACH |      15.00000         270.00|      14.00000         252.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0050 604-06070              756.000  m2   |      59.46000       44951.76|      40.00000       30240.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0051 604-07902               64.800  m2   |     190.41000       12338.57|     180.00000       11664.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0052 605-05523               75.000  m    |      10.00000         750.00|      60.00000        4500.00| 
  CURB, HMA                               |                             |                             | 
0053 605-06140              719.000  m    |      58.02000       41716.38|      56.00000       40264.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0054 609-06259              598.800  m2   |     120.00000       71856.00|     100.00000       59880.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0055 610-09108              424.700  m2   |      91.20000       38732.64|      64.00000       27180.80| 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0056 611-06497                6.000  EACH |     145.00000         870.00|     145.00000         870.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0057 611-06498                2.000  EACH |     220.00000         440.00|     220.00000         440.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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0058 615-06490               12.000  EACH |     120.00000        1440.00|     120.00000        1440.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0059 615-06500                3.000  EACH |     660.00000        1980.00|     660.00000        1980.00| 
  MONUMENT, A                             |                             |                             | 
0060 616-02320             1971.300  m2   |       3.00000        5913.90|       3.00000        5913.90| 
  GEOTEXTILES                             |                             |                             | 
0061 616-06405             1666.500  Mg   |      27.00000       44995.50|      25.00000       41662.50| 
  RIPRAP, REVETMENT                       |                             |                             | 
0062 621-01004                1.000  EACH |     515.00000         515.00|     515.00000         515.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0063 621-01743               65.600  kg   |       9.17000         601.55|       9.17000         601.55| 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0064 621-06545                0.100  Mg   |    3000.00000         300.00|    3000.00000         300.00| 
  FERTILIZER                              |                             |                             | 
0065 621-06553               81.000  kg   |       6.57000         532.17|       6.57000         532.17| 
  SEED MIXTURE, R                         |                             |                             | 
0066 621-06565                1.900  Mg   |     350.00000         665.00|     350.00000         665.00| 
  MULCHING MATERIAL                       |                             |                             | 
0067 621-06567               26.600  kL   |       1.00000          26.60|       1.00000          26.60| 
  WATER                                   |                             |                             | 
0068 621-06574              798.500  m2   |       3.56000        2842.66|       3.56000        2842.66| 
  SODDING                                 |                             |                             | 
0069 621-06575              424.000  m2   |       3.56000        1509.44|       3.56000        1509.44| 
  SODDING, NURSERY                        |                             |                             | 
0070 628-09402               13.000  MOS  |    2500.00000       32500.00|    2000.00000       26000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0071 628-09407               26.000  MOS  |     350.00000        9100.00|     350.00000        9100.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0072 701-01814                1.000  EACH |    2000.00000        2000.00|    1000.00000        1000.00| 
  MOBILIZATION FOR DYNAMIC PILE           |                             |                             | 
  MONITORING AND EQUIPMENT                |                             |                             | 
0073 701-06011                2.000  EACH |    5000.00000       10000.00|    1500.00000        3000.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0074 701-06012                2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00| 
  TEST PILE, RESTRIKE                     |                             |                             | 
0075 701-91792               70.000  EACH |     130.00000        9100.00|     150.00000       10500.00| 
  PILE TIP, STEEL H                       |                             |                             | 
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0076 701-93575             1091.000  m    |     200.00000      218200.00|     200.00000      218200.00| 
  PILE, STEEL H, HP 356mm X 108           |                             |                             | 
0077 701-99155                       LUMP |   80000.00000       80000.00|   75000.00000       75000.00| 
  SHEET PILING, STEEL, TEMPORARY          |                             |                             | 
0078 702-51005               78.000  m3   |     700.00000       54600.00|     750.00000       58500.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0079 702-51010              268.000  m3   |     525.00000      140700.00|     550.00000      147400.00| 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0080 702-51015               32.000  m3   |     525.00000       16800.00|     650.00000       20800.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0081 702-51100              211.800  kg   |       9.00000        1906.20|       7.00000        1482.60| 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0082 702-51110              522.600  kg   |       8.00000        4180.80|       7.00000        3658.20| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0083 703-51030            10684.000  kg   |       1.60000       17094.40|       1.75000       18697.00| 
  REINFORCING STEEL                       |                             |                             | 
0084 703-51032           101812.000  kg   |       1.77000      180207.24|       2.00000      203624.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0085 704-51002              578.700  m3   |     600.00000      347220.00|     600.00000      347220.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0086 706-06349              145.800  m    |     428.52000       62478.22|     520.00000       75816.00| 
  RAILING, TX                             |                             |                             | 
0087 706-06372                2.000  EACH |    2825.01000        5650.02|    2500.00000        5000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0088 706-06372                2.000  EACH |    3900.49000        7800.98|    4000.00000        8000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
  , MODIFIED                              |                             |                             | 
0089 707-05984              864.000  m    |     640.00000      552960.00|     845.00000      730080.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0090 709-51821                       LUMP |    9612.00000        9612.00|    9612.00000        9612.00| 
  SURFACE SEAL                            |                             |                             | 
0091 714-44240               22.800  m3   |    1500.00000       34200.00|    1200.00000       27360.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0092 715-05048              579.000  m    |      10.00000        5790.00|      30.00000       17370.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0093 715-05049               30.000  m    |      19.00000         570.00|      30.00000         900.00| 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0094 715-05051               30.000  m    |      35.00000        1050.00|      30.00000         900.00| 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
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0095 715-05053               22.400  m    |      59.04000        1322.50|      35.00000         784.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0096 715-05115               70.000  m    |      50.00000        3500.00|      80.00000        5600.00| 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                             |                             | 
0097 715-05149               13.000  m    |     120.00000        1560.00|     165.00000        2145.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0098 715-05151               13.000  m    |     130.00000        1690.00|     200.00000        2600.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0099 715-05152              143.000  m    |     138.00000       19734.00|     150.00000       21450.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0100 715-05154               34.000  m    |     170.00000        5780.00|     200.00000        6800.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0101 715-05173               18.000  m    |     140.00000        2520.00|     200.00000        3600.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0102 715-05175               11.000  m    |     200.00000        2200.00|     250.00000        2750.00| 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                             |                             | 
0103 715-46010                3.000  EACH |     700.00000        2100.00|     500.00000        1500.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0104 715-46020                3.000  EACH |     750.00000        2250.00|     600.00000        1800.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0105 715-46030                2.000  EACH |     800.00000        1600.00|     700.00000        1400.00| 
  PIPE END SECTION, 750 mm                |                             |                             | 
0106 715-97122              193.000  m    |     115.00000       22195.00|      20.00000        3860.00| 
  PIPE, PVC, 50 mm                        |                             |                             | 
0107 718-06528                1.000  EACH |     850.00000         850.00|     500.00000         500.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0108 718-52610              103.400  m3   |      39.90000        4125.66|      35.00000        3619.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0109 718-99153             1157.000  m2   |       1.80000        2082.60|       1.00000        1157.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0110 720-44000                1.000  EACH |     450.00000         450.00|     650.00000         650.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0111 720-45015                9.000  EACH |    1700.00000       15300.00|    2000.00000       18000.00| 
  INLET, A8                               |                             |                             | 
0112 720-45030                3.000  EACH |    1400.00000        4200.00|    1500.00000        4500.00| 
  INLET, E7                               |                             |                             | 
0113 720-45035                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00| 
  INLET, F7                               |                             |                             | 
0114 720-45205                3.000  EACH |    2200.00000        6600.00|    3500.00000       10500.00| 
  CATCH BASIN, A2                         |                             |                             | 
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0115 801-03290                4.000  EACH |     155.00000         620.00|     130.00000         520.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0116 801-06207             3992.000  m    |       3.48000       13892.16|       2.40000        9580.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0117 801-06469              844.000  m    |       6.96000        5874.24|       5.60000        4726.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  200 mm                                  |                             |                             | 
0118 801-06640               23.000  EACH |     122.00000        2806.00|      95.00000        2185.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0119 801-06645               11.000  EACH |      46.00000         506.00|      25.00000         275.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0120 801-06775                       LUMP |   26143.55000       26143.55|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0121 801-07119                7.200  m    |      33.19000         238.97|      17.00000         122.40| 
  BARRICADE, III-B                        |                             |                             | 
0122 801-08401               62.000  m    |      68.00000        4216.00|     150.00000        9300.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0123 801-08508              232.000  m    |     114.00000       26448.00|     150.00000       34800.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0124 802-05701               24.800  m    |      42.00000        1041.60|      42.00000        1041.60| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0125 802-05702               21.700  m    |      28.00000         607.60|      28.00000         607.60| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0126 802-76025                2.500  m2   |     237.00000         592.50|     237.00000         592.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0127 804-06725                6.000  EACH |      25.00000         150.00|      25.00000         150.00| 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0128 805-01744                2.000  EACH |     921.00000        1842.00|     921.00000        1842.00| 
  LOOP, RESEAL                            |                             |                             | 
0129 808-06701             1016.000  m    |       1.08000        1097.28|       1.19000        1209.04| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0130 808-06703             1108.000  m    |       1.08000        1196.64|       1.19000        1318.52| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
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0131 808-75240              985.000  m    |       1.08000        1063.80|       1.19000        1172.15| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0132 808-75245             1102.000  m    |       1.08000        1190.16|       1.19000        1311.38| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0133 808-75297                5.300  m    |      16.00000          84.80|      30.00000         159.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0134 808-75320                8.000  EACH |      75.00000         600.00|     130.50000        1044.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0135 808-75325                6.000  EACH |      98.00000         588.00|     155.00000         930.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0136 808-75996               63.000  EACH |       7.47000         470.61|      20.00000        1260.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0137 808-75998              209.000  EACH |      19.55000        4085.95|      21.30000        4451.70| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0138 801-06710              420.000  DAY  |       9.25000        3885.00|       6.00000        2520.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0139 805-02503               30.000  m    |      15.00000         450.00|      15.00000         450.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0140 805-78795               30.000  m    |      63.00000        1890.00|      63.00000        1890.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $     3,394,900.00|           $     3,447,091.28|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,394,900.00|           $     3,447,091.28|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 491 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4923003 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,220,119.00  100.0000% 
   2   35-1381845     HARVEY GEORGE R & SON INC                                                  $     1,249,681.10  102.4229% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,393,318.03  114.1953% 
   4   35-1523985     WIRTZ & YATES INC                                                          $     1,404,886.70  115.1434% 
   5   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,449,519.75  118.8015% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1381845          |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS LP     |HARVEY GEORGE R & SON INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|   15000.00000       15000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     550.00000         550.00|     200.00000         200.00|     350.00000         350.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     550.00000         550.00|     200.00000         200.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     200.00000        3200.00|     125.00000        2000.00|      75.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   59600.00000       59600.00|   62500.00000       62500.00|   69665.90000       69665.90 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   11000.00000       11000.00|    5000.00000        5000.00|   27866.36000       27866.36 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              185.000  SYS  |      35.00000        6475.00|      40.00000        7400.00|      20.00000        3700.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02241             2392.000  LFT  |       5.00000       11960.00|       1.50000        3588.00|       1.00000        2392.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279             2733.000  LFT  |      10.00000       27330.00|       3.00000        8199.00|       5.00000       13665.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-02772                9.000  EACH |     100.00000         900.00|      80.00000         720.00|     100.00000         900.00 
  CASTING, REMOVE                         |                             |                             | 
0017 202-51328                       LUMP |  126000.00000      126000.00|  152000.00000      152000.00|  145000.00000      145000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS LP     |HARVEY GEORGE R & SON INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 202-91385                4.000  EACH |     500.00000        2000.00|     235.00000         940.00|     650.00000        2600.00 
  INLET, REMOVE                           |                             |                             | 
0019 202-96133              104.000  LFT  |      12.00000        1248.00|       5.00000         520.00|      25.00000        2600.00 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000              831.000  CYS  |      25.00000       20775.00|      20.00000       16620.00|      15.00000       12465.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02020               48.000  CYS  |      55.00000        2640.00|      25.00000        1200.00|      20.00000         960.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0022 205-09543              100.000  TON  |      30.00000        3000.00|      40.00000        4000.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0023 211-06467               48.000  CYS  |     100.00000        4800.00|      45.00000        2160.00|      75.00000        3600.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 213-09269               31.000  CYS  |      80.00000        2480.00|     120.00000        3720.00|     150.00000        4650.00 
  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 
0025 301-07448             1557.000  TON  |      25.00000       38925.00|      25.00000       38925.00|      25.00000       38925.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08043              480.000  SYS  |       8.00000        3840.00|      10.00000        4800.00|      15.00000        7200.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07433              223.000  TON  |      97.00000       21631.00|     116.40000       25957.20|      90.00000       20070.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               29.000  TON  |     150.00000        4350.00|     180.00000        5220.00|     165.00000        4785.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                0.400  TON  |    2000.00000         800.00|    2400.00000         960.00|     559.68000         223.87 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 502-06329               64.000  SYS  |     135.00000        8640.00|      90.00000        5760.00|     125.00000        8000.00 
  PCCP, 12 IN.                            |                             |                             | 
0031 503-05240               48.000  LFT  |      24.00000        1152.00|      26.00000        1248.00|      20.00000         960.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0032 503-05310               48.000  LFT  |     200.00000        9600.00|     158.00000        7584.00|     200.00000        9600.00 
  TERMINAL JOINT                          |                             |                             | 
0033 601-01522                4.000  EACH |    1950.00000        7800.00|    2100.00000        8400.00|    1925.00000        7700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-05586                1.000  EACH |    1950.00000        1950.00|    2100.00000        2100.00|    1920.00000        1920.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0035 601-94689                3.000  EACH |    2230.00000        6690.00|    2547.00000        7641.00|    2215.00000        6645.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105             2325.000  LFT  |      14.00000       32550.00|      16.00000       37200.00|      13.90000       32317.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS LP     |HARVEY GEORGE R & SON INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 602-06729               26.000  EACH |      14.00000         364.00|      16.00000         416.00|      14.00000         364.00 
  BARRIER DELINEATOR                      |                             |                             | 
0038 609-06259              162.000  SYS  |      75.00000       12150.00|      90.00000       14580.00|     100.00000       16200.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0039 616-02320              384.000  SYS  |       1.70000         652.80|       4.00000        1536.00|       3.00000        1152.00 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              173.000  TON  |      33.00000        5709.00|      40.00000        6920.00|      25.00000        4325.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-51367              238.000  SYS  |      70.00000       16660.00|      65.00000       15470.00|     100.00000       23800.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0042 616-93772                2.000  EACH |      50.00000         100.00|     100.00000         200.00|     500.00000        1000.00 
  INSPECTION HOLE (UNDISTRIBUTED)         |                             |                             | 
0043 619-09422             7236.000  SFT  |       4.80000       34732.80|       5.00000       36180.00|       4.00000       28944.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-1        |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0044 619-09434             7236.000  SFT  |       2.30000       16642.80|       3.20000       23155.20|       2.00000       14472.00 
  PAINT STEEL BRIDGE, TYPE 1 STRUCTURE NO |                             |                             | 
  1                                       |                             |                             | 
0045 621-06559             2062.000  SYS  |       1.00000        2062.00|       1.15000        2371.30|       0.98000        2020.76 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06567                0.600  kGAL |      50.00000          30.00|      58.00000          34.80|      50.00000          30.00 
  WATER                                   |                             |                             | 
0047 621-06574              164.000  SYS  |      14.50000        2378.00|      17.00000        2788.00|      14.50000        2378.00 
  SODDING                                 |                             |                             | 
0048 628-09402                8.000  MOS  |    2500.00000       20000.00|    2200.00000       17600.00|    2500.00000       20000.00 
  FIELD OFFICE, B                         |                             |                             | 
0049 702-51005               78.000  CYS  |     600.00000       46800.00|     690.00000       53820.00|     900.00000       70200.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0050 702-51863               48.000  EACH |      15.00000         720.00|      15.00000         720.00|      25.00000        1200.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0051 703-51030             9474.000  LBS  |       0.75000        7105.50|       0.70000        6631.80|       1.00000        9474.00 
  REINFORCING STEEL                       |                             |                             | 
0052 703-51032            64389.000  LBS  |       0.70000       45072.30|       0.80000       51511.20|       1.00000       64389.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0053 704-51002              204.000  CYS  |     550.00000      112200.00|     600.00000      122400.00|     700.00000      142800.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0054 706-05732                4.000  EACH |    1700.00000        6800.00|    2070.00000        8280.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS LP     |HARVEY GEORGE R & SON INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 706-51020               39.000  CYS  |     500.00000       19500.00|     750.00000       29250.00|     750.00000       29250.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0056 708-51813               16.000  SFT  |     400.00000        6400.00|     360.00000        5760.00|     295.00000        4720.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0057 708-51814               16.000  SFT  |       8.00000         128.00|       6.00000          96.00|       5.00000          80.00 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0058 709-51821                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    2584.00000        2584.00 
  SURFACE SEAL                            |                             |                             | 
0059 711-51038                       LUMP |  235000.00000      235000.00|  180000.00000      180000.00|  250000.00000      250000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0060 711-51864              672.000  EACH |      15.00000       10080.00|      22.00000       14784.00|      20.00000       13440.00 
  DRILLED HOLE                            |                             |                             | 
0061 711-51877                       LUMP |   35000.00000       35000.00|   26500.00000       26500.00|   30000.00000       30000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0062 711-92500                8.000  EACH |     110.00000         880.00|      50.00000         400.00|      60.00000         480.00 
  ANCHOR ROD                              |                             |                             | 
0063 711-96526             2058.000  EACH |       3.50000        7203.00|       3.20000        6585.60|       2.75000        5659.50 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0064 715-05407              125.000  LFT  |      15.00000        1875.00|      10.00000        1250.00|      20.00000        2500.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0065 720-44296                9.000  EACH |     310.00000        2790.00|     150.00000        1350.00|    1000.00000        9000.00 
  CAP INLET                               |                             |                             | 
0066 722-09456              737.000  SYS  |      55.00000       40535.00|      77.00000       56749.00|      60.00000       44220.00 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0067 726-92406               14.000  EACH |     700.00000        9800.00|      50.00000         700.00|    1500.00000       21000.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0068 801-01093                8.000  EACH |     550.00000        4400.00|     510.00000        4080.00|     445.00000        3560.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0069 801-03290                4.000  EACH |     120.00000         480.00|     167.00000         668.00|     145.00000         580.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                2.000  EACH |     315.00000         630.00|     400.00000         800.00|     345.00000         690.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06625               46.000  EACH |      70.00000        3220.00|      98.00000        4508.00|      85.00000        3910.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               30.000  EACH |     125.00000        3750.00|     138.00000        4140.00|     120.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      25.00000          50.00|      75.00000         150.00|      65.00000         130.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS LP     |HARVEY GEORGE R & SON INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0074 801-06710               30.000  DAY  |      15.00000         450.00|      22.00000         660.00|      18.95000         568.50 
  FLASHING ARROW SIGN                     |                             |                             | 
0075 801-06775                       LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0076 801-07024                2.000  EACH |    6000.00000       12000.00|    6650.00000       13300.00|    5500.00000       11000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0077 801-07118               96.000  LFT  |      11.00000        1056.00|      11.00000        1056.00|      10.25000         984.00 
  BARRICADE, III-A                        |                             |                             | 
0078 801-08401              760.000  LFT  |      22.00000       16720.00|      40.00000       30400.00|      50.00000       38000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0079 801-08508              480.000  LFT  |      26.00000       12480.00|      48.00000       23040.00|      50.00000       24000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0080 801-09133                2.000  EACH |    3500.00000        7000.00|    3450.00000        6900.00|    2995.00000        5990.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0081 802-02475                2.000  EACH |    2200.00000        4400.00|    3585.00000        7170.00|    3460.00000        6920.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0082 802-04893                2.000  EACH |     200.00000         400.00|     275.00000         550.00|     262.00000         524.00 
  REFERENCE POST                          |                             |                             | 
0083 802-07060                2.000  EACH |     350.00000         700.00|     345.00000         690.00|     333.00000         666.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0084 802-76160                2.000  EACH |    3500.00000        7000.00|    4885.00000        9770.00|    4720.00000        9440.00 
  BRIDGE BRACKET ASSEMBLY                 |                             |                             | 
0085 805-96014             1696.000  LFT  |       1.20000        2035.20|       4.00000        6784.00|       5.00000        8480.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0086 808-06713             3356.000  LFT  |       0.05000         167.80|       0.25000         839.00|       0.22000         738.32 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0087 808-06714             3356.000  LFT  |       0.05000         167.80|       0.25000         839.00|       0.22000         738.32 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0088 621-01004                2.000  EACH |     600.00000        1200.00|    1265.00000        2530.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,220,119.00|           $     1,249,681.10|           $     1,393,318.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,220,119.00|           $     1,249,681.10|           $     1,393,318.03 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1128289         |(      ) 
                                          |WIRTZ & YATES INC            |BEATY CONSTRUCTION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     500.00000         500.00|     340.00000         340.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     500.00000         500.00|     135.00000         135.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     450.00000        7200.00|      90.00000        1440.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   85000.00000       85000.00|   57900.00000       57900.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              185.000  SYS  |      10.00000        1850.00|      29.00000        5365.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02241             2392.000  LFT  |       4.00000        9568.00|       1.10000        2631.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279             2733.000  LFT  |       8.00000       21864.00|       3.75000       10248.75| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-02772                9.000  EACH |     150.00000        1350.00|      50.00000         450.00| 
  CASTING, REMOVE                         |                             |                             | 
0017 202-51328                       LUMP |  135000.00000      135000.00|  170000.00000      170000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0018 202-91385                4.000  EACH |    1000.00000        4000.00|     225.00000         900.00| 
  INLET, REMOVE                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 491 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 202-96133              104.000  LFT  |      22.00000        2288.00|      27.00000        2808.00| 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000              831.000  CYS  |      14.00000       11634.00|      32.40000       26924.40| 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02020               48.000  CYS  |      30.00000        1440.00|      23.25000        1116.00| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0022 205-09543              100.000  TON  |      28.00000        2800.00|      40.00000        4000.00| 
  NO 2 STONE                              |                             |                             | 
0023 211-06467               48.000  CYS  |      42.00000        2016.00|      60.00000        2880.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 213-09269               31.000  CYS  |     200.00000        6200.00|     150.00000        4650.00| 
  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 
0025 301-07448             1557.000  TON  |      29.00000       45153.00|      24.75000       38535.75| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08043              480.000  SYS  |      15.00000        7200.00|      10.00000        4800.00| 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07433              223.000  TON  |     103.00000       22969.00|     100.00000       22300.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               29.000  TON  |     189.00000        5481.00|     180.00000        5220.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                0.400  TON  |     643.50000         257.40|     630.00000         252.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 502-06329               64.000  SYS  |      65.00000        4160.00|      77.00000        4928.00| 
  PCCP, 12 IN.                            |                             |                             | 
0031 503-05240               48.000  LFT  |      40.00000        1920.00|      11.40000         547.20| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0032 503-05310               48.000  LFT  |     110.00000        5280.00|     250.00000       12000.00| 
  TERMINAL JOINT                          |                             |                             | 
0033 601-01522                4.000  EACH |    2213.00000        8852.00|    2150.00000        8600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-05586                1.000  EACH |    2208.00000        2208.00|    2150.00000        2150.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0035 601-94689                3.000  EACH |    2547.00000        7641.00|    2450.00000        7350.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105             2325.000  LFT  |      16.00000       37200.00|      15.50000       36037.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 602-06729               26.000  EACH |      15.00000         390.00|     140.00000        3640.00| 
  BARRIER DELINEATOR                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/16/09 
                                                                                                                   PAGE : 491 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 341 
     CALL ORDER   : 491                     CONTRACT ID : SB -30220-A                  COUNTIES : FOUNTAIN 
     LETTING DATE : 02/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1128289         |(      ) 
                                          |WIRTZ & YATES INC            |BEATY CONSTRUCTION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
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0038 609-06259              162.000  SYS  |      65.00000       10530.00|      88.50000       14337.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0039 616-02320              384.000  SYS  |       3.75000        1440.00|       2.70000        1036.80| 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405              173.000  TON  |      30.00000        5190.00|      46.00000        7958.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-51367              238.000  SYS  |      55.00000       13090.00|      67.00000       15946.00| 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0042 616-93772                2.000  EACH |      50.00000         100.00|     975.00000        1950.00| 
  INSPECTION HOLE (UNDISTRIBUTED)         |                             |                             | 
0043 619-09422             7236.000  SFT  |       9.50000       68742.00|       5.25000       37989.00| 
  CLEAN STEEL BRIDGE, TYPE 1, QP-1        |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0044 619-09434             7236.000  SFT  |       4.25000       30753.00|       4.25000       30753.00| 
  PAINT STEEL BRIDGE, TYPE 1 STRUCTURE NO |                             |                             | 
  1                                       |                             |                             | 
0045 621-06559             2062.000  SYS  |       1.00000        2062.00|       1.00000        2062.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06567                0.600  kGAL |      23.00000          13.80|      22.00000          13.20| 
  WATER                                   |                             |                             | 
0047 621-06574              164.000  SYS  |      17.90000        2935.60|      20.00000        3280.00| 
  SODDING                                 |                             |                             | 
0048 628-09402                8.000  MOS  |    3000.00000       24000.00|    1975.00000       15800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0049 702-51005               78.000  CYS  |     500.00000       39000.00|    1275.00000       99450.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0050 702-51863               48.000  EACH |      15.00000         720.00|      20.00000         960.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0051 703-51030             9474.000  LBS  |       1.15000       10895.10|       0.85000        8052.90| 
  REINFORCING STEEL                       |                             |                             | 
0052 703-51032            64389.000  LBS  |       1.20000       77266.80|       0.85000       54730.65| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0053 704-51002              204.000  CYS  |     410.00000       83640.00|     790.00000      161160.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0054 706-05732                4.000  EACH |    1750.00000        7000.00|    1400.00000        5600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0055 706-51020               39.000  CYS  |     500.00000       19500.00|     600.00000       23400.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
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0056 708-51813               16.000  SFT  |     340.00000        5440.00|     325.00000        5200.00| 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0057 708-51814               16.000  SFT  |       6.00000          96.00|       5.00000          80.00| 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0058 709-51821                       LUMP |    5000.00000        5000.00|    2875.00000        2875.00| 
  SURFACE SEAL                            |                             |                             | 
0059 711-51038                       LUMP |  250000.00000      250000.00|  205000.00000      205000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0060 711-51864              672.000  EACH |      25.00000       16800.00|      21.00000       14112.00| 
  DRILLED HOLE                            |                             |                             | 
0061 711-51877                       LUMP |   35000.00000       35000.00|   44000.00000       44000.00| 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0062 711-92500                8.000  EACH |      25.00000         200.00|     120.00000         960.00| 
  ANCHOR ROD                              |                             |                             | 
0063 711-96526             2058.000  EACH |       3.50000        7203.00|       3.00000        6174.00| 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0064 715-05407              125.000  LFT  |      10.00000        1250.00|       7.40000         925.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0065 720-44296                9.000  EACH |     500.00000        4500.00|     138.00000        1242.00| 
  CAP INLET                               |                             |                             | 
0066 722-09456              737.000  SYS  |      90.00000       66330.00|      75.00000       55275.00| 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0067 726-92406               14.000  EACH |    1300.00000       18200.00|     815.00000       11410.00| 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0068 801-01093                8.000  EACH |     512.00000        4096.00|     495.00000        3960.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0069 801-03290                4.000  EACH |     167.00000         668.00|     160.00000         640.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                2.000  EACH |     400.00000         800.00|     380.00000         760.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06625               46.000  EACH |      97.50000        4485.00|      95.00000        4370.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               30.000  EACH |     138.00000        4140.00|     135.00000        4050.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      74.00000         148.00|      72.00000         144.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06710               30.000  DAY  |      21.50000         645.00|      21.00000         630.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
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0075 801-06775                       LUMP |   25000.00000       25000.00|   65775.00000       65775.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0076 801-07024                2.000  EACH |    6635.00000       13270.00|    6425.00000       12850.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0077 801-07118               96.000  LFT  |      12.00000        1152.00|      11.40000        1094.40| 
  BARRICADE, III-A                        |                             |                             | 
0078 801-08401              760.000  LFT  |      28.00000       21280.00|      28.50000       21660.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0079 801-08508              480.000  LFT  |      29.00000       13920.00|      33.00000       15840.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0080 801-09133                2.000  EACH |    2300.00000        4600.00|    3325.00000        6650.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0081 802-02475                2.000  EACH |    4000.00000        8000.00|    3450.00000        6900.00| 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0082 802-04893                2.000  EACH |     775.00000        1550.00|     260.00000         520.00| 
  REFERENCE POST                          |                             |                             | 
0083 802-07060                2.000  EACH |     850.00000        1700.00|     335.00000         670.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0084 802-76160                2.000  EACH |    6000.00000       12000.00|    4750.00000        9500.00| 
  BRIDGE BRACKET ASSEMBLY                 |                             |                             | 
0085 805-96014             1696.000  LFT  |       5.00000        8480.00|       2.00000        3392.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0086 808-06713             3356.000  LFT  |       0.25000         839.00|       0.25000         839.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0087 808-06714             3356.000  LFT  |       0.25000         839.00|       0.25000         839.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0088 621-01004                2.000  EACH |     725.00000        1450.00|     775.00000        1550.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,404,886.70|           $     1,449,519.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,404,886.70|           $     1,449,519.75|           $ 
==================================================================================================================================== 
 


