

CALL ORDER : 124

CONTRACT ID : SR -29620-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	PLAINFIELD MAIN STREET ENHANCEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
10	202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE	3.000	EACH
11	202-02240 PAVEMENT REMOVAL	27,155.000	SYS
12	203-02000 EXCAVATION, COMMON	9,522.000	CYS
13	205-03371 SEDIMENT, REMOVE	15.000	CYS
14	205-06937 TEMPORARY SILT FENCE	1,200.000	LFT
15	207-08267 SUBGRADE TREATMENT, TYPE IIIA	2,915.000	SYS
16	207-08268 SUBGRADE TREATMENT, TYPE IV	28,182.000	SYS
17	210-03828 RECEPTACLE, TRASH	6.000	EACH
18	210-05403 MODIFICATION	LUMP	LUMP
19	210-05403 MODIFICATION	LUMP	LUMP
20	210-05403 MODIFICATION	LUMP	LUMP
21	210-08371 DUCK BILL	1.000	EACH
22	211-09264 STRUCTURE BACKFILL, TYPE 1	4,304.000	CYS
23	211-09264 STRUCTURE BACKFILL, TYPE 1	1,021.000	CYS
24	211-09265 STRUCTURE BACKFILL, TYPE 2	9,862.300	CYS
25	213-09269 FLOWABLE BACKFILL, NON-REMOVABLE	948.000	CYS
26	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	1,435.000	TON
27	304-07491 HMA PATCHING, TYPE C	100.000	TON
28	306-08033 MILLING, ASPHALT, 1 IN.	250.000	SYS
29	401-06264 PROFILOGRAPH, HMA	LUMP	LUMP
30	401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm	2,089.000	TON
31	401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm	3,481.000	TON
32	401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm	10,568.000	TON
33	401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm	3,439.000	TON
34	601-95344 HANDRAIL, PEDESTRIAN	52.000	LFT
35	601-95344 HANDRAIL, PEDESTRIAN	500.000	LFT
36	604-04740 PAVERS	10,927.000	SFT
37	604-04740 PAVERS	1,807.000	SFT
38	604-04740 PAVERS	521.000	SFT
39	604-04806 BEDDING	217.000	CYS
40	604-07901 CURB RAMP, CONCRETE, G	49.000	SYS
41	604-07903 CURB RAMP, CONCRETE, K	62.300	SYS
42	604-44251 STEPS, CONCRETE	6.500	CYS
43	604-90256 SIDEWALK, CONCRETE, 6 IN.	1,655.000	SYS
44	604-91531 SIDEWALK, CONCRETE, 4 IN.	4,409.000	SYS
45	605-06120 CURB, CONCRETE	564.000	LFT
46	605-06125 CURB, CONCRETE, MODIFIED	6,635.000	LFT
47	605-06125 CURB, CONCRETE, MODIFIED	382.000	LFT
48	605-06140 CURB AND GUTTER, CONCRETE	4,785.000	LFT
49	610-07487 HMA FOR APPROACHES, TYPE B	110.000	TON

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	PLAINFIELD MAIN STREET ENHANCEMENT		
50	610-08446 PCCP FOR APPROACHES, 6 IN.	646.000	SYS
51	610-09108 PCCP FOR APPROACHES, 9 IN.	2,209.000	SYS
52	614-06470 HEADER, CEMENT CONCRETE, A	472.000	LFT
53	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
54	621-06567 WATER	10.000	KGAL
55	621-06570 TOP SOIL	1,269.000	CYS
56	621-06570 TOP SOIL	138.000	CYS
57	621-06575 SODDING, NURSERY	5,680.000	SYS
58	621-98038 MULCH, HARDWOOD SHREDDED BARK	80.000	CYS
59	622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.	594.000	EACH
60	622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.	75.000	EACH
61	622-05654 PLANT, PERENNIAL	5,879.000	EACH
62	622-06573 IRRIGATION	1.000	EACH
63	628-09402 FIELD OFFICE, B	18.000	MOS
64	703-06029 REINFORCING BARS, EPOXY COATED	338.000	LBS
65	711-98765 TEMPORARY CONNECTION	1.000	EACH
66	712-03812 BENCH	8.000	EACH
67	715-01902 WATER SERVICE LINE, 2 IN.	741.000	LFT
68	715-03025 SANITARY MANHOLE	16.000	EACH
69	715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN.	408.000	LFT
70	715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN.	1,768.000	LFT
71	715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN.	9,317.000	LFT
72	715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN.	7.000	LFT
73	715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN.	749.000	LFT
74	715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN.	1,649.000	LFT
75	715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN.	2,779.000	LFT
76	715-05411 PIPE, SANITARY SEWER, 12 IN.	1,713.000	LFT
77	715-05412 PIPE, SANITARY SEWER, 15 IN.	2,513.000	LFT
78	715-05413 PIPE, SANITARY SEWER, 18 IN.	263.000	LFT
79	715-05711 PIPE, SANITARY SEWER, 6 IN.	17.000	LFT
80	715-05711 PIPE, SANITARY SEWER, 6 IN.	52.000	LFT
81	715-08048 STORMWATER TREATMENT SYSTEM	1.000	EACH
82	715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B	130.000	TON
83	715-09064 VIDEO INSPECTION FOR PIPE	1,000.000	LFT
84	715-91739 WATER MAIN, DUCTILE IRON, 8 IN.	3,094.000	LFT
85	715-96629 WATER SERVICE LINE, 1 IN.	32.000	LFT
86	716-09360 PIPE INSTALLATION, TRENCHLESS, 3 IN.	844.000	LFT
87	716-09396 PIPE INSTALLATION, TRENCHLESS, 2 IN.	120.000	LFT
88	718-04986 CLEANOUT	2.000	EACH
89	718-52610 AGGREGATE FOR UNDERDRAINS	838.900	CYS
90	720-01894 CASTING, FURNISH AND ADJUST TO GRADE	1.000	EACH
91	720-03194 MANHOLE	41.000	EACH
92	720-03905 CATCH BASIN, A	2.000	EACH
93	720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE	5.000	EACH
94	720-45275 PIPE CATCH BASIN, 24 IN.	33.000	EACH
95	720-45410 MANHOLE, C4	10.000	EACH
96	720-45410 MANHOLE, C4	9.000	EACH
97	720-45425 MANHOLE, F4	1.000	EACH
98	720-45425 MANHOLE, F4	1.000	EACH

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	PLAINFIELD MAIN STREET ENHANCEMENT		
99	720-45520 MANHOLE, E4, MODIFIED	1.000	EACH
100	720-94612 MANHOLE, K4	10.000	EACH
101	720-95422 MANHOLE, J4	5.000	EACH
102	720-95422 MANHOLE, J4	1.000	EACH
103	720-95422 MANHOLE, J4	1.000	EACH
104	720-96999 FIRE HYDRANT ASSEMBLY	17.000	EACH
105	720-99416 CATCH BASIN, B15	72.000	EACH
106	731-08252 LEVELING PAD	400.000	LFT
107	732-01525 VALVE BOX	2.000	EACH
108	732-02185 WATER SERVICE LINE, 1.50 IN.	146.000	LFT
109	732-02388 WATER MAIN	9.000	EACH
110	732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.	31.000	EACH
111	732-03053 METER PIT	13.000	EACH
112	732-03053 METER PIT	39.000	EACH
113	732-04987 CONNECTION	42.000	EACH
114	732-08419 MODULAR BLOCK WALL	410.200	SYS
115	732-08421 MODULAR BLOCK WALL ERECTION	410.200	SYS
116	732-09111 SERVICE	2.000	EACH
117	732-09111 SERVICE	1.000	EACH
118	732-09111 SERVICE	1.000	EACH
119	732-90573 WATER SERVICE LINE, 0.75 IN	843.000	LFT
120	732-94780 WATER SERVICE CONNECTION	169.000	EACH
121	732-97009 FIRE HYDRANT ASSEMBLY, REMOVE	7.000	EACH
122	801-04308 ROAD CLOSURE SIGN ASSEMBLY	10.000	EACH
123	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	19,000.000	LFT
124	801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.	400.000	LFT
125	801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.	500.000	LFT
126	801-06640 CONSTRUCTION SIGN, A	37.000	EACH
127	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
128	801-07119 BARRICADE, III-B	270.000	LFT
129	802-04314 SIGN	3.000	EACH
130	802-04314 SIGN	3.000	EACH
131	802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	553.750	LFT
132	802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	171.210	SFT
133	802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	95.500	SFT
134	802-97812 STREET NAME IDENTIFICATION SIGN	28.000	EACH
135	802-97812 STREET NAME IDENTIFICATION SIGN	12.000	EACH
136	805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.	11.000	EACH
137	805-01842 HANDHOLE, SIGNAL	11.000	EACH
138	805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM	9.000	EACH
139	805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM	1.000	EACH
140	805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN.	2,234.000	LFT
141	805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I	3.000	EACH
142	805-08464 RADIO, INTERCONNECT	3.000	EACH
143	805-08493 RADIO SYSTEM TESTING INTERCONNECT	LUMP	LUMP
144	805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	19.000	EACH
145	805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,	3.000	EACH
146	805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN.	22.000	EACH
147	805-78370 PEDESTRIAN PUSH BUTTON	22.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 4

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	PLAINFIELD MAIN STREET ENHANCEMENT		
148	805-78445 SIGNAL SERVICE	3.000	EACH
149	805-78467 SIGNAL CABLE, 3C 8GA.	45.000	LFT
150	805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	4,846.000	LFT
151	805-78480 SIGNAL CABLE, 3C 14GA.	4,140.000	LFT
152	805-78485 SIGNAL CABLE, 5C 14GA.	2,208.000	LFT
153	805-78490 SIGNAL CABLE, 7C 14GA.	792.000	LFT
154	805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED	2,736.000	LFT
155	805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER	1,705.000	LFT
156	805-78925 CONTROLLER CABINET FOUNDATION, P1	3.000	EACH
157	805-86890 POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER	1,766.000	LFT
158	805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C	4,324.000	LFT
159	805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C	5,095.000	LFT
160	807-02191 HANDHOLE, LIGHTING	6.000	EACH
161	807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.	55.000	EACH
162	807-03950 LUMINAIRE, ORNAMENTAL	41.000	EACH
163	807-03950 LUMINAIRE, ORNAMENTAL	1.000	EACH
164	807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC	3,790.000	LFT
165	807-83748 LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST ARM, ANCHOR BASE	14.000	EACH
166	807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT	41.000	EACH
167	807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM	14.000	EACH
168	807-86810 SERVICE POINT, II	3.000	EACH
169	807-86910 CONNECTOR KIT, UNFUSED	55.000	EACH
170	807-86915 CONNECTOR KIT, FUSED	55.000	EACH
171	807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED	100.000	EACH
172	807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED	53.000	EACH
173	807-86930 INSULATION LINK, NONWATERPROOFED	58.000	EACH
174	807-86935 INSULATION LINK, WATERPROOFED	61.000	EACH
175	808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.	960.000	LFT
176	808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	2,010.000	LFT
177	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	1,391.000	LFT
178	808-06716 LINE, REMOVE	19,020.000	LFT
179	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	9,865.000	LFT
180	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	292.000	LFT
181	808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	5.000	EACH
182	808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	5.000	EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 140

CONTRACT ID : SR -29694-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	INTERSECTION IMPROVEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL

9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
13	202-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	1.000	EACH
14	202-02240	PAVEMENT REMOVAL	2,753.000	m2
15	202-02245	TREE, 150 mm, REMOVE	2.000	EACH
16	202-02271	HEADWALL, REMOVE	1.000	EACH
17	202-93047	MANHOLE, REMOVE	5.000	EACH
18	202-96133	PIPE, REMOVE	265.000	m
19	203-02000	EXCAVATION, COMMON	1,950.000	m3
20	205-03371	SEDIMENT REMOVE	24.000	m3
21	205-06932	TEMPORARY CHECK DAM, STRAW BALES	77.100	m
22	205-06933	TEMPORARY DITCH INLET PROTECTION	20.000	EACH
23	205-06936	TEMPORARY SEDIMENT TRAP	7.000	Mg
24	205-06937	TEMPORARY SILT FENCE	1,835.000	m
25	205-09543	NO 2 STONE	91.000	Mg
26	207-08263	SUBGRADE TREATMENT, TYPE IA	7,176.000	m2
27	207-08267	SUBGRADE TREATMENT, TYPE IIIA	1,604.000	m2
28	211-02050	B BORROW	1,777.000	m3
29	211-09264	STRUCTURE BACKFILL, TYPE 1	1,920.000	m3
30	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	724.000	Mg
31	302-07455	DENSE GRADED SUBBASE	21.000	m3
32	303-02172	TEMPORARY AGGREGATE	567.440	Mg
33	304-07490	HMA PATCHING, TYPE B	304.000	Mg
34	306-08033	MILLING, ASPHALT, 25 mm	4,099.000	m2
35	401-07334	QC/QA-HMA, 3, 76, SURFACE, 9.5 mm	642.000	Mg
36	401-07403	QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm	759.000	Mg
37	401-07408	QC/QA-HMA, 3, 64, BASE, 25.0 mm	1,633.000	Mg
38	402-07433	HMA SURFACE, TYPE B	44.000	Mg
39	402-07438	HMA INTERMEDIATE, TYPE B	35.000	Mg
40	402-07441	HMA BASE, TYPE B	134.000	Mg
41	402-07453	HMA FOR TEMPORARY PAVEMENT	358.320	Mg
42	406-05521	ASPHALT FOR TACK COAT	17,472.000	m2
43	502-06327	PCCP, 250 mm	138.000	m2
44	503-05240	D-1 CONTRACTION JOINT	657.000	m
45	506-06333	PCCP PATCHING, FULL DEPTH	164.000	m2
46	604-07900	CURB RAMP, CONCRETE, F	183.000	m2
47	604-07902	CURB RAMP, CONCRETE, H	96.000	m2
48	604-91531	SIDEWALK, CONCRETE, 100 mm	1,083.000	m2
49	605-06120	CURB, CONCRETE	48.000	m

SCHEDULE OF PAY ITEMS

PAGE 6

CALL ORDER : 140

CONTRACT ID : SR -29694-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	
SECTION NO. 0001	INTERSECTION IMPROVEMENT			
50	605-06140	CURB AND GUTTER, CONCRETE	886.000	m
51	605-06145	CURB AND GUTTER, B, CONCRETE	32.000	m
52	610-07487	HMA FOR APPROACHES, TYPE B	162.000	Mg
53	610-08446	PCCP FOR APPROACHES, 150 mm	574.000	m2
54	610-09108	PCCP FOR APPROACHES, 225 mm	669.000	m2
55	611-08232	MAILBOX ASSEMBLY, SINGLE, RESET	8.000	EACH
56	615-06505	MONUMENT, B	5.000	EACH
57	615-06515	MONUMENT, D	3.000	EACH
58	615-06527	MONUMENT, SECTION CORNER	1.000	EACH

59	616-02320	GEOTEXTILES	78.000	m2
60	616-06406	RIPRAP, REVETMENT	78.000	m2
61	621-06545	FERTILIZER	0.690	Mg
62	621-06553	SEED MIXTURE, R	89.000	kg
63	621-06565	MULCHING MATERIAL	2.090	Mg
64	621-06567	WATER	108.000	kL
65	621-06574	SODDING	9,090.000	m2
66	628-09402	FIELD OFFICE, B	6.000	MOS
67	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	10.000	MOS
68	715-04612	PIPE	2.000	m
69	715-05149	PIPE, TYPE 2, CIRCULAR, 300 mm	23.000	m
70	715-05151	PIPE, TYPE 2, CIRCULAR, 375 mm	82.000	m
71	715-05152	PIPE, TYPE 2, CIRCULAR, 450 mm	29.000	m
72	715-05154	PIPE, TYPE 2, CIRCULAR, 600 mm	162.000	m
73	715-05155	PIPE, TYPE 2, CIRCULAR, 675 mm	191.000	m
74	715-05156	PIPE, TYPE 2, CIRCULAR, 750 mm	445.000	m
75	715-05168	PIPE, TYPE 3, CIRCULAR, 300 mm	31.000	m
76	715-05171	PIPE, TYPE 3, CIRCULAR, 450 mm	17.000	m
77	715-05173	PIPE, TYPE 3, CIRCULAR, 600 mm	17.000	m
78	715-07667	CONCRETE ANCHOR, 900 mm	1.000	EACH
79	715-46000	PIPE END SECTION, 300 mm	4.000	EACH
80	715-46010	PIPE END SECTION, 450 mm	2.000	EACH
81	715-46020	PIPE END SECTION, 600 mm	3.000	EACH
82	715-92537	PIPE, PVC, 200 mm	13.600	m
83	720-01894	CASTING, FURNISH AND ADJUST TO GRADE	2.000	EACH
84	720-44000	CASTING, ADJUST TO GRADE	30.000	EACH
85	720-45235	CATCH BASIN, E7	5.000	EACH
86	720-45410	MANHOLE, C4	6.000	EACH
87	720-45415	MANHOLE, D4	8.000	EACH
88	720-94840	CASTING, ADJUST TO GRADE, WATER VALVE	8.000	EACH
89	720-98174	INLET, B15	13.000	EACH
90	720-98555	INLET, C15	5.000	EACH
91	732-01913	CLEANOUT, PVC, 100 mm	1.000	EACH
92	801-03291	CONSTRUCTION SIGN, D	6.000	EACH
93	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm	2,639.190	m
94	801-06625	DETOUR ROUTE MARKER ASSEMBLY	57.000	EACH
95	801-06640	CONSTRUCTION SIGN, A	44.000	EACH
96	801-06645	CONSTRUCTION SIGN, B	11.000	EACH
97	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
98	801-07118	BARRICADE, III-A	47.000	m

SCHEDULE OF PAY ITEMS

PAGE 7

CALL ORDER : 140

CONTRACT ID : SR -29694-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	INTERSECTION IMPROVEMENT		
99	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	59.200 m
100	802-07058	SIGN, SHEET ASSEMBLY, RELOCATE	27.000 EACH
101	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm	12.840 m2
102	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS	0.670 m2
103	805-01479	CONTROLLER CABINET FOUNDATION, P1, MODIFIED	1.000 EACH
104	805-01579	MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT	LUMP LUMP
105	805-01816	SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm	6.000 EACH
106	805-01842	HANDHOLE, SIGNAL	4.000 EACH
107	805-01844	CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND	315.000 m
108	805-01879	SIGNAL SERVICE, INSTALL	1.000 EACH

109	805-02072	SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM	2.000	EACH
110	805-02077	SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM	2.000	EACH
111	805-02087	TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT	LUMP	LUMP
112	805-02152	PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm	8.000	EACH
113	805-02328	SIGNAL CABLE, 1C 14GA.	741.000	m
114	805-02445	CONTROLLER CABINET, P1	1.000	EACH
115	805-07557	LOOP DETECTOR	10.000	EACH
116	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN	6.000	EACH
117	805-78215	TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN	2.000	EACH
118	805-78370	PEDESTRIAN PUSH BUTTON	8.000	EACH
119	805-78467	SIGNAL CABLE, 3C 8GA.	7.000	m
120	805-78480	SIGNAL CABLE, 3C 14GA.	262.000	m
121	805-78485	SIGNAL CABLE, 5C 14GA.	419.000	m
122	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	519.000	m
123	805-78785	SIGNAL DETECTOR HOUSING	8.000	EACH
124	805-78790	LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL	8.000	EACH
125	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	273.000	m
126	808-03631	LINE, EPOXY, SOLID, WHITE, 100 mm	89.217	m
127	808-03632	LINE, EPOXY, SOLID, YELLOW, 100 mm	1,056.271	m
128	808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm	309.010	m
129	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 100mm	678.280	m
130	808-07310	TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,	52.673	m
131	808-74805	TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm	36.843	m
132	808-74807	PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS	5.000	EACH
133	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm	1,226.350	m
134	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm	9.630	m
135	808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm	59.480	m
136	808-94455	TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm	155.820	m
137	808-98875	TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,	53.920	m

SCHEDULE OF PAY ITEMS

PAGE 8

CALL ORDER : 150

CONTRACT ID : SR -29761-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SMALL STRUCTURE REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
12	202-02240 PAVEMENT REMOVAL	197.000	SYS
13	202-51330 PRESENT STRUCTURE, REMOVE	LUMP	LUMP
14	203-02000 EXCAVATION, COMMON	320.000	CYS
15	203-02070 BORROW	35.000	CYS
16	205-03371 SEDIMENT, REMOVE	20.000	CYS
17	205-06933 TEMPORARY DITCH INLET PROTECTION	2.000	EACH
18	205-06936 TEMPORARY SEDIMENT TRAP	60.000	TON
19	205-09543 NO 2 STONE	100.000	TON
20	207-08262 SUBGRADE TREATMENT, TYPE I	630.000	SYS
21	207-08267 SUBGRADE TREATMENT, TYPE IIIA	155.000	SYS

22	211-09264	STRUCTURE BACKFILL, TYPE 1	50.000	CYS
23	211-09268	STRUCTURE BACKFILL, TYPE 5	276.000	CYS
24	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	184.000	TON
25	306-08033	MILLING, ASPHALT, 1 IN.	200.000	SYS
26	306-08034	MILLING, ASPHALT, 1 1/2 IN.	280.000	SYS
27	306-08036	MILLING, ASPHALT, 2 IN.	59.000	SYS
28	306-08043	MILLING, TRANSITION	200.000	SYS
29	402-07432	HMA SURFACE, TYPE A	28.000	TON
30	402-07433	HMA SURFACE, TYPE B	85.000	TON
31	402-07438	HMA INTERMEDIATE, TYPE B	115.000	TON
32	402-07440	HMA BASE, TYPE A	86.000	TON
33	402-07441	HMA BASE, TYPE B	116.000	TON
34	406-05520	ASPHALT FOR TACK COAT	1.000	TON
35	610-07487	HMA FOR APPROACHES, TYPE B	7.000	TON
36	610-08446	PCCP FOR APPROACHES, 6 IN.	128.000	SYS
37	611-06497	MAILBOX ASSEMBLY, SINGLE	1.000	EACH
38	611-06498	MAILBOX ASSEMBLY, DOUBLE	1.000	EACH
39	615-06490	RIGHT OF WAY MARKER	16.000	EACH
40	615-06505	MONUMENT, B	2.000	EACH
41	616-02320	GEOTEXTILES	385.000	SYS
42	616-06405	RIPRAP, REVETMENT	245.000	TON
43	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
44	621-06545	FERTILIZER	1.000	TON
45	621-06557	SEED MIXTURE, T	15.000	LBS
46	621-06565	MULCHING MATERIAL	1.000	TON
47	621-06567	WATER	3.000	kGAL
48	621-06574	SODDING	879.000	SYS
49	628-09401	FIELD OFFICE, A	6.000	MOS

SCHEDULE OF PAY ITEMS

PAGE 9

CALL ORDER : 150

CONTRACT ID : SR -29761-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	

SECTION NO. 0001	SMALL STRUCTURE REPLACEMENT			
50	714-26722	CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 8'	102.000	LFT
51	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	102.000	LFT
52	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	99.000	LFT
53	715-05203	PIPE, TYPE 4, CIRCULAR, 4 IN.	5.000	LFT
54	715-09064	VIDEO INSPECTION FOR PIPE	201.000	LFT
55	720-45270	PIPE CATCH BASIN, 18 IN.	2.000	EACH
56	801-04308	ROAD CLOSURE SIGN ASSEMBLY	4.000	EACH
57	801-06625	DETOUR ROUTE MARKER ASSEMBLY	28.000	EACH
58	801-06640	CONSTRUCTION SIGN, A	20.000	EACH
59	801-06645	CONSTRUCTION SIGN, B	5.000	EACH
60	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
61	801-07118	BARRICADE, III-A	48.000	LFT
62	801-07119	BARRICADE, III-B	48.000	LFT
63	808-06712	LINE, PAINT, BROKEN, YELLOW, 4 IN.	82.000	LFT
64	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	650.000	LFT
65	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	10.000	EACH
66	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	10.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 10

CALL ORDER : 160

CONTRACT ID : SR -30242-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SMALL STRUCTURE REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
9	203-02000 EXCAVATION, COMMON	872.000	CYS
10	205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP	56.000	TON
11	205-06933 TEMPORARY DITCH INLET PROTECTION	1.000	EACH
12	205-06936 TEMPORARY SEDIMENT TRAP	78.000	TON
13	205-09543 NO 2 STONE	100.000	TON
14	207-08265 SUBGRADE TREATMENT, TYPE IIA	528.000	SYS
15	207-08267 SUBGRADE TREATMENT, TYPE IIIA	105.000	SYS
16	211-09264 STRUCTURE BACKFILL, TYPE 1	9.000	CYS
17	211-09265 STRUCTURE BACKFILL, TYPE 2	148.300	CYS
18	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	186.000	TON
19	303-01180 COMPACTED AGGREGATE, NO. 53	390.000	TON
20	304-07492 WIDENING WITH HMA, TYPE A	158.000	TON
21	306-08036 MILLING, ASPHALT, 2 IN.	1,644.000	SYS
22	402-07432 HMA SURFACE, TYPE A	198.000	TON
23	402-07435 HMA INTERMEDIATE, TYPE A	572.000	TON
24	406-05520 ASPHALT FOR TACK COAT	2.400	TON
25	601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6	1.000	EACH
26	601-06854 GUARDRAIL, W-BEAM, NESTED	2.000	EACH
27	601-94689 GUARDRAIL END TREATMENT, OS	3.000	EACH
28	601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	206.300	LFT
29	610-07487 HMA FOR APPROACHES, TYPE B	29.000	TON
30	611-06497 MAILBOX ASSEMBLY, SINGLE	2.000	EACH
31	615-06490 RIGHT OF WAY MARKER	8.000	EACH
32	615-06505 MONUMENT, B	5.000	EACH
33	616-02320 GEOTEXTILES	317.000	SYS
34	616-05689 RIPRAP, CLASS 2	100.000	TON
35	616-06405 RIPRAP, REVETMENT	87.000	TON
36	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
37	621-06559 MULCHED SEEDING, R	2,688.000	SYS
38	621-06567 WATER	6.000	KGAL
39	621-06575 SODDING, NURSERY	1,433.000	SYS
40	628-09401 FIELD OFFICE, A	6.000	MOS
41	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	6.000	MOS
42	714-07259 CULVERT, PRECAST, REINFORCED CONCRETE SECTION	45.000	LFT
43	715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN.	100.000	LFT
44	715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN.	45.000	LFT
45	715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN.	32.000	LFT
46	715-46005 PIPE END SECTION, 15 IN.	2.000	EACH
47	715-46010 PIPE END SECTION, 18 IN.	1.000	EACH
48	720-45235 CATCH BASIN, E7	1.000	EACH
49	723-06660 WINGWALL	35.400	SYS

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SMALL STRUCTURE REPLACEMENT		
50 801-03290	CONSTRUCTION SIGN, C	4.000	EACH
51 801-04308	ROAD CLOSURE SIGN ASSEMBLY	14.000	EACH
52 801-06625	DETOUR ROUTE MARKER ASSEMBLY	25.000	EACH
53 801-06640	CONSTRUCTION SIGN, A	26.000	EACH
54 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
55 801-07118	BARRICADE, III-A	96.000	LFT
56 801-07119	BARRICADE, III-B	48.000	LFT
57 802-91122	SIGN, GROUND MOUNTED, RESET	4.000	EACH
58 808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	1,600.000	LFT
59 808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	1,600.000	LFT

SCHEDULE OF PAY ITEMS

CALL ORDER : 180

CONTRACT ID : SR -30398-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES		
1 105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2 105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3 105-08521	CELLULAR TELEPHONE/RADIO SERVICE	6.000	MOS
4 105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5 109-08359	LIQUIDATED DAMAGES	1.000	DOL
6 109-08360	CONTRACT LIENS	1.000	DOL
7 109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8 109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9 109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10 109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12 201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
13 202-01000	STRUCTURES AND OBSTRUCTIONS, REMOVE	LUMP	LUMP
14 202-75997	PRISMATIC REFLECTOR, REMOVE	32.000	EACH
15 203-02000	EXCAVATION, COMMON	6,114.000	CYS
16 205-03371	SEDIMENT, REMOVE	50.000	CYS
17 205-06932	TEMPORARY CHECK DAM, STRAW BALES	360.000	LFT
18 205-06933	TEMPORARY DITCH INLET PROTECTION	2.000	EACH
19 205-06934	TEMPORARY MULCHING	2.300	TON
20 205-06937	TEMPORARY SILT FENCE	3,800.000	LFT
21 205-09543	NO 2 STONE	100.000	TON
22 207-08263	SUBGRADE TREATMENT, TYPE IA	9,514.000	SYS
23 207-08267	SUBGRADE TREATMENT, TYPE IIIA	431.500	SYS
24 211-09264	STRUCTURE BACKFILL, TYPE 1	179.300	CYS
25 301-07448	COMPACTED AGGREGATE, NO. 53, BASE	1,376.000	TON
26 303-07449	COMPACTED AGGREGATE, NO. 73	25.000	TON
27 306-08036	MILLING, ASPHALT, 2 IN.	7,672.000	SYS
28 306-08043	MILLING, TRANSITION	856.000	SYS
29 401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
30 401-07329	QC/QA-HMA, 4, 70, SURFACE, 9.5 mm	1,347.000	TON
31 401-07409	QC/QA-HMA, 4, 64, BASE, 25.0 mm	5,000.000	TON
32 402-07785	HMA INTERMEDIATE, TYPE D	1,527.000	TON
33 406-05520	ASPHALT FOR TACK COAT	12.000	TON
34 605-52807	CURB AND GUTTER, COMBINED	135.000	LFT
35 610-07487	HMA FOR APPROACHES, TYPE B	109.000	TON

36	610-08446	PCCP FOR APPROACHES, 6 IN.	34.000	SYS
37	611-06497	MAILBOX ASSEMBLY, SINGLE	3.000	EACH
38	615-06490	RIGHT OF WAY MARKER	33.000	EACH
39	615-06505	MONUMENT, B	7.000	EACH
40	615-06527	MONUMENT, SECTION CORNER	1.000	EACH
41	615-06530	BENCH MARK POST	1.000	EACH
42	616-02320	GEOTEXTILES	410.000	SYS
43	616-06451	RIPRAP, UNIFORM	114.000	TON
44	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
45	621-06545	FERTILIZER	0.700	TON
46	621-06553	SEED MIXTURE, R	313.600	LBS
47	621-06557	SEED MIXTURE, T	73.800	LBS
48	621-06565	MULCHING MATERIAL	3.700	TON
49	621-06567	WATER	25.100	KGAL

SCHEDULE OF PAY ITEMS

CALL ORDER : 180

CONTRACT ID : SR -30398-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	
SECTION NO. 0001	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES			
50	621-06570	TOP SOIL	3.000	CYS
51	621-06574	SODDING	2,762.000	SYS
52	621-06575	SODDING, NURSERY	3,501.000	SYS
53	715-03475	SAFETY METAL END SECTION, 4:1, 15 IN.	4.000	EACH
54	715-05119	PIPE, TYPE 1, CIRCULAR, 15 IN.	350.000	LFT
55	715-05151	PIPE, TYPE 2, CIRCULAR, 15 IN.	327.000	LFT
56	715-05169	PIPE, TYPE 3, CIRCULAR, 15 IN.	60.000	LFT
57	715-06720	PIPE EXTENSION, CIRCULAR, 15 IN.	15.000	LFT
58	715-09064	VIDEO INSPECTION FOR PIPE	327.000	LFT
59	715-46005	PIPE END SECTION, 15 IN.	8.000	EACH
60	720-45005	INLET, A2	2.000	EACH
61	720-45265	PIPE CATCH BASIN, 15 IN.	1.000	EACH
62	801-03290	CONSTRUCTION SIGN, C	8.000	EACH
63	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	12,048.000	LFT
64	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	7,248.000	LFT
65	801-06211	TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE	2.000	EACH
66	801-06577	TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.	113.000	LFT
67	801-06640	CONSTRUCTION SIGN, A	19.000	EACH
68	801-06645	CONSTRUCTION SIGN, B	4.000	EACH
69	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
70	801-07119	BARRICADE, III-B	96.000	LFT
71	802-05704	SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE	80.000	LFT
72	802-05705	SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE	22.000	LFT
73	802-07059	SIGN, SHEET, AND SUPPORTS, REMOVE	8.000	EACH
74	802-07060	SIGN, SHEET, RELOCATE	2.000	EACH
75	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	32.500	SFT
76	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	15.000	SFT
77	808-05866	PAVEMENT MESSAGE MARKING, REMOVE	28.000	SYS
78	808-06368	TRANSVERSE MARKING, REMOVE	132.000	LFT
79	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	8,362.000	LFT
80	808-06716	LINE, REMOVE	7,794.000	LFT
81	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	7,038.000	LFT
82	808-75290	TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,	105.000	LFT
83	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	211.000	LFT
84	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	18.000	EACH
85	808-75994	PRISMATIC REFLECTOR	32.000	EACH

86	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	60.000	EACH
87	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	63.000	EACH
88	808-92027	LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.	920.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 17

CALL ORDER : 234

CONTRACT ID : SR -32113-B

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	10.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
11	303-07449	COMPACTED AGGREGATE, NO. 73	1,473.000 TON
12	306-08042	MILLING, SCARIFICATION/PROFILE	169,069.000 SYS
13	306-08043	MILLING, TRANSITION	3,018.000 SYS
14	306-08432	MILLING, APPROACH	281.000 SYS
15	402-07433	HMA SURFACE, TYPE B	15,879.000 TON
16	402-07451	HMA WEDGE AND LEVEL, TYPE B	67.000 TON
17	406-05520	ASPHALT FOR TACK COAT	42.000 TON
18	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	5.000 MOS
19	628-09409	MOBILE INTERNET SERVICE	5.000 MOS
20	801-03290	CONSTRUCTION SIGN, C	4.000 EACH
21	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	15,910.000 LFT
22	801-06640	CONSTRUCTION SIGN, A	31.000 EACH
23	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
24	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	126,053.000 LFT
25	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	8,710.000 LFT
26	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	91,590.000 LFT
27	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	106.000 LFT

SCHEDULE OF PAY ITEMS

PAGE 18

CALL ORDER : 238

CONTRACT ID : SR -32117-B

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP

10	303-01180	COMPACTED AGGREGATE, NO. 53	150.000	TON
11	306-08042	MILLING, SCARIFICATION/PROFILE	21,187.000	SYS
12	306-08043	MILLING, TRANSITION	270.000	SYS
13	306-08432	MILLING, APPROACH	70.000	SYS
14	402-07433	HMA SURFACE, TYPE B	1,770.000	TON
15	406-05520	ASPHALT FOR TACK COAT	4.500	TON
16	628-09402	FIELD OFFICE, B	9.000	MOS
17	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
18	801-06640	CONSTRUCTION SIGN, A	14.000	EACH
19	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 19

CALL ORDER : 240

CONTRACT ID : SR -32118-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
11	303-07449	COMPACTED AGGREGATE, NO. 73	3,498.400 TON
12	306-08042	MILLING, SCARIFICATION/PROFILE	74,625.000 SYS
13	306-08042	MILLING, SCARIFICATION/PROFILE	29,161.000 SYS
14	306-08042	MILLING, SCARIFICATION/PROFILE	58,608.000 SYS
15	402-07432	HMA SURFACE, TYPE A	13,401.000 TON
16	402-07450	HMA WEDGE AND LEVEL, TYPE A	1,208.000 TON
17	406-05520	ASPHALT FOR TACK COAT	40.240 TON
18	628-09402	FIELD OFFICE, B	9.000 MOS
19	801-03290	CONSTRUCTION SIGN, C	67.000 EACH
20	801-06640	CONSTRUCTION SIGN, A	12.000 EACH
21	801-06645	CONSTRUCTION SIGN, B	12.000 EACH
22	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
23	808-06712	LINE, PAINT, BROKEN, YELLOW, 4 IN.	35,376.000 LFT
24	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	142,242.000 LFT
25	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	31,172.000 LFT

SCHEDULE OF PAY ITEMS

PAGE 20

CALL ORDER : 250

CONTRACT ID : SR -32119-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 SURFACE TREATMENT, MICROSURFACING			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL

5	109-08360	CONTRACT LIENS	1.000	DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	303-01180	COMPACTED AGGREGATE, NO. 53	410.000	TON
11	306-08042	MILLING, SCARIFICATION/PROFILE	40,052.000	SYS
12	306-08043	MILLING, TRANSITION	490.000	SYS
13	306-08432	MILLING, APPROACH	110.000	SYS
14	402-07433	HMA SURFACE, TYPE B	2,350.000	TON
15	402-07451	HMA WEDGE AND LEVEL, TYPE B	20.000	TON
16	406-05520	ASPHALT FOR TACK COAT	6.000	TON
17	411-08438	MICRO-SURFACING, WARRANTED	12,200.000	SYS
18	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	6.000	MOS
19	628-09409	MOBILE INTERNET SERVICE	6.000	MOS
20	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
21	801-06640	CONSTRUCTION SIGN, A	18.000	EACH
22	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 21

CALL ORDER : 260

CONTRACT ID : SR -32120-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 SIGN MODERNIZATION			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	10.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
9	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	5.000 MOS
10	628-09409	MOBILE INTERNET SERVICE	5.000 MOS
11	801-03290	CONSTRUCTION SIGN, C	4.000 EACH
12	801-06640	CONSTRUCTION SIGN, A	4.000 EACH
13	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
14	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	18,500.000 LFT
15	802-05702	SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE	370.000 LFT
16	802-07059	SIGN, SHEET, AND SUPPORTS, REMOVE	1,560.000 EACH
17	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	8,150.000 SFT
18	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	1,500.000 SFT

SCHEDULE OF PAY ITEMS

PAGE 22

CALL ORDER : 270

CONTRACT ID : SR -32121-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL

4	109-08359	LIQUIDATED DAMAGES	1.000	DOL
5	109-08360	CONTRACT LIENS	1.000	DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	303-07449	COMPACTED AGGREGATE, NO. 73	3,424.000	TON
11	306-08042	MILLING, SCARIFICATION/PROFILE	194,087.000	SYS
12	402-07432	HMA SURFACE, TYPE A	16,012.000	TON
13	406-05520	ASPHALT FOR TACK COAT	49.000	TON
14	628-09402	FIELD OFFICE, B	9.000	MOS
15	801-03290	CONSTRUCTION SIGN, C	7.000	EACH
16	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 23

CALL ORDER : 280

CONTRACT ID : SR -32122-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	
SECTION NO. 0001	ASPHALT RESURFACE			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000	MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359	LIQUIDATED DAMAGES	1.000	DOL
5	109-08360	CONTRACT LIENS	1.000	DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	303-07449	COMPACTED AGGREGATE, NO. 73	1,628.000	TON
12	304-07490	HMA PATCHING, TYPE B	163.000	TON
13	306-08033	MILLING, ASPHALT, 1 IN.	57.000	SYS
14	306-08042	MILLING, SCARIFICATION/PROFILE	108,077.000	SYS
15	306-08043	MILLING, TRANSITION	1,877.000	SYS
16	306-08432	MILLING, APPROACH	472.000	SYS
17	402-07433	HMA SURFACE, TYPE B	10,056.000	TON
18	402-07451	HMA WEDGE AND LEVEL, TYPE B	177.000	TON
19	406-05520	ASPHALT FOR TACK COAT	28.000	TON
20	628-09402	FIELD OFFICE, B	9.000	MOS
21	801-03290	CONSTRUCTION SIGN, C	8.000	EACH
22	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	10,750.000	LFT
23	801-06640	CONSTRUCTION SIGN, A	44.000	EACH
24	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
25	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	83,650.000	LFT
26	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	4,510.000	LFT
27	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	35,315.000	LFT
28	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	156.000	LFT
29	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	85.000	EACH
30	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	89.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 24

CALL ORDER : 300

CONTRACT ID : SR -32138-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

SECTION NO. 0001 ASPHALT RESURFACE

1	105-06845	CONSTRUCTION ENGINEERING	LUMP		LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO		2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE		18.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL		1.000	DOL
5	109-08359	LIQUIDATED DAMAGES		1.000	DOL
6	109-08360	CONTRACT LIENS		1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC		1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS		1.000	DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER		1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP		LUMP
11	202-02279	CURB AND GUTTER, REMOVE		304.000	LFT
12	202-52710	SIDEWALK, CONCRETE, REMOVE		164.000	SYS
13	303-07449	COMPACTED AGGREGATE, NO. 73		45.000	TON
14	306-08034	MILLING, ASPHALT, 1 1/2 IN.		15,470.000	SYS
15	402-07433	HMA SURFACE, TYPE B		1,811.000	TON
16	402-07451	HMA WEDGE AND LEVEL, TYPE B		400.000	TON
17	406-05521	ASPHALT FOR TACK COAT		24,338.000	SYS
18	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL		2.000	TON
19	604-06070	SIDEWALK, CONCRETE		13.000	SYS
20	604-07900	CURB RAMP, CONCRETE, F		86.000	SYS
21	604-07901	CURB RAMP, CONCRETE, G		5.000	SYS
22	604-07902	CURB RAMP, CONCRETE, H		60.000	SYS
23	610-07487	HMA FOR APPROACHES, TYPE B		197.000	TON
24	628-09402	FIELD OFFICE, B		9.000	MOS
25	801-06775	MAINTAINING TRAFFIC	LUMP		LUMP
26	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.		9,246.000	LFT
27	808-06706	LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.		101.000	LFT
28	808-06721	TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 4 IN.		800.000	LFT
29	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.		12,156.000	LFT
30	808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.		409.000	LFT
31	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION		4.000	EACH
32	808-97222	PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL		1.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 25

CALL ORDER : 310

CONTRACT ID : SR -32154-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	6.000
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000
5	109-08359	LIQUIDATED DAMAGES	1.000
6	109-08360	CONTRACT LIENS	1.000
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000
9	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000
10	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
12	303-01180	COMPACTED AGGREGATE, NO. 53	1,554.000
13	306-08036	MILLING, ASPHALT, 2 IN.	113,406.000
14	306-08042	MILLING, SCARIFICATION/PROFILE	73,666.000

15	306-08043	MILLING, TRANSITION	1,877.000	SYS
16	306-08432	MILLING, APPROACH	816.000	SYS
17	402-07432	HMA SURFACE, TYPE A	8,575.000	TON
18	402-07433	HMA SURFACE, TYPE B	13,100.000	TON
19	402-07450	HMA WEDGE AND LEVEL, TYPE A	1,621.000	TON
20	402-07451	HMA WEDGE AND LEVEL, TYPE B	625.000	TON
21	406-05520	ASPHALT FOR TACK COAT	49.700	TON
22	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	25.400	TON
23	610-07486	HMA FOR APPROACHES, TYPE A	95.000	TON
24	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
25	628-09409	MOBILE INTERNET SERVICE	3.000	MOS
26	801-03290	CONSTRUCTION SIGN, C	7.000	EACH
27	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	16,712.000	LFT
28	801-06640	CONSTRUCTION SIGN, A	46.000	EACH
29	801-06645	CONSTRUCTION SIGN, B	56.000	EACH
30	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
31	802-05704	SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE	840.000	LFT
32	802-07059	SIGN, SHEET, AND SUPPORTS, REMOVE	84.000	EACH
33	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	210.000	SFT
34	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	252.000	SFT
35	808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	132,130.000	LFT
36	808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	133,580.000	LFT
37	808-04896	LINE, EPOXY, BROKEN, YELLOW, 4 IN.	10,031.000	LFT
38	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	486.000	EACH
39	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	486.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 26

CALL ORDER : 320

CONTRACT ID : SR -32161-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	24.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
11	303-01180	COMPACTED AGGREGATE, NO. 53	1,705.000 TON
12	306-08042	MILLING, SCARIFICATION/PROFILE	37,270.000 SYS
13	306-08043	MILLING, TRANSITION	1,550.000 SYS
14	306-08432	MILLING, APPROACH	610.000 SYS
15	402-07433	HMA SURFACE, TYPE B	17,310.000 TON
16	402-07451	HMA WEDGE AND LEVEL, TYPE B	20.000 TON
17	406-05520	ASPHALT FOR TACK COAT	44.400 TON
18	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	12.000 MOS
19	628-09409	MOBILE INTERNET SERVICE	12.000 MOS
20	801-03290	CONSTRUCTION SIGN, C	16.000 EACH
21	801-06640	CONSTRUCTION SIGN, A	73.000 EACH
22	801-06775	MAINTAINING TRAFFIC	LUMP LUMP

SCHEDULE OF PAY ITEMS

PAGE 27

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	6.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
10	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	306-08042 MILLING, SCARIFICATION/PROFILE	86,310.000	SYS
13	306-08043 MILLING, TRANSITION	3,743.000	SYS
14	306-08432 MILLING, APPROACH	1,226.000	SYS
15	402-07432 HMA SURFACE, TYPE A	10,075.000	TON
16	402-07450 HMA WEDGE AND LEVEL, TYPE A	950.000	TON
17	406-05520 ASPHALT FOR TACK COAT	23.300	TON
18	408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	15.000	TON
19	610-07486 HMA FOR APPROACHES, TYPE A	137.000	TON
20	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
21	628-09409 MOBILE INTERNET SERVICE	3.000	MOS
22	801-03290 CONSTRUCTION SIGN, C	8.000	EACH
23	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	9,535.000	LFT
24	801-06640 CONSTRUCTION SIGN, A	27.000	EACH
25	801-06645 CONSTRUCTION SIGN, B	66.000	EACH
26	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
27	802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE	540.000	LFT
28	802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE	54.000	EACH
29	802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	135.000	SFT
30	802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	162.000	SFT
31	808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN.	75,430.000	LFT
32	808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN.	76,230.000	LFT
33	808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN.	5,718.000	LFT

SCHEDULE OF PAY ITEMS

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
2	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	8.000	MOS
3	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359 LIQUIDATED DAMAGES	1.000	DOL
5	109-08360 CONTRACT LIENS	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL

9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	303-07449	COMPACTED AGGREGATE, NO. 73	334.000	TON
12	304-07490	HMA PATCHING, TYPE B	12.000	TON
13	306-08042	MILLING, SCARIFICATION/PROFILE	30,922.000	SYS
14	306-08043	MILLING, TRANSITION	1,475.000	SYS
15	306-08432	MILLING, APPROACH	100.000	SYS
16	402-07433	HMA SURFACE, TYPE B	2,949.000	TON
17	402-07451	HMA WEDGE AND LEVEL, TYPE B	41.000	TON
18	406-05520	ASPHALT FOR TACK COAT	8.000	TON
19	628-09402	FIELD OFFICE, B	8.000	MOS
20	720-44000	CASTING, ADJUST TO GRADE	1.000	EACH
21	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
22	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	3,610.000	LFT
23	801-06640	CONSTRUCTION SIGN, A	20.000	EACH
24	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
25	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	17,432.000	LFT
26	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	1,550.000	LFT
27	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	18,704.000	LFT
28	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	44.000	LFT
29	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	2.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 29

CALL ORDER : 360

CONTRACT ID : SR -32217-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	8.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
11	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	166.000 TON
12	304-07490	HMA PATCHING, TYPE B	219.000 TON
13	306-08034	MILLING, ASPHALT, 1 1/2 IN.	951.000 SYS
14	306-08042	MILLING, SCARIFICATION/PROFILE	5,524.000 SYS
15	306-08043	MILLING, TRANSITION	337.000 SYS
16	306-08432	MILLING, APPROACH	110.000 SYS
17	402-07433	HMA SURFACE, TYPE B	543.000 TON
18	402-07451	HMA WEDGE AND LEVEL, TYPE B	60.000 TON
19	406-05520	ASPHALT FOR TACK COAT	2.000 TON
20	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	4.000 TON
21	628-09402	FIELD OFFICE, B	4.000 MOS
22	801-03290	CONSTRUCTION SIGN, C	6.000 EACH
23	801-06640	CONSTRUCTION SIGN, A	30.000 EACH
24	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
25	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	1.000 EACH

SCHEDULE OF PAY ITEMS

PAGE 30

CALL ORDER : 370

CONTRACT ID : SR -32218-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SURFACE TREATMENT		
1	109-08359 LIQUIDATED DAMAGES	1.000	DOL
2	109-08360 CONTRACT LIENS	1.000	DOL
3	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
4	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
5	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	304-07490 HMA PATCHING, TYPE B	232.000	TON
9	306-08034 MILLING, ASPHALT, 1 1/2 IN.	7,984.000	SYS
10	306-08432 MILLING, APPROACH	634.000	SYS
11	402-07433 HMA SURFACE, TYPE B	757.000	TON
12	402-07451 HMA WEDGE AND LEVEL, TYPE B	152.000	TON
13	406-05520 ASPHALT FOR TACK COAT	2.200	TON
14	411-08438 MICRO-SURFACING, WARRANTED	7,120.000	SYS
15	610-07487 HMA FOR APPROACHES, TYPE B	87.000	TON
16	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
17	628-09409 MOBILE INTERNET SERVICE	3.000	MOS
18	720-44000 CASTING, ADJUST TO GRADE	14.000	EACH
19	801-03290 CONSTRUCTION SIGN, C	6.000	EACH
20	801-06640 CONSTRUCTION SIGN, A	37.000	EACH
21	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
22	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	14,560.000	LFT
23	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	7,280.000	LFT
24	808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH	200.000	LFT
25	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	152.000	LFT
26	808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	2.000	EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 380

CONTRACT ID : SR -32233-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
2	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	18.000	MOS
3	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359 LIQUIDATED DAMAGES	1.000	DOL
5	109-08360 CONTRACT LIENS	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	306-08042 MILLING, SCARIFICATION/PROFILE	146,907.000	SYS
12	306-08043 MILLING, TRANSITION	735.000	SYS
13	402-07432 HMA SURFACE, TYPE A	12,700.000	TON
14	402-07452 HMA WEDGE AND LEVEL, TYPE C	930.000	TON
15	406-05520 ASPHALT FOR TACK COAT	22.900	TON
16	628-09402 FIELD OFFICE, B	9.000	MOS
17	801-03290 CONSTRUCTION SIGN, C	4.000	EACH

18	801-06640	CONSTRUCTION SIGN, A	53.000	EACH
19	808-06712	LINE, PAINT, BROKEN, YELLOW, 4 IN.	4,225.000	LFT
20	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	17,160.000	LFT

SCHEDULE OF PAY ITEMS

CALL ORDER : 390

CONTRACT ID : SR -32252-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	10.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08440	QUALITY ADJUSTMENTS, HMA	1.000 DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
9	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
10	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
12	303-01180	COMPACTED AGGREGATE, NO. 53	2,250.000 TON
13	303-07449	COMPACTED AGGREGATE, NO. 73	3,563.000 TON
14	304-07490	HMA PATCHING, TYPE B	2,250.000 TON
15	306-08034	MILLING, ASPHALT, 1 1/2 IN.	50.000 SYS
16	306-08039	MILLING, ASPHALT REMOVAL	80.000 SYS
17	306-08042	MILLING, SCARIFICATION/PROFILE	144,639.000 SYS
18	306-08043	MILLING, TRANSITION	4,475.000 SYS
19	402-07433	HMA SURFACE, TYPE B	12,529.000 TON
20	402-07451	HMA WEDGE AND LEVEL, TYPE B	350.000 TON
21	406-05520	ASPHALT FOR TACK COAT	38.000 TON
22	610-07487	HMA FOR APPROACHES, TYPE B	234.000 TON
23	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	5.000 MOS
24	628-09409	MOBILE INTERNET SERVICE	5.000 MOS
25	801-03290	CONSTRUCTION SIGN, C	4.000 EACH
26	801-06640	CONSTRUCTION SIGN, A	54.000 EACH
27	801-06775	MAINTAINING TRAFFIC	LUMP
28	808-75205	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	127,700.000 LFT
29	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	6,600.000 LFT
30	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	94,100.000 LFT
31	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	86.000 LFT
32	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	2.000 EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 420

CONTRACT ID : SR -32297-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	109-08359	LIQUIDATED DAMAGES	1.000 DOL
2	109-08360	CONTRACT LIENS	1.000 DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL

5	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	304-07490	HMA PATCHING, TYPE B	76.000	TON
8	306-08034	MILLING, ASPHALT, 1 1/2 IN.	4,022.000	SYS
9	402-07433	HMA SURFACE, TYPE B	382.000	TON
10	402-07451	HMA WEDGE AND LEVEL, TYPE B	76.000	TON
11	406-05520	ASPHALT FOR TACK COAT	1.000	TON
12	610-07487	HMA FOR APPROACHES, TYPE B	40.000	TON
13	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
14	628-09409	MOBILE INTERNET SERVICE	3.000	MOS
15	720-44000	CASTING, ADJUST TO GRADE	10.000	EACH
16	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
17	801-06640	CONSTRUCTION SIGN, A	7.000	EACH
18	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
19	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	2,900.000	LFT
20	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	24.000	LFT
21	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	1.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 34

CALL ORDER : 440

CONTRACT ID : SR -32299-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURACE AND MICRO-SURFACING			
1	109-08359	LIQUIDATED DAMAGES	1.000 DOL
2	109-08360	CONTRACT LIENS	1.000 DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
5	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
7	304-07490	HMA PATCHING, TYPE B	759.000 TON
8	402-07451	HMA WEDGE AND LEVEL, TYPE B	95.000 TON
9	406-05520	ASPHALT FOR TACK COAT	1.700 TON
10	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	0.700 TON
11	411-08438	MICRO-SURFACING, WARRANTED	17,250.000 SYS
12	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000 MOS
13	628-09409	MOBILE INTERNET SERVICE	3.000 MOS
14	720-44000	CASTING, ADJUST TO GRADE	12.000 EACH
15	801-03290	CONSTRUCTION SIGN, C	2.000 EACH
16	801-06640	CONSTRUCTION SIGN, A	25.000 EACH
17	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
18	808-04298	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)	2.000 EACH
19	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	550.000 LFT
20	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	8,340.000 LFT
21	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	350.000 LFT
22	808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	1,300.000 LFT

SCHEDULE OF PAY ITEMS

PAGE 35

CALL ORDER : 450

CONTRACT ID : SR -32303-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			

1	105-06845	CONSTRUCTION ENGINEERING	LUMP		LUMP
2	109-08359	LIQUIDATED DAMAGES		1.000	DOL
3	109-08360	CONTRACT LIENS		1.000	DOL
4	109-08440	QUALITY ADJUSTMENTS, HMA		1.000	DOL
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC		1.000	DOL
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS		1.000	DOL
7	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER		1.000	DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP		LUMP
9	304-07490	HMA PATCHING, TYPE B		3,419.100	TON
10	306-08034	MILLING, ASPHALT, 1 1/2 IN.		86,341.000	SYS
11	401-07328	QC/QA-HMA, 3, 70, SURFACE, 9.5 mm		7,479.300	TON
12	402-07451	HMA WEDGE AND LEVEL, TYPE B		190.000	TON
13	406-05520	ASPHALT FOR TACK COAT		21.800	TON
14	801-03290	CONSTRUCTION SIGN, C		2.000	EACH
15	801-06640	CONSTRUCTION SIGN, A		19.000	EACH
16	801-06775	MAINTAINING TRAFFIC	LUMP		LUMP
17	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.		76,664.000	LFT
18	808-75051	LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.		1,164.000	LFT
19	808-75054	LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.		1,188.000	LFT
20	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.		800.000	LFT
21	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.		73,051.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 36

CALL ORDER : 460

CONTRACT ID : SR -32306-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	109-08359	LIQUIDATED DAMAGES	1.000 DOL
2	109-08360	CONTRACT LIENS	1.000 DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
5	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
7	304-07490	HMA PATCHING, TYPE B	1,041.000 TON
8	402-07451	HMA WEDGE AND LEVEL, TYPE B	130.000 TON
9	406-05520	ASPHALT FOR TACK COAT	2.400 TON
10	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	0.900 TON
11	411-09520	MICRO-SURFACING, WARRANTED, SINGLE COURSE	23,656.000 SYS
12	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000 MOS
13	628-09409	MOBILE INTERNET SERVICE	3.000 MOS
14	720-44000	CASTING, ADJUST TO GRADE	16.000 EACH
15	801-03290	CONSTRUCTION SIGN, C	2.000 EACH
16	801-06640	CONSTRUCTION SIGN, A	30.000 EACH
17	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
18	808-04298	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)	2.000 EACH
19	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	2,000.000 LFT
20	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	12,400.000 LFT
21	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	400.000 LFT
22	808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	2,300.000 LFT

SCHEDULE OF PAY ITEMS

PAGE 37

CALL ORDER : 470

CONTRACT ID : SR -32307-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

SECTION NO. 0001 ASPHALT RESURFACE

1	109-08359	LIQUIDATED DAMAGES	1.000	DOL
2	109-08360	CONTRACT LIENS	1.000	DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
5	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
6	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	304-07490	HMA PATCHING, TYPE B	1,467.000	TON
9	306-08034	MILLING, ASPHALT, 1 1/2 IN.	77,325.000	SYS
10	306-08432	MILLING, APPROACH	1,071.000	SYS
11	402-07433	HMA SURFACE, TYPE B	7,337.000	TON
12	402-07451	HMA WEDGE AND LEVEL, TYPE B	1,467.000	TON
13	406-05520	ASPHALT FOR TACK COAT	19.500	TON
14	610-07487	HMA FOR APPROACHES, TYPE B	102.000	TON
15	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
16	628-09409	MOBILE INTERNET SERVICE	3.000	MOS
17	720-44000	CASTING, ADJUST TO GRADE	35.000	EACH
18	801-03290	CONSTRUCTION SIGN, C	6.000	EACH
19	801-06640	CONSTRUCTION SIGN, A	28.000	EACH
20	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
21	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	72,050.000	LFT
22	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	72,050.000	LFT
23	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	334.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 38

CALL ORDER : 480

CONTRACT ID : SR -32311-A

ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1	109-08359	LIQUIDATED DAMAGES	1.000	DOL
2	109-08360	CONTRACT LIENS	1.000	DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
5	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	304-07489	HMA PATCHING, TYPE A	1,198.000	TON
8	306-08034	MILLING, ASPHALT, 1 1/2 IN.	63,133.000	SYS
9	306-08432	MILLING, APPROACH	870.000	SYS
10	402-07432	HMA SURFACE, TYPE A	5,990.000	TON
11	402-07450	HMA WEDGE AND LEVEL, TYPE A	1,198.000	TON
12	406-05520	ASPHALT FOR TACK COAT	16.000	TON
13	610-07486	HMA FOR APPROACHES, TYPE A	83.000	TON
14	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
15	628-09409	MOBILE INTERNET SERVICE	3.000	MOS
16	720-44000	CASTING, ADJUST TO GRADE	5.000	EACH
17	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
18	801-06640	CONSTRUCTION SIGN, A	16.000	EACH
19	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
20	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	71,000.000	LFT
21	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	330.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 39

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 MICROSURFACE			
1	109-08359	LIQUIDATED DAMAGES	1.000 DOL
2	109-08360	CONTRACT LIENS	1.000 DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
5	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
7	304-07490	HMA PATCHING, TYPE B	424.000 TON
8	402-07451	HMA WEDGE AND LEVEL, TYPE B	53.000 TON
9	406-05520	ASPHALT FOR TACK COAT	1.000 TON
10	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	0.500 TON
11	411-08438	MICRO-SURFACING, WARRANTED	9,634.000 SYS
12	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000 MOS
13	628-09409	MOBILE INTERNET SERVICE	3.000 MOS
14	720-44000	CASTING, ADJUST TO GRADE	8.000 EACH
15	801-03290	CONSTRUCTION SIGN, C	2.000 EACH
16	801-06640	CONSTRUCTION SIGN, A	16.000 EACH
17	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
18	808-04298	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)	1.000 EACH
19	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	6,000.000 LFT
20	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	160.000 LFT
21	808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	480.000 LFT

SCHEDULE OF PAY ITEMS

PAGE 41

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP LUMP
2	105-06845	CONSTRUCTION ENGINEERING	LUMP LUMP
3	109-08359	LIQUIDATED DAMAGES	1.000 DOL
4	109-08360	CONTRACT LIENS	1.000 DOL
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
7	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
8	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
11	304-07490	HMA PATCHING, TYPE B	328.000 TON
12	306-08034	MILLING, ASPHALT, 1 1/2 IN.	240,898.000 SYS
13	402-07433	HMA SURFACE, TYPE B	19,875.000 TON
14	402-07451	HMA WEDGE AND LEVEL, TYPE B	1,988.000 TON
15	406-05520	ASPHALT FOR TACK COAT	67.000 TON
16	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000 MOS
17	628-09409	MOBILE INTERNET SERVICE	3.000 MOS
18	801-03290	CONSTRUCTION SIGN, C	4.000 EACH
19	801-06640	CONSTRUCTION SIGN, A	69.000 EACH
20	801-06775	MAINTAINING TRAFFIC	LUMP LUMP

21	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
22	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	174,088.000	LFT
23	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	3,337.000	LFT
24	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	155,131.000	LFT
25	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	234.000	LFT
26	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	6.000	EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 520

CONTRACT ID : SR -32327-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
3	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
4	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
5	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
6	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
7	105-08520 CELLULAR TELEPHONE/RADIO	1.000	EACH
8	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	4.000	MOS
9	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
10	109-08359 LIQUIDATED DAMAGES	1.000	DOL
11	109-08360 CONTRACT LIENS	1.000	DOL
12	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
13	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
14	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
15	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
16	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	0.700	DOL
17	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
18	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
19	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
20	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
21	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
22	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
23	207-08267 SUBGRADE TREATMENT, TYPE IIIA	1,671.000	SYS
24	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	356.700	TON
25	303-07449 COMPACTED AGGREGATE, NO. 73	198.500	TON
26	304-07489 HMA PATCHING, TYPE A	200.000	TON
27	304-07490 HMA PATCHING, TYPE B	373.100	TON
28	304-07490 HMA PATCHING, TYPE B	154.000	TON
29	306-08042 MILLING, SCARIFICATION/PROFILE	29,933.000	SYS
30	306-08043 MILLING, TRANSITION	2,572.500	SYS
31	306-08432 MILLING, APPROACH	4,746.200	SYS
32	402-07432 HMA SURFACE, TYPE A	907.400	TON
33	402-07433 HMA SURFACE, TYPE B	1,871.500	TON
34	402-07450 HMA WEDGE AND LEVEL, TYPE A	64.900	TON
35	402-07451 HMA WEDGE AND LEVEL, TYPE B	56.500	TON
36	406-05520 ASPHALT FOR TACK COAT	8.100	TON
37	610-07486 HMA FOR APPROACHES, TYPE A	235.200	TON
38	610-07487 HMA FOR APPROACHES, TYPE B	719.900	TON
39	628-09402 FIELD OFFICE, B	4.000	MOS
40	720-44000 CASTING, ADJUST TO GRADE	7.000	EACH
41	801-03290 CONSTRUCTION SIGN, C	12.000	EACH
42	801-06203 TEMPORARY PAVEMENT MARKING, 4 IN.	21,181.000	LFT
43	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	21,181.000	LFT
44	801-06640 CONSTRUCTION SIGN, A	86.000	EACH

45	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
46	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
47	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
48	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
49	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 43

CALL ORDER : 520

CONTRACT ID : SR -32327-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
50	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
51	801-92448 CONSTRUCTION SIGNS, MOBILE	960.000	DAY
52	808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN.	1,700.000	LFT
53	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN.	8,256.000	LFT
54	808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN.	21,181.000	LFT
55	808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.	221.000	LFT
56	808-75140 PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR	1.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 44

CALL ORDER : 524

CONTRACT ID : SR -32329-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
2	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	10.000	MOS
3	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359 LIQUIDATED DAMAGES	1.000	DOL
5	109-08360 CONTRACT LIENS	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	303-07449 COMPACTED AGGREGATE, NO. 73	888.000	TON
11	306-08042 MILLING, SCARIFICATION/PROFILE	115,999.000	SYS
12	306-08043 MILLING, TRANSITION	1,128.000	SYS
13	306-08432 MILLING, APPROACH	202.000	SYS
14	402-07433 HMA SURFACE, TYPE B	10,139.000	TON
15	402-07451 HMA WEDGE AND LEVEL, TYPE B	21.000	TON
16	406-05520 ASPHALT FOR TACK COAT	27.000	TON
17	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	5.000	MOS
18	628-09409 MOBILE INTERNET SERVICE	5.000	MOS
19	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
20	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	12,000.000	LFT
21	801-06640 CONSTRUCTION SIGN, A	24.000	EACH
22	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
23	808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN.	3,190.000	LFT
24	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN.	95,140.000	LFT
25	808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN.	74,930.000	LFT
26	808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.	26.000	LFT

CALL ORDER : 540

CONTRACT ID : SR -32337-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	2.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
10	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	303-07449 COMPACTED AGGREGATE, NO. 73	237.000	TON
13	306-08042 MILLING, SCARIFICATION/PROFILE	243,711.000	SYS
14	306-08432 MILLING, APPROACH	5,159.000	SYS
15	402-07433 HMA SURFACE, TYPE B	26,809.000	TON
16	402-07451 HMA WEDGE AND LEVEL, TYPE B	3,275.000	TON
17	406-05521 ASPHALT FOR TACK COAT	243,711.000	SYS
18	628-09401 FIELD OFFICE, A	2.000	MOS
19	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
20	628-09409 MOBILE INTERNET SERVICE	3.000	MOS
21	801-03290 CONSTRUCTION SIGN, C	18.000	EACH
22	801-06640 CONSTRUCTION SIGN, A	60.000	EACH
23	801-06710 FLASHING ARROW SIGN	105.000	DAY
24	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
25	802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE	1,722.000	LFT
26	802-07060 SIGN, SHEET, RELOCATE	25.000	EACH
27	802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	562.000	SFT
28	802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	51.000	SFT
29	808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	9,890.000	LFT
30	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	150,475.000	LFT
31	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	262.000	LFT
32	808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	2.000	EACH

CALL ORDER : 560

CONTRACT ID : SR -32380-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
3	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
4	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
5	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
6	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
7	105-08520 CELLULAR TELEPHONE/RADIO	1.000	EACH
8	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	5.000	MOS

9	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
10	109-08359	LIQUIDATED DAMAGES	1.000	DOL
11	109-08360	CONTRACT LIENS	1.000	DOL
12	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
13	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
14	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
15	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
16	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
17	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
18	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
19	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
20	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
21	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
22	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
23	207-08267	SUBGRADE TREATMENT, TYPE IIIA	4,171.000	SYS
24	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	228.200	TON
25	303-07449	COMPACTED AGGREGATE, NO. 73	759.900	TON
26	304-07489	HMA PATCHING, TYPE A	105.000	TON
27	304-07490	HMA PATCHING, TYPE B	311.900	TON
28	304-07490	HMA PATCHING, TYPE B	17.200	TON
29	306-08042	MILLING, SCARIFICATION/PROFILE	182,520.700	SYS
30	306-08043	MILLING, TRANSITION	4,780.000	SYS
31	306-08432	MILLING, APPROACH	6,913.600	SYS
32	402-07432	HMA SURFACE, TYPE A	2,872.700	TON
33	402-07433	HMA SURFACE, TYPE B	13,641.100	TON
34	402-07450	HMA WEDGE AND LEVEL, TYPE A	299.800	TON
35	402-07451	HMA WEDGE AND LEVEL, TYPE B	3,956.300	TON
36	406-05520	ASPHALT FOR TACK COAT	59.900	TON
37	610-07486	HMA FOR APPROACHES, TYPE A	383.600	TON
38	610-07487	HMA FOR APPROACHES, TYPE B	1,434.900	TON
39	615-01469	MONUMENT, SECTION CORNER, INSTALL	5.000	EACH
40	628-09402	FIELD OFFICE, B	5.000	MOS
41	801-03290	CONSTRUCTION SIGN, C	12.000	EACH
42	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	9,306.000	LFT
43	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	9,306.000	LFT
44	801-06640	CONSTRUCTION SIGN, A	107.000	EACH
45	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
46	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
47	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
48	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
49	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 47

CALL ORDER : 560

CONTRACT ID : SR -32380-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
50	801-06775	MAINTAINING TRAFFIC	LUMP
51	801-92448	CONSTRUCTION SIGNS, MOBILE	960.000
52	808-06712	LINE, PAINT, BROKEN, YELLOW, 4 IN.	17,450.000
53	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	23,962.000
54	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	139,561.000
55	808-06726	TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.	476.000

SCHEDULE OF PAY ITEMS

PAGE 48

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	15.000	TON
9	304-07489 HMA PATCHING, TYPE A	15.000	TON
10	306-08034 MILLING, ASPHALT, 1 1/2 IN.	9,769.000	SYS
11	402-07432 HMA SURFACE, TYPE A	806.000	TON
12	402-07450 HMA WEDGE AND LEVEL, TYPE A	81.000	TON
13	406-05520 ASPHALT FOR TACK COAT	2.700	TON
14	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
15	628-09409 MOBILE INTERNET SERVICE	3.000	MOS
16	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
17	801-06640 CONSTRUCTION SIGN, A	23.000	EACH
18	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
19	801-92448 CONSTRUCTION SIGNS, MOBILE	16.000	DAY

SCHEDULE OF PAY ITEMS

PAGE 49

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	68.000	TON
9	303-01180 COMPACTED AGGREGATE, NO. 53	666.000	TON
10	304-07490 HMA PATCHING, TYPE B	68.000	TON
11	306-08042 MILLING, SCARIFICATION/PROFILE	43,937.000	SYS
12	306-08043 MILLING, TRANSITION	1,180.000	SYS
13	402-07433 HMA SURFACE, TYPE B	3,663.000	TON
14	402-07451 HMA WEDGE AND LEVEL, TYPE B	367.000	TON
15	406-05520 ASPHALT FOR TACK COAT	12.400	TON
16	615-06525 CASTING ADJUSTED TO GRADE, MONUMENT	6.000	EACH
17	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	2.000	MOS
18	628-09409 MOBILE INTERNET SERVICE	2.000	MOS
19	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
20	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	1,799.000	LFT
21	801-06640 CONSTRUCTION SIGN, A	20.000	EACH
22	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
23	801-92448 CONSTRUCTION SIGNS, MOBILE	24.000	DAY

24	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	35,986.000	LFT
25	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	4,498.000	LFT
26	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	17,993.000	LFT

SCHEDULE OF PAY ITEMS

CALL ORDER : 590

CONTRACT ID : SR -32383-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	4.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
10	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	204.000	TON
13	303-07449 COMPACTED AGGREGATE, NO. 73	670.000	TON
14	304-07490 HMA PATCHING, TYPE B	200.000	TON
15	306-08033 MILLING, ASPHALT, 1 IN.	23,070.000	SYS
16	306-08042 MILLING, SCARIFICATION/PROFILE	28,408.000	SYS
17	306-08043 MILLING, TRANSITION	1,835.000	SYS
18	306-08432 MILLING, APPROACH	1,400.000	SYS
19	402-07433 HMA SURFACE, TYPE B	4,700.000	TON
20	406-05520 ASPHALT FOR TACK COAT	17.300	TON
21	610-07487 HMA FOR APPROACHES, TYPE B	226.000	TON
22	615-06525 CASTING ADJUSTED TO GRADE, MONUMENT	12.000	EACH
23	615-06527 MONUMENT, SECTION CORNER	2.000	EACH
24	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	2.000	MOS
25	628-09409 MOBILE INTERNET SERVICE	2.000	MOS
26	720-44000 CASTING, ADJUST TO GRADE	22.000	EACH
27	801-03290 CONSTRUCTION SIGN, C	6.000	EACH
28	801-06203 TEMPORARY PAVEMENT MARKING, 4 IN.	14,560.000	LFT
29	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	14,560.000	LFT
30	801-06640 CONSTRUCTION SIGN, A	30.000	EACH
31	801-06710 FLASHING ARROW SIGN	140.000	DAY
32	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
33	801-92448 CONSTRUCTION SIGNS, MOBILE	720.000	DAY
34	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	14,185.000	LFT
35	808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	575.000	LFT
36	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	22,960.000	LFT
37	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	39.000	LFT
38	808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	4.000	EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 630

CONTRACT ID : SRS-28988-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

SECTION NO. 0001 ASPHALT RESURFACE

1	105-06845	CONSTRUCTION ENGINEERING	LUMP		LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO		4.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE		24.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL		1.000	DOL
5	109-08359	LIQUIDATED DAMAGES		1.000	DOL
6	109-08360	CONTRACT LIENS		1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA		1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC		1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS		1.000	DOL
10	109-08463	PROJECT ESTIMATE ADJUSTMENT		1.000	DOL
11	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER		1.000	DOL
12	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP		LUMP
13	202-02240	PAVEMENT REMOVAL		1,001.000	SYS
14	202-02241	GUARDRAIL, REMOVE		715.000	LFT
15	202-86946	HANDHOLE, REMOVE		3.000	EACH
16	202-90277	DETECTOR HOUSING, REMOVE		4.000	EACH
17	202-96022	CONCRETE FOUNDATION, REMOVE		1.000	EACH
18	202-96133	PIPE, REMOVE		17.000	LFT
19	205-06933	TEMPORARY DITCH INLET PROTECTION		15.000	EACH
20	211-09268	STRUCTURE BACKFILL, TYPE 5		35.000	CYS
21	301-07448	COMPACTED AGGREGATE, NO. 53, BASE		225.000	TON
22	304-07783	HMA PATCHING, TYPE D		415.000	TON
23	304-07783	HMA PATCHING, TYPE D		750.000	TON
24	306-08034	MILLING, ASPHALT, 1 1/2 IN.		6,752.000	SYS
25	306-08043	MILLING, TRANSITION		3,720.000	SYS
26	306-08563	MILLING ASPHALT, 1 1/4 IN.		365,000.000	SYS
27	401-06264	PROFILOGRAPH, HMA	LUMP		LUMP
28	401-07320	QC/QA-HMA, 1, 64, SURFACE, 9.5 mm		7,400.000	TON
29	401-07330	QC/QA-HMA, 5, 70, SURFACE, 9.5 mm		23,800.000	TON
30	406-05520	ASPHALT FOR TACK COAT		96.000	TON
31	601-01522	GUARDRAIL TRANSITION TYPE TGB		8.000	EACH
32	601-92948	GUARDRAIL, ADJUST HEIGHT		500.000	LFT
33	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING		565.000	LFT
34	606-07484	MILLED HMA SHOULDER CORRUGATIONS		178,000.000	LFT
35	609-06259	REINFORCED CONCRETE BRIDGE APPROACH 12 IN.		501.000	SYS
36	612-04315	ASPHALT MATERIAL FOR UNDERSEAL		17.000	TON
37	612-05081	MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL		1.000	EACH
38	612-60410	DRILLED HOLE FOR UNDERSEAL		280.000	EACH
39	616-02320	GEOTEXTILES		54.000	SYS
40	616-05688	RIPRAP, CLASS 1		31.000	TON
41	616-05689	RIPRAP, CLASS 2		29.000	TON
42	621-06559	MULCHED SEEDING, R		3,300.000	SYS
43	628-09401	FIELD OFFICE, A		6.000	MOS
44	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL		12.000	MOS
45	702-51864	FIELD DRILLED HOLE		160.000	EACH
46	703-51032	REINFORCING STEEL, EPOXY COATED		18,820.000	LBS
47	704-04850	CONCRETE		15.000	SYS
48	706-05732	CONCRETE BRIDGE RAILING TRANSITION, TBC		8.000	EACH
49	715-02246	PIPE END SECTION, 48 IN.		2.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 52

CALL ORDER : 630

CONTRACT ID : SRS-28988-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

SECTION NO. 0001 ASPHALT RESURFACE

50	715-04612	PIPE	9.000	LFT
51	715-05128	PIPE, TYPE 1, CIRCULAR, 48 IN.	8.000	LFT
52	715-05146	PIPE, TYPE 2, CIRCULAR, 6 IN.	4,500.000	LFT
53	718-06528	OUTLET PROTECTOR, 1	11.000	EACH
54	718-06529	OUTLET PROTECTOR, 2	390.000	EACH
55	718-06531	OUTLET PROTECTOR, 3	11.000	EACH
56	724-03276	EXPANSION JOINT SEALING SYSTEM	180.000	LFT
57	725-06859	PIPE LINER, THERMOPLASTIC, 48 IN.	750.000	LFT
58	725-06877	PIPE LINER, THERMOPLASTIC, 78 IN.	135.000	LFT
59	725-09623	PIPE LINER, THERMOPLASTIC, 126 IN.	230.000	LFT
60	725-09624	PIPE LINER, THERMOPLASTIC, 132 IN.	190.000	LFT
61	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
62	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
63	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	8,900.000	LFT
64	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	18,740.000	LFT
65	801-06640	CONSTRUCTION SIGN, A	24.000	EACH
66	801-06710	FLASHING ARROW SIGN	200.000	DAY
67	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
68	801-07024	ENERGY ABSORBING TERMINAL, CZ, TL-3	2.000	EACH
69	801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	700.000	LFT
70	801-08508	TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	920.000	LFT
71	801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
72	801-92448	CONSTRUCTION SIGNS, MOBILE	1,100.000	DAY
73	804-06771	DELINEATOR POST, FLEXIBLE	100.000	EACH
74	808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	90,000.000	LFT
75	808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	90,000.000	LFT
76	808-06716	LINE, REMOVE	8,746.000	LFT
77	808-75061	LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.	22,500.000	LFT
78	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	1,150.000	EACH
79	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	1,150.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 53

CALL ORDER : 640

CONTRACT ID : SRS-30035-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000 DOL
3	109-08360	CONTRACT LIENS	1.000 DOL
4	109-08440	QUALITY ADJUSTMENTS, HMA	1.000 DOL
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
7	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
9	202-90277	DETECTOR HOUSING, REMOVE	8.000 EACH
10	303-01180	COMPACTED AGGREGATE, NO. 53	1,578.000 TON
11	304-07490	HMA PATCHING, TYPE B	707.000 TON
12	306-08033	MILLING, ASPHALT, 1 IN.	253,462.000 SYS
13	306-08043	MILLING, TRANSITION	907.000 SYS
14	306-08432	MILLING, APPROACH	14,584.000 SYS
15	401-06264	PROFILOGRAPH, HMA	LUMP
16	401-07320	QC/QA-HMA, 1, 64, SURFACE, 9.5 mm	4,406.000 TON
17	401-07321	QC/QA-HMA, 2, 64, SURFACE, 9.5 mm	16,504.000 TON
18	402-07451	HMA WEDGE AND LEVEL, TYPE B	150.000 TON
19	406-05520	ASPHALT FOR TACK COAT	74.000 TON

20	610-07487	HMA FOR APPROACHES, TYPE B	1,203.000	TON
21	612-04315	ASPHALT MATERIAL FOR UNDERSEAL	24.000	TON
22	612-60410	DRILLED HOLE FOR UNDERSEAL	399.000	EACH
23	628-09401	FIELD OFFICE, A	8.000	MOS
24	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	8.000	MOS
25	720-44000	CASTING, ADJUST TO GRADE	1.000	EACH
26	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
27	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
28	801-06640	CONSTRUCTION SIGN, A	50.000	EACH
29	801-06710	FLASHING ARROW SIGN	240.000	DAY
30	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
31	805-01843	SIGNAL HANDHOLE ADJUST TO GRADE	2.000	EACH
32	805-02327	SIGNAL DETECTOR HOUSING, ADJUST TO GRADE	2.000	EACH
33	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	4,250.000	LFT
34	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	425.000	LFT
35	805-78785	SIGNAL DETECTOR HOUSING	8.000	EACH
36	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	1,360.000	LFT
37	808-06711	LINE, PAINT, BROKEN, WHITE, 4 IN.	15,240.000	LFT
38	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	69,045.000	LFT
39	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	60,960.000	LFT
40	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	320.000	LFT
41	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	2.000	EACH
42	808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	2.000	EACH
43	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	887.000	EACH
44	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	887.000	EACH
45	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	10.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 54

CALL ORDER : 650

CONTRACT ID : SRS-30343-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000 MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
5	109-08359	LIQUIDATED DAMAGES	1.000 DOL
6	109-08360	CONTRACT LIENS	1.000 DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000 DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
10	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
12	202-02278	CURB, CONCRETE, REMOVE	676.000 LFT
13	202-52710	SIDEWALK, CONCRETE, REMOVE	133.000 SYS
14	203-02000	EXCAVATION, COMMON	823.000 CYS
15	207-08263	SUBGRADE TREATMENT, TYPE IA	2,531.000 SYS
16	211-07454	STRUCTURE BACKFILL	10.000 CYS
17	303-07449	COMPACTED AGGREGATE, NO. 73	618.000 TON
18	304-07783	HMA PATCHING, TYPE D	400.000 TON
19	304-07789	WIDENING WITH HMA, TYPE D	157.000 TON
20	306-08036	MILLING, ASPHALT, 2 IN.	132,199.000 SYS
21	306-08432	MILLING, APPROACH	7,523.000 SYS
22	401-06264	PROFILOGRAPH, HMA	LUMP
23	401-07338	QC/QA-HMA, 1, 64, SURFACE, 12.5 mm	1,608.000 TON
24	401-07348	QC/QA-HMA, 4, 70, SURFACE, 12.5 mm	13,102.000 TON

25	402-07785	HMA INTERMEDIATE, TYPE D	199.000	TON
26	402-07786	HMA BASE, TYPE D	756.000	TON
27	406-05520	ASPHALT FOR TACK COAT	28.000	TON
28	501-05240	CONTRACTION JOINT, D1	12.000	LFT
29	506-06333	PCCP PATCHING, FULL DEPTH	555.000	SYS
30	604-06070	SIDEWALK, CONCRETE	63.000	SYS
31	604-07900	CURB RAMP, CONCRETE, F	14.300	SYS
32	604-07901	CURB RAMP, CONCRETE, G	14.700	SYS
33	604-07902	CURB RAMP, CONCRETE, H	31.500	SYS
34	604-07903	CURB RAMP, CONCRETE, K	8.900	SYS
35	605-06120	CURB, CONCRETE	676.000	LFT
36	610-07713	PCCP FOR APPROACHES, 8 IN.	111.000	SYS
37	610-07788	HMA FOR APPROACHES, TYPE D	828.000	TON
38	615-06525	CASTING ADJUSTED TO GRADE, MONUMENT	10.000	EACH
39	621-06574	SODDING	178.200	SYS
40	628-09402	FIELD OFFICE, B	6.000	MOS
41	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	6.000	MOS
42	715-05119	PIPE, TYPE 1, CIRCULAR, 15 IN.	32.000	LFT
43	720-44015	CASTING, 2, FURNISH AND ADJUST TO GRADE	3.000	EACH
44	720-44045	CASTING, 8, FURNISH AND ADJUST TO GRADE	3.000	EACH
45	720-44070	CASTING, 13, FURNISH AND ADJUST TO GRADE	1.000	EACH
46	720-45045	INLET, J10	1.000	EACH
47	720-45275	PIPE CATCH BASIN, 24 IN.	3.000	EACH
48	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
49	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	7,420.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 55

CALL ORDER : 650

CONTRACT ID : SRS-30343-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	
SECTION NO. 0001	ASPHALT RESURFACE			
50	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	7,420.000	LFT
51	801-06640	CONSTRUCTION SIGN, A	32.000	EACH
52	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
53	805-02327	SIGNAL DETECTOR HOUSING, ADJUST TO GRADE	25.000	EACH
54	805-02441	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	7,066.000	LFT
55	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	3,040.000	LFT
56	808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	16,650.000	LFT
57	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	41,639.000	LFT
58	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	38,351.000	LFT
59	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	205.000	LFT
60	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	14.000	EACH
61	808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	14.000	EACH
62	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	1,080.000	EACH
63	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	1,080.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 56

CALL ORDER : 656

CONTRACT ID : SRS-30404-B

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		

1	105-06845	CONSTRUCTION ENGINEERING	LUMP		LUMP
2	109-08359	LIQUIDATED DAMAGES		1.000	DOL
3	109-08360	CONTRACT LIENS		1.000	DOL
4	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC		1.000	DOL
5	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS		1.000	DOL
6	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER		1.000	DOL
7	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP		LUMP
8	207-08268	SUBGRADE TREATMENT, TYPE IV		783.000	SYS
9	303-07449	COMPACTED AGGREGATE, NO. 73		3,692.000	TON
10	304-07491	HMA PATCHING, TYPE C		335.000	TON
11	304-07493	WIDENING WITH HMA, TYPE B		84.000	TON
12	402-07442	HMA BASE, TYPE C		517.000	TON
13	411-09521	MICRO-SURFACING, WARRANTED, MULTIPLE COURSE		272,363.000	SYS
14	615-06500	MONUMENT, A		15.000	EACH
15	616-02320	GEOTEXTILES		207.000	SYS
16	616-05688	RIPRAP, CLASS 1		123.000	TON
17	628-09401	FIELD OFFICE, A		4.000	MOS
18	801-03290	CONSTRUCTION SIGN, C		4.000	EACH
19	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.		7,542.000	LFT
20	801-06640	CONSTRUCTION SIGN, A		68.000	EACH
21	801-06775	MAINTAINING TRAFFIC	LUMP		LUMP
22	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.		147,394.000	LFT
23	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.		15,436.000	LFT
24	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.		46,358.000	LFT
25	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.		120.000	LFT
26	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR		2.000	EACH
27	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE		695.000	EACH
28	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER		695.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 57

CALL ORDER : 660

CONTRACT ID : SRS-30520-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000
3	109-08360	CONTRACT LIENS	1.000
4	109-08440	QUALITY ADJUSTMENTS, HMA	1.000
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000
7	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
9	202-96133	PIPE, REMOVE	50.000
10	303-07449	COMPACTED AGGREGATE, NO. 73	2,900.000
11	306-08036	MILLING, ASPHALT, 2 IN.	103,675.000
12	306-08043	MILLING, TRANSITION	300.000
13	306-08432	MILLING, APPROACH	8,500.000
14	401-06264	PROFILOGRAPH, HMA	LUMP
15	401-07322	QC/QA-HMA, 3, 64, SURFACE, 9.5 mm	8,555.000
16	401-07372	QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm	11,400.000
17	406-05520	ASPHALT FOR TACK COAT	55.000
18	610-07488	HMA FOR APPROACHES, TYPE C	1,160.000
19	615-06527	MONUMENT, SECTION CORNER	10.000
20	628-09402	FIELD OFFICE, B	4.000
21	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	4.000
22	715-02628	SAFETY METAL END SECTION, 6:1, 15 IN.	2.000

23	715-46005	PIPE END SECTION, 15 IN.	2.000	EACH
24	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
25	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	15,550.000	LFT
26	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	7,775.000	LFT
27	801-06640	CONSTRUCTION SIGN, A	20.000	EACH
28	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
29	808-75205	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	75,000.000	LFT
30	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	10,000.000	LFT
31	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	1,300.000	LFT
32	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	100.000	LFT
33	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	560.000	EACH
34	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	560.000	EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 670

CONTRACT ID : SRS-30817-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 SURFACE TREATMENT AND ASPHALT RESURFACE			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000 DOL
3	109-08360	CONTRACT LIENS	1.000 DOL
4	109-08440	QUALITY ADJUSTMENTS, HMA	1.000 DOL
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
7	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
9	303-07449	COMPACTED AGGREGATE, NO. 73	257.000 TON
10	304-07490	HMA PATCHING, TYPE B	500.000 TON
11	306-08033	MILLING, ASPHALT, 1 IN.	50,573.000 SYS
12	306-08432	MILLING, APPROACH	1,754.000 SYS
13	401-07321	QC/QA-HMA, 2, 64, SURFACE, 9.5 mm	4,172.000 TON
14	406-05520	ASPHALT FOR TACK COAT	18.500 TON
15	610-07487	HMA FOR APPROACHES, TYPE B	145.000 TON
16	612-04315	ASPHALT MATERIAL FOR UNDERSEAL	20.000 TON
17	612-05081	MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL	1.000 EACH
18	612-60410	DRILLED HOLE FOR UNDERSEAL	340.000 EACH
19	615-06520	MONUMENT, RE-ESTABLISH	3.000 EACH
20	615-06525	CASTING ADJUSTED TO GRADE, MONUMENT	3.000 EACH
21	628-09402	FIELD OFFICE, B	6.000 MOS
22	801-03290	CONSTRUCTION SIGN, C	2.000 EACH
23	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	1,451.000 LFT
24	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	1,451.000 LFT
25	801-06640	CONSTRUCTION SIGN, A	12.000 EACH
26	801-06775	MAINTAINING TRAFFIC	LUMP
27	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	28,000.000 LFT
28	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	3,488.000 LFT
29	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	779.000 LFT
30	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	184.000 EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 680

CONTRACT ID : SRS-31951-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

SECTION NO. 0001 ASPHALT RESURFACE

1	105-06845	CONSTRUCTION ENGINEERING	LUMP		LUMP
2	109-08359	LIQUIDATED DAMAGES		1.000	DOL
3	109-08360	CONTRACT LIENS		1.000	DOL
4	109-08440	QUALITY ADJUSTMENTS, HMA		1.000	DOL
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC		1.000	DOL
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS		1.000	DOL
7	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER		1.000	DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP		LUMP
9	207-08267	SUBGRADE TREATMENT, TYPE IIIA		3,600.000	SYS
10	303-07449	COMPACTED AGGREGATE, NO. 73		2,550.000	TON
11	304-07491	HMA PATCHING, TYPE C		500.000	TON
12	304-07494	WIDENING WITH HMA, TYPE C		2,400.000	TON
13	306-08036	MILLING, ASPHALT, 2 IN.		99,330.000	SYS
14	306-08043	MILLING, TRANSITION		600.000	SYS
15	306-08432	MILLING, APPROACH		16,000.000	SYS
16	401-06264	PROFILOGRAPH, HMA	LUMP		LUMP
17	401-07322	QC/QA-HMA, 3, 64, SURFACE, 9.5 mm		8,200.000	TON
18	401-07372	QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm		10,930.000	TON
19	406-05520	ASPHALT FOR TACK COAT		50.000	TON
20	610-07488	HMA FOR APPROACHES, TYPE C		2,200.000	TON
21	615-06527	MONUMENT, SECTION CORNER		12.000	EACH
22	628-09402	FIELD OFFICE, B		4.000	MOS
23	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL		4.000	MOS
24	715-01662	PIPE CLEANING, 12 IN. TO 48 IN. DIA.		750.000	LFT
25	720-44000	CASTING, ADJUST TO GRADE		19.000	EACH
26	720-45275	PIPE CATCH BASIN, 24 IN.		2.000	EACH
27	725-06866	PIPE LINER, THERMOPLASTIC, 15 IN.		2.000	LFT
28	801-03290	CONSTRUCTION SIGN, C		5.000	EACH
29	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.		11,920.000	LFT
30	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.		5,960.000	LFT
31	801-06640	CONSTRUCTION SIGN, A		49.000	EACH
32	801-06775	MAINTAINING TRAFFIC	LUMP		LUMP
33	808-05929	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.		100.000	LFT
34	808-75205	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.		56,600.000	LFT
35	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.		3,600.000	LFT
36	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.		38,000.000	LFT
37	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.		200.000	LFT
38	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE		670.000	EACH
39	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER		665.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 60

CALL ORDER : 690

CONTRACT ID : SRS-32018-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000 DOL
3	109-08360	CONTRACT LIENS	1.000 DOL
4	109-08440	QUALITY ADJUSTMENTS, HMA	1.000 DOL
5	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
6	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
7	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP

9	303-01180	COMPACTED AGGREGATE, NO. 53	70.000	TON
10	304-07491	HMA PATCHING, TYPE C	100.000	TON
11	306-08034	MILLING, ASPHALT, 1 1/2 IN.	790.000	SYS
12	401-07328	QC/QA-HMA, 3, 70, SURFACE, 9.5 mm	6,110.000	TON
13	402-07452	HMA WEDGE AND LEVEL, TYPE C	1,100.000	TON
14	406-05520	ASPHALT FOR TACK COAT	15.000	TON
15	628-09402	FIELD OFFICE, B	1.000	MOS
16	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
17	801-06640	CONSTRUCTION SIGN, A	14.000	EACH
18	801-06645	CONSTRUCTION SIGN, B	2.000	EACH
19	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
20	808-06712	LINE, PAINT, BROKEN, YELLOW, 4 IN.	30,780.000	LFT
21	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	40,760.000	LFT
22	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	9,560.000	LFT
23	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	505.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 61

CALL ORDER : 710

CONTRACT ID : SRS-32124-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ASPHALT RESURFACE		
1	105-08520	CELLULAR TELEPHONE/RADIO	1.000 EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	3.000 MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
4	109-08359	LIQUIDATED DAMAGES	1.000 DOL
5	109-08360	CONTRACT LIENS	1.000 DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
8	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP LUMP
10	303-01180	COMPACTED AGGREGATE, NO. 53	1,524.000 TON
11	304-07490	HMA PATCHING, TYPE B	150.000 TON
12	306-08034	MILLING, ASPHALT, 1 1/2 IN.	36,120.000 SYS
13	306-08432	MILLING, APPROACH	885.000 SYS
14	402-07433	HMA SURFACE, TYPE B	2,980.000 TON
15	402-07451	HMA WEDGE AND LEVEL, TYPE B	845.000 TON
16	406-05521	ASPHALT FOR TACK COAT	9.300 SYS
17	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	50.000 TON
18	610-07487	HMA FOR APPROACHES, TYPE B	200.300 TON
19	615-01469	MONUMENT, SECTION CORNER, INSTALL	4.000 EACH
20	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	1.000 MOS
21	628-09409	MOBILE INTERNET SERVICE	3.000 MOS
22	801-03290	CONSTRUCTION SIGN, C	3.000 EACH
23	801-03291	CONSTRUCTION SIGN, D	10.000 EACH
24	801-06640	CONSTRUCTION SIGN, A	15.000 EACH
25	801-06775	MAINTAINING TRAFFIC	LUMP LUMP
26	805-96014	SAW CUT, FULL DEPTH	500.000 LFT
27	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	29,050.000 LFT
28	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	2,830.000 LFT
29	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	8,760.000 LFT
30	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	110.000 LFT
31	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	265.000 EACH

SCHEDULE OF PAY ITEMS

PAGE 63

CALL ORDER : 730

CONTRACT ID : SRS-32132-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	304-07490 HMA PATCHING, TYPE B	92.000	TON
10	306-08034 MILLING, ASPHALT, 1 1/2 IN.	115,056.000	SYS
11	401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm	9,967.000	TON
12	402-07451 HMA WEDGE AND LEVEL, TYPE B	633.000	TON
13	406-05520 ASPHALT FOR TACK COAT	29.000	TON
14	628-09401 FIELD OFFICE, A	3.000	MOS
15	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
16	801-06640 CONSTRUCTION SIGN, A	23.000	EACH
17	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
18	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	78,160.000	LFT
19	808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.	291.000	LFT
20	808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.	72.000	LFT
21	808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.	30.000	LFT
22	808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	5,930.000	LFT
23	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	32,169.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 66

CALL ORDER : 770

CONTRACT ID : SRS-32149-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
8	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	304-07490 HMA PATCHING, TYPE B	50.000	TON
11	306-08034 MILLING, ASPHALT, 1 1/2 IN.	89,680.000	SYS
12	401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm	7,795.000	TON
13	402-07451 HMA WEDGE AND LEVEL, TYPE B	71.000	TON
14	406-05520 ASPHALT FOR TACK COAT	23.100	TON
15	628-09401 FIELD OFFICE, A	6.000	MOS
16	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
17	801-06640 CONSTRUCTION SIGN, A	28.000	EACH
18	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
19	808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)	3.000	EACH
20	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	56,000.000	LFT

21	808-75051	LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.	106.000	LFT
22	808-75054	LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.	106.000	LFT
23	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	3,280.000	LFT
24	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	34,090.000	LFT
25	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	86.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 67

CALL ORDER : 780

CONTRACT ID : SRS-32180-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 SURFACE TREATMENT			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000 DOL
3	109-08360	CONTRACT LIENS	1.000 DOL
4	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
5	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
6	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
7	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
8	306-08042	MILLING, SCARIFICATION/PROFILE	90,563.000 SYS
9	404-05511	SEAL COAT, 2	90,563.000 SYS
10	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	2.000 MOS
11	628-09409	MOBILE INTERNET SERVICE	2.000 MOS
12	801-03290	CONSTRUCTION SIGN, C	4.000 EACH
13	801-06640	CONSTRUCTION SIGN, A	39.000 EACH
14	801-06775	MAINTAINING TRAFFIC	LUMP
15	808-06712	LINE, PAINT, BROKEN, YELLOW, 4 IN.	5,968.000 LFT
16	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	39,282.000 LFT
17	808-06726	TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.	26.000 LFT
18	808-75140	PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR	2.000 EACH

SCHEDULE OF PAY ITEMS

PAGE 68

CALL ORDER : 790

CONTRACT ID : SRS-32207-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	105-06845	CONSTRUCTION ENGINEERING	LUMP
3	105-08520	CELLULAR TELEPHONE/RADIO	2.000 EACH
4	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	6.000 MOS
5	109-08359	LIQUIDATED DAMAGES	1.000 DOL
6	109-08360	CONTRACT LIENS	1.000 DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
9	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000 DOL
10	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
12	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
13	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	80.000 TON
14	303-01180	COMPACTED AGGREGATE, NO. 53	5,189.000 TON
15	304-07490	HMA PATCHING, TYPE B	858.000 TON
16	306-08042	MILLING, SCARIFICATION/PROFILE	129,888.000 SYS

17	306-08043	MILLING, TRANSITION	1,635.000	SYS
18	306-08432	MILLING, APPROACH	1,836.000	SYS
19	402-07433	HMA SURFACE, TYPE B	10,717.000	TON
20	402-07451	HMA WEDGE AND LEVEL, TYPE B	1,072.000	TON
21	406-05520	ASPHALT FOR TACK COAT	30.900	TON
22	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	20.000	TON
23	610-07487	HMA FOR APPROACHES, TYPE B	415.000	TON
24	615-06520	MONUMENT, RE-ESTABLISH	66.000	EACH
25	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
26	628-09409	MOBILE INTERNET SERVICE	3.000	MOS
27	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
28	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	10,528.000	LFT
29	801-06218	TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.	50.000	LFT
30	801-06640	CONSTRUCTION SIGN, A	29.000	EACH
31	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
32	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
33	801-92448	CONSTRUCTION SIGNS, MOBILE	400.000	DAY
34	808-06706	LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.	50.000	LFT
35	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	103,926.000	LFT
36	808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	5,189.000	LFT
37	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	72,945.000	LFT
38	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	1,316.000	EACH
39	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	1,316.000	EACH

SCHEDULE OF PAY ITEMS

PAGE 69

CALL ORDER : 830

CONTRACT ID : SRS-32287-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000 EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	1.000 MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
5	109-08359	LIQUIDATED DAMAGES	1.000 DOL
6	109-08360	CONTRACT LIENS	1.000 DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
11	303-01180	COMPACTED AGGREGATE, NO. 53	120.000 TON
12	304-07489	HMA PATCHING, TYPE A	20.000 TON
13	306-08033	MILLING, ASPHALT, 1 IN.	5,200.000 SYS
14	306-08043	MILLING, TRANSITION	90.000 SYS
15	402-07432	HMA SURFACE, TYPE A	429.000 TON
16	402-07450	HMA WEDGE AND LEVEL, TYPE A	40.000 TON
17	406-05520	ASPHALT FOR TACK COAT	1.300 TON
18	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	1.000 MOS
19	628-09409	MOBILE INTERNET SERVICE	1.000 MOS
20	720-44000	CASTING, ADJUST TO GRADE	1.000 EACH
21	720-94840	CASTING, ADJUST TO GRADE, WATER VALVE	2.000 EACH
22	801-03290	CONSTRUCTION SIGN, C	4.000 EACH
23	801-06640	CONSTRUCTION SIGN, A	16.000 EACH
24	801-06775	MAINTAINING TRAFFIC	LUMP
25	801-07119	BARRICADE, III-B	20.000 LFT
26	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	4,678.000 LFT
27	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	4,678.000 LFT

CALL ORDER : 840

CONTRACT ID : SRS-32292-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	1.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	303-01180 COMPACTED AGGREGATE, NO. 53	115.000	TON
12	304-07489 HMA PATCHING, TYPE A	20.000	TON
13	306-08033 MILLING, ASPHALT, 1 IN.	27,150.000	SYS
14	306-08043 MILLING, TRANSITION	520.000	SYS
15	402-07432 HMA SURFACE, TYPE A	2,240.000	TON
16	402-07450 HMA WEDGE AND LEVEL, TYPE A	220.000	TON
17	406-05520 ASPHALT FOR TACK COAT	7.000	TON
18	610-07486 HMA FOR APPROACHES, TYPE A	33.000	TON
19	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	1.000	MOS
20	628-09409 MOBILE INTERNET SERVICE	1.000	MOS
21	720-44000 CASTING, ADJUST TO GRADE	5.000	EACH
22	720-94840 CASTING, ADJUST TO GRADE, WATER VALVE	2.000	EACH
23	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
24	801-06640 CONSTRUCTION SIGN, A	32.000	EACH
25	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
26	801-07119 BARRICADE, III-B	20.000	LFT
27	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	18,998.000	LFT
28	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	18,806.000	LFT
29	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	180.000	LFT
30	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	40.000	EACH
31	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	200.000	EACH

CALL ORDER : 850

CONTRACT ID : SRS-32334-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	303-01180 COMPACTED AGGREGATE, NO. 53	14.000	TON

9	304-07489	HMA PATCHING, TYPE A	73.000	TON
10	306-08042	MILLING, SCARIFICATION/PROFILE	30,504.000	SYS
11	306-08043	MILLING, TRANSITION	405.000	SYS
12	402-07432	HMA SURFACE, TYPE A	2,546.000	TON
13	406-05520	ASPHALT FOR TACK COAT	7.800	TON
14	628-09401	FIELD OFFICE, A	4.000	MOS
15	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
16	801-06640	CONSTRUCTION SIGN, A	7.000	EACH
17	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
18	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	32,420.000	LFT
19	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	32,420.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 72

CALL ORDER : 870

CONTRACT ID : SRS-32364-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ASPHALT RESURFACE			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000
3	109-08360	CONTRACT LIENS	1.000
4	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000
5	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000
6	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000
7	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
8	303-01180	COMPACTED AGGREGATE, NO. 53	2.000
9	304-07489	HMA PATCHING, TYPE A	48.000
10	306-08042	MILLING, SCARIFICATION/PROFILE	28,608.000
11	306-08043	MILLING, TRANSITION	433.000
12	306-08432	MILLING, APPROACH	65.000
13	402-07432	HMA SURFACE, TYPE A	2,396.000
14	406-05520	ASPHALT FOR TACK COAT	7.300
15	610-07486	HMA FOR APPROACHES, TYPE A	5.000
16	628-09401	FIELD OFFICE, A	4.000
17	801-03290	CONSTRUCTION SIGN, C	2.000
18	801-06640	CONSTRUCTION SIGN, A	9.000
19	801-06775	MAINTAINING TRAFFIC	LUMP
20	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	28,440.000
21	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	28,440.000
22	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	16.000

SCHEDULE OF PAY ITEMS

PAGE 73

CALL ORDER : 906

CONTRACT ID : SB -31371-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE PAINTING			
1	109-08359	LIQUIDATED DAMAGES	1.000
2	109-08360	CONTRACT LIENS	1.000
3	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
4	619-09422	CLEAN STEEL BRIDGE, TYPE 1, QP-1	25,828.000
5	619-09422	CLEAN STEEL BRIDGE, TYPE 1, QP-1	31,580.000
6	619-09428	CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-1	1,228.000

7	619-09428	CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-1	970.000	SFT
8	619-09434	PAINT STEEL BRIDGE, TYPE 1	31,580.000	SFT
9	619-09434	PAINT STEEL BRIDGE, TYPE 1	25,828.000	SFT
10	619-09437	PAINT STEEL BRIDGE, PARTIAL, TYPE 1	1,228.000	SFT
11	619-09437	PAINT STEEL BRIDGE, PARTIAL, TYPE 1	970.000	SFT
12	709-51821	SURFACE SEAL	LUMP	LUMP
13	709-51821	SURFACE SEAL	LUMP	LUMP
14	709-51821	SURFACE SEAL	LUMP	LUMP
15	709-51821	SURFACE SEAL	LUMP	LUMP
16	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
17	801-06640	CONSTRUCTION SIGN, A	10.000	EACH
18	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 74

CALL ORDER : 910

CONTRACT ID : SB -31912-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE PAINTING			
1	105-06845	CONSTRUCTION ENGINEERING	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000 EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	6.000 MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
5	109-08359	LIQUIDATED DAMAGES	1.000 DOL
6	109-08360	CONTRACT LIENS	1.000 DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP
10	619-09423	CLEAN STEEL BRIDGE, TYPE 1, QP-2	10,029.000 SFT
11	619-09434	PAINT STEEL BRIDGE, TYPE 1	10,029.000 SFT
12	628-09401	FIELD OFFICE, A	6.000 MOS
13	704-91712	DECK DRAIN, PVC	6.000 EACH
14	709-51821	SURFACE SEAL	LUMP
15	801-03290	CONSTRUCTION SIGN, C	6.000 EACH
16	801-06640	CONSTRUCTION SIGN, A	9.000 EACH
17	801-06775	MAINTAINING TRAFFIC	LUMP

SCHEDULE OF PAY ITEMS

PAGE 75

CALL ORDER : 912

CONTRACT ID : SB -32060-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY			
1	104-05404	DESIGN/BUILD	LUMP
2	104-05404	DESIGN/BUILD	LUMP
3	105-06899	RADIO	1.000 EACH
4	105-08520	CELLULAR TELEPHONE/RADIO	1.000 EACH
5	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	40.000 MOS
6	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
7	109-08359	LIQUIDATED DAMAGES	1.000 DOL
8	109-08360	CONTRACT LIENS	1.000 DOL
9	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
10	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL

11	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
12	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
13	628-09403	FIELD OFFICE, C	20.000	MOS
14	722-51401	BRIDGE DECK PATCHING, FULL DEPTH	100.000	SFT

SCHEDULE OF PAY ITEMS

PAGE 76

CALL ORDER : 914

CONTRACT ID : SB -32091-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY			
1	104-05404	DESIGN/BUILD	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000 EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	4.000 MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
5	109-08359	LIQUIDATED DAMAGES	1.000 DOL
6	109-08360	CONTRACT LIENS	1.000 DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	628-09401	FIELD OFFICE, A	4.000 MOS
11	722-51401	BRIDGE DECK PATCHING, FULL DEPTH	50.000 SFT

SCHEDULE OF PAY ITEMS

PAGE 77

CALL ORDER : 916

CONTRACT ID : SB -32093-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY			
1	104-05404	DESIGN/BUILD	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	3.000 EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	27.000 MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000 DOL
5	109-08359	LIQUIDATED DAMAGES	1.000 DOL
6	109-08360	CONTRACT LIENS	1.000 DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000 DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL
9	109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL
10	628-09402	FIELD OFFICE, B	9.000 MOS
11	722-51401	BRIDGE DECK PATCHING, FULL DEPTH	50.000 SFT

SCHEDULE OF PAY ITEMS

PAGE 78

CALL ORDER : 920

CONTRACT ID : SB -32106-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 DESIGN BUILD, BRIDGE DECK OVERLAY			
1	104-05404	DESIGN/BUILD	LUMP
2	105-06845	CONSTRUCTION ENGINEERING	LUMP

3	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
4	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	24.000	MOS
5	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
6	109-08359	LIQUIDATED DAMAGES	1.000	DOL
7	109-08360	CONTRACT LIENS	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	628-09402	FIELD OFFICE, B	12.000	MOS
11	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
12	722-51401	BRIDGE DECK PATCHING, FULL DEPTH	50.000	SFT