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          CALL ORDER   : 130                                              CONTRACT ID  : SR -26052-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.500        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02245           TREE, 150 mm, REMOVE                                                       1.000        EACH 
  16  202-02250           TREE, 250 mm, REMOVE                                                       1.000        EACH 
  17  202-02255           TREE, 460 mm, REMOVE                                                       3.000        EACH 
  18  202-02260           TREE, 760 mm, REMOVE                                                       1.000        EACH 
  19  202-02265           TREE, 1220 mm, REMOVE                                                      4.000        EACH 
  20  202-02278           CURB, CONCRETE, REMOVE                                                   801.000        m 
  21  202-02279           CURB AND GUTTER, REMOVE                                                  230.000        m 
  22  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,104.000        m2 
  25  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   9.000        EACH 
  26  202-91385           INLET, REMOVE                                                              5.000        EACH 
  27  202-93047           MANHOLE, REMOVE                                                            8.000        EACH 
  28  202-96133           PIPE, REMOVE                                                             120.000        m 
  29  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  30  203-02000           EXCAVATION, COMMON                                                     2,249.000        m3 
  31  205-03371           SEDIMENT REMOVE                                                           19.000        m3 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  33  205-06937           TEMPORARY SILT FENCE                                                     487.000        m 
  34  205-09543           NO 2 STONE                                                               100.000        Mg 
  35  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,805.000        m2 
  36  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,592.000        m2 
  37  211-07454           STRUCTURE BACKFILL                                                     1,691.000        m3 
  38  302-07455           DENSE GRADED SUBBASE                                                      42.000        m3 
  39  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      155.000        Mg 
  40  306-08034           MILLING, ASPHALT, 38 mm                                                9,501.000        m2 
  41  306-08043           MILLING, TRANSITION                                                    1,347.000        m2 
  42  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      1,129.000        Mg 
  43  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               2,541.000        Mg 
  44  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        2,145.000        Mg 
  45  402-07453           HMA FOR TEMPORARY PAVEMENT                                               134.000        Mg 
  46  406-05520           ASPHALT FOR TACK COAT                                                     11.000        Mg 
  47  604-06070           SIDEWALK, CONCRETE                                                     1,552.000        m2 
  48  604-07900           CURB RAMP, CONCRETE, F                                                    41.000        m2 
  49  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        m2 
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  50  605-06120           CURB, CONCRETE                                                            22.000        m 
  51  605-06140           CURB AND GUTTER, CONCRETE                                                906.000        m 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                               588.000        Mg 
  53  610-08446           PCCP FOR APPROACHES, 150 mm                                              155.000        m2 
  54  610-09108           PCCP FOR APPROACHES, 225 mm                                            1,462.000        m2 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                       47.000        EACH 
  57  615-06500           MONUMENT, A                                                                3.000        EACH 
  58  615-06505           MONUMENT, B                                                                2.000        EACH 
  59  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  60  616-06451           RIPRAP, UNIFORM                                                           34.000        Mg 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  62  621-02770           EROSION CONTROL BLANKET                                                  331.000        m2 
  63  621-06545           FERTILIZER                                                                 0.200        Mg 
  64  621-06557           SEED MIXTURE, T                                                           51.000        kg 
  65  621-06565           MULCHING MATERIAL                                                          1.400        Mg 
  66  621-06567           WATER                                                                     56.000        kL 
  67  621-06575           SODDING, NURSERY                                                       3,069.000        m2 
  68  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  69  715-01471           PIPE END SECTION, PRECAST CONCRETE, 375 mm                                 1.000        EACH 
  70  715-01472           PIPE END SECTION, PRECAST CONCRETE, 450 mm                                 1.000        EACH 
  71  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            18.500        m 
  72  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           226.000        m 
  73  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           141.600        m 
  74  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           406.100        m 
  75  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            92.800        m 
  76  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    52.000        Mg 
  77  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   171.000        Mg 
  78  720-03757           MANHOLE, C15                                                               1.000        EACH 
  79  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 
  80  720-45030           INLET, E7                                                                  2.000        EACH 
  81  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  82  720-45410           MANHOLE, C4                                                               15.000        EACH 
  83  720-90984           MANHOLE, C2                                                                2.000        EACH 
  84  720-98174           INLET, B15                                                                 9.000        EACH 
  85  720-98555           INLET, C15                                                                 1.000        EACH 
  86  720-99416           CATCH BASIN, B15                                                           2.000        EACH 
  87  720-99417           CATCH BASIN, C15                                                          11.000        EACH 
  88  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 19.000        EACH 
  89  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  90  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     1,744.000        m 
  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          6,284.000        m 
  92  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             94.000        m 
  93  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  94  801-06710           FLASHING ARROW SIGN                                                      163.000        DAY 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07119           BARRICADE, III-B                                                         155.000        m 
  97  801-94295           SIGNAL HEAD, RELOCATE                                                      6.000        EACH 
  98  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              90.100        m 
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  99  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 
 100  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       13.000        m2 
 101  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               7.600        m2 
 102  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               3.100        m2 
 103  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
 104  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
 105  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 106  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                   8.000        EACH 
 107  805-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
 108  805-03162           TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION           LUMP              LUMP 
 109  805-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        248.000        m 
 110  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                     9.000        EACH 
 111  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                   10.000        EACH 
 112  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 113  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      6.000        EACH 
 114  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                2.000        EACH 
 115  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     2.000        EACH 
 116  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 117  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 118  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 119  805-78467           SIGNAL CABLE, 3C 8GA.                                                      6.000        m 
 120  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,383.000        m 
 121  805-78485           SIGNAL CABLE, 5C 14GA.                                                   380.000        m 
 122  805-78490           SIGNAL CABLE, 7C 14GA.                                                   435.000        m 
 123  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         976.000        m 
 124  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 125  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      440.000        m 
 126  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 127  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 128  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 129  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                214.000        m 
 130  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 433.000        m 
 131  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                         51.000        m 
 132  808-06716           LINE, REMOVE                                                              41.000        m 
 133  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                524.000        m 
 134  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       221.000        m 
 135  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     67.000        m 
 136  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               202.000        m 
 137  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 13.000        EACH 
 138  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
 139  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               72.000        EACH 
 140  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       72.000        EACH 
 141  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                              1,000.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                          50.400        m2 
  15  202-02245           TREE, 150 mm, REMOVE                                                       6.000        EACH 
  16  202-02255           TREE, 460 mm, REMOVE                                                       1.000        EACH 
  17  202-02260           TREE, 760 mm, REMOVE                                                       1.000        EACH 
  18  202-02279           CURB AND GUTTER, REMOVE                                                   64.000        m 
  19  202-05545           REGULATED MATERIALS, DISPOSE, C                                           50.000        m3 
  20  202-05550           REGULATED MATERIALS, REMOVE, C                                            50.000        m3 
  21  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         50.000        m3 
  22  202-52710           SIDEWALK, CONCRETE, REMOVE                                                77.000        m2 
  23  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  24  202-91385           INLET, REMOVE                                                              9.000        EACH 
  25  202-92222           TESTING FOR CONTAMINATED MATERIALS, TPH                                   12.000        EACH 
  26  203-02000           EXCAVATION, COMMON                                                     1,077.000        m3 
  27  205-03371           SEDIMENT REMOVE                                                          200.000        m3 
  28  205-06933           TEMPORARY DITCH INLET PROTECTION                                          19.000        EACH 
  29  205-06937           TEMPORARY SILT FENCE                                                     113.000        m 
  30  207-08268           SUBGRADE TREATMENT, TYPE IV                                            2,478.000        m2 
  31  211-09265           STRUCTURE BACKFILL, TYPE 2                                               465.100        m3 
  32  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                          3.800        m3 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        783.000        Mg 
  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      300.000        Mg 
  35  304-07493           WIDENING WITH HMA, TYPE B                                                288.000        Mg 
  36  306-08034           MILLING, ASPHALT, 38 mm                                                2,844.000        m2 
  37  306-08042           MILLING, SCARIFICATION/PROFILE                                           370.300        m2 
  38  306-08043           MILLING, TRANSITION                                                      259.000        m2 
  39  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        468.000        Mg 
  40  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  425.000        Mg 
  41  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,532.000        Mg 
  42  406-05520           ASPHALT FOR TACK COAT                                                      2.630        Mg 
  43  604-07894           CURB RAMP, CONCRETE, A                                                    20.500        m2 
  44  604-07897           CURB RAMP, CONCRETE, C                                                    19.400        m2 
  45  604-07903           CURB RAMP, CONCRETE, K                                                     8.800        m2 
  46  604-91531           SIDEWALK, CONCRETE, 100 mm                                                63.200        m2 
  47  605-06140           CURB AND GUTTER, CONCRETE                                                404.000        m 
  48  607-06335           PAVED SIDE DITCH, A                                                        8.000        m 
  49  610-07486           HMA FOR APPROACHES, TYPE A                                               178.800        Mg 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                                30.000        Mg 
  51  610-08446           PCCP FOR APPROACHES, 150 mm                                              883.000        m2 
  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  53  615-06490           RIGHT OF WAY MARKER                                                        7.000        EACH 
  54  615-06505           MONUMENT, B                                                                5.000        EACH 
  55  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  56  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   1,000.000        m2 
  57  621-06567           WATER                                                                     30.300        kL 
  58  621-06575           SODDING, NURSERY                                                       1,673.000        m2 
  59  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  60  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           123.000        m 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            51.000        m 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            67.000        m 
  64  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           277.000        m 
  65  715-05422           PIPE, SLOTTED DRAIN, 300 mm                                               12.000        m 
  66  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    78.000        Mg 
  67  715-97688           GRATED BOX END SECTION, II, 10:1, 600 mm                                   1.000        EACH 
  68  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  69  720-45030           INLET, E7                                                                  1.000        EACH 
  70  720-45035           INLET, F7                                                                  2.000        EACH 
  71  720-45045           INLET, J10                                                                 7.000        EACH 
  72  720-45055           INLET, M10                                                                 1.000        EACH 
  73  720-45075           INLET, R13                                                                 1.000        EACH 
  74  720-45275           PIPE CATCH BASIN, 600 mm                                                   4.000        EACH 
  75  720-90349           MANHOLE, C8                                                                2.000        EACH 
  76  720-90984           MANHOLE, C2                                                               13.000        EACH 
  77  720-98174           INLET, B15                                                                 2.000        EACH 
  78  720-98555           INLET, C15                                                                 1.000        EACH 
  79  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  81  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     2,600.000        m 
  82  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  83  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  85  801-07118           BARRICADE, III-A                                                          64.800        m 
  86  801-07119           BARRICADE, III-B                                                          14.400        m 
  87  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              49.900        m 
  88  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        2.560        m2 
  89  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               9.720        m2 
  90  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
  91  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  92  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  93  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm                  2.000        EACH 
  94  805-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        329.500        m 
  95  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  96  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      8.000        EACH 
  97  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
  98  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 6 
 
          CALL ORDER   : 140                                              CONTRACT ID  : SR -28738-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW TRAFFIC SIGNAL 
 
  99  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 100  805-78467           SIGNAL CABLE, 3C 8GA.                                                     34.000        m 
 101  805-78480           SIGNAL CABLE, 3C 14GA.                                                   327.800        m 
 102  805-78485           SIGNAL CABLE, 5C 14GA.                                                    95.000        m 
 103  805-78490           SIGNAL CABLE, 7C 14GA.                                                   164.500        m 
 104  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         295.000        m 
 105  805-78746           PREFORMED LOOP DETECTORS                                                  10.000        m 
 106  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       50.000        m 
 107  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 108  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 109  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
 110  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 422.000        m 
 111  808-06716           LINE, REMOVE                                                           1,050.000        m 
 112  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                732.000        m 
 113  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                         35.700        m 
 114  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        45.000        m 
 115  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     47.600        m 
 116  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm                36.500        m 
 117  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
 118  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
 119  808-75350           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL)                    2.000        EACH 
 120  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                284.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         219.000        SYS 
  13  202-02286           PRESENT STRUCTURE, REMOVE                                                  3.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     3,296.000        CYS 
  15  203-02070           BORROW                                                                 1,508.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     78.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  344.000        TON 
  18  205-09543           NO 2 STONE                                                               200.000        TON 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,109.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            236.000        SYS 
  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                                12.000        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               553.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,038.000        TON 
  24  304-07494           WIDENING WITH HMA, TYPE C                                                192.000        TON 
  25  306-08036           MILLING, ASPHALT, 2 IN.                                                6,816.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                      960.000        SYS 
  27  402-07434           HMA SURFACE, TYPE C                                                      958.000        TON 
  28  402-07439           HMA INTERMEDIATE, TYPE C                                               1,926.000        TON 
  29  402-07442           HMA BASE, TYPE C                                                         121.000        TON 
  30  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             278.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      5.700        TON 
  32  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  6.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                9.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,469.000        LFT 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                                23.000        TON 
  37  610-09108           PCCP FOR APPROACHES, 9 IN.                                               153.000        SYS 
  38  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 
  39  615-06505           MONUMENT, B                                                                5.000        EACH 
  40  615-06510           MONUMENT, C                                                                1.000        EACH 
  41  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  42  616-02320           GEOTEXTILES                                                              705.000        SYS 
  43  616-05688           RIPRAP, CLASS 1                                                           33.000        TON 
  44  616-05689           RIPRAP, CLASS 2                                                           29.000        TON 
  45  616-06405           RIPRAP, REVETMENT                                                        370.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-06545           FERTILIZER                                                                 6.000        TON 
  48  621-06553           SEED MIXTURE, R                                                          461.000        LBS 
  49  621-06557           SEED MIXTURE, T                                                          231.000        LBS 
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          CALL ORDER   : 150                                              CONTRACT ID  : SR -30113-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  51  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  7.000        EACH 
  52  622-91786           SEEDLING                                                                 165.000        EACH 
  53  622-98200           SIGN, DO NOT DISTURB                                                      24.000        EACH 
  54  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  55  714-07112           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 16' X 4'                       79.000        LFT 
  56  714-07622           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 13 FT. X 5 FT.                 80.000        LFT 
  57  714-26703           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 4'                        75.000        LFT 
  58  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            38.000        LFT 
  59  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  61  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     39,402.000        LFT 
  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,335.000        LFT 
  63  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             48.000        LFT 
  64  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  68  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              798.000        LFT 
  69  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  70  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  71  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            53.000        LFT 
  72  802-07060           SIGN, SHEET, RELOCATE                                                      8.000        EACH 
  73  804-76350           DELINEATOR WITH POST, D3, 3 IN. DIA.                                       2.000        EACH 
  74  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,670.000        LFT 
  75  808-06716           LINE, REMOVE                                                           1,615.000        LFT 
  76  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               711.000        LFT 
  77  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,450.000        LFT 
  78  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               54.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       54.000        EACH 
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          CALL ORDER   : 170                                              CONTRACT ID  : SR -30317-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,646.000        TON 
  10  304-07783           HMA PATCHING, TYPE D                                                     410.000        TON 
  11  306-08036           MILLING, ASPHALT, 2 IN.                                               99,055.000        SYS 
  12  306-08037           MILLING, ASPHALT, 3 IN.                                               14,700.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      922.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                    15,769.000        TON 
  16  404-05510           SEAL COAT, 1                                                           3,279.000        SYS 
  17  406-05520           ASPHALT FOR TACK COAT                                                     29.000        TON 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,652.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  25  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             10,195.000        LFT 
  26  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              16,139.000        LFT 
  27  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,955.000        LFT 
  28  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 55.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,314.000        LFT 
  30  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             110.000        LFT 
  31  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH           1,125.000        LFT 
  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              943.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      943.000        EACH 
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          CALL ORDER   : 180                                              CONTRACT ID  : SR -30607-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, DISASSEMBLE AND TRANSPORTATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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          CALL ORDER   : 190                                              CONTRACT ID  : SR -30866-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    FLASHERS, MODERNIZE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                     7,425.000        CYS 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,064.000        SYS 
  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                           23,737.000        SYS 
  21  210-07739           TEMPORARY                                                                 18.000        EACH 
  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,828.000        CYS 
  23  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                         24.000        CYS 
  24  303-07449           COMPACTED AGGREGATE, NO. 73                                               41.000        TON 
  25  303-93506           AGGREGATE, 2                                                             686.000        CYS 
  26  306-08038           MILLING, ASPHALT, 4 IN.                                                  625.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      1,346.000        TON 
  29  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                2,243.000        TON 
  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        6,490.000        TON 
  31  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             2,689.000        TON 
  32  402-07432           HMA SURFACE, TYPE A                                                       52.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  34  503-03489           RETROFITTED TIE BARS                                                      88.000        EACH 
  35  604-07896           CURB RAMP, CONCRETE, B                                                    61.000        SYS 
  36  604-07897           CURB RAMP, CONCRETE, C                                                   208.000        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                   152.000        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                     8.000        SYS 
  39  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,402.000        SYS 
  40  605-06120           CURB, CONCRETE                                                           574.000        LFT 
  41  605-06140           CURB AND GUTTER, CONCRETE                                              5,647.000        LFT 
  42  610-07487           HMA FOR APPROACHES, TYPE B                                             2,032.000        TON 
  43  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,170.000        SYS 
  44  610-08516           PCCP FOR APPROACHES, 12 IN.                                              160.200        SYS 
  45  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,605.000        SYS 
  46  615-06490           RIGHT OF WAY MARKER                                                       49.000        EACH 
  47  615-06505           MONUMENT, B                                                               16.000        EACH 
  48  616-02320           GEOTEXTILES                                                               18.000        SYS 
  49  616-06405           RIPRAP, REVETMENT                                                          9.000        TON 
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          CALL ORDER   : 190                                              CONTRACT ID  : SR -30866-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    FLASHERS, MODERNIZE 
 
  50  621-06567           WATER                                                                     38.000        kGAL 
  51  621-06575           SODDING, NURSERY                                                      10,543.000        SYS 
  52  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  53  628-09403           FIELD OFFICE, C                                                           24.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  55  715-02907           WATER LINE, 6 IN.                                                      3,429.000        LFT 
  56  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          9,583.000        LFT 
  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,100.000        LFT 
  58  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,425.500        LFT 
  59  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,197.000        LFT 
  60  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         2,010.500        LFT 
  61  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            44.000        LFT 
  62  715-07073           WATER LINE                                                               486.000        LFT 
  63  715-07073           WATER LINE                                                               118.000        LFT 
  64  715-07073           WATER LINE                                                                51.000        LFT 
  65  715-07073           WATER LINE                                                             1,589.000        LFT 
  66  715-09064           VIDEO INSPECTION FOR PIPE                                              5,787.000        LFT 
  67  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 
  68  715-97873           WATER SERVICE LINE, 1"                                                     1.000        EACH 
  69  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  70  718-52610           AGGREGATE FOR UNDERDRAINS                                                734.000        CYS 
  71  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,883.000        SYS 
  72  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  73  720-44296           CAP INLET                                                                  3.000        EACH 
  74  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 
  75  720-45410           MANHOLE, C4                                                               23.000        EACH 
  76  720-95157           CATCH BASIN, R13, MODIFIED                                                 2.000        EACH 
  77  720-95422           MANHOLE, J4                                                                2.000        EACH 
  78  720-96999           FIRE HYDRANT ASSEMBLY                                                     11.000        EACH 
  79  720-98174           INLET, B15                                                                17.000        EACH 
  80  720-98555           INLET, C15                                                                10.000        EACH 
  81  720-99416           CATCH BASIN, B15                                                          28.000        EACH 
  82  720-99417           CATCH BASIN, C15                                                          16.000        EACH 
  83  732-01525           VALVE BOX                                                                 36.000        EACH 
  84  732-04836           GATE VALVE                                                                 2.000        EACH 
  85  732-04836           GATE VALVE                                                                 1.000        EACH 
  86  732-04836           GATE VALVE                                                                11.000        EACH 
  87  732-04836           GATE VALVE                                                                19.000        EACH 
  88  732-04836           GATE VALVE                                                                 8.000        EACH 
  89  732-04996           CUT                                                                       25.000        EACH 
  90  732-90573           WATER SERVICE LINE, 0.75 IN                                                2.000        LFT 
  91  732-90573           WATER SERVICE LINE, 0.75 IN                                               27.000        LFT 
  92  732-90573           WATER SERVICE LINE, 0.75 IN                                                1.000        LFT 
  93  732-90573           WATER SERVICE LINE, 0.75 IN                                               20.000        LFT 
  94  732-94780           WATER SERVICE CONNECTION                                                   1.000        EACH 
  95  732-94780           WATER SERVICE CONNECTION                                                   1.000        EACH 
  96  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             10.000        EACH 
  97  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                27.000        EACH 
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          CALL ORDER   : 190                                              CONTRACT ID  : SR -30866-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    FLASHERS, MODERNIZE 
 
  99  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
 100  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
 101  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 103  801-07119           BARRICADE, III-B                                                         430.000        LFT 
 104  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             663.000        LFT 
 105  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         44.000        EACH 
 106  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 
 107  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    341.000        SFT 
 108  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     17.000        SFT 
 109  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 110  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 111  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 112  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    8.000        EACH 
 113  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 114  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 115  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 116  805-78467           SIGNAL CABLE, 3C 8GA.                                                     30.000        LFT 
 117  805-78480           SIGNAL CABLE, 3C 14GA.                                                   236.000        LFT 
 118  805-78485           SIGNAL CABLE, 5C 14GA.                                                   225.000        LFT 
 119  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 120  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 386.000        LFT 
 121  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,104.000        LFT 
 122  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    602.000        LFT 
 123  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              117.000        EACH 
 124  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      117.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : SR -31910-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT DELPHI CANAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02236           SURFACE, REMOVE                                                          178.000        SYS 
   8  202-99187           FENCE, FARM FIELD, REMOVE                                                 61.000        LFT 
   9  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         2.000        EACH 
  10  205-04931           SEDIMENT TRAP                                                              1.000        EACH 
  11  205-06937           TEMPORARY SILT FENCE                                                      81.000        LFT 
  12  206-51220           EXCAVATION, WET                                                        1,026.000        CYS 
  13  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,041.000        CYS 
  14  210-06388           WOOD                                                                      33.000        LFT 
  15  210-07616           ROPE                                                                     120.000        LFT 
  16  210-07643           TREE PROTECTION                                                            4.000        EACH 
  17  210-09354           DOCK                                                                       4.000        EACH 
  18  211-02050           B BORROW                                                                 964.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         80.000        TON 
  20  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                         2,195.000        TON 
  21  402-07432           HMA SURFACE, TYPE A                                                        2.320        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                                   7.000        TON 
  23  502-09531           PCCP                                                                      79.000        SYS 
  24  502-09531           PCCP                                                                     129.000        SYS 
  25  604-44251           STEPS, CONCRETE                                                            2.140        CYS 
  26  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                140.000        SYS 
  27  616-02320           GEOTEXTILES                                                              243.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                        137.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-06557           SEED MIXTURE, T                                                           31.000        LBS 
  31  621-06559           MULCHED SEEDING, R                                                       866.000        SYS 
  32  621-06565           MULCHING MATERIAL                                                          0.360        TON 
  33  621-06570           TOP SOIL                                                                 217.000        CYS 
  34  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  35  702-08150           PIER                                                                       2.000        EACH 
  36  702-08150           PIER                                                                       6.000        EACH 
  37  702-51015           CONCRETE, B, FOOTINGS                                                      3.000        CYS 
  38  703-51030           REINFORCING STEEL                                                      1,020.000        LBS 
  39  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            34.000        LFT 
  40  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            40.300        LFT 
  41  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
  42  720-94157           MANHOLE, C                                                                 1.000        EACH 
  43  731-03133           CONCRETE FACING                                                        2,204.000        SFT 
  44  731-03915           ARCHITECTURAL SURFACE TREATMENT                                        2,204.000        SFT 
  45  731-07016           FACE PANELS, WIRE                                                      2,204.000        SFT 
  46  731-93946           WALL ERECTION                                                          2,204.000        SFT 
  47  731-93947           LEVELING PAD, CONCRETE                                                    48.000        LFT 
  48  805-06003           POLE, WOOD                                                                 2.000        EACH 
  49  805-06003           POLE, WOOD                                                                 2.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : SR -31910-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT DELPHI CANAL 
 
  50  805-96014           SAW CUT, FULL DEPTH                                                       92.000        LFT 
  51  807-03972           CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC                            82.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 16 
 
          CALL ORDER   : 280                                              CONTRACT ID  : SRS-30072-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        281.500        LFT 
  13  202-02278           CURB, CONCRETE, REMOVE                                                    80.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                                56.000        SYS 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           3.000        EACH 
  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                               120.000        CYS 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,850.000        TON 
  18  304-07783           HMA PATCHING, TYPE D                                                   1,000.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN.                                               55,020.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            5,146.000        SYS 
  21  306-08042           MILLING, SCARIFICATION/PROFILE                                         6,000.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    4,900.000        SYS 
  23  306-08432           MILLING, APPROACH                                                      3,016.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      5,230.000        TON 
  26  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                7,975.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 
  28  503-05240           D-1 CONTRACTION JOINT                                                  1,224.000        LFT 
  29  506-06333           PCCP PATCHING, FULL DEPTH                                              2,800.000        SYS 
  30  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   250.000        LFT 
  33  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                  50.000        LFT 
  34  604-07894           CURB RAMP, CONCRETE, A                                                    56.000        SYS 
  35  610-07788           HMA FOR APPROACHES, TYPE D                                               670.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  37  621-06559           MULCHED SEEDING, R                                                        78.000        SYS 
  38  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             10.000        MOS 
  39  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 
  40  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
  41  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           130.000        LFT 
  42  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           150.000        LFT 
  43  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    10.000        TON 
  44  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  45  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 
  46  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  47  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  49  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,000.000        LFT 
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          CALL ORDER   : 280                                              CONTRACT ID  : SRS-30072-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           2,600.000        LFT 
  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  52  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  53  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                          36.000        LFT 
  56  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  57  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
  58  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            3.000        EACH 
  59  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  11.000        EACH 
  60  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  13,150.000        LFT 
  61  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,550.000        LFT 
  62  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      1,360.000        LFT 
  63  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      35,659.000        LFT 
  64  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     20,167.000        LFT 
  65  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     2,221.000        LFT 
  66  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               210.000        LFT 
  67  808-09038           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE,                                120.000        LFT 
  68  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            138.000        LFT 
  69  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 11.000        EACH 
  70  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              4.000        EACH 
  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              325.000        EACH 
  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      325.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : SRS-30079-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                         20.000        LFT 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   350.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               350.000        SYS 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,500.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  18  306-08036           MILLING, ASPHALT, 2 IN.                                              103,400.000        SYS 
  19  306-08037           MILLING, ASPHALT, 3 IN.                                                6,150.000        SYS 
  20  306-08038           MILLING, ASPHALT, 4 IN.                                               64,200.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    4,000.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     15,200.000        TON 
  24  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               20,240.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     92.000        TON 
  26  601-01115           GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING                                180.000        LFT 
  27  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 
  28  601-06035           GUARDRAIL, RESET                                                       1,590.000        LFT 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  30  604-06070           SIDEWALK, CONCRETE                                                       350.000        SYS 
  31  604-07894           CURB RAMP, CONCRETE, A                                                     5.000        SYS 
  32  604-07896           CURB RAMP, CONCRETE, B                                                     2.000        SYS 
  33  604-07897           CURB RAMP, CONCRETE, C                                                    13.000        SYS 
  34  604-07901           CURB RAMP, CONCRETE, G                                                    11.000        SYS 
  35  604-07902           CURB RAMP, CONCRETE, H                                                     4.000        SYS 
  36  605-06120           CURB, CONCRETE                                                           350.000        LFT 
  37  610-07488           HMA FOR APPROACHES, TYPE C                                             2,300.000        TON 
  38  616-02842           RIPRAP, DITCH                                                             30.000        TON 
  39  621-06574           SODDING                                                                  700.000        SYS 
  40  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  41  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  42  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  43  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     16,800.000        LFT 
  46  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           8,400.000        LFT 
  47  801-06640           CONSTRUCTION SIGN, A                                                      92.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  44.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : SRS-30079-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  15,360.000        LFT 
  51  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    9,500.000        LFT 
  52  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             25,000.000        LFT 
  53  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              16,200.000        LFT 
  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,000.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             65,000.000        LFT 
  56  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    800.000        LFT 
  57  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                630.000        LFT 
  58  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 72.000        EACH 
  59  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     26.000        EACH 
  60  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,160.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : SRS-30404-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  207-08268           SUBGRADE TREATMENT, TYPE IV                                              783.000        SYS 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,692.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     517.000        TON 
  11  304-07493           WIDENING WITH HMA, TYPE B                                                 84.000        TON 
  12  411-08438           MICRO-SURFACING, WARRANTED                                           272,363.000        SYS 
  13  615-06500           MONUMENT, A                                                               15.000        EACH 
  14  616-02320           GEOTEXTILES                                                              207.000        SYS 
  15  616-05688           RIPRAP, CLASS 1                                                          123.000        TON 
  16  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,542.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             147,394.000        LFT 
  22  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            15,436.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             46,358.000        LFT 
  24  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    120.000        LFT 
  25  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  26  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              695.000        EACH 
  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      695.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : SRS-30448-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,861.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                   1,100.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN.                                              199,400.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    2,850.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      4,943.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     20,562.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     52.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                               596.000        TON 
  18  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           108.000        TON 
  19  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  20  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,800.000        EACH 
  21  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,981.000        LFT 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,981.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN.                            680.000        LFT 
  28  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     605.000        LFT 
  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      215.000        LFT 
  30  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             119,624.000        LFT 
  31  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,354.000        LFT 
  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             33,721.000        LFT 
  33  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    680.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : SRS-30572-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                      1,175.000        LFT 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          27.000        EACH 
  14  203-02070           BORROW                                                                 1,054.000        CYS 
  15  205-09543           NO 2 STONE                                                                20.000        TON 
  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                                46.000        CYS 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                              189.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                   1,245.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              912.000        SYS 
  20  306-08042           MILLING, SCARIFICATION/PROFILE                                       117,431.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    2,862.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      7,143.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     10,465.000        TON 
  25  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           2,255.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  27  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  28  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                               26.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   858.000        LFT 
  31  610-07487           HMA FOR APPROACHES, TYPE B                                               600.000        TON 
  32  616-02320           GEOTEXTILES                                                            1,520.000        SYS 
  33  616-06451           RIPRAP, UNIFORM                                                        1,145.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  35  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
  36  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  38  706-08188           RAILING, TR                                                              240.000        LFT 
  39  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN.                                      1.000        EACH 
  40  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          22.000        LFT 
  41  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    11.000        TON 
  42  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                         85.000        LFT 
  43  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,104.000        LFT 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,128.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              88,968.000        LFT 
  49  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 20.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : SRS-30572-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,130.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             39,061.000        LFT 
  52  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     37.000        LFT 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              806.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      807.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : SRS-30933-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08523           RADIO SERVICE                                                             12.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                   9.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       115.000        CYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            610.000        SYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              485.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                     390.000        TON 
  20  304-07491           HMA PATCHING, TYPE C                                                     435.000        TON 
  21  306-08033           MILLING, ASPHALT, 1 IN.                                               72,100.000        SYS 
  22  306-08036           MILLING, ASPHALT, 2 IN.                                                9,000.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      3,500.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     9,000.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  28  604-07903           CURB RAMP, CONCRETE, K                                                    18.000        SYS 
  29  610-07488           HMA FOR APPROACHES, TYPE C                                               470.000        TON 
  30  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            17.000        TON 
  31  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  32  612-60410           DRILLED HOLE FOR UNDERSEAL                                               280.000        EACH 
  33  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  34  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  37  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  38  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      6.000        EACH 
  39  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 61.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,800.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,800.000        LFT 
  43  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       61.000        EACH 
  44  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            380.000        LFT 
  45  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  380.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 
  49  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           120.000        LFT 
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          CALL ORDER   : 350                                              CONTRACT ID  : SRS-30933-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     65.000        SFT 
  51  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,550.000        LFT 
  52  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 
  53  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      920.000        LFT 
  54  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.                90.000        LFT 
  55  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              35,700.000        LFT 
  56  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,600.000        LFT 
  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,400.000        LFT 
  58  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       380.000        LFT 
  59  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       670.000        LFT 
  60  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    380.000        LFT 
  61  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 61.000        EACH 
  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              580.000        EACH 
  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      715.000        EACH 
  64  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              5,900.000        LFT 
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          CALL ORDER   : 354                                              CONTRACT ID  : SRS-31920-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  304-07490           HMA PATCHING, TYPE B                                                     315.000        TON 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                4.000        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           78,000.000        SYS 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           2,230.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06368           TRANSVERSE MARKING, REMOVE                                               888.000        LFT 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              40,454.000        LFT 
  23  808-06716           LINE, REMOVE                                                          54,614.000        LFT 
  24  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,490.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,670.000        LFT 
  26  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        96.000        LFT 
  27  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                792.000        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              354.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      354.000        EACH 
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          CALL ORDER   : 356                                              CONTRACT ID  : SRS-31921-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                4.000        TON 
  13  411-08438           MICRO-SURFACING, WARRANTED                                            49,757.000        SYS 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,660.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              36,984.000        LFT 
  21  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            18,314.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                966.000        LFT 
  23  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              256.000        EACH 
  24  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      256.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : SB -30275-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      16,447.500        SFT 
  10  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      16,447.500        SFT 
  11  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            16,447.500        SFT 
  12  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            16,447.500        SFT 
  13  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  14  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



 
 


