

CALL ORDER : 224

CONTRACT ID : SR -28965-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	3.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	8.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	205-06933 TEMPORARY DITCH INLET PROTECTION	15.000	EACH
13	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	50.000	TON
14	303-07449 COMPACTED AGGREGATE, NO. 73	2,728.000	TON
15	304-07783 HMA PATCHING, TYPE D	500.000	TON
16	304-07783 HMA PATCHING, TYPE D	500.000	TON
17	306-08043 MILLING, TRANSITION	1,420.000	SYS
18	306-08563 MILLING ASPHALT, 1 1/4 IN.	344,176.000	SYS
19	401-06264 PROFILOGRAPH, HMA	LUMP	LUMP
20	401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm	7,968.000	TON
21	401-07330 QC/QA-HMA, 5, 70, SURFACE, 9.5 mm	20,427.000	TON
22	406-05520 ASPHALT FOR TACK COAT	87.000	TON
23	606-07484 MILLED HMA SHOULDER CORRUGATIONS	154,233.000	LFT
24	621-06559 MULCHED SEEDING, R	2,000.000	SYS
25	628-09402 FIELD OFFICE, B	8.000	MOS
26	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	8.000	MOS
27	704-04850 CONCRETE	120.000	SYS
28	715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN.	2,300.000	LFT
29	718-06528 OUTLET PROTECTOR, 1	10.000	EACH
30	718-06529 OUTLET PROTECTOR, 2	210.000	EACH
31	718-06531 OUTLET PROTECTOR, 3	10.000	EACH
32	801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	16.000	EACH
33	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
34	801-06203 TEMPORARY PAVEMENT MARKING, 4 IN.	7,878.000	LFT
35	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	7,878.000	LFT
36	801-06640 CONSTRUCTION SIGN, A	18.000	EACH
37	801-06710 FLASHING ARROW SIGN	180.000	DAY
38	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
39	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	4.000	EACH
40	801-92448 CONSTRUCTION SIGNS, MOBILE	360.000	DAY
41	804-06771 DELINEATOR POST, FLEXIBLE	100.000	EACH
42	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	81,650.000	LFT
43	808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.	3,900.000	LFT
44	808-06716 LINE, REMOVE	18,000.000	LFT
45	808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.	20,015.000	LFT
46	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	81,650.000	LFT
47	808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH	748.000	LFT
48	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	60.000	LFT
49	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	1,225.000	EACH

SCHEDULE OF PAY ITEMS

CALL ORDER : 224

CONTRACT ID : SR -28965-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
50 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	1,225.000	EACH

CALL ORDER : 320

CONTRACT ID : SR -32113-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
2	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	10.000	MOS
3	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359 LIQUIDATED DAMAGES	1.000	DOL
5	109-08360 CONTRACT LIENS	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	303-07449 COMPACTED AGGREGATE, NO. 73	1,473.000	TON
12	306-08043 MILLING, TRANSITION	3,018.000	SYS
13	306-08432 MILLING, APPROACH	281.000	SYS
14	402-07433 HMA SURFACE, TYPE B	15,879.000	TON
15	402-07451 HMA WEDGE AND LEVEL, TYPE B	67.000	TON
16	406-05520 ASPHALT FOR TACK COAT	42.000	TON
17	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	5.000	MOS
18	628-09409 MOBILE INTERNET SERVICE	5.000	MOS
19	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
20	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	15,910.000	LFT
21	801-06640 CONSTRUCTION SIGN, A	31.000	EACH
22	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
23	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	126,053.000	LFT
24	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	91,590.000	LFT
25	808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	106.000	LFT

CALL ORDER : 490

CONTRACT ID : SRS-31996-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SEAL COAT AND FOG SEAL PAVEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-06899 RADIO	3.000	EACH
3	105-08523 RADIO SERVICE	18.000	MOS
4	109-08359 LIQUIDATED DAMAGES	1.000	DOL
5	109-08360 CONTRACT LIENS	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	404-05512 SEAL COAT, 3	222,107.000	SYS
11	412-09355 FOG SEAL	222,107.000	SYS
12	628-09402 FIELD OFFICE, B	6.000	MOS
13	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
14	801-06640 CONSTRUCTION SIGN, A	67.000	EACH
15	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
16	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN.	205,380.000	LFT
17	808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN.	205,380.000	LFT

SCHEDULE OF PAY ITEMS

CALL ORDER : 670

CONTRACT ID : SB -32036-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE DECK OVERLAY		
1	104-05404 DESIGN/BUILD	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
10	628-09401 FIELD OFFICE, A	12.000	MOS
11	722-51401 BRIDGE DECK PATCHING, FULL DEPTH	50.000	SFT

CALL ORDER : 760

CONTRACT ID : SB -32081-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE COATING, METALLIZING		
1	105-08520 CELLULAR TELEPHONE/RADIO	3.000	EACH
2	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	24.000	MOS
3	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359 LIQUIDATED DAMAGES	1.000	DOL
5	109-08360 CONTRACT LIENS	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	619-03777 SURFACE PREPARATION, METALLIZING	LUMP	LUMP
11	619-03777 SURFACE PREPARATION, METALLIZING	LUMP	LUMP
12	619-03777 SURFACE PREPARATION, METALLIZING	LUMP	LUMP
13	619-03778 METALLIZING	LUMP	LUMP
14	619-03778 METALLIZING	LUMP	LUMP
15	619-03778 METALLIZING	LUMP	LUMP
16	619-03779 SEAL COAT, METALLIZING	LUMP	LUMP
17	619-03779 SEAL COAT, METALLIZING	LUMP	LUMP
18	619-03779 SEAL COAT, METALLIZING	LUMP	LUMP
19	619-03780 TOP COAT, METALLIZING	LUMP	LUMP
20	619-03780 TOP COAT, METALLIZING	LUMP	LUMP
21	619-03780 TOP COAT, METALLIZING	LUMP	LUMP
22	619-03781 POLLUTION CONTROL, METALIZING	LUMP	LUMP
23	619-03781 POLLUTION CONTROL, METALIZING	LUMP	LUMP
24	619-03781 POLLUTION CONTROL, METALIZING	LUMP	LUMP
25	619-03782 MAINTAINING TRAFFIC, METALLIZING	LUMP	LUMP
26	619-03782 MAINTAINING TRAFFIC, METALLIZING	LUMP	LUMP
27	619-03782 MAINTAINING TRAFFIC, METALLIZING	LUMP	LUMP
28	628-09403 FIELD OFFICE, C	8.000	MOS
29	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	8.000	MOS
30	709-51821 SURFACE SEAL	LUMP	LUMP
31	709-51821 SURFACE SEAL	LUMP	LUMP
32	709-51821 SURFACE SEAL	LUMP	LUMP
33	801-03290 CONSTRUCTION SIGN, C	5.000	EACH
34	801-06640 CONSTRUCTION SIGN, A	6.000	EACH
35	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH

CALL ORDER : 778

CONTRACT ID : SB -32087-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REHABILITATION		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	18.000	MOS
4	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359 LIQUIDATED DAMAGES	1.000	DOL
6	109-08360 CONTRACT LIENS	1.000	DOL
7	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
10	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
11	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	602-06729 BARRIER DELINEATOR	104.000	EACH
13	610-07486 HMA FOR APPROACHES, TYPE A	40.000	TON
14	619-98427 CLEAN DRAINS	65.000	EACH
15	628-09402 FIELD OFFICE, B	9.000	MOS
16	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	9.000	MOS
17	703-08247 EMBEDDED GALVANIC ANODE	480.000	EACH
18	706-51020 CONCRETE, C, RAILING	0.500	CYS
19	711-51035 STRUCTURAL STEEL	388.000	LBS
20	722-09456 POLYMERIC OVERLAY SYSTEM	12,585.000	SYS
21	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	2,390.000	SFT
22	724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE	78.000	LFT
23	724-09627 STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE	264.000	LFT
24	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
25	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	8,097.000	LFT
26	801-06640 CONSTRUCTION SIGN, A	12.000	EACH
27	801-06710 FLASHING ARROW SIGN	20.000	DAY
28	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
29	801-07118 BARRICADE, III-A	60.000	LFT
30	801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN	46.000	DAY
31	801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2	4,330.000	LFT
32	808-06716 LINE, REMOVE	3,390.000	LFT
33	808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.	2,700.000	LFT
34	808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.	2,700.000	LFT
35	808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.	1,520.000	LFT
36	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	57.000	EACH
37	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	57.000	EACH

