

CALL ORDER : 141

CONTRACT ID : SR -28942-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | SIGNING INSTALLATION AND REPAIR | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 4.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 168.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 8 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 9 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 10 | 109-08463 PROJECT ESTIMATE ADJUSTMENT | 1.000 | DOL |
| 11 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 12 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 13 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 14 | 202-02240 PAVEMENT REMOVAL | 35,167.000 | SYS |
| 15 | 202-03000 HOUSES AND BUILDINGS, REMOVE | LUMP | LUMP |
| 16 | 202-74025 FENCE, REMOVE | 3,150.000 | LFT |
| 17 | 203-02000 EXCAVATION, COMMON | 31,867.000 | CYS |
| 18 | 203-02070 BORROW | 30,814.000 | CYS |
| 19 | 203-08607 LINEAR GRADING | 2,631.000 | LFT |
| 20 | 205-03371 SEDIMENT, REMOVE | 7.000 | CYS |
| 21 | 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP | 512.000 | TON |
| 22 | 205-06932 TEMPORARY CHECK DAM, STRAW BALES | 441.000 | LFT |
| 23 | 205-06933 TEMPORARY DITCH INLET PROTECTION | 13.000 | EACH |
| 24 | 205-06937 TEMPORARY SILT FENCE | 14,000.000 | LFT |
| 25 | 207-08262 SUBGRADE TREATMENT, TYPE I | 62,009.000 | SYS |
| 26 | 207-08267 SUBGRADE TREATMENT, TYPE IIIA | 9,888.000 | SYS |
| 27 | 207-08268 SUBGRADE TREATMENT, TYPE IV | 24,086.000 | SYS |
| 28 | 210-06048 CONNECT | LUMP | LUMP |
| 29 | 211-09264 STRUCTURE BACKFILL, TYPE 1 | 11,930.000 | CYS |
| 30 | 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE | 1,300.000 | CYS |
| 31 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 14,432.000 | TON |
| 32 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 720.000 | TON |
| 33 | 304-07491 HMA PATCHING, TYPE C | 128.000 | TON |
| 34 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 10,433.000 | SYS |
| 35 | 306-08043 MILLING, TRANSITION | 2,400.000 | SYS |
| 36 | 401-06264 PROFILOGRAPH, HMA | LUMP | LUMP |
| 37 | 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | 2,770.000 | TON |
| 38 | 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | 2,464.000 | TON |
| 39 | 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | 4,669.000 | TON |
| 40 | 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | 3,401.000 | TON |
| 41 | 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm | 19,599.000 | TON |
| 42 | 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm | 9,358.000 | TON |
| 43 | 402-07432 HMA SURFACE, TYPE A | 1,753.000 | TON |
| 44 | 402-07435 HMA INTERMEDIATE, TYPE A | 588.000 | TON |
| 45 | 402-07440 HMA BASE, TYPE A | 4,203.000 | TON |
| 46 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 64.000 | TON |
| 47 | 404-05514 SEAL COAT, 5 | 248.800 | SYS |
| 48 | 406-05520 ASPHALT FOR TACK COAT | 67.900 | TON |
| 49 | 506-06334 PCCP PATCHING, PARTIAL DEPTH | 14.000 | SYS |

CALL ORDER : 141

CONTRACT ID : SR -28942-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | SIGNING INSTALLATION AND REPAIR | | |
| 50 | 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS | 1.000 | EACH |
| 51 | 601-94689 GUARDRAIL END TREATMENT, OS | 4.000 | EACH |
| 52 | 603-06040 FENCE, FARM FIELD, 47 IN. | 1,082.000 | LFT |
| 53 | 603-06045 FENCE, CHAIN LINK, 48 IN. | 285.000 | LFT |
| 54 | 604-06367 JOINT MATERIAL | 5,130.000 | LFT |
| 55 | 604-07894 CURB RAMP, CONCRETE, A | 17.900 | SYS |
| 56 | 604-07900 CURB RAMP, CONCRETE, F | 77.400 | SYS |
| 57 | 604-07901 CURB RAMP, CONCRETE, G | 15.000 | SYS |
| 58 | 604-07902 CURB RAMP, CONCRETE, H | 36.800 | SYS |
| 59 | 604-44251 STEPS, CONCRETE | 3.000 | CYS |
| 60 | 604-91531 SIDEWALK, CONCRETE, 4 IN. | 3,429.000 | SYS |
| 61 | 605-06140 CURB AND GUTTER, CONCRETE | 7,790.000 | LFT |
| 62 | 606-07484 MILLED HMA SHOULDER CORRUGATIONS | 22,655.000 | LFT |
| 63 | 607-06175 GUTTER, CONCRETE | 70.000 | LFT |
| 64 | 610-07486 HMA FOR APPROACHES, TYPE A | 2,223.000 | TON |
| 65 | 610-07487 HMA FOR APPROACHES, TYPE B | 791.000 | TON |
| 66 | 610-08446 PCCP FOR APPROACHES, 6 IN. | 2,306.000 | SYS |
| 67 | 610-09108 PCCP FOR APPROACHES, 9 IN. | 1,872.000 | SYS |
| 68 | 611-06497 MAILBOX ASSEMBLY, SINGLE | 41.000 | EACH |
| 69 | 611-06498 MAILBOX ASSEMBLY, DOUBLE | 6.000 | EACH |
| 70 | 615-06490 RIGHT OF WAY MARKER | 135.000 | EACH |
| 71 | 615-06505 MONUMENT, B | 40.000 | EACH |
| 72 | 615-06510 MONUMENT, C | 4.000 | EACH |
| 73 | 616-02320 GEOTEXTILES | 761.000 | SYS |
| 74 | 616-06405 RIPRAP, REVETMENT | 250.000 | TON |
| 75 | 616-06451 RIPRAP, UNIFORM | 131.000 | TON |
| 76 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.000 | EACH |
| 77 | 621-06545 FERTILIZER | 48.000 | TON |
| 78 | 621-06554 SEED MIXTURE, U | 8,850.000 | LBS |
| 79 | 621-06557 SEED MIXTURE, T | 8,850.000 | LBS |
| 80 | 621-06565 MULCHING MATERIAL | 118.000 | TON |
| 81 | 621-06567 WATER | 350.000 | KGAL |
| 82 | 621-06570 TOP SOIL | 9,235.000 | CYS |
| 83 | 621-06575 SODDING, NURSERY | 24,817.000 | SYS |
| 84 | 628-09403 FIELD OFFICE, C | 42.000 | MOS |
| 85 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 42.000 | MOS |
| 86 | 715-02398 SAFETY METAL END SECTION, 6:1, 36 IN. | 4.000 | EACH |
| 87 | 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. | 3.000 | EACH |
| 88 | 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. | 5.000 | EACH |
| 89 | 715-02889 SERVICE LINE, 1 IN. | 946.000 | LFT |
| 90 | 715-02889 SERVICE LINE, 1 IN. | 886.000 | LFT |
| 91 | 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. | 4.000 | EACH |
| 92 | 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. | 2.000 | EACH |
| 93 | 715-04612 PIPE | 105.000 | LFT |
| 94 | 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. | 135.000 | LFT |
| 95 | 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. | 31,185.000 | LFT |
| 96 | 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. | 2,467.000 | LFT |
| 97 | 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. | 300.000 | LFT |
| 98 | 715-05116 PIPE, TYPE 1, CIRCULAR, 8 IN. | 300.000 | LFT |

CALL ORDER : 141

CONTRACT ID : SR -28942-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | SIGNING INSTALLATION AND REPAIR | | |
| 99 | 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. | 300.000 | LFT |
| 100 | 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. | 99.000 | LFT |
| 101 | 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. | 1,919.000 | LFT |
| 102 | 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. | 325.000 | LFT |
| 103 | 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. | 2,843.000 | LFT |
| 104 | 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. | 1,026.000 | LFT |
| 105 | 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. | 3,315.000 | LFT |
| 106 | 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. | 1,100.000 | LFT |
| 107 | 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. | 206.000 | LFT |
| 108 | 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. | 79.000 | LFT |
| 109 | 715-05422 PIPE, SLOTTED DRAIN, 12 IN. | 20.000 | LFT |
| 110 | 715-08176 PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1 SFT. | 87.000 | LFT |
| 111 | 715-08178 CONCRETE ANCHOR, MIN. AREA 46.1 SFT. | 1.000 | EACH |
| 112 | 715-09064 VIDEO INSPECTION FOR PIPE | 10,446.000 | LFT |
| 113 | 715-09323 SAFETY METAL END SECTION, 6:1, MIN. AREA 7.4 SFT. | 2.000 | EACH |
| 114 | 715-26770 GRATED BOX END SECTION, I, 3:1, 24 IN. | 1.000 | EACH |
| 115 | 715-46000 PIPE END SECTION, 12 IN. | 4.000 | EACH |
| 116 | 715-46005 PIPE END SECTION, 15 IN. | 34.000 | EACH |
| 117 | 715-46010 PIPE END SECTION, 18 IN. | 1.000 | EACH |
| 118 | 715-46020 PIPE END SECTION, 24 IN. | 5.000 | EACH |
| 119 | 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. | 3,153.000 | LFT |
| 120 | 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. | 1,002.000 | LFT |
| 121 | 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. | 110.000 | LFT |
| 122 | 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. | 40.000 | LFT |
| 123 | 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN. | 96.000 | LFT |
| 124 | 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. | 77.000 | LFT |
| 125 | 718-06528 OUTLET PROTECTOR, 1 | 48.000 | EACH |
| 126 | 718-06529 OUTLET PROTECTOR, 2 | 5.000 | EACH |
| 127 | 718-06531 OUTLET PROTECTOR, 3 | 1.000 | EACH |
| 128 | 718-06532 VIDEO INSPECTION FOR UNDERDRAINS | 3,500.000 | LFT |
| 129 | 718-52610 AGGREGATE FOR UNDERDRAINS | 2,495.000 | CYS |
| 130 | 718-99153 GEOTEXTILES FOR UNDERDRAIN | 26,650.000 | SYS |
| 131 | 720-44000 CASTING, ADJUST TO GRADE | 1.000 | EACH |
| 132 | 720-45030 INLET, E7 | 2.000 | EACH |
| 133 | 720-45035 INLET, F7 | 4.000 | EACH |
| 134 | 720-45130 INLET, E7, MODIFIED | 1.000 | EACH |
| 135 | 720-45135 INLET, F7, MODIFIED | 2.000 | EACH |
| 136 | 720-45265 PIPE CATCH BASIN, 15 IN. | 4.000 | EACH |
| 137 | 720-45410 MANHOLE, C4 | 23.000 | EACH |
| 138 | 720-45414 MANHOLE, D4, DROP | 3.000 | EACH |
| 139 | 720-45415 MANHOLE, D4 | 10.000 | EACH |
| 140 | 720-96999 FIRE HYDRANT ASSEMBLY | 8.000 | EACH |
| 141 | 720-98174 INLET, B15 | 37.000 | EACH |
| 142 | 720-98555 INLET, C15 | 24.000 | EACH |
| 143 | 721-43115 AUTOMATIC DRAINAGE GATE, 30" X 30" | 1.000 | EACH |
| 144 | 732-02744 GATE VALVE AND BOX, 6 IN. | 19.000 | EACH |
| 145 | 732-02745 GATE VALVE AND BOX, 8 IN. | 1.000 | EACH |
| 146 | 732-04836 GATE VALVE | 2.000 | EACH |
| 147 | 732-04965 WATER SERVICE LINE | 80.000 | LFT |

CALL ORDER : 141

CONTRACT ID : SR -28942-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | SIGNING INSTALLATION AND REPAIR | | |
| 148 | 732-04965 WATER SERVICE LINE | 102.000 | LFT |
| 149 | 732-04987 CONNECTION | 2.000 | EACH |
| 150 | 732-04987 CONNECTION | 7.000 | EACH |
| 151 | 732-04987 CONNECTION | 1.000 | EACH |
| 152 | 732-04994 METER | 1.000 | EACH |
| 153 | 732-04994 METER | 1.000 | EACH |
| 154 | 732-04994 METER | 55.000 | EACH |
| 155 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 70,000.000 | LFT |
| 156 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 58.000 | EACH |
| 157 | 801-06640 CONSTRUCTION SIGN, A | 44.000 | EACH |
| 158 | 801-06645 CONSTRUCTION SIGN, B | 10.000 | EACH |
| 159 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 160 | 801-07119 BARRICADE, III-B | 410.000 | LFT |
| 161 | 802-04893 REFERENCE POST | 2.000 | EACH |
| 162 | 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE | 1,052.000 | LFT |
| 163 | 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE | 62.000 | LFT |
| 164 | 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. | 274.930 | SFT |
| 165 | 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. | 396.120 | SFT |
| 166 | 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. | 5.500 | SFT |
| 167 | 802-94715 SIGNS, SHEET, REMOVE AND RESET | LUMP | LUMP |
| 168 | 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. | 29,300.000 | LFT |
| 169 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 230.000 | LFT |
| 170 | 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | 2,150.000 | LFT |
| 171 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 25,100.000 | LFT |
| 172 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 383.000 | LFT |
| 173 | 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. | 385.000 | LFT |
| 174 | 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR | 4.000 | EACH |
| 175 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 336.000 | EACH |

CALL ORDER : 151

CONTRACT ID : SR -29114-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | INTERSECTION IMPROVEMENT | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-06899 RADIO | 1.000 | EACH |
| 3 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 4 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 11.000 | MOS |
| 5 | 105-08523 RADIO SERVICE | 11.000 | MOS |
| 6 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 7 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 8 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 9 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 10 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 11 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 12 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 13 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 14 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 15 | 202-02240 PAVEMENT REMOVAL | 64.400 | SYS |
| 16 | 202-02286 PRESENT STRUCTURE, REMOVE | 1.000 | EACH |
| 17 | 202-03000 HOUSES AND BUILDINGS, REMOVE | LUMP | LUMP |
| 18 | 202-03000 HOUSES AND BUILDINGS, REMOVE | LUMP | LUMP |
| 19 | 203-02000 EXCAVATION, COMMON | 5,156.600 | CYS |
| 20 | 203-02070 BORROW | 123.700 | CYS |
| 21 | 205-03371 SEDIMENT, REMOVE | 2,000.000 | CYS |
| 22 | 205-06932 TEMPORARY CHECK DAM, STRAW BALES | 144.000 | LFT |
| 23 | 205-06936 TEMPORARY SEDIMENT TRAP | 142.300 | TON |
| 24 | 205-06937 TEMPORARY SILT FENCE | 1,014.000 | LFT |
| 25 | 207-08267 SUBGRADE TREATMENT, TYPE IIIA | 1,400.000 | SYS |
| 26 | 207-08268 SUBGRADE TREATMENT, TYPE IV | 10,120.000 | SYS |
| 27 | 211-09264 STRUCTURE BACKFILL, TYPE 1 | 114.400 | CYS |
| 28 | 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE | 200.300 | CYS |
| 29 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 5,191.500 | TON |
| 30 | 304-07491 HMA PATCHING, TYPE C | 52.700 | TON |
| 31 | 306-08033 MILLING, ASPHALT, 1 IN. | 66.700 | SYS |
| 32 | 306-08036 MILLING, ASPHALT, 2 IN. | 6,098.000 | SYS |
| 33 | 306-08043 MILLING, TRANSITION | 747.000 | SYS |
| 34 | 401-06264 PROFILOGRAPH, HMA | LUMP | LUMP |
| 35 | 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | 914.600 | TON |
| 36 | 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | 1,399.600 | TON |
| 37 | 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm | 1,296.200 | TON |
| 38 | 402-07432 HMA SURFACE, TYPE A | 340.700 | TON |
| 39 | 402-07435 HMA INTERMEDIATE, TYPE A | 291.300 | TON |
| 40 | 402-07440 HMA BASE, TYPE A | 1,066.600 | TON |
| 41 | 406-05520 ASPHALT FOR TACK COAT | 7.280 | TON |
| 42 | 601-91426 GUARDRAIL TERMINAL END SECTION, A | 2.000 | EACH |
| 43 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 18.750 | LFT |
| 44 | 603-03398 FENCE, RELOCATE | 1,115.000 | LFT |
| 45 | 603-03829 FENCE | 130.000 | LFT |
| 46 | 610-07487 HMA FOR APPROACHES, TYPE B | 586.600 | TON |
| 47 | 611-06497 MAILBOX ASSEMBLY, SINGLE | 8.000 | EACH |
| 48 | 612-04315 ASPHALT MATERIAL FOR UNDERSEAL | 9.480 | TON |
| 49 | 612-60410 DRILLED HOLE FOR UNDERSEAL | 158.000 | EACH |

CALL ORDER : 151

CONTRACT ID : SR -29114-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | INTERSECTION IMPROVEMENT | | |
| 50 | 615-06490 RIGHT OF WAY MARKER | 22.000 | EACH |
| 51 | 615-06500 MONUMENT, A | 2.000 | EACH |
| 52 | 615-06505 MONUMENT, B | 2.000 | EACH |
| 53 | 615-06520 MONUMENT, RE-ESTABLISH | 1.000 | EACH |
| 54 | 616-02320 GEOTEXTILES | 366.000 | SYS |
| 55 | 616-06451 RIPRAP, UNIFORM | 230.300 | TON |
| 56 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.000 | EACH |
| 57 | 621-06557 SEED MIXTURE, T | 327.600 | LBS |
| 58 | 621-06560 MULCHED SEEDING, U | 10,572.750 | SYS |
| 59 | 621-06575 SODDING, NURSERY | 9,743.000 | SYS |
| 60 | 628-09402 FIELD OFFICE, B | 11.000 | MOS |
| 61 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 11.000 | MOS |
| 62 | 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT. | 32.000 | LFT |
| 63 | 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. | 184.000 | LFT |
| 64 | 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. | 16.000 | EACH |
| 65 | 715-04830 GRATED BOX END SECTION | 4.000 | EACH |
| 66 | 715-04830 GRATED BOX END SECTION | 2.000 | EACH |
| 67 | 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. | 340.000 | LFT |
| 68 | 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C | 49.300 | TON |
| 69 | 801-03290 CONSTRUCTION SIGN, C | 10.000 | EACH |
| 70 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 8.000 | EACH |
| 71 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 9,050.000 | LFT |
| 72 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 9,800.000 | LFT |
| 73 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 54.000 | EACH |
| 74 | 801-06640 CONSTRUCTION SIGN, A | 44.000 | EACH |
| 75 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 76 | 801-07118 BARRICADE, III-A | 312.000 | LFT |
| 77 | 801-07119 BARRICADE, III-B | 72.000 | LFT |
| 78 | 801-07120 BARRICADE, III, PERMANENT | 12.000 | LFT |
| 79 | 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 | 2,160.000 | LFT |
| 80 | 802-04116 SIGN, PANEL, RESET | 4.000 | EACH |
| 81 | 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE | 52.500 | LFT |
| 82 | 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE | 61.000 | LFT |
| 83 | 802-09570 SIGN, SHEET, SHEETING TYPE IX, WITH | 30.100 | SFT |
| 84 | 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) | 1.000 | EACH |
| 85 | 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 6,919.000 | LFT |
| 86 | 808-06716 LINE, REMOVE | 7,050.000 | LFT |
| 87 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 7,540.000 | LFT |
| 88 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 24.000 | LFT |
| 89 | 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 12.000 | EACH |
| 90 | 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 33.000 | EACH |
| 91 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 164.000 | EACH |

CALL ORDER : 161

CONTRACT ID : SR -29135-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | NEW SIGNS | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 3.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 90.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 8 | 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE | 1.000 | DOL |
| 9 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 10 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 11 | 109-08463 PROJECT ESTIMATE ADJUSTMENT | 1.000 | DOL |
| 12 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 13 | 113-01614 PARTNERING OVERHEAD | LUMP | LUMP |
| 14 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 15 | 202-02240 PAVEMENT REMOVAL | 1,918.000 | SYS |
| 16 | 202-02241 GUARDRAIL, REMOVE | 417.000 | LFT |
| 17 | 202-02278 CURB, CONCRETE, REMOVE | 17,440.000 | LFT |
| 18 | 202-02637 PIPE, ABANDON AND GROUT FILL | 50.000 | LFT |
| 19 | 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 20 | 202-52710 SIDEWALK, CONCRETE, REMOVE | 4,600.000 | SYS |
| 21 | 202-90277 DETECTOR HOUSING, REMOVE | 1.000 | EACH |
| 22 | 202-91385 INLET, REMOVE | 110.000 | EACH |
| 23 | 202-93047 MANHOLE, REMOVE | 5.000 | EACH |
| 24 | 202-96133 PIPE, REMOVE | 2,545.000 | LFT |
| 25 | 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | 4.000 | EACH |
| 26 | 203-02000 EXCAVATION, COMMON | 12,867.000 | CYS |
| 27 | 203-02070 BORROW | 2,207.000 | CYS |
| 28 | 205-06933 TEMPORARY DITCH INLET PROTECTION | 13.000 | EACH |
| 29 | 205-06934 TEMPORARY MULCHING | 0.200 | TON |
| 30 | 205-06937 TEMPORARY SILT FENCE | 11,565.000 | LFT |
| 31 | 206-51220 EXCAVATION, WET | 556.100 | CYS |
| 32 | 206-51225 EXCAVATION, DRY | 1,068.800 | CYS |
| 33 | 207-08263 SUBGRADE TREATMENT, TYPE IA | 25,738.000 | SYS |
| 34 | 207-08265 SUBGRADE TREATMENT, TYPE IIA | 3,404.000 | SYS |
| 35 | 207-08267 SUBGRADE TREATMENT, TYPE IIIA | 10,011.000 | SYS |
| 36 | 211-09264 STRUCTURE BACKFILL, TYPE 1 | 51,082.600 | CYS |
| 37 | 211-09266 STRUCTURE BACKFILL, TYPE 3 | 182.000 | CYS |
| 38 | 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL | 460.000 | EACH |
| 39 | 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE | 2,085.000 | CYS |
| 40 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 5,142.000 | TON |
| 41 | 302-07455 DENSE GRADED SUBBASE | 110.000 | CYS |
| 42 | 303-01180 COMPACTED AGGREGATE, NO. 53 | 84.800 | TON |
| 43 | 303-02051 STONE, NO 2 | 269.500 | TON |
| 44 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 72.000 | TON |
| 45 | 304-07491 HMA PATCHING, TYPE C | 250.000 | TON |
| 46 | 304-07494 WIDENING WITH HMA, TYPE C | 9,400.000 | TON |
| 47 | 306-08036 MILLING, ASPHALT, 2 IN. | 53,480.000 | SYS |
| 48 | 306-08042 MILLING, SCARIFICATION/PROFILE | 16,752.000 | SYS |
| 49 | 306-08043 MILLING, TRANSITION | 3,043.000 | SYS |

CALL ORDER : 161

CONTRACT ID : SR -29135-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|-------------|---|----------------|
| SECTION NO. 0001 | NEW SIGNS | | |
| 50 | 401-06264 | PROFILOGRAPH, HMA | LUMP |
| 51 | 401-07334 | QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | 6,934.000 TON |
| 52 | 401-07403 | QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | 11,354.000 TON |
| 53 | 402-07432 | HMA SURFACE, TYPE A | 290.000 TON |
| 54 | 402-07433 | HMA SURFACE, TYPE B | 440.000 TON |
| 55 | 402-07434 | HMA SURFACE, TYPE C | 144.000 TON |
| 56 | 402-07435 | HMA INTERMEDIATE, TYPE A | 397.000 TON |
| 57 | 402-07438 | HMA INTERMEDIATE, TYPE B | 653.000 TON |
| 58 | 402-07439 | HMA INTERMEDIATE, TYPE C | 200.000 TON |
| 59 | 402-07440 | HMA BASE, TYPE A | 1,347.000 TON |
| 60 | 402-07441 | HMA BASE, TYPE B | 2,181.000 TON |
| 61 | 402-07442 | HMA BASE, TYPE C | 763.000 TON |
| 62 | 402-07452 | HMA WEDGE AND LEVEL, TYPE C | 945.000 TON |
| 63 | 406-05520 | ASPHALT FOR TACK COAT | 62.000 TON |
| 64 | 601-01522 | GUARDRAIL TRANSITION TYPE TGB | 4.000 EACH |
| 65 | 601-08433 | GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS | 1.000 EACH |
| 66 | 601-08434 | GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS | 1.000 EACH |
| 67 | 601-94689 | GUARDRAIL END TREATMENT, OS | 4.000 EACH |
| 68 | 601-95344 | HANDRAIL, PEDESTRIAN | 14.400 LFT |
| 69 | 601-99105 | GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 100.000 LFT |
| 70 | 602-06729 | BARRIER DELINEATOR | 8.000 EACH |
| 71 | 604-07894 | CURB RAMP, CONCRETE, A | 10.450 SYS |
| 72 | 604-07896 | CURB RAMP, CONCRETE, B | 8.230 SYS |
| 73 | 604-07901 | CURB RAMP, CONCRETE, G | 27.000 SYS |
| 74 | 604-07902 | CURB RAMP, CONCRETE, H | 117.480 SYS |
| 75 | 604-44251 | STEPS, CONCRETE | 45.600 CYS |
| 76 | 604-91531 | SIDEWALK, CONCRETE, 4 IN. | 8,640.000 SYS |
| 77 | 605-06100 | CURB, INTEGRAL, C, CONCRETE | 125.000 LFT |
| 78 | 605-06120 | CURB, CONCRETE | 4,734.000 LFT |
| 79 | 605-06125 | CURB, CONCRETE, MODIFIED | 66.000 LFT |
| 80 | 605-06150 | CURB AND GUTTER, C, CONCRETE | 15,468.000 LFT |
| 81 | 605-06250 | CENTER CURB, C, CONCRETE | 690.000 SYS |
| 82 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH 12 IN. | 656.000 SYS |
| 83 | 610-07486 | HMA FOR APPROACHES, TYPE A | 241.000 TON |
| 84 | 610-08446 | PCCP FOR APPROACHES, 6 IN. | 1,846.000 SYS |
| 85 | 610-09108 | PCCP FOR APPROACHES, 9 IN. | 7,070.000 SYS |
| 86 | 611-06497 | MAILBOX ASSEMBLY, SINGLE | 116.000 EACH |
| 87 | 611-06498 | MAILBOX ASSEMBLY, DOUBLE | 3.000 EACH |
| 88 | 614-06482 | HEADER, CEMENT CONCRETE, D | 50.000 SYS |
| 89 | 615-06490 | RIGHT OF WAY MARKER | 128.000 EACH |
| 90 | 615-06500 | MONUMENT, A | 22.000 EACH |
| 91 | 615-06510 | MONUMENT, C | 1.000 EACH |
| 92 | 616-02320 | GEOTEXTILES | 890.000 SYS |
| 93 | 616-05689 | RIPRAP, CLASS 2 | 270.000 TON |
| 94 | 616-06405 | RIPRAP, REVETMENT | 111.000 TON |
| 95 | 616-93772 | INSPECTION HOLE | 100.000 EACH |
| 96 | 619-04414 | DRAIN EXTENSION | 4.000 EACH |
| 97 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 3.000 EACH |
| 98 | 621-06545 | FERTILIZER | 0.450 TON |

CALL ORDER : 161

CONTRACT ID : SR -29135-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | NEW SIGNS | | |
| 99 621-06560 | MULCHED SEEDING, U | 2,200.000 | SYS |
| 100 621-06565 | MULCHING MATERIAL | 9.000 | TON |
| 101 621-06575 | SODDING, NURSERY | 22,000.000 | SYS |
| 102 622-98200 | SIGN, DO NOT DISTURB | 4.000 | EACH |
| 103 628-09403 | FIELD OFFICE, C | 30.000 | MOS |
| 104 628-09407 | FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 60.000 | MOS |
| 105 702-04325 | TEMPORARY SHORING | LUMP | LUMP |
| 106 702-51005 | CONCRETE, A, SUBSTRUCTURE | 127.900 | CYS |
| 107 702-51015 | CONCRETE, B, FOOTINGS | 123.900 | CYS |
| 108 702-51110 | GRATES, BASINS, AND FITTINGS, CAST IRON | 288.000 | LBS |
| 109 702-51863 | FIELD DRILLED HOLE IN CONCRETE | 307.000 | EACH |
| 110 702-92857 | CONCRETE, C, SUBSTRUCTURE | 60.200 | CYS |
| 111 703-06029 | REINFORCING BARS, EPOXY COATED | 73,250.000 | LBS |
| 112 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED | 404.000 | EACH |
| 113 704-51002 | CONCRETE, C, SUPERSTRUCTURE | 223.800 | CYS |
| 114 704-51106 | DECK DRAIN | 4.000 | EACH |
| 115 706-06342 | RAILING, PS-1 | 153.000 | LFT |
| 116 706-06353 | CONCRETE BRIDGE RAILING TRANSITION, TPS-1 | 4.000 | EACH |
| 117 707-05980 | STRUCTURAL MEMBER, CONCRETE BOX BEAM, CB, 33 IN. X 48 IN. | 3,332.000 | LFT |
| 118 709-51821 | SURFACE SEAL | LUMP | LUMP |
| 119 715-02181 | SANITARY SEWER SERVICE ADJUSTMENT | 250.000 | LFT |
| 120 715-02533 | VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN. | 1.000 | EACH |
| 121 715-05024 | PIPE, TYPE 2, CIRCULAR, 36 IN. | 6,384.000 | LFT |
| 122 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN. | 8,684.000 | LFT |
| 123 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN. | 7,148.000 | LFT |
| 124 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN. | 6,482.000 | LFT |
| 125 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN. | 2,089.000 | LFT |
| 126 715-05161 | PIPE, TYPE 2, CIRCULAR, 48 IN. | 1,596.000 | LFT |
| 127 715-05408 | PIPE, SANITARY SEWER, 8 IN. | 1,070.000 | LFT |
| 128 715-05711 | PIPE, SANITARY SEWER, 6 IN. | 500.000 | LFT |
| 129 715-08306 | HMA FOR STRUCTURE INSTALLATION, TYPE C | 705.500 | TON |
| 130 715-09064 | VIDEO INSPECTION FOR PIPE | 24,403.000 | LFT |
| 131 715-90052 | LIFT STATION | LUMP | LUMP |
| 132 715-91738 | WATER MAIN, DUCTILE IRON, 6 IN. | 28.000 | LFT |
| 133 715-91739 | WATER MAIN, DUCTILE IRON, 8 IN. | 474.000 | LFT |
| 134 715-92543 | WATER MAIN, 8 IN., RELOCATE | 502.000 | LFT |
| 135 715-93910 | WATER SERVICE LINE, ADJUST | 15.000 | EACH |
| 136 715-97419 | WATER MAIN, DUCTILE IRON, 24 IN. | 397.000 | LFT |
| 137 715-97544 | PIPE, DUCTILE IRON, 8 IN. | 87.000 | LFT |
| 138 716-04832 | PIPE CASING, | 14.000 | LFT |
| 139 716-98480 | PIPE CASING, 0.282 IN., 16 IN. | 87.000 | LFT |
| 140 720-01894 | CASTING, FURNISH AND ADJUST TO GRADE | 11.000 | EACH |
| 141 720-44000 | CASTING, ADJUST TO GRADE | 10.000 | EACH |
| 142 720-44296 | CAP INLET | 5.000 | EACH |
| 143 720-45010 | INLET, A3 | 4.000 | EACH |
| 144 720-45030 | INLET, E7 | 7.000 | EACH |
| 145 720-45075 | INLET, R13 | 3.000 | EACH |
| 146 720-45270 | PIPE CATCH BASIN, 18 IN. | 7.000 | EACH |
| 147 720-45370 | PIPE CATCH BASIN, 18 IN., MODIFIED | 1.000 | EACH |

CALL ORDER : 161

CONTRACT ID : SR -29135-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | NEW SIGNS | | |
| 148 | 720-45410 MANHOLE, C4 | 78.000 | EACH |
| 149 | 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT | 5.000 | LFT |
| 150 | 720-90579 HYDRANT SETTING, RELOCATE | 5.000 | EACH |
| 151 | 720-93409 INLET, B15, MODIFIED | 2.000 | EACH |
| 152 | 720-93411 INLET, C15, MODIFIED | 24.000 | EACH |
| 153 | 720-94612 MANHOLE, K4 | 18.000 | EACH |
| 154 | 720-95422 MANHOLE, J4 | 52.000 | EACH |
| 155 | 720-98174 INLET, B15 | 158.000 | EACH |
| 156 | 720-98555 INLET, C15 | 105.000 | EACH |
| 157 | 720-98625 MANHOLE, C4, DROP | 1.000 | EACH |
| 158 | 729-51875 CONCRETE, A, PATCHING | 150.000 | SFT |
| 159 | 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. | 2.000 | EACH |
| 160 | 732-05538 TESTING AND DISINFECTION | LUMP | LUMP |
| 161 | 732-08419 MODULAR BLOCK WALL | 64.400 | SYS |
| 162 | 732-08421 MODULAR BLOCK WALL ERECTION | 64.400 | SYS |
| 163 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 19.000 | EACH |
| 164 | 801-03290 CONSTRUCTION SIGN, C | 2.000 | EACH |
| 165 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 28.000 | EACH |
| 166 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 36,165.000 | LFT |
| 167 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 48,465.000 | LFT |
| 168 | 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE | 42.000 | EACH |
| 169 | 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. | 679.000 | LFT |
| 170 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 57.000 | EACH |
| 171 | 801-06640 CONSTRUCTION SIGN, A | 13.000 | EACH |
| 172 | 801-06645 CONSTRUCTION SIGN, B | 12.000 | EACH |
| 173 | 801-06710 FLASHING ARROW SIGN | 1,460.000 | DAY |
| 174 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 175 | 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 | 2.000 | EACH |
| 176 | 801-07118 BARRICADE, III-A | 456.000 | LFT |
| 177 | 801-07119 BARRICADE, III-B | 672.000 | LFT |
| 178 | 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED | 240.000 | LFT |
| 179 | 801-94295 SIGNAL HEAD, RELOCATE | 44.000 | EACH |
| 180 | 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE | 798.100 | LFT |
| 181 | 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE | 20.340 | LFT |
| 182 | 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE | 108.000 | EACH |
| 183 | 802-07060 SIGN, SHEET, RELOCATE | 24.000 | EACH |
| 184 | 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. | 542.940 | SFT |
| 185 | 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. | 200.130 | SFT |
| 186 | 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. | 17.500 | SFT |
| 187 | 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. | 13.000 | EACH |
| 188 | 805-01827 TRAFFIC SIGNAL HEAD, INSTALL | 6.000 | EACH |
| 189 | 805-01842 HANDHOLE, SIGNAL | 21.000 | EACH |
| 190 | 805-01879 SIGNAL SERVICE, INSTALL | 4.000 | EACH |
| 191 | 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | LUMP | LUMP |
| 192 | 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. | 4.000 | EACH |
| 193 | 805-02328 SIGNAL CABLE, 1C 14GA. | 16,052.000 | LFT |
| 194 | 805-02658 CABLE, COAXIAL | 341.000 | LFT |
| 195 | 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT | LUMP | LUMP |
| 196 | 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. | 3,080.000 | LFT |

CALL ORDER : 161

CONTRACT ID : SR -29135-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | NEW SIGNS | | |
| 197 | 805-08464 RADIO, INTERCONNECT | 5.000 | EACH |
| 198 | 805-08487 TRAFFIC SIGNAL BACKPLATE | 8.000 | EACH |
| 199 | 805-08493 RADIO SYSTEM TESTING INTERCONNECT | LUMP | LUMP |
| 200 | 805-09088 RADIO, OMNI ANTENNA | 1.000 | EACH |
| 201 | 805-09089 RADIO, YAGI ANTENNA | 4.000 | EACH |
| 202 | 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, | 18.000 | EACH |
| 203 | 805-09540 LOOP DETECTOR RACK | 8.000 | EACH |
| 204 | 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE | 3.000 | EACH |
| 205 | 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN | 19.000 | EACH |
| 206 | 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN | 7.000 | EACH |
| 207 | 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, | 4.000 | EACH |
| 208 | 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. | 2.000 | EACH |
| 209 | 805-78370 PEDESTRIAN PUSH BUTTON | 4.000 | EACH |
| 210 | 805-78415 SPAN, CATENARY, AND TETHER | 13.000 | EACH |
| 211 | 805-78420 DISCONNECT HANGER | 14.000 | EACH |
| 212 | 805-78467 SIGNAL CABLE, 3C 8GA. | 175.000 | LFT |
| 213 | 805-78480 SIGNAL CABLE, 3C 14GA. | 868.000 | LFT |
| 214 | 805-78485 SIGNAL CABLE, 5C 14GA. | 2,228.000 | LFT |
| 215 | 805-78490 SIGNAL CABLE, 7C 14GA. | 3,628.000 | LFT |
| 216 | 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED | 6,773.000 | LFT |
| 217 | 805-78785 SIGNAL DETECTOR HOUSING | 42.000 | EACH |
| 218 | 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER | 5,206.000 | LFT |
| 219 | 805-78900 PEDESTAL FOUNDATION, A | 1.000 | EACH |
| 220 | 805-78925 CONTROLLER CABINET FOUNDATION, P1 | 3.000 | EACH |
| 221 | 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. | 13.000 | EACH |
| 222 | 805-90005 SIGNAL PEDESTAL, 10 FT. | 1.000 | EACH |
| 223 | 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL | 20.000 | EACH |
| 224 | 805-97430 BUTTERFLY VALVE WITH BOX, 24 IN. | 1.000 | EACH |
| 225 | 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. | 105.800 | LFT |
| 226 | 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. | 282.000 | LFT |
| 227 | 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. | 282.000 | LFT |
| 228 | 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. | 70.500 | LFT |
| 229 | 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. | 5,876.800 | LFT |
| 230 | 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 4,476.000 | LFT |
| 231 | 808-06716 LINE, REMOVE | 37,200.000 | LFT |
| 232 | 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | 3,383.500 | LFT |
| 233 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 19,568.000 | LFT |
| 234 | 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH | 87.900 | LFT |
| 235 | 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, | 90.500 | LFT |
| 236 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 645.000 | LFT |
| 237 | 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. | 2,056.000 | LFT |
| 238 | 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 48.000 | EACH |
| 239 | 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR | 2.000 | EACH |
| 240 | 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 632.000 | EACH |
| 241 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 914.000 | EACH |
| 242 | 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | 182.000 | LFT |
| 243 | 808-95638 CENTER CURB PAINTING | 3,473.000 | SFT |

CALL ORDER : 171

CONTRACT ID : SR -29631-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | TRAFFIC SIGNALS MODERNIZATION | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 3.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 54.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 8 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 9 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 10 | 109-08463 PROJECT ESTIMATE ADJUSTMENT | 1.000 | DOL |
| 11 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 12 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 13 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 14 | 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE | 4.000 | EACH |
| 15 | 202-04089 SIGN, SHEET, REMOVE | 52.000 | EACH |
| 16 | 203-02000 EXCAVATION, COMMON | 1,315.000 | CYS |
| 17 | 203-02070 BORROW | 1,855.000 | CYS |
| 18 | 205-06930 SPLASHPAD, RIPRAP | 5.200 | TON |
| 19 | 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP | 22.500 | TON |
| 20 | 205-06933 TEMPORARY DITCH INLET PROTECTION | 11.000 | EACH |
| 21 | 205-06937 TEMPORARY SILT FENCE | 8,165.000 | LFT |
| 22 | 205-06938 TEMPORARY SLOPE DRAIN | 45.000 | LFT |
| 23 | 207-08263 SUBGRADE TREATMENT, TYPE IA | 12,581.000 | SYS |
| 24 | 207-08267 SUBGRADE TREATMENT, TYPE IIIA | 1,089.000 | SYS |
| 25 | 211-09264 STRUCTURE BACKFILL, TYPE 1 | 678.000 | CYS |
| 26 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 2,450.000 | TON |
| 27 | 303-01180 COMPACTED AGGREGATE, NO. 53 | 1,688.000 | TON |
| 28 | 303-93506 AGGREGATE, 2 | 89.000 | CYS |
| 29 | 304-07493 WIDENING WITH HMA, TYPE B | 2,920.000 | TON |
| 30 | 306-08036 MILLING, ASPHALT, 2 IN. | 12,454.000 | SYS |
| 31 | 306-08043 MILLING, TRANSITION | 1,095.000 | SYS |
| 32 | 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | 1,971.000 | TON |
| 33 | 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | 1,714.000 | TON |
| 34 | 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm | 1,810.000 | TON |
| 35 | 406-05520 ASPHALT FOR TACK COAT | 7.000 | TON |
| 36 | 601-94689 GUARDRAIL END TREATMENT, OS | 4.000 | EACH |
| 37 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 675.000 | LFT |
| 38 | 605-06145 CURB AND GUTTER, B, CONCRETE | 674.000 | LFT |
| 39 | 610-07487 HMA FOR APPROACHES, TYPE B | 364.000 | TON |
| 40 | 614-06470 HEADER, CEMENT CONCRETE, A | 400.000 | LFT |
| 41 | 615-06490 RIGHT OF WAY MARKER | 46.000 | EACH |
| 42 | 615-06505 MONUMENT, B | 9.000 | EACH |
| 43 | 615-06510 MONUMENT, C | 2.000 | EACH |
| 44 | 616-02320 GEOTEXTILES | 449.000 | SYS |
| 45 | 616-06401 RIPRAP, DUMPED | 337.000 | TON |
| 46 | 616-06405 RIPRAP, REVETMENT | 3.000 | TON |
| 47 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.000 | EACH |
| 48 | 621-06545 FERTILIZER | 0.200 | TON |
| 49 | 621-06557 SEED MIXTURE, T | 338.000 | LBS |

CALL ORDER : 171

CONTRACT ID : SR -29631-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | TRAFFIC SIGNALS MODERNIZATION | | |
| 50 | 621-06565 MULCHING MATERIAL | 4.000 | TON |
| 51 | 621-06575 SODDING, NURSERY | 19,543.000 | SYS |
| 52 | 628-09402 FIELD OFFICE, B | 18.000 | MOS |
| 53 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 12.000 | MOS |
| 54 | 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. | 3.000 | EACH |
| 55 | 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. | 4.000 | EACH |
| 56 | 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. | 35.000 | LFT |
| 57 | 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. | 378.000 | LFT |
| 58 | 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. | 843.000 | LFT |
| 59 | 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. | 31.000 | LFT |
| 60 | 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. | 94.000 | LFT |
| 61 | 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B | 9.000 | TON |
| 62 | 715-46005 PIPE END SECTION, 15 IN. | 2.000 | EACH |
| 63 | 715-46010 PIPE END SECTION, 18 IN. | 1.000 | EACH |
| 64 | 720-45030 INLET, E7 | 3.000 | EACH |
| 65 | 720-45035 INLET, F7 | 6.000 | EACH |
| 66 | 720-45335 CATCH BASIN, E7, MODIFIED | 2.000 | EACH |
| 67 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 68 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 4.000 | EACH |
| 69 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 34,976.000 | LFT |
| 70 | 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE | 3.000 | EACH |
| 71 | 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) | 3.000 | EACH |
| 72 | 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) | 4.000 | EACH |
| 73 | 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. | 168.000 | LFT |
| 74 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 13.000 | EACH |
| 75 | 801-06640 CONSTRUCTION SIGN, A | 18.000 | EACH |
| 76 | 801-06645 CONSTRUCTION SIGN, B | 9.000 | EACH |
| 77 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 78 | 801-07118 BARRICADE, III-A | 96.000 | LFT |
| 79 | 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE | 404.000 | LFT |
| 80 | 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. | 140.060 | SFT |
| 81 | 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. | 100.880 | SFT |
| 82 | 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. | 4.000 | EACH |
| 83 | 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE | 1.000 | EACH |
| 84 | 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | 8.000 | EACH |
| 85 | 805-78415 SPAN, CATENARY, AND TETHER | 4.000 | EACH |
| 86 | 805-78420 DISCONNECT HANGER | 4.000 | EACH |
| 87 | 805-78480 SIGNAL CABLE, 3C 14GA. | 104.000 | LFT |
| 88 | 805-78485 SIGNAL CABLE, 5C 14GA. | 765.000 | LFT |
| 89 | 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. | 4.000 | EACH |
| 90 | 807-86810 SERVICE POINT, II | 1.000 | EACH |
| 91 | 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 10,231.000 | LFT |
| 92 | 808-75140 PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR | 3.000 | EACH |
| 93 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 4,639.000 | LFT |
| 94 | 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, | 402.000 | LFT |
| 95 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 253.000 | LFT |
| 96 | 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 8.000 | EACH |
| 97 | 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) | 8.000 | EACH |
| 98 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 55.000 | EACH |

CALL ORDER : 171

CONTRACT ID : SR -29631-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | TRAFFIC SIGNALS MODERNIZATION | | |
| 99 808-92027 | LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | 3,863.000 | LFT |

CALL ORDER : 181

CONTRACT ID : SR -30184-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | SMALL STRUCTURE REPLACEMENT | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 6.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 8 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 9 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 10 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 11 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 12 | 203-02000 EXCAVATION, COMMON | 2,082.000 | CYS |
| 13 | 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP | 120.000 | TON |
| 14 | 205-06936 TEMPORARY SEDIMENT TRAP | 78.000 | TON |
| 15 | 205-09543 NO 2 STONE | 100.000 | TON |
| 16 | 207-08263 SUBGRADE TREATMENT, TYPE IA | 3,000.000 | SYS |
| 17 | 211-02050 B BORROW | 41.000 | CYS |
| 18 | 211-09268 STRUCTURE BACKFILL, TYPE 5 | 462.000 | CYS |
| 19 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 416.000 | TON |
| 20 | 303-01180 COMPACTED AGGREGATE, NO. 53 | 428.000 | TON |
| 21 | 304-07494 WIDENING WITH HMA, TYPE C | 63.000 | TON |
| 22 | 306-08043 MILLING, TRANSITION | 444.000 | SYS |
| 23 | 402-07434 HMA SURFACE, TYPE C | 220.000 | TON |
| 24 | 402-07439 HMA INTERMEDIATE, TYPE C | 388.000 | TON |
| 25 | 402-07442 HMA BASE, TYPE C | 665.000 | TON |
| 26 | 406-05520 ASPHALT FOR TACK COAT | 1.300 | TON |
| 27 | 601-06854 GUARDRAIL, W-BEAM, NESTED | 2.000 | EACH |
| 28 | 601-94689 GUARDRAIL END TREATMENT, OS | 4.000 | EACH |
| 29 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 406.300 | LFT |
| 30 | 615-06490 RIGHT OF WAY MARKER | 8.000 | EACH |
| 31 | 615-06505 MONUMENT, B | 3.000 | EACH |
| 32 | 616-02320 GEOTEXTILES | 390.000 | SYS |
| 33 | 616-06405 RIPRAP, REVETMENT | 235.000 | TON |
| 34 | 616-06451 RIPRAP, UNIFORM | 7.000 | TON |
| 35 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.000 | EACH |
| 36 | 621-06559 MULCHED SEEDING, R | 2,414.000 | SYS |
| 37 | 621-06567 WATER | 5.000 | KGAL |
| 38 | 621-06574 SODDING | 1,272.000 | SYS |
| 39 | 628-09401 FIELD OFFICE, A | 6.000 | MOS |
| 40 | 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. | 10.000 | LFT |
| 41 | 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. | 60.000 | LFT |
| 42 | 723-06660 WINGWALL | 68.200 | SYS |
| 43 | 723-07659 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 120 IN. | 50.000 | LFT |
| 44 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 45 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 11.000 | EACH |
| 46 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 20.000 | EACH |
| 47 | 801-06640 CONSTRUCTION SIGN, A | 25.000 | EACH |
| 48 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 49 | 801-07118 BARRICADE, III-A | 96.000 | LFT |

CALL ORDER : 181

CONTRACT ID : SR -30184-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | SMALL STRUCTURE REPLACEMENT | | |
| 50 802-91122 | SIGN, GROUND MOUNTED, RESET | 4.000 | EACH |
| 51 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 1,300.000 | LFT |
| 52 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | 163.000 | LFT |
| 53 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 415.000 | LFT |
| 54 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 14.000 | EACH |
| 55 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER | 14.000 | EACH |

CALL ORDER : 201

CONTRACT ID : SR -30593-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|-----------|-------|
| SECTION NO. 0001 | ROADSIDE MAINTENANCE, WILDFLOWERS | | |
| 1 105-06845 | CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 109-08359 | LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 109-08360 | CONTRACT LIENS | 1.000 | DOL |
| 4 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 110-01001 | MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 7 621-06567 | WATER | 150.000 | KGAL |
| 8 621-06574 | SODDING | 115.000 | SYS |
| 9 621-06734 | WILD FLOWERS PLUG PLANTING | 2,000.000 | EACH |
| 10 621-07762 | COMPOST AMENDED SOIL | 6.000 | CYS |
| 11 621-98038 | MULCH, HARDWOOD SHREDDED BARK | 10.000 | CYS |
| 12 622-04669 | HERBICIDE TREATMENT | 6.000 | GAL |
| 13 622-52436 | SIGN, DO NOT MOW OR SPRAY | 6.000 | EACH |
| 14 628-09408 | MOBILE LAPTOP COMPUTER SYSTEM | 5.000 | MOS |
| 15 628-09409 | MOBILE INTERNET SERVICE | 5.000 | MOS |
| 16 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 4.000 | EACH |
| 17 801-03290 | CONSTRUCTION SIGN, C | 4.000 | EACH |
| 18 801-06640 | CONSTRUCTION SIGN, A | 8.000 | EACH |
| 19 801-06710 | FLASHING ARROW SIGN | 90.000 | DAY |
| 20 801-06775 | MAINTAINING TRAFFIC | LUMP | LUMP |

CALL ORDER : 211

CONTRACT ID : SR -30613-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|----------|-------|
| SECTION NO. 0001 | PIPE LINING | | |
| 1 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 2 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 3 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 4 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 5 | 109-08463 PROJECT ESTIMATE ADJUSTMENT | 1.000 | DOL |
| 6 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 7 | 616-02320 GEOTEXTILES | 40.000 | SYS |
| 8 | 616-05689 RIPRAP, CLASS 2 | 30.000 | TON |
| 9 | 628-09402 FIELD OFFICE, B | 6.000 | MOS |
| 10 | 725-06878 PIPE LINER, THERMOPLASTIC, 84 IN. | 285.000 | LFT |
| 11 | 725-09312 PIPE LINER, THERMOPLASTIC, 33.0 SFT. | 92.000 | LFT |
| 12 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 13 | 801-06640 CONSTRUCTION SIGN, A | 12.000 | EACH |
| 14 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |

CALL ORDER : 221

CONTRACT ID : SR -31097-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | WEDGE AND LEVEL | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 7 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 8 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 1,000.000 | TON |
| 9 | 304-07490 HMA PATCHING, TYPE B | 300.000 | TON |
| 10 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 1,566.000 | SYS |
| 11 | 306-08042 MILLING, SCARIFICATION/PROFILE | 38,208.000 | SYS |
| 12 | 306-08043 MILLING, TRANSITION | 2,880.000 | SYS |
| 13 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 3,800.000 | TON |
| 14 | 406-05520 ASPHALT FOR TACK COAT | 14.000 | TON |
| 15 | 628-09402 FIELD OFFICE, B | 4.000 | MOS |
| 16 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 4.000 | MOS |
| 17 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 18 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 400.000 | LFT |
| 19 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 400.000 | LFT |
| 20 | 801-06640 CONSTRUCTION SIGN, A | 24.000 | EACH |
| 21 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 22 | 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. | 3,945.000 | LFT |
| 23 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 31,972.000 | LFT |
| 24 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 2,164.000 | LFT |
| 25 | 808-75097 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. | 24.000 | LFT |

CALL ORDER : 231

CONTRACT ID : SR -31112-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | WEDGE AND LEVEL | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 7 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 8 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 525.000 | TON |
| 9 | 306-08043 MILLING, TRANSITION | 3,840.000 | SYS |
| 10 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 3,077.000 | TON |
| 11 | 406-05520 ASPHALT FOR TACK COAT | 18.000 | TON |
| 12 | 715-06870 PIPE LINER, THERMOPLASTIC, 30 IN. | 50.000 | LFT |
| 13 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 14 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 2,860.000 | LFT |
| 15 | 801-06640 CONSTRUCTION SIGN, A | 20.000 | EACH |
| 16 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 17 | 808-01238 TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE | 1.000 | EACH |
| 18 | 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. | 7,658.000 | LFT |
| 19 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 23,198.000 | LFT |
| 20 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 13,864.000 | LFT |

CALL ORDER : 241

CONTRACT ID : SR -31118-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | ASPHALT RESURFACE | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 7 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 8 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 1,600.000 | TON |
| 9 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 76,086.000 | SYS |
| 10 | 306-08432 MILLING, APPROACH | 2,153.000 | SYS |
| 11 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 6,300.000 | TON |
| 12 | 406-05520 ASPHALT FOR TACK COAT | 20.000 | TON |
| 13 | 610-07487 HMA FOR APPROACHES, TYPE B | 200.000 | TON |
| 14 | 628-09402 FIELD OFFICE, B | 4.000 | MOS |
| 15 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 4.000 | MOS |
| 16 | 720-44000 CASTING, ADJUST TO GRADE | 1.000 | EACH |
| 17 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 18 | 801-06640 CONSTRUCTION SIGN, A | 14.000 | EACH |
| 19 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 20 | 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) | 2.000 | EACH |
| 21 | 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. | 7,500.000 | LFT |
| 22 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 59,280.000 | LFT |

CALL ORDER : 251

CONTRACT ID : SR -31119-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | ASPHALT RESURFACE | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 7 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 8 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 100.000 | TON |
| 9 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 32,000.000 | SYS |
| 10 | 306-08432 MILLING, APPROACH | 3,250.000 | SYS |
| 11 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 2,700.000 | TON |
| 12 | 406-05520 ASPHALT FOR TACK COAT | 8.000 | TON |
| 13 | 610-07487 HMA FOR APPROACHES, TYPE B | 275.000 | TON |
| 14 | 615-06520 MONUMENT, RE-ESTABLISH | 1.000 | EACH |
| 15 | 628-09408 MOBILE LAPTOP COMPUTER SYSTEM | 3.000 | MOS |
| 16 | 628-09409 MOBILE INTERNET SERVICE | 3.000 | MOS |
| 17 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 18 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 1,300.000 | LFT |
| 19 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 1,300.000 | LFT |
| 20 | 801-06640 CONSTRUCTION SIGN, A | 9.000 | EACH |
| 21 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 22 | 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE | 7.000 | EACH |
| 23 | 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. | 3,248.000 | LFT |
| 24 | 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER | 1,568.000 | LFT |
| 25 | 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 9,342.000 | LFT |
| 26 | 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | 690.000 | LFT |
| 27 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 13,521.000 | LFT |
| 28 | 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, | 255.000 | LFT |
| 29 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 227.000 | LFT |
| 30 | 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. | 496.000 | LFT |
| 31 | 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 3.000 | EACH |
| 32 | 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) | 3.000 | EACH |
| 33 | 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR | 2.000 | EACH |
| 34 | 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 85.000 | EACH |
| 35 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 85.000 | EACH |

CALL ORDER : 261

CONTRACT ID : SR -31225-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | US 24 White County between CR 300E and CR 425E | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 5 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 6 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 7 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 8 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 9 | 203-08607 LINEAR GRADING | 23.000 | LFT |
| 10 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 55.000 | TON |
| 11 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 9,930.000 | SYS |
| 12 | 306-08043 MILLING, TRANSITION | 435.000 | SYS |
| 13 | 306-08432 MILLING, APPROACH | 1,500.000 | SYS |
| 14 | 401-06264 PROFILOGRAPH, HMA | LUMP | LUMP |
| 15 | 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | 860.000 | TON |
| 16 | 402-07452 HMA WEDGE AND LEVEL, TYPE C | 4,050.000 | TON |
| 17 | 406-05520 ASPHALT FOR TACK COAT | 5.500 | TON |
| 18 | 610-07487 HMA FOR APPROACHES, TYPE B | 180.000 | TON |
| 19 | 628-09402 FIELD OFFICE, B | 4.000 | MOS |
| 20 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 4.000 | MOS |
| 21 | 801-03290 CONSTRUCTION SIGN, C | 2.000 | EACH |
| 22 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 1,540.000 | LFT |
| 23 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 1,540.000 | LFT |
| 24 | 801-06640 CONSTRUCTION SIGN, A | 8.000 | EACH |
| 25 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 26 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 15,000.000 | LFT |
| 27 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 15,000.000 | LFT |

CALL ORDER : 301

CONTRACT ID : SRS-30614-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | WEDGE AND LEVEL | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 5 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 6 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 7 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 8 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 9 | 202-02279 CURB AND GUTTER, REMOVE | 377.000 | LFT |
| 10 | 202-52710 SIDEWALK, CONCRETE, REMOVE | 162.000 | SYS |
| 11 | 304-07490 HMA PATCHING, TYPE B | 130.000 | TON |
| 12 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 9,800.000 | SYS |
| 13 | 306-08432 MILLING, APPROACH | 1,200.000 | SYS |
| 14 | 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | 850.000 | TON |
| 15 | 406-05520 ASPHALT FOR TACK COAT | 4.000 | TON |
| 16 | 604-06069 CURB RAMP, CONCRETE | 114.400 | SYS |
| 17 | 604-07894 CURB RAMP, CONCRETE, A | 28.000 | SYS |
| 18 | 604-07901 CURB RAMP, CONCRETE, G | 4.900 | SYS |
| 19 | 604-07903 CURB RAMP, CONCRETE, K | 17.800 | SYS |
| 20 | 605-06140 CURB AND GUTTER, CONCRETE | 377.000 | LFT |
| 21 | 610-07487 HMA FOR APPROACHES, TYPE B | 93.000 | TON |
| 22 | 621-06575 SODDING, NURSERY | 20.000 | SYS |
| 23 | 628-09402 FIELD OFFICE, B | 6.000 | MOS |
| 24 | 720-04499 INLET, RECONSTRUCT | 3.000 | EACH |
| 25 | 720-44000 CASTING, ADJUST TO GRADE | 1.000 | EACH |
| 26 | 720-44000 CASTING, ADJUST TO GRADE | 1.000 | EACH |
| 27 | 720-44036 CASTING GRATE, 8 | 2.000 | EACH |
| 28 | 720-98712 CASTING GRATE, 10 | 1.000 | EACH |
| 29 | 801-03290 CONSTRUCTION SIGN, C | 3.000 | EACH |
| 30 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 430.000 | LFT |
| 31 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 430.000 | LFT |
| 32 | 801-06640 CONSTRUCTION SIGN, A | 29.000 | EACH |
| 33 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 34 | 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE | 11.000 | LFT |
| 35 | 802-07060 SIGN, SHEET, RELOCATE | 1.000 | EACH |
| 36 | 802-97428 POST, TUBULAR | 10.000 | LFT |
| 37 | 802-97812 STREET NAME IDENTIFICATION SIGN | 1.000 | EACH |
| 38 | 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | 960.000 | LFT |
| 39 | 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER | 396.000 | LFT |
| 40 | 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) | 1.000 | EACH |
| 41 | 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. | 280.000 | LFT |
| 42 | 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 275.000 | LFT |
| 43 | 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | 300.000 | LFT |
| 44 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 3,225.000 | LFT |
| 45 | 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, | 85.000 | LFT |
| 46 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 315.000 | LFT |
| 47 | 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. | 400.000 | LFT |
| 48 | 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 9.000 | EACH |
| 49 | 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) | 6.000 | EACH |

CALL ORDER : 311

CONTRACT ID : SRS-31781-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | ASPHALT RESURFACE | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 5 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 6 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 7 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 8 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 9 | 202-02278 CURB, CONCRETE, REMOVE | 100.000 | LFT |
| 10 | 202-52710 SIDEWALK, CONCRETE, REMOVE | 100.000 | SYS |
| 11 | 202-90277 DETECTOR HOUSING, REMOVE | 11.000 | EACH |
| 12 | 303-01180 COMPACTED AGGREGATE, NO. 53 | 100.000 | TON |
| 13 | 304-07491 HMA PATCHING, TYPE C | 244.000 | TON |
| 14 | 306-08036 MILLING, ASPHALT, 2 IN. | 50,436.000 | SYS |
| 15 | 306-08043 MILLING, TRANSITION | 600.000 | SYS |
| 16 | 306-08432 MILLING, APPROACH | 4,121.000 | SYS |
| 17 | 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | 4,161.000 | TON |
| 18 | 406-05520 ASPHALT FOR TACK COAT | 15.000 | TON |
| 19 | 506-06333 PCCP PATCHING, FULL DEPTH | 535.000 | SYS |
| 20 | 604-06070 SIDEWALK, CONCRETE | 100.000 | SYS |
| 21 | 604-07897 CURB RAMP, CONCRETE, C | 18.000 | SYS |
| 22 | 604-07901 CURB RAMP, CONCRETE, G | 30.000 | SYS |
| 23 | 604-07902 CURB RAMP, CONCRETE, H | 15.000 | SYS |
| 24 | 605-06120 CURB, CONCRETE | 100.000 | LFT |
| 25 | 610-07488 HMA FOR APPROACHES, TYPE C | 340.000 | TON |
| 26 | 621-06574 SODDING | 60.000 | SYS |
| 27 | 628-09401 FIELD OFFICE, A | 6.000 | MOS |
| 28 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 3.000 | MOS |
| 29 | 720-06525 CASTING, ADJUST TO GRADE, MONUMENT | 2.000 | EACH |
| 30 | 720-44000 CASTING, ADJUST TO GRADE | 8.000 | EACH |
| 31 | 801-03290 CONSTRUCTION SIGN, C | 2.000 | EACH |
| 32 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 3,683.000 | LFT |
| 33 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 3,683.000 | LFT |
| 34 | 801-06640 CONSTRUCTION SIGN, A | 28.000 | EACH |
| 35 | 801-06710 FLASHING ARROW SIGN | 120.000 | DAY |
| 36 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 37 | 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. | 305.000 | LFT |
| 38 | 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE | 1.000 | EACH |
| 39 | 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | 5,000.000 | LFT |
| 40 | 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED | 500.000 | LFT |
| 41 | 805-78785 SIGNAL DETECTOR HOUSING | 11.000 | EACH |
| 42 | 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER | 1,600.000 | LFT |
| 43 | 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN. | 305.000 | LFT |
| 44 | 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. | 256.000 | LFT |
| 45 | 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. | 3,059.000 | LFT |
| 46 | 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 5,947.000 | LFT |
| 47 | 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | 1,701.000 | LFT |
| 48 | 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 7,082.000 | LFT |
| 49 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 305.000 | LFT |

CALL ORDER : 311

CONTRACT ID : SRS-31781-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|----------|-------|
| SECTION NO. 0001 | ASPHALT RESURFACE | | |
| 50 808-75320 | PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 50.000 | EACH |
| 51 808-75325 | PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) | 37.000 | EACH |

CALL ORDER : 321

CONTRACT ID : SRS-31809-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | ASPHALT RESURFACE | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 7.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 8 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 9 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 10 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 303-01180 COMPACTED AGGREGATE, NO. 53 | 50.000 | TON |
| 13 | 303-07449 COMPACTED AGGREGATE, NO. 73 | 100.000 | TON |
| 14 | 304-07490 HMA PATCHING, TYPE B | 354.000 | TON |
| 15 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 79,358.000 | SYS |
| 16 | 306-08432 MILLING, APPROACH | 5,548.000 | SYS |
| 17 | 401-06264 PROFILOGRAPH, HMA | LUMP | LUMP |
| 18 | 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | 6,547.000 | TON |
| 19 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 100.000 | TON |
| 20 | 406-05520 ASPHALT FOR TACK COAT | 23.000 | TON |
| 21 | 610-07487 HMA FOR APPROACHES, TYPE B | 458.000 | TON |
| 22 | 628-09402 FIELD OFFICE, B | 7.000 | MOS |
| 23 | 720-44000 CASTING, ADJUST TO GRADE | 1.000 | EACH |
| 24 | 801-03290 CONSTRUCTION SIGN, C | 3.000 | EACH |
| 25 | 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. | 3,000.000 | LFT |
| 26 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 3,000.000 | LFT |
| 27 | 801-06640 CONSTRUCTION SIGN, A | 24.000 | EACH |
| 28 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 29 | 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. | 1,511.000 | LFT |
| 30 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 54,870.000 | LFT |
| 31 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 46,635.000 | LFT |
| 32 | 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 135.000 | LFT |
| 33 | 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION | 2.000 | EACH |
| 34 | 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) | 1.000 | EACH |

CALL ORDER : 361

CONTRACT ID : SB -28428-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 1 105-06845 | CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 105-06899 | RADIO | 1.000 | EACH |
| 3 105-08520 | CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 4 105-08521 | CELLULAR TELEPHONE/RADIO SERVICE | 12.000 | MOS |
| 5 105-08523 | RADIO SERVICE | 12.000 | MOS |
| 6 105-08524 | CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 7 109-08359 | LIQUIDATED DAMAGES | 1.000 | DOL |
| 8 109-08360 | CONTRACT LIENS | 1.000 | DOL |
| 9 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 10 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 11 109-09489 | PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 12 110-01001 | MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 13 201-52370 | CLEARING RIGHT OF WAY | LUMP | LUMP |
| 14 202-02240 | PAVEMENT REMOVAL | 136.000 | SYS |
| 15 202-02241 | GUARDRAIL, REMOVE | 712.500 | LFT |
| 16 202-02276 | GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE | 4.000 | EACH |
| 17 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 18 205-06937 | TEMPORARY SILT FENCE | 200.000 | LFT |
| 19 205-09543 | NO 2 STONE | 100.000 | TON |
| 20 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED | 48.000 | CYS |
| 21 211-06467 | AGGREGATE FOR END BENT BACKFILL | 40.000 | CYS |
| 22 301-07448 | COMPACTED AGGREGATE, NO. 53, BASE | 123.000 | TON |
| 23 302-07455 | DENSE GRADED SUBBASE | 34.000 | CYS |
| 24 306-08043 | MILLING, TRANSITION | 220.000 | SYS |
| 25 402-07432 | HMA SURFACE, TYPE A | 17.000 | TON |
| 26 406-05521 | ASPHALT FOR TACK COAT | 960.000 | SYS |
| 27 601-01522 | GUARDRAIL TRANSITION TYPE TGB | 4.000 | EACH |
| 28 601-07050 | GUARDRAIL END TREATMENT, OS, RESET | 4.000 | EACH |
| 29 601-99105 | GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 850.000 | LFT |
| 30 602-06729 | BARRIER DELINEATOR | 10.000 | EACH |
| 31 607-95754 | PAVED SIDE DITCH, BREAK | 72.000 | LFT |
| 32 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH 12 IN. | 254.000 | SYS |
| 33 610-07487 | HMA FOR APPROACHES, TYPE B | 70.000 | TON |
| 34 616-02320 | GEOTEXTILES | 733.000 | SYS |
| 35 616-06405 | RIPRAP, REVETMENT | 499.000 | TON |
| 36 619-09423 | CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 6,287.000 | SFT |
| 37 619-09434 | PAINT STEEL BRIDGE, TYPE 1 | 6,287.000 | SFT |
| 38 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.000 | EACH |
| 39 621-06559 | MULCHED SEEDING, R | 167.000 | SYS |
| 40 621-06567 | WATER | 1.000 | KGAL |
| 41 621-06574 | SODDING | 32.000 | SYS |
| 42 628-09401 | FIELD OFFICE, A | 12.000 | MOS |
| 43 702-51100 | DRAIN PIPE, CAST IRON, 6 IN. | 400.000 | LBS |
| 44 702-51110 | GRATES, BASINS, AND FITTINGS, CAST IRON | 2,576.000 | LBS |
| 45 702-51863 | FIELD DRILLED HOLE IN CONCRETE | 298.000 | EACH |
| 46 702-92857 | CONCRETE, C, SUBSTRUCTURE | 19.400 | CYS |
| 47 703-51032 | REINFORCING STEEL, EPOXY COATED | 64,067.000 | LBS |
| 48 704-51002 | CONCRETE, C, SUPERSTRUCTURE | 189.500 | CYS |
| 49 706-05732 | CONCRETE BRIDGE RAILING TRANSITION, TBC | 4.000 | EACH |

CALL ORDER : 361

CONTRACT ID : SB -28428-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|-----------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 50 | 706-51020 CONCRETE, C, RAILING | 33.800 | CYS |
| 51 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 52 | 710-51864 FIELD DRILLED HOLE | 76.000 | EACH |
| 53 | 711-51877 JACKING AND SUPPORTING BEAMS | LUMP | LUMP |
| 54 | 711-96800 STUD SHEAR CONNECTORS | 1,836.000 | EACH |
| 55 | 715-05407 PIPE, END BENT DRAIN, 6 IN. | 120.000 | LFT |
| 56 | 726-93524 BEARING ASSEMBLY, I | 12.000 | EACH |
| 57 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 6.000 | EACH |
| 58 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 17.000 | EACH |
| 59 | 801-06640 CONSTRUCTION SIGN, A | 18.000 | EACH |
| 60 | 801-07118 BARRICADE, III-A | 64.000 | LFT |
| 61 | 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE | 8.170 | LFT |
| 62 | 802-07060 SIGN, SHEET, RELOCATE | 1.000 | EACH |
| 63 | 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. | 103.000 | LFT |
| 64 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 1,012.000 | LFT |
| 65 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 2,013.000 | LFT |
| 66 | 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 7.000 | EACH |
| 67 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 7.000 | EACH |

CALL ORDER : 371

CONTRACT ID : SB -28850-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 13.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 8 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 9 | 109-08463 PROJECT ESTIMATE ADJUSTMENT | 1.000 | DOL |
| 10 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 202-02240 PAVEMENT REMOVAL | 688.000 | SYS |
| 13 | 202-02241 GUARDRAIL, REMOVE | 1,465.000 | LFT |
| 14 | 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 15 | 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 16 | 202-51368 SLOPEWALL, REMOVE | 365.000 | SYS |
| 17 | 202-91385 INLET, REMOVE | 4.000 | EACH |
| 18 | 202-94749 CURB, ASPHALT, REMOVE | 675.000 | LFT |
| 19 | 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP | 66.000 | TON |
| 20 | 205-06933 TEMPORARY DITCH INLET PROTECTION | 3.000 | EACH |
| 21 | 205-06937 TEMPORARY SILT FENCE | 7,703.000 | LFT |
| 22 | 205-09543 NO 2 STONE | 100.000 | TON |
| 23 | 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED | 599.000 | CYS |
| 24 | 206-93520 TEMPORARY SHEET PILING | 1,760.000 | SFT |
| 25 | 207-08263 SUBGRADE TREATMENT, TYPE IA | 4,710.000 | SYS |
| 26 | 211-06467 AGGREGATE FOR END BENT BACKFILL | 136.000 | CYS |
| 27 | 211-09265 STRUCTURE BACKFILL, TYPE 2 | 108.000 | CYS |
| 28 | 211-09268 STRUCTURE BACKFILL, TYPE 5 | 30.000 | CYS |
| 29 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 46.000 | TON |
| 30 | 302-07455 DENSE GRADED SUBBASE | 138.000 | CYS |
| 31 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 292.000 | SYS |
| 32 | 306-08043 MILLING, TRANSITION | 585.000 | SYS |
| 33 | 402-07453 HMA FOR TEMPORARY PAVEMENT | 3,232.000 | TON |
| 34 | 406-05521 ASPHALT FOR TACK COAT | 4,300.000 | SYS |
| 35 | 502-06329 PCCP, 12 IN. | 214.000 | SYS |
| 36 | 503-03489 RETROFITTED TIE BARS | 96.000 | EACH |
| 37 | 503-05310 TERMINAL JOINT | 96.000 | LFT |
| 38 | 601-01522 GUARDRAIL TRANSITION TYPE TGB | 6.000 | EACH |
| 39 | 601-07661 GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH | 2.000 | EACH |
| 40 | 601-94690 GUARDRAIL END TREATMENT, MS | 2.000 | EACH |
| 41 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 675.000 | LFT |
| 42 | 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING | 525.000 | LFT |
| 43 | 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING | 4.000 | EACH |
| 44 | 602-06729 BARRIER DELINEATOR | 38.000 | EACH |
| 45 | 605-05523 CURB, HMA | 857.000 | LFT |
| 46 | 606-07484 MILLED HMA SHOULDER CORRUGATIONS | 10,083.000 | LFT |
| 47 | 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. | 684.000 | SYS |
| 48 | 610-07487 HMA FOR APPROACHES, TYPE B | 501.000 | TON |
| 49 | 616-02320 GEOTEXTILES | 943.000 | SYS |

CALL ORDER : 371

CONTRACT ID : SB -28850-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|-------------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 50 | 616-06405 RIPRAP, REVETMENT | 389.000 | TON |
| 51 | 616-51367 SLOPEWALL, CONCRETE, 4 IN. | 659.000 | SYS |
| 52 | 616-93772 INSPECTION HOLE | 2.000 | EACH |
| 53 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 14,006.000 | SFT |
| 54 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 14,692.000 | SFT |
| 55 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 14,006.000 | SFT |
| 56 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 14,692.000 | SFT |
| 57 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 4.000 | EACH |
| 58 | 621-06545 FERTILIZER | 2.000 | TON |
| 59 | 621-06553 SEED MIXTURE, R | 378.000 | LBS |
| 60 | 621-06557 SEED MIXTURE, T | 330.000 | LBS |
| 61 | 621-06565 MULCHING MATERIAL | 8.000 | TON |
| 62 | 621-06567 WATER | 2.000 | KGAL |
| 63 | 621-06574 SODDING | 195.000 | SYS |
| 64 | 628-09401 FIELD OFFICE, A | 13.000 | MOS |
| 65 | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL | 13.000 | MOS |
| 66 | 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. | 836.000 | LFT |
| 67 | 702-51005 CONCRETE, A, SUBSTRUCTURE | 140.700 | CYS |
| 68 | 702-51015 CONCRETE, B, FOOTINGS | 35.300 | CYS |
| 69 | 702-51863 FIELD DRILLED HOLE IN CONCRETE | 760.000 | EACH |
| 70 | 702-92857 CONCRETE, C, SUBSTRUCTURE | 125.500 | CYS |
| 71 | 703-51030 REINFORCING STEEL | 20,788.000 | LBS |
| 72 | 703-51032 REINFORCING STEEL, EPOXY COATED | 249,223.000 | LBS |
| 73 | 704-51002 CONCRETE, C, SUPERSTRUCTURE | 746.100 | CYS |
| 74 | 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC | 8.000 | EACH |
| 75 | 706-51020 CONCRETE, C, RAILING | 128.800 | CYS |
| 76 | 709-04647 FIBER WRAP CONCRETE CASING SYSTEM | LUMP | LUMP |
| 77 | 709-04647 FIBER WRAP CONCRETE CASING SYSTEM | LUMP | LUMP |
| 78 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 79 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 80 | 710-51864 FIELD DRILLED HOLE | 1,130.000 | EACH |
| 81 | 711-04121 ANCHOR BOLT, AB1 | 8.000 | EACH |
| 82 | 711-51038 STRUCTURAL STEEL | LUMP | LUMP |
| 83 | 711-51038 STRUCTURAL STEEL | LUMP | LUMP |
| 84 | 711-51877 JACKING AND SUPPORTING BEAMS | LUMP | LUMP |
| 85 | 711-51877 JACKING AND SUPPORTING BEAMS | LUMP | LUMP |
| 86 | 711-96800 STUD SHEAR CONNECTORS | 3,960.000 | EACH |
| 87 | 713-02478 GUARDRAIL TRANSITION, TGB, TEMPORARY BRIDGE APPROACHES | 4.000 | EACH |
| 88 | 713-99365 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, TEMPORARY BRIDGE | 350.000 | LFT |
| 89 | 715-05407 PIPE, END BENT DRAIN, 6 IN. | 320.000 | LFT |
| 90 | 715-46005 PIPE END SECTION, 15 IN. | 4.000 | EACH |
| 91 | 718-08308 UNDERDRAIN, PATCHING | 100.000 | LFT |
| 92 | 724-51925 STRUCTURAL EXPANSION JOINT, SS | 218.000 | LFT |
| 93 | 726-93524 BEARING ASSEMBLY, I | 14.000 | EACH |
| 94 | 726-93525 BEARING ASSEMBLY, II | 28.000 | EACH |
| 95 | 726-96038 BEARING ASSEMBLY, IV | 14.000 | EACH |
| 96 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 97 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 61,497.000 | LFT |
| 98 | 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. | 6,080.000 | LFT |

CALL ORDER : 371

CONTRACT ID : SB -28850-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 99 | 801-06640 CONSTRUCTION SIGN, A | 60.000 | EACH |
| 100 | 801-06645 CONSTRUCTION SIGN, B | 8.000 | EACH |
| 101 | 801-06710 FLASHING ARROW SIGN | 480.000 | DAY |
| 102 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 103 | 801-07118 BARRICADE, III-A | 96.000 | LFT |
| 104 | 801-07119 BARRICADE, III-B | 120.000 | LFT |
| 105 | 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE | 640.000 | LFT |
| 106 | 801-52817 TEMPORARY CROSSOVER, B | 2.000 | EACH |
| 107 | 801-97643 TEMPORARY BUZZ STRIPS | 1,728.000 | LFT |
| 108 | 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. | 3,757.000 | LFT |
| 109 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 15,028.000 | LFT |
| 110 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 15,028.000 | LFT |
| 111 | 808-06716 LINE, REMOVE | 10,526.000 | LFT |
| 112 | 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 37.000 | EACH |
| 113 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 37.000 | EACH |

CALL ORDER : 381

CONTRACT ID : SB -29015-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | Initial Group | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 2.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 20.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08440 QUALITY ADJUSTMENTS, HMA | 1.000 | DOL |
| 8 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 9 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 10 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 13 | 202-02240 PAVEMENT REMOVAL | 107.000 | SYS |
| 14 | 202-51330 PRESENT STRUCTURE, REMOVE | LUMP | LUMP |
| 15 | 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE | 580.000 | LFT |
| 16 | 203-02000 EXCAVATION, COMMON | 2,740.000 | CYS |
| 17 | 203-02070 BORROW | 14,990.000 | CYS |
| 18 | 205-03371 SEDIMENT, REMOVE | 85.000 | CYS |
| 19 | 205-06930 SPLASHPAD, RIPRAP | 2.600 | TON |
| 20 | 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP | 408.000 | TON |
| 21 | 205-06934 TEMPORARY MULCHING | 9.000 | TON |
| 22 | 205-06937 TEMPORARY SILT FENCE | 2,735.000 | LFT |
| 23 | 205-06938 TEMPORARY SLOPE DRAIN | 60.000 | LFT |
| 24 | 205-09543 NO 2 STONE | 90.000 | TON |
| 25 | 206-51225 EXCAVATION, DRY | 125.000 | CYS |
| 26 | 207-08263 SUBGRADE TREATMENT, TYPE IA | 11,056.000 | SYS |
| 27 | 211-02050 B BORROW | 3,400.000 | CYS |
| 28 | 211-06467 AGGREGATE FOR END BENT BACKFILL | 86.000 | CYS |
| 29 | 211-07454 STRUCTURE BACKFILL | 6,969.000 | CYS |
| 30 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 3,873.000 | TON |
| 31 | 302-06464 SUBBASE FOR PCCP | 27.000 | CYS |
| 32 | 302-07455 DENSE GRADED SUBBASE | 70.800 | CYS |
| 33 | 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm | 3,611.000 | TON |
| 34 | 402-07434 HMA SURFACE, TYPE C | 768.000 | TON |
| 35 | 402-07439 HMA INTERMEDIATE, TYPE C | 681.000 | TON |
| 36 | 402-07453 HMA FOR TEMPORARY PAVEMENT | 107.000 | TON |
| 37 | 406-05520 ASPHALT FOR TACK COAT | 4.500 | TON |
| 38 | 502-06330 PCCP, 13 IN. | 107.000 | SYS |
| 39 | 601-01522 GUARDRAIL TRANSITION TYPE TGB | 4.000 | EACH |
| 40 | 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 | 1.000 | EACH |
| 41 | 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 | 2.000 | EACH |
| 42 | 601-94689 GUARDRAIL END TREATMENT, OS | 1.000 | EACH |
| 43 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 1,125.000 | LFT |
| 44 | 602-06729 BARRIER DELINEATOR | 40.000 | EACH |
| 45 | 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED | 520.000 | LFT |
| 46 | 605-05523 CURB, HMA | 1,412.000 | LFT |
| 47 | 605-06120 CURB, CONCRETE | 169.000 | LFT |
| 48 | 607-06370 PAVED SIDE DITCH, H | 393.000 | LFT |
| 49 | 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. | 424.800 | SYS |

CALL ORDER : 381

CONTRACT ID : SB -29015-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|-------------|-------|
| SECTION NO. 0001 | Initial Group | | |
| 50 | 610-07486 HMA FOR APPROACHES, TYPE A | 259.000 | TON |
| 51 | 610-08446 PCCP FOR APPROACHES, 6 IN. | 71.200 | SYS |
| 52 | 611-06497 MAILBOX ASSEMBLY, SINGLE | 5.000 | EACH |
| 53 | 611-06498 MAILBOX ASSEMBLY, DOUBLE | 2.000 | EACH |
| 54 | 615-06490 RIGHT OF WAY MARKER | 20.000 | EACH |
| 55 | 615-06505 MONUMENT, B | 4.000 | EACH |
| 56 | 616-02320 GEOTEXTILES | 919.000 | SYS |
| 57 | 616-06451 RIPRAP, UNIFORM | 532.000 | TON |
| 58 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 4.000 | EACH |
| 59 | 621-06545 FERTILIZER | 1.400 | TON |
| 60 | 621-06553 SEED MIXTURE, R | 576.000 | LBS |
| 61 | 621-06557 SEED MIXTURE, T | 508.000 | LBS |
| 62 | 621-06565 MULCHING MATERIAL | 7.000 | TON |
| 63 | 621-06567 WATER | 2.200 | KGAL |
| 64 | 621-06574 SODDING | 552.000 | SYS |
| 65 | 622-52436 SIGN, DO NOT MOW OR SPRAY | 8.000 | EACH |
| 66 | 622-98200 SIGN, DO NOT DISTURB | 15.000 | EACH |
| 67 | 628-09401 FIELD OFFICE, A | 10.000 | MOS |
| 68 | 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. | 3,524.000 | LFT |
| 69 | 702-51005 CONCRETE, A, SUBSTRUCTURE | 253.200 | CYS |
| 70 | 702-51015 CONCRETE, B, FOOTINGS | 50.800 | CYS |
| 71 | 702-51100 DRAIN PIPE, CAST IRON, 6 IN. | 332.000 | LBS |
| 72 | 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON | 1,228.000 | LBS |
| 73 | 703-06028 REINFORCING BARS | 9,233.000 | LBS |
| 74 | 703-06029 REINFORCING BARS, EPOXY COATED | 108,626.000 | LBS |
| 75 | 704-51002 CONCRETE, C, SUPERSTRUCTURE | 283.600 | CYS |
| 76 | 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC | 4.000 | EACH |
| 77 | 706-51020 CONCRETE, C, RAILING | 36.100 | CYS |
| 78 | 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN. | 1,110.000 | LFT |
| 79 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 80 | 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. | 118.000 | LFT |
| 81 | 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. | 102.000 | LFT |
| 82 | 715-05407 PIPE, END BENT DRAIN, 6 IN. | 201.000 | LFT |
| 83 | 715-46005 PIPE END SECTION, 15 IN. | 2.000 | EACH |
| 84 | 724-51925 STRUCTURAL EXPANSION JOINT, SS | 129.000 | LFT |
| 85 | 731-93945 FACE PANELS, CONCRETE | 11,365.000 | SFT |
| 86 | 731-93946 WALL ERECTION | 11,365.000 | SFT |
| 87 | 731-93947 LEVELING PAD, CONCRETE | 748.000 | LFT |
| 88 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 89 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 8.000 | EACH |
| 90 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 11,945.000 | LFT |
| 91 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 13.000 | EACH |
| 92 | 801-06640 CONSTRUCTION SIGN, A | 20.000 | EACH |
| 93 | 801-06645 CONSTRUCTION SIGN, B | 4.000 | EACH |
| 94 | 801-06710 FLASHING ARROW SIGN | 240.000 | DAY |
| 95 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 96 | 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 | 2.000 | EACH |
| 97 | 801-07118 BARRICADE, III-A | 96.000 | LFT |
| 98 | 801-07119 BARRICADE, III-B | 48.000 | LFT |

CALL ORDER : 381

CONTRACT ID : SB -29015-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | Initial Group | | |
| 99 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2 | 1,250.000 | LFT |
| 100 802-05701 | SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE | 24.000 | LFT |
| 101 802-76025 | SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. | 12.500 | SFT |
| 102 808-03002 | LINE, EPOXY, BROKEN, WHITE, 4 IN. | 610.000 | LFT |
| 103 808-03631 | LINE, EPOXY, SOLID, WHITE, 4 IN. | 2,984.000 | LFT |
| 104 808-03632 | LINE, EPOXY, SOLID, YELLOW, 4 IN. | 1,544.000 | LFT |
| 105 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | 3,656.000 | LFT |
| 106 808-06716 | LINE, REMOVE | 4,050.000 | LFT |
| 107 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | 3,656.000 | LFT |
| 108 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 32.000 | EACH |
| 109 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER | 32.000 | EACH |

CALL ORDER : 391

CONTRACT ID : SB -29065-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | BRIDGE DECK OVERLAY | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 6.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE | 1.000 | DOL |
| 8 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 9 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 10 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 202-02240 PAVEMENT REMOVAL | 283.000 | SYS |
| 13 | 202-02241 GUARDRAIL, REMOVE | 212.000 | LFT |
| 14 | 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 15 | 202-93741 GUARD RAIL END TREATMENT, REMOVE | 4.000 | EACH |
| 16 | 203-02000 EXCAVATION, COMMON | 61.000 | CYS |
| 17 | 302-07455 DENSE GRADED SUBBASE | 46.000 | CYS |
| 18 | 306-08043 MILLING, TRANSITION | 415.000 | SYS |
| 19 | 402-07451 HMA WEDGE AND LEVEL, TYPE B | 91.000 | TON |
| 20 | 601-01522 GUARDRAIL TRANSITION TYPE TGB | 4.000 | EACH |
| 21 | 601-94689 GUARDRAIL END TREATMENT, OS | 4.000 | EACH |
| 22 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 200.000 | LFT |
| 23 | 602-06729 BARRIER DELINEATOR | 8.000 | EACH |
| 24 | 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | 289.000 | SYS |
| 25 | 616-02320 GEOTEXTILES | 59.000 | SYS |
| 26 | 616-06405 RIPRAP, REVETMENT | 24.400 | TON |
| 27 | 619-93790 CLEAN AND EPOXY COAT EXISTING PILES | LUMP | LUMP |
| 28 | 621-06574 SODDING | 43.000 | SYS |
| 29 | 628-09401 FIELD OFFICE, A | 6.000 | MOS |
| 30 | 702-51863 FIELD DRILLED HOLE IN CONCRETE | 244.000 | EACH |
| 31 | 703-51032 REINFORCING STEEL, EPOXY COATED | 23,855.000 | LBS |
| 32 | 704-51002 CONCRETE, C, SUPERSTRUCTURE | 18.400 | CYS |
| 33 | 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC | 4.000 | EACH |
| 34 | 706-51020 CONCRETE, C, RAILING | 14.200 | CYS |
| 35 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 36 | 722-51401 BRIDGE DECK PATCHING, FULL DEPTH | 50.000 | SFT |
| 37 | 722-51842 BRIDGE DECK OVERLAY | 336.000 | SYS |
| 38 | 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL | 10.000 | CYS |
| 39 | 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH | 151.000 | SFT |
| 40 | 722-60824 SURFACE MILLING | 336.000 | SYS |
| 41 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 2.000 | EACH |
| 42 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 18.000 | EACH |
| 43 | 801-06640 CONSTRUCTION SIGN, A | 8.000 | EACH |
| 44 | 801-06645 CONSTRUCTION SIGN, B | 2.000 | EACH |
| 45 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 46 | 801-07118 BARRICADE, III-A | 84.000 | LFT |
| 47 | 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. | 375.000 | LFT |
| 48 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 750.000 | LFT |
| 49 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 375.000 | LFT |

CALL ORDER : 401

CONTRACT ID : SB -29377-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|-----------|-------|
| SECTION NO. 0001 | BRIDGE REPLACEMENT | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 7.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 8 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 9 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 10 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 11 | 201-52370 CLEARING RIGHT OF WAY | LUMP | LUMP |
| 12 | 202-51330 PRESENT STRUCTURE, REMOVE | LUMP | LUMP |
| 13 | 203-02000 EXCAVATION, COMMON | 710.000 | CYS |
| 14 | 205-03371 SEDIMENT, REMOVE | 61.000 | CYS |
| 15 | 205-06936 TEMPORARY SEDIMENT TRAP | 84.000 | TON |
| 16 | 205-06937 TEMPORARY SILT FENCE | 1,015.000 | LFT |
| 17 | 205-09543 NO 2 STONE | 100.000 | TON |
| 18 | 207-08265 SUBGRADE TREATMENT, TYPE IIA | 1,576.000 | SYS |
| 19 | 211-06467 AGGREGATE FOR END BENT BACKFILL | 28.000 | CYS |
| 20 | 214-07203 GEOGRID, II | 1,650.000 | SYS |
| 21 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 1,032.000 | TON |
| 22 | 302-07455 DENSE GRADED SUBBASE | 40.000 | CYS |
| 23 | 306-08033 MILLING, ASPHALT, 1 IN. | 367.000 | SYS |
| 24 | 306-08036 MILLING, ASPHALT, 2 IN. | 147.000 | SYS |
| 25 | 306-08043 MILLING, TRANSITION | 440.000 | SYS |
| 26 | 402-07432 HMA SURFACE, TYPE A | 99.000 | TON |
| 27 | 402-07433 HMA SURFACE, TYPE B | 152.000 | TON |
| 28 | 402-07438 HMA INTERMEDIATE, TYPE B | 71.000 | TON |
| 29 | 402-07441 HMA BASE, TYPE B | 152.000 | TON |
| 30 | 406-05521 ASPHALT FOR TACK COAT | 1,556.000 | SYS |
| 31 | 601-01522 GUARDRAIL TRANSITION TYPE TGB | 4.000 | EACH |
| 32 | 601-94689 GUARDRAIL END TREATMENT, OS | 4.000 | EACH |
| 33 | 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE | 1.000 | EACH |
| 34 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 575.000 | LFT |
| 35 | 602-06729 BARRIER DELINEATOR | 8.000 | EACH |
| 36 | 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. | 237.000 | SYS |
| 37 | 615-06490 RIGHT OF WAY MARKER | 16.000 | EACH |
| 38 | 615-06505 MONUMENT, B | 2.000 | EACH |
| 39 | 616-02320 GEOTEXTILES | 1,029.000 | SYS |
| 40 | 616-06405 RIPRAP, REVETMENT | 766.000 | TON |
| 41 | 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.000 | EACH |
| 42 | 621-01956 SEED MIXTURE, LEGUME, 1 | 167.000 | LBS |
| 43 | 621-06545 FERTILIZER | 0.100 | TON |
| 44 | 621-06557 SEED MIXTURE, T | 70.000 | LBS |
| 45 | 621-06559 MULCHED SEEDING, R | 4,260.000 | SYS |
| 46 | 621-06565 MULCHING MATERIAL | 1.700 | TON |
| 47 | 621-06567 WATER | 2.000 | KGAL |
| 48 | 621-06574 SODDING | 457.000 | SYS |
| 49 | 621-52448 SIGN, DO NOT SPRAY | 8.000 | EACH |

CALL ORDER : 401

CONTRACT ID : SB -29377-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | BRIDGE REPLACEMENT | | |
| 50 | 628-09401 FIELD OFFICE, A | 7.000 | MOS |
| 51 | 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. | 924.000 | LFT |
| 52 | 703-51032 REINFORCING STEEL, EPOXY COATED | 38,148.000 | LBS |
| 53 | 704-51002 CONCRETE, C, SUPERSTRUCTURE | 107.100 | CYS |
| 54 | 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC | 4.000 | EACH |
| 55 | 706-51020 CONCRETE, C, RAILING | 11.400 | CYS |
| 56 | 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, II, 36 IN. X 12 IN. | 347.000 | LFT |
| 57 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 58 | 715-05407 PIPE, END BENT DRAIN, 6 IN. | 126.000 | LFT |
| 59 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 7.000 | EACH |
| 60 | 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 29.000 | EACH |
| 61 | 801-06640 CONSTRUCTION SIGN, A | 28.000 | EACH |
| 62 | 801-06645 CONSTRUCTION SIGN, B | 3.000 | EACH |
| 63 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 64 | 801-07118 BARRICADE, III-A | 72.000 | LFT |
| 65 | 801-07119 BARRICADE, III-B | 48.000 | LFT |
| 66 | 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE | 18.000 | LFT |
| 67 | 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. | 10.300 | SFT |
| 68 | 804-06770 DELINEATOR POST | 2.000 | EACH |
| 69 | 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. | 1,500.000 | LFT |
| 70 | 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. | 1,500.000 | LFT |

CALL ORDER : 411

CONTRACT ID : SB -29971-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|-------------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-08520 CELLULAR TELEPHONE/RADIO | 2.000 | EACH |
| 3 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 14.000 | MOS |
| 4 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 5 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 7 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 8 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 9 | 109-08463 PROJECT ESTIMATE ADJUSTMENT | 1.000 | DOL |
| 10 | 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 202-02240 PAVEMENT REMOVAL | 364.000 | SYS |
| 13 | 202-02241 GUARDRAIL, REMOVE | 2,470.000 | LFT |
| 14 | 202-02272 PAVED SIDE DITCH, REMOVE | 7.000 | LFT |
| 15 | 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 16 | 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS | LUMP | LUMP |
| 17 | 203-02000 EXCAVATION, COMMON | 167.000 | CYS |
| 18 | 205-09543 NO 2 STONE | 100.000 | TON |
| 19 | 207-08267 SUBGRADE TREATMENT, TYPE IIIA | 230.000 | SYS |
| 20 | 301-07448 COMPACTED AGGREGATE, NO. 53, BASE | 128.000 | TON |
| 21 | 302-07455 DENSE GRADED SUBBASE | 92.000 | CYS |
| 22 | 304-07490 HMA PATCHING, TYPE B | 80.000 | TON |
| 23 | 306-08034 MILLING, ASPHALT, 1 1/2 IN. | 1,587.000 | SYS |
| 24 | 306-08043 MILLING, TRANSITION | 2,793.000 | SYS |
| 25 | 402-07432 HMA SURFACE, TYPE A | 16.000 | TON |
| 26 | 402-07433 HMA SURFACE, TYPE B | 441.000 | TON |
| 27 | 402-07435 HMA INTERMEDIATE, TYPE A | 27.000 | TON |
| 28 | 406-05520 ASPHALT FOR TACK COAT | 1.300 | TON |
| 29 | 601-01522 GUARDRAIL TRANSITION TYPE TGB | 8.000 | EACH |
| 30 | 601-94689 GUARDRAIL END TREATMENT, OS | 4.000 | EACH |
| 31 | 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | 2,217.750 | LFT |
| 32 | 602-06729 BARRIER DELINEATOR | 24.000 | EACH |
| 33 | 606-07484 MILLED HMA SHOULDER CORRUGATIONS | 7,975.000 | LFT |
| 34 | 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. | 552.000 | SYS |
| 35 | 616-02320 GEOTEXTILES | 186.000 | SYS |
| 36 | 616-06451 RIPRAP, UNIFORM | 146.000 | TON |
| 37 | 619-09422 CLEAN STEEL BRIDGE, TYPE 1, QP-1 | 7,268.000 | SFT |
| 38 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 7,268.000 | SFT |
| 39 | 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 | 7,268.000 | SFT |
| 40 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 7,268.000 | SFT |
| 41 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 7,268.000 | SFT |
| 42 | 621-02770 EROSION CONTROL BLANKET | 4,200.000 | SYS |
| 43 | 621-06545 FERTILIZER | 0.400 | TON |
| 44 | 621-06553 SEED MIXTURE, R | 148.000 | LBS |
| 45 | 622-52436 SIGN, DO NOT MOW OR SPRAY | 4.000 | EACH |
| 46 | 628-09402 FIELD OFFICE, B | 7.000 | MOS |
| 47 | 702-51005 CONCRETE, A, SUBSTRUCTURE | 6.900 | CYS |
| 48 | 702-51863 FIELD DRILLED HOLE IN CONCRETE | 1,454.000 | EACH |
| 49 | 703-06029 REINFORCING BARS, EPOXY COATED | 109,950.000 | LBS |

CALL ORDER : 411

CONTRACT ID : SB -29971-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | BRIDGE DECK REPLACEMENT | | |
| 50 | 704-51002 CONCRETE, C, SUPERSTRUCTURE | 212.900 | CYS |
| 51 | 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT | 8.000 | EACH |
| 52 | 706-51020 CONCRETE, C, RAILING | 84.800 | CYS |
| 53 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 54 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 55 | 711-51038 STRUCTURAL STEEL | LUMP | LUMP |
| 56 | 711-51877 JACKING AND SUPPORTING BEAMS | LUMP | LUMP |
| 57 | 711-51877 JACKING AND SUPPORTING BEAMS | LUMP | LUMP |
| 58 | 711-96800 STUD SHEAR CONNECTORS | 2,160.000 | EACH |
| 59 | 722-51401 BRIDGE DECK PATCHING, FULL DEPTH | 200.000 | SFT |
| 60 | 722-51842 BRIDGE DECK OVERLAY | 807.000 | SYS |
| 61 | 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL | 24.000 | CYS |
| 62 | 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH | 800.000 | SFT |
| 63 | 722-60824 SURFACE MILLING | 807.000 | SYS |
| 64 | 724-03276 EXPANSION JOINT SEALING SYSTEM | 93.000 | LFT |
| 65 | 729-51875 CONCRETE, A, PATCHING | 58.000 | SFT |
| 66 | 732-07653 COARSE AGGREGATE, NO. 8 | 56.000 | TON |
| 67 | 801-03290 CONSTRUCTION SIGN, C | 4.000 | EACH |
| 68 | 801-04153 TEMPORARY CROSSOVER, B, REFURBISH | 2.000 | EACH |
| 69 | 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | 44,210.000 | LFT |
| 70 | 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. | 4,044.000 | LFT |
| 71 | 801-06640 CONSTRUCTION SIGN, A | 53.000 | EACH |
| 72 | 801-06645 CONSTRUCTION SIGN, B | 1.000 | EACH |
| 73 | 801-06710 FLASHING ARROW SIGN | 480.000 | DAY |
| 74 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 75 | 801-07118 BARRICADE, III-A | 96.000 | LFT |
| 76 | 801-07119 BARRICADE, III-B | 204.000 | LFT |
| 77 | 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. | 4,413.000 | LFT |
| 78 | 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. | 1,100.000 | LFT |
| 79 | 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. | 12,421.000 | LFT |
| 80 | 808-06716 LINE, REMOVE | 15,458.000 | LFT |
| 81 | 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 16.000 | EACH |
| 82 | 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 16.000 | EACH |

CALL ORDER : 421

CONTRACT ID : SB -31483-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|-----------|-------|
| SECTION NO. 0001 | BRIDGE PAINTING | | |
| 1 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 2 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 9.000 | MOS |
| 3 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 4 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 5 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 6 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 7 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 8 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 9 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 7,210.200 | SFT |
| 10 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 8,366.100 | SFT |
| 11 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 7,636.800 | SFT |
| 12 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 6,283.500 | SFT |
| 13 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 6,490.000 | SFT |
| 14 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 7,021.000 | SFT |
| 15 | 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 | 6,283.500 | SFT |
| 16 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 7,210.200 | SFT |
| 17 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 8,366.100 | SFT |
| 18 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 7,636.800 | SFT |
| 19 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 6,283.500 | SFT |
| 20 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 6,490.000 | SFT |
| 21 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 7,021.000 | SFT |
| 22 | 619-09434 PAINT STEEL BRIDGE, TYPE 1 | 6,283.500 | SFT |
| 23 | 628-09408 MOBILE LAPTOP COMPUTER SYSTEM | 9.000 | MOS |
| 24 | 628-09409 MOBILE INTERNET SERVICE | 9.000 | MOS |
| 25 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 26 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 27 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 28 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 29 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 30 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 31 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 32 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 4.000 | EACH |
| 33 | 801-03290 CONSTRUCTION SIGN, C | 30.000 | EACH |
| 34 | 801-06640 CONSTRUCTION SIGN, A | 40.000 | EACH |
| 35 | 801-06710 FLASHING ARROW SIGN | 150.000 | DAY |
| 36 | 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN | 2.000 | EACH |

CALL ORDER : 431

CONTRACT ID : SB -31604-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | BRIDGE PAINTING | | |
| 1 | 105-08520 CELLULAR TELEPHONE/RADIO | 2.000 | EACH |
| 2 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 16.000 | MOS |
| 3 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 4 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 5 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 6 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 7 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 8 | 619-04414 DRAIN EXTENSION | 4.000 | EACH |
| 9 | 619-04414 DRAIN EXTENSION | 4.000 | EACH |
| 10 | 619-09425 CLEAN STEEL BRIDGE, TYPE 2, QP-2 | 22,890.000 | SFT |
| 11 | 619-09425 CLEAN STEEL BRIDGE, TYPE 2, QP-2 | 56,350.000 | SFT |
| 12 | 619-09435 PAINT STEEL BRIDGE, TYPE 2 | 22,890.000 | SFT |
| 13 | 619-09435 PAINT STEEL BRIDGE, TYPE 2 | 56,350.000 | SFT |
| 14 | 628-09401 FIELD OFFICE, A | 8.000 | MOS |
| 15 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 16 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 17 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 8.000 | EACH |
| 18 | 801-03290 CONSTRUCTION SIGN, C | 2.000 | EACH |
| 19 | 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. | 20,000.000 | LFT |
| 20 | 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. | 5,000.000 | LFT |
| 21 | 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN | 1.000 | LFT |
| 22 | 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | 1.000 | LFT |
| 23 | 801-06640 CONSTRUCTION SIGN, A | 30.000 | EACH |
| 24 | 801-06710 FLASHING ARROW SIGN | 200.000 | DAY |
| 25 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 26 | 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN | 220.000 | DAY |
| 27 | 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 | 240.000 | LFT |
| 28 | 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED | 225.000 | LFT |

CALL ORDER : 441

CONTRACT ID : SB -31831-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | BRIDGE PAINTING | | |
| 1 | 105-08520 CELLULAR TELEPHONE/RADIO | 2.000 | EACH |
| 2 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 16.000 | MOS |
| 3 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 4 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 5 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 6 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 7 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 8 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 9 | 619-04414 DRAIN EXTENSION | 4.000 | EACH |
| 10 | 619-09425 CLEAN STEEL BRIDGE, TYPE 2, QP-2 | 77,000.000 | SFT |
| 11 | 619-09435 PAINT STEEL BRIDGE, TYPE 2 | 77,000.000 | SFT |
| 12 | 628-09401 FIELD OFFICE, A | 8.000 | MOS |
| 13 | 709-51821 SURFACE SEAL | LUMP | LUMP |
| 14 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 4.000 | EACH |
| 15 | 801-03290 CONSTRUCTION SIGN, C | 2.000 | EACH |
| 16 | 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 2.000 | EACH |
| 17 | 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. | 40,000.000 | LFT |
| 18 | 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. | 10,000.000 | LFT |
| 19 | 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN | 40,000.000 | LFT |
| 20 | 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | 10,000.000 | LFT |
| 21 | 801-06640 CONSTRUCTION SIGN, A | 30.000 | EACH |
| 22 | 801-06710 FLASHING ARROW SIGN | 180.000 | DAY |
| 23 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 24 | 801-07118 BARRICADE, III-A | 72.000 | LFT |
| 25 | 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 | 300.000 | LFT |
| 26 | 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED | 225.000 | LFT |
| 27 | 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN | 4.000 | EACH |

CALL ORDER : 501

CONTRACT ID : ST -29902-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | LOOP DETECTOR INSTALLATION | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 7 | 628-09408 MOBILE LAPTOP COMPUTER SYSTEM | 6.000 | MOS |
| 8 | 628-09409 MOBILE INTERNET SERVICE | 6.000 | MOS |
| 9 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 4.000 | EACH |
| 10 | 801-03290 CONSTRUCTION SIGN, C | 20.000 | EACH |
| 11 | 801-06640 CONSTRUCTION SIGN, A | 40.000 | EACH |
| 12 | 801-06710 FLASHING ARROW SIGN | 30.000 | DAY |
| 13 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 14 | 805-01842 HANDHOLE, SIGNAL | 50.000 | EACH |
| 15 | 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | LUMP | LUMP |
| 16 | 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION | LUMP | LUMP |
| 17 | 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES | 3.000 | EACH |
| 18 | 805-06595 CONDUIT, PVC, 2 IN. | 9,490.000 | LFT |
| 19 | 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | 25,084.000 | LFT |
| 20 | 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED | 23,604.000 | LFT |
| 21 | 805-78785 SIGNAL DETECTOR HOUSING | 74.000 | EACH |
| 22 | 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER | 12,027.000 | LFT |
| 23 | 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL | 50.000 | EACH |

CALL ORDER : 521

CONTRACT ID : ST -29903-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | INSTALL LOOP DETECTOR | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 3 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 4 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 5 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 6 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 7 | 628-09408 MOBILE LAPTOP COMPUTER SYSTEM | 3.000 | MOS |
| 8 | 628-09409 MOBILE INTERNET SERVICE | 3.000 | MOS |
| 9 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 4.000 | EACH |
| 10 | 801-03290 CONSTRUCTION SIGN, C | 24.000 | EACH |
| 11 | 801-06640 CONSTRUCTION SIGN, A | 48.000 | EACH |
| 12 | 801-06710 FLASHING ARROW SIGN | 30.000 | DAY |
| 13 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 14 | 805-01842 HANDHOLE, SIGNAL | 55.000 | EACH |
| 15 | 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | LUMP | LUMP |
| 16 | 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION | LUMP | LUMP |
| 17 | 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES | 3.000 | EACH |
| 18 | 805-06595 CONDUIT, PVC, 2 IN. | 12,999.000 | LFT |
| 19 | 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | 38,522.000 | LFT |
| 20 | 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED | 26,624.000 | LFT |
| 21 | 805-78785 SIGNAL DETECTOR HOUSING | 89.000 | EACH |
| 22 | 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER | 15,001.000 | LFT |
| 23 | 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL | 39.000 | EACH |

CALL ORDER : 531

CONTRACT ID : ST -30217-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | NEW GUARDRAIL INSTALLATION | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-06899 RADIO | 1.000 | EACH |
| 3 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 4 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 10.000 | MOS |
| 5 | 105-08523 RADIO SERVICE | 10.000 | MOS |
| 6 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 7 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 8 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 9 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 10 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 202-95027 IMPACT ATTENUATOR, REMOVE | 5.000 | EACH |
| 13 | 203-02000 EXCAVATION, COMMON | 333.330 | CYS |
| 14 | 203-02070 BORROW | 35.000 | CYS |
| 15 | 203-08607 LINEAR GRADING | 2,900.000 | LFT |
| 16 | 303-01180 COMPACTED AGGREGATE, NO. 53 | 60.000 | TON |
| 17 | 601-01522 GUARDRAIL TRANSITION TYPE TGB | 5.000 | EACH |
| 18 | 601-05057 SPARE PARTS PACKAGE | 1.000 | EACH |
| 19 | 601-08424 WIRE ROPE TERMINAL, TYPE II | 44.000 | EACH |
| 20 | 601-08425 WIRE ROPE SAFETY BARRIER, TL-4 | 55,425.000 | LFT |
| 21 | 601-91147 GUARDRAIL END TREATMENT, RESET | 3.000 | EACH |
| 22 | 601-94690 GUARDRAIL END TREATMENT, MS | 1.000 | EACH |
| 23 | 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING | 17,925.000 | LFT |
| 24 | 621-06545 FERTILIZER | 0.430 | TON |
| 25 | 621-06553 SEED MIXTURE, R | 183.430 | LBS |
| 26 | 621-06565 MULCHING MATERIAL | 2.160 | TON |
| 27 | 628-09408 MOBILE LAPTOP COMPUTER SYSTEM | 10.000 | MOS |
| 28 | 628-09409 MOBILE INTERNET SERVICE | 10.000 | MOS |
| 29 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 12.000 | EACH |
| 30 | 801-03290 CONSTRUCTION SIGN, C | 12.000 | EACH |
| 31 | 801-06640 CONSTRUCTION SIGN, A | 50.000 | EACH |
| 32 | 801-06710 FLASHING ARROW SIGN | 120.000 | DAY |
| 33 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 34 | 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN | 4.000 | EACH |
| 35 | 804-06740 DELINEATOR WITH POST, D2 | 44.000 | EACH |

CALL ORDER : 541

CONTRACT ID : ST -30218-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | INSTALL NEW GUARDRAIL | | |
| 1 | 105-06845 CONSTRUCTION ENGINEERING | LUMP | LUMP |
| 2 | 105-06899 RADIO | 1.000 | EACH |
| 3 | 105-08520 CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 4 | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE | 8.000 | MOS |
| 5 | 105-08523 RADIO SERVICE | 8.000 | MOS |
| 6 | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 7 | 109-08359 LIQUIDATED DAMAGES | 1.000 | DOL |
| 8 | 109-08360 CONTRACT LIENS | 1.000 | DOL |
| 9 | 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 10 | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 11 | 110-01001 MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 12 | 203-02000 EXCAVATION, COMMON | 806.670 | CYS |
| 13 | 203-08607 LINEAR GRADING | 300.000 | LFT |
| 14 | 621-06545 FERTILIZER | 0.430 | TON |
| 15 | 621-06553 SEED MIXTURE, R | 181.710 | LBS |
| 16 | 621-06565 MULCHING MATERIAL | 2.140 | TON |
| 17 | 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 | 39,775.000 | LFT |
| 18 | 627-09329 CABLE BARRIER, TYPE TL-4, SPARE PARTS | 1.000 | EACH |
| 19 | 627-09331 SAFETY TERMINAL, TYPE TL-4 | 16.000 | EACH |
| 20 | 628-09408 MOBILE LAPTOP COMPUTER SYSTEM | 8.000 | MOS |
| 21 | 628-09409 MOBILE INTERNET SERVICE | 8.000 | MOS |
| 22 | 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 12.000 | EACH |
| 23 | 801-03290 CONSTRUCTION SIGN, C | 6.000 | EACH |
| 24 | 801-06640 CONSTRUCTION SIGN, A | 30.000 | EACH |
| 25 | 801-06710 FLASHING ARROW SIGN | 60.000 | DAY |
| 26 | 801-06775 MAINTAINING TRAFFIC | LUMP | LUMP |
| 27 | 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN | 4.000 | EACH |
| 28 | 804-06740 DELINEATOR WITH POST, D2 | 16.000 | EACH |

CALL ORDER : 581

CONTRACT ID : ST -31718-A

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | SNOWPLOWABLE RAISED PAVEMENT MARKINGS | | |
| 1 105-08520 | CELLULAR TELEPHONE/RADIO | 1.000 | EACH |
| 2 105-08521 | CELLULAR TELEPHONE/RADIO SERVICE | 5.000 | MOS |
| 3 105-08524 | CELLULAR TELEPHONE/RADIO, ADDITIONAL | 1.000 | DOL |
| 4 105-09291 | MOBILE BROADBAND ACCESS | 5.000 | MOS |
| 5 109-08359 | LIQUIDATED DAMAGES | 1.000 | DOL |
| 6 109-08360 | CONTRACT LIENS | 1.000 | DOL |
| 7 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | 1.000 | DOL |
| 8 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000 | DOL |
| 9 110-01001 | MOBILIZATION AND DEMOBILIZATION | LUMP | LUMP |
| 10 628-09408 | MOBILE LAPTOP COMPUTER SYSTEM | 5.000 | MOS |
| 11 801-03290 | CONSTRUCTION SIGN, C | 4.000 | EACH |
| 12 801-06775 | MAINTAINING TRAFFIC | LUMP | LUMP |
| 13 801-09133 | TEMPORARY CHANGEABLE MESSAGE SIGN | 2.000 | EACH |
| 14 808-75994 | PRISMATIC REFLECTOR | 47,923.000 | EACH |
| 15 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 8,693.000 | EACH |
| 16 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER | 8,693.000 | EACH |

