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          CALL ORDER   : 141                                              CONTRACT ID  : SR -29330-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         267.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      1,588.000        LFT 
  14  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  15  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  16  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 
  17  203-02000           EXCAVATION, COMMON                                                     1,110.000        CYS 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,885.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,155.000        SYS 
  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                                54.000        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               222.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,017.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              600.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      320.000        SYS 
  26  402-07434           HMA SURFACE, TYPE C                                                      220.000        TON 
  27  402-07439           HMA INTERMEDIATE, TYPE C                                                  37.000        TON 
  28  402-07442           HMA BASE, TYPE C                                                         494.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  30  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  31  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  32  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,507.000        LFT 
  35  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  36  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                            2,036.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                      1,731.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  41  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     590.000        SYS 
  42  621-06574           SODDING                                                                  590.000        SYS 
  43  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  44  714-08514           WINGWALL                                                                 630.000        SFT 
  45  723-09740           STRUCTURE, PRECAST THREE-SIDED,                                           65.000        LFT 
  46  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  49  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
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          CALL ORDER   : 141                                              CONTRACT ID  : SR -29330-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  52  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  53  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            10.000        LFT 
  54  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            20.000        LFT 
  55  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  56  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS               6.000        SFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,813.000        LFT 
  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                81.000        LFT 
  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                325.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 151                                              CONTRACT ID  : SR -32368-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            160.000        SYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,067.170        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                  12,013.110        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          138,292.000        SYS 
  17  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,948.200        SYS 
  18  306-08043           MILLING, TRANSITION                                                      520.000        SYS 
  19  306-08432           MILLING, APPROACH                                                     16,530.470        SYS 
  20  402-07433           HMA SURFACE, TYPE B                                                   11,947.700        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     34.800        TON 
  22  604-07894           CURB RAMP, CONCRETE, A                                                 1,743.000        SYS 
  23  604-07896           CURB RAMP, CONCRETE, B                                                   856.000        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                    12.600        SYS 
  26  604-07903           CURB RAMP, CONCRETE, K                                                    18.900        SYS 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                             1,427.970        TON 
  28  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  29  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     38,787.000        LFT 
  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          38,787.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                     187.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-92448           CONSTRUCTION SIGNS, MOBILE                                               560.000        DAY 
  36  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         4.000        EACH 
  37  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,680.000        LFT 
  38  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,043.000        LFT 
  39  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,060.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             32,474.000        LFT 
  41  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              78.000        LFT 
  42  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,005.000        LFT 
  43  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,671.000        LFT 
  44  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 64.000        EACH 
  45  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     16.000        EACH 
  46  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : SR -32450-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        273.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                     181.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                      92.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          180,610.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                    8,708.000        TON 
  14  402-07433           HMA SURFACE, TYPE B                                                    6,194.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              872.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             620.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     50.500        TON 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,162.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             144,048.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            18,007.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             72,024.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
 
          CALL ORDER   : 181                                              CONTRACT ID  : SR -32469-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,829.000        SYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,929.200        TON 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,055.900        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     956.200        TON 
  16  306-08042           MILLING, SCARIFICATION/PROFILE                                       121,450.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    5,603.000        SYS 
  18  306-08432           MILLING, APPROACH                                                        620.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                   10,972.200        TON 
  20  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,353.900        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     38.300        TON 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                               861.100        TON 
  23  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        5.000        EACH 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  26  801-03290           CONSTRUCTION SIGN, C                                                      51.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     56,500.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          56,500.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                     296.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               824.000        DAY 
  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             112,974.000        LFT 
  33  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,093.000        LFT 
  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            100,871.000        LFT 
  35  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    280.000        LFT 
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          CALL ORDER   : 201                                              CONTRACT ID  : SR -32479-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        338.000        TON 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              110.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     670.000        TON 
  12  306-08036           MILLING, ASPHALT, 2 IN.                                               31,956.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    3,695.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             176.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      8.400        TON 
  16  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                4.700        TON 
  17  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  18  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  20  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      1.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  22  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,088.000        LFT 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,088.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  25  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-92448           CONSTRUCTION SIGNS, MOBILE                                                30.000        DAY 
  28  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           290.000        LFT 
  29  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         29.000        EACH 
  30  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     85.000        SFT 
  31  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     72.000        SFT 
  32  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  2.000        EACH 
  33  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      24,347.000        LFT 
  34  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     23,900.000        LFT 
  35  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       650.000        LFT 
  36  808-06194           LINE, EPOXY, SOLID, WHITE, 12 IN.                                        104.000        LFT 
  37  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION               6.000        EACH 
  38  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.                             24.000        LFT 
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          CALL ORDER   : 215                                              CONTRACT ID  : SR -32663-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-04089           SIGN, SHEET, REMOVE                                                       52.000        EACH 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        700.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                               99.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                   1,198.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          101,608.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      2,415.000        SYS 
  17  402-07433           HMA SURFACE, TYPE B                                                    8,554.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             350.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     29.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                               200.000        TON 
  21  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,615.000        LFT 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,615.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  28  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             591.000        LFT 
  29  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    216.000        SFT 
  30  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              99.000        SFT 
  31  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              92,294.000        LFT 
  32  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,149.000        LFT 
  33  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             27,104.000        LFT 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      759.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : SRS-29496-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                        569.000        LFT 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 1,514.600        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               757.800        SYS 
  14  202-96035           CONCRETE WALL, REMOVE                                                     91.300        LFT 
  15  203-02000           EXCAVATION, COMMON                                                       695.600        CYS 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,631.000        SYS 
  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                                12.500        CYS 
  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                                10.100        CYS 
  19  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         8.000        EACH 
  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          35.600        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 
  22  303-60012           AGGREGATE, 2                                                             796.500        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                   9,974.000        TON 
  24  306-08033           MILLING, ASPHALT, 1 IN.                                              278,090.300        SYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           32,800.000        SYS 
  26  306-08042           MILLING, SCARIFICATION/PROFILE                                           100.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                    3,608.600        SYS 
  28  306-08432           MILLING, APPROACH                                                     21,272.300        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    34,600.000        TON 
  31  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             370.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                    131.000        TON 
  33  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   313.000        LFT 
  35  604-07894           CURB RAMP, CONCRETE, A                                                     6.500        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                    46.000        SYS 
  37  604-07897           CURB RAMP, CONCRETE, C                                                     5.400        SYS 
  38  604-07897           CURB RAMP, CONCRETE, C                                                     6.900        SYS 
  39  604-07898           CURB RAMP, CONCRETE, D                                                   207.300        SYS 
  40  604-07900           CURB RAMP, CONCRETE, F                                                    18.700        SYS 
  41  604-07901           CURB RAMP, CONCRETE, G                                                   312.200        SYS 
  42  604-07903           CURB RAMP, CONCRETE, K                                                    53.700        SYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                258.300        SYS 
  44  605-01870           CURB, CONCRETE, A                                                      1,640.000        LFT 
  45  605-06121           CURB, CONCRETE, B                                                         74.200        LFT 
  46  605-06144           CURB AND GUTTER, A, CONCRETE                                             131.300        LFT 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                             2,406.200        TON 
  48  616-02320           GEOTEXTILES                                                            2,879.900        SYS 
  49  621-06575           SODDING, NURSERY                                                         750.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 9 
 
          CALL ORDER   : 281                                              CONTRACT ID  : SRS-29496-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  52  702-90915           CONCRETE, A                                                               14.500        CYS 
  53  706-08188           RAILING, TR                                                              156.000        LFT 
  54  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            77.000        LFT 
  55  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    14.900        TON 
  56  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                             24.000        LFT 
  57  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  58  718-52610           AGGREGATE FOR UNDERDRAINS                                                148.400        CYS 
  59  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  60  720-45010           INLET, A3                                                                  2.000        EACH 
  61  720-45055           INLET, M10                                                                 2.000        EACH 
  62  720-90984           MANHOLE, C2                                                                1.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  64  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,482.000        LFT 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,482.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                     109.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             115.000        LFT 
  69  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
  70  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      9.000        SFT 
  71  802-97812           STREET NAME IDENTIFICATION SIGN                                           10.000        EACH 
  72  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  73  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,928.000        LFT 
  74  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,056.000        LFT 
  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 337.000        LFT 
  76  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    15,212.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     174,048.000        LFT 
  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     89,063.000        LFT 
  79  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                10.000        LFT 
  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,158.000        LFT 
  81  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             224.000        LFT 
  82  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    750.500        LFT 
  83  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              3,743.200        LFT 
  84  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  85  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      7.000        EACH 
  86  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  87  808-75350           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL)                    2.000        EACH 
  88  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,848.000        EACH 
  89  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,854.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : SRS-29543-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              350.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,030.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                   4,500.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          303,272.000        SYS 
  16  306-08432           MILLING, APPROACH                                                     25,286.000        SYS 
  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     25,020.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             550.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     90.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                             2,086.000        TON 
  21  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  23  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  24  801-01349           TEMPORARY STOP LINE, 24 IN                                               100.000        LFT 
  25  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,400.000        LFT 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,400.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      85.000        EACH 
  29  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN.                  100.000        LFT 
  32  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,104.000        LFT 
  33  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,800.000        LFT 
  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     225,778.000        LFT 
  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    181,844.000        LFT 
  36  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         370.000        LFT 
  37  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              96.000        LFT 
  38  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    219.000        LFT 
  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              352.000        EACH 
  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      352.000        EACH 
  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
  42  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                               72.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : SRS-29740-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        140.000        LFT 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              678.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     300.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              650.000        SYS 
  16  306-08042           MILLING, SCARIFICATION/PROFILE                                        26,350.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    3,454.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      1,783.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,525.000        TON 
  21  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                3,350.000        TON 
  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             500.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     17.200        TON 
  24  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              3.000        EACH 
  25  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  26  601-04150           GUARDRAIL, THRIE BEAM, 6 FT. 3 IN. SPACING                                94.000        LFT 
  27  601-04162           GUARDRAIL, W THRIE BEAM TRANSITION SECTION                                 1.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   225.000        LFT 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                               344.000        TON 
  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  32  616-02320           GEOTEXTILES                                                              350.000        SYS 
  33  616-06405           RIPRAP, REVETMENT                                                        375.000        TON 
  34  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  35  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  36  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,600.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,300.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,955.000        LFT 
  42  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      26,020.000        LFT 
  43  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     14,672.000        LFT 
  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              294.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      295.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : SRS-30684-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,700.000        SYS 
  12  402-07784           HMA SURFACE, TYPE D                                                      350.000        TON 
  13  402-07785           HMA INTERMEDIATE, TYPE D                                                 110.000        TON 
  14  503-05240           D-1 CONTRACTION JOINT                                                     24.000        LFT 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,000.000        SYS 
  16  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               5.000        SYS 
  17  507-08270           CRACKS IN PCCP, ROUT AND SEAL                                            400.000        LFT 
  18  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         375,250.000        LFT 
  19  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  20  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  21  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  24  801-06710           FLASHING ARROW SIGN                                                       80.000        DAY 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               35.000        EACH 
  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       35.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : SRS-30735-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,800.000        TON 
  13  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              667.000        SYS 
  15  306-08042           MILLING, SCARIFICATION/PROFILE                                       133,000.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    4,150.000        SYS 
  17  306-08432           MILLING, APPROACH                                                     20,601.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     11,000.000        TON 
  20  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             500.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     38.000        TON 
  22  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                         808.000        LFT 
  23  610-07488           HMA FOR APPROACHES, TYPE C                                             1,700.000        TON 
  24  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  25  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  26  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,000.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,000.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              97,000.000        LFT 
  32  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,250.000        LFT 
  33  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             62,251.000        LFT 
  34  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              88.000        LFT 
  35  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    142.000        LFT 
  36  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                125.000        LFT 
  37  808-75350           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL)                    4.000        EACH 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              846.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      849.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : SRS-31807-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                                5.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     350.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          115,765.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      300.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      6,968.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      9,551.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             150.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     34.000        TON 
  19  610-07487           HMA FOR APPROACHES, TYPE B                                               575.000        TON 
  20  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  22  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,100.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,100.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,639.000        LFT 
  29  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     100,826.000        LFT 
  30  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     92,751.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     15.000        LFT 
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          CALL ORDER   : 341                                              CONTRACT ID  : SRS-31936-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02241           GUARDRAIL, REMOVE                                                        278.000        LFT 
  16  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                    26,460.000        CYS 
  18  205-02770           EROSION CONTROL BLANKET                                               12,778.000        SYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            824.000        SYS 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                           13,200.000        SYS 
  22  211-07454           STRUCTURE BACKFILL                                                        20.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,867.000        TON 
  24  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,677.000        TON 
  25  306-08036           MILLING, ASPHALT, 2 IN.                                               93,072.000        SYS 
  26  306-08038           MILLING, ASPHALT, 4 IN.                                                  427.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                    4,160.000        SYS 
  28  306-08432           MILLING, APPROACH                                                      8,100.000        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,004.000        TON 
  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,644.000        TON 
  32  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               12,739.000        TON 
  33  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,294.000        TON 
  34  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        6,776.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                     54.500        TON 
  36  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   287.500        LFT 
  39  601-99123           GUARDRAIL TRANSITION, GP                                                   4.000        EACH 
  40  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,800.000        LFT 
  41  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        14.000        LFT 
  42  607-06175           GUTTER, CONCRETE                                                          11.000        LFT 
  43  610-07486           HMA FOR APPROACHES, TYPE A                                               193.000        TON 
  44  610-07488           HMA FOR APPROACHES, TYPE C                                             1,782.000        TON 
  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  46  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       28.000        EACH 
  48  615-06505           MONUMENT, B                                                                6.000        EACH 
  49  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : SRS-31936-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06545           FERTILIZER                                                                 1.100        TON 
  52  621-06553           SEED MIXTURE, R                                                          449.000        LBS 
  53  621-06557           SEED MIXTURE, T                                                          225.000        LBS 
  54  621-06565           MULCHING MATERIAL                                                          5.300        TON 
  55  621-06567           WATER                                                                      3.300        kGAL 
  56  621-06575           SODDING, NURSERY                                                         826.000        SYS 
  57  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  58  702-90915           CONCRETE, A                                                              102.180        CYS 
  59  704-51030           REINFORCING STEEL                                                      3,674.000        LBS 
  60  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           148.000        LFT 
  61  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  62  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                         70.000        LFT 
  63  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  65  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,337.000        LFT 
  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,668.000        LFT 
  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07118           BARRICADE, III-A                                                         108.000        LFT 
  71  801-07119           BARRICADE, III-B                                                         108.000        LFT 
  72  802-07060           SIGN, SHEET, RELOCATE                                                     48.000        EACH 
  73  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     172.000        LFT 
  74  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  75  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      172.000        LFT 
  76  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                280.000        LFT 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              56,116.000        LFT 
  78  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,430.000        LFT 
  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             39,601.000        LFT 
  80  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     55.000        LFT 
  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              371.000        EACH 
  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      371.000        EACH 
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          CALL ORDER   : 345                                              CONTRACT ID  : SRS-31941-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02278           CURB, CONCRETE, REMOVE                                                    20.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                10.000        SYS 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     625.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          110,359.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    1,500.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      7,719.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      9,105.000        TON 
  21  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             150.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     32.500        TON 
  23  604-06070           SIDEWALK, CONCRETE                                                        10.000        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                   112.000        SYS 
  25  605-01870           CURB, CONCRETE, A                                                         20.000        LFT 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                               637.000        TON 
  27  615-06527           MONUMENT, SECTION CORNER                                                   8.000        EACH 
  28  621-06574           SODDING                                                                   50.000        SYS 
  29  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  31  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,957.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,957.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  38  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                634.000        LFT 
  39  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                         68.000        LFT 
  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,049.000        LFT 
  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      79,140.000        LFT 
  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     36,464.000        LFT 
  43  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     73.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : SRS-32213-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           1.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              700.000        TON 
  12  304-07489           HMA PATCHING, TYPE A                                                      10.000        TON 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                        52,400.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      720.000        SYS 
  15  306-08432           MILLING, APPROACH                                                        180.000        SYS 
  16  402-07432           HMA SURFACE, TYPE A                                                    4,397.000        TON 
  17  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              440.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     13.400        TON 
  19  610-07486           HMA FOR APPROACHES, TYPE A                                                15.000        TON 
  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              1.000        MOS 
  21  628-09409           MOBILE INTERNET SERVICE                                                    1.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07119           BARRICADE, III-B                                                          20.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : SRS-32275-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         17.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                              400.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     172.000        TON 
  15  306-08042           MILLING, SCARIFICATION/PROFILE                                        23,703.200        SYS 
  16  306-08043           MILLING, TRANSITION                                                    2,236.000        SYS 
  17  306-08432           MILLING, APPROACH                                                        356.000        SYS 
  18  402-07433           HMA SURFACE, TYPE B                                                    2,141.000        TON 
  19  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             215.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                                83.000        TON 
  22  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  23  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  24  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  25  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                     12.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             853.000        LFT 
  28  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   60.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               300.000        DAY 
  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 650.000        LFT 
  33  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 60.000        LFT 
  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      16,850.000        LFT 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,366.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,950.000        LFT 
  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              134.000        EACH 
  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      134.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : SRS-32314-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-08607           LINEAR GRADING                                                         9,713.000        LFT 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              330.000        TON 
  10  306-08036           MILLING, ASPHALT, 2 IN.                                               14,253.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                       93.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        983.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    1,267.000        TON 
  14  402-07438           HMA INTERMEDIATE, TYPE B                                               1,570.000        TON 
  15  406-05521           ASPHALT FOR TACK COAT                                                 28,720.000        SYS 
  16  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-06560           MULCHED SEEDING, U                                                     2,163.000        SYS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     668.000        LFT 
  24  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      222.000        LFT 
  25  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,700.000        LFT 
  27  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     36.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : SRS-32315-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-08607           LINEAR GRADING                                                         8,796.000        LFT 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              298.000        TON 
  10  306-08036           MILLING, ASPHALT, 2 IN.                                               15,906.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                    5,128.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        888.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    1,403.000        TON 
  14  402-07438           HMA INTERMEDIATE, TYPE B                                               1,751.000        TON 
  15  406-05521           ASPHALT FOR TACK COAT                                                 31,952.000        SYS 
  16  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-06560           MULCHED SEEDING, U                                                     1,957.000        SYS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,236.000        LFT 
  24  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      412.000        LFT 
  25  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,500.000        LFT 
  27  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     66.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : SRS-32348-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                                2.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                        15,660.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                      838.000        SYS 
  11  306-08432           MILLING, APPROACH                                                         34.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                    1,361.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      4.200        TON 
  14  610-07486           HMA FOR APPROACHES, TYPE A                                                 3.000        TON 
  15  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              15,144.000        LFT 
  20  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,144.000        LFT 
  21  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     30.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 23 
 
          CALL ORDER   : 405                                              CONTRACT ID  : SRS-32356-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           1.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              591.000        TON 
  11  304-07489           HMA PATCHING, TYPE A                                                      10.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        22,655.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      400.000        SYS 
  14  306-08432           MILLING, APPROACH                                                         60.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                    1,907.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              380.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  18  610-07486           HMA FOR APPROACHES, TYPE A                                                 5.000        TON 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              1.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    1.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-07119           BARRICADE, III-B                                                          20.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : SRS-32361-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MICROSURFACING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                   1,166.000        TON 
   9  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             146.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                      2.600        TON 
  11  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                1.100        TON 
  12  411-08438           MICRO-SURFACING, WARRANTED                                            26,493.000        SYS 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  15  720-44000           CASTING, ADJUST TO GRADE                                                  20.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH                50.000        LFT 
  20  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 500.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,300.000        LFT 
  23  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    200.000        LFT 
  24  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                220.000        LFT 
  25  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   4.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : SRS-32393-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                   1,064.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           16,129.000        SYS 
  10  306-08432           MILLING, APPROACH                                                      2,482.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    1,530.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             306.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      4.700        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                               204.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,000.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,520.000        LFT 
  23  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    200.000        LFT 
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          CALL ORDER   : 451                                              CONTRACT ID  : SRS-32509-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               19.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     279.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        23,199.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      390.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        654.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    1,986.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              80.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                                72.000        TON 
  18  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,089.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  24  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             107.000        LFT 
  25  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     23.000        SFT 
  26  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              45.000        SFT 
  27  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              21,780.000        LFT 
  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,370.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : SRS-32512-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               25.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     369.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        30,837.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      440.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        321.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    2,633.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             120.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                                27.000        TON 
  18  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,299.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  24  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             128.000        LFT 
  25  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     25.000        SFT 
  26  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              54.000        SFT 
  27  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,250.000        LFT 
  28  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              26,000.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,528.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : SRS-32522-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  202-90277           DETECTOR HOUSING, REMOVE                                                  21.000        EACH 
  20  306-08036           MILLING, ASPHALT, 2 IN.                                              137,335.000        SYS 
  21  402-07433           HMA SURFACE, TYPE B                                                   15,880.000        TON 
  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           2,581.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     36.100        TON 
  24  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                9.600        TON 
  25  604-07896           CURB RAMP, CONCRETE, B                                                    16.000        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 
  27  604-07901           CURB RAMP, CONCRETE, G                                                   415.000        SYS 
  28  604-07902           CURB RAMP, CONCRETE, H                                                    75.000        SYS 
  29  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  30  720-44000           CASTING, ADJUST TO GRADE                                                 124.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,325.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                      85.000        EACH 
  34  801-06645           CONSTRUCTION SIGN, B                                                      28.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 
  42  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           700.000        LFT 
  43  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         70.000        EACH 
  44  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    398.000        SFT 
  45  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      8.000        SFT 
  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,458.000        LFT 
  47  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,364.000        LFT 
  49  808-02977           TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL                            23.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : SRS-32522-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              8,427.000        LFT 
  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              23,414.000        LFT 
  52  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                631.000        LFT 
  53  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 346.000        LFT 
  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               619.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             26,893.000        LFT 
  56  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 57.000        EACH 
  57  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : SRS-32529-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                      26.400        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           15,886.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                    1,310.500        TON 
  11  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             131.100        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      4.400        TON 
  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  801-92448           CONSTRUCTION SIGNS, MOBILE                                                 6.000        DAY 
  17  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,948.000        LFT 
  18  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,744.000        LFT 
  19  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,974.000        LFT 
  20  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     30.000        LFT 
  21  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 31 
 
          CALL ORDER   : 491                                              CONTRACT ID  : SRS-32530-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                              522.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                      53.300        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                        31,294.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      880.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    2,582.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             259.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      8.700        TON 
  15  610-07487           HMA FOR APPROACHES, TYPE B                                                33.000        TON 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-92448           CONSTRUCTION SIGNS, MOBILE                                                10.000        DAY 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,164.000        LFT 
  21  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,521.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,082.000        LFT 
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          CALL ORDER   : 501                                              CONTRACT ID  : SRS-32531-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                     223.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           11,721.000        SYS 
  10  306-08432           MILLING, APPROACH                                                        827.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    1,113.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             223.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                                79.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,700.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,700.000        LFT 
  24  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    140.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 33 
 
          CALL ORDER   : 511                                              CONTRACT ID  : SRS-32532-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                     249.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           13,090.000        SYS 
  10  306-08432           MILLING, APPROACH                                                        822.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    1,242.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             249.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                                74.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 120.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,900.000        LFT 
  23  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     90.000        LFT 
  24  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : SRS-32545-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                     295.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,841.000        SYS 
  11  306-08432           MILLING, APPROACH                                                      1,576.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    1,967.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              59.000        TON 
  14  406-05521           ASPHALT FOR TACK COAT                                                      6.000        SYS 
  15  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                3.000        TON 
  16  610-07487           HMA FOR APPROACHES, TYPE B                                               207.000        TON 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,003.000        LFT 
  21  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  114.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,500.000        LFT 
  25  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 
  26  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,440.000        LFT 
  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,349.000        LFT 
  28  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         222.000        LFT 
  29  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        222.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,216.000        LFT 
  31  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        77.000        LFT 
  32  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    114.000        LFT 
  33  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                176.000        LFT 
  34  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  35  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : SB -29857-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-01032           SAND BARREL ARRAY, REMOVE                                                  2.000        EACH 
  13  202-02240           PAVEMENT REMOVAL                                                       1,566.000        SYS 
  14  202-02241           GUARDRAIL, REMOVE                                                      1,113.000        LFT 
  15  202-02277           GUTTER, LIP, REMOVE                                                      569.000        LFT 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-74050           SIGN, OVERHEAD, REMOVE                                                     2.000        EACH 
  18  202-82066           SIGN CIRCUITRY, CANTILEVERS, REMOVE                                        2.000        EACH 
  19  202-86946           HANDHOLE, REMOVE                                                           2.000        EACH 
  20  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      4.000        EACH 
  21  202-93974           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE                     2.000        EACH 
  22  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             2.000        EACH 
  23  203-02000           EXCAVATION, COMMON                                                       477.000        CYS 
  24  203-02070           BORROW                                                                 4,325.000        CYS 
  25  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.500        TON 
  26  205-06936           TEMPORARY SEDIMENT TRAP                                                    8.000        TON 
  27  205-06937           TEMPORARY SILT FENCE                                                   1,615.000        LFT 
  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     937.000        CYS 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,964.000        SYS 
  30  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,525.000        SYS 
  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           73.000        CYS 
  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                                12.000        CYS 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        684.000        TON 
  34  302-07455           DENSE GRADED SUBBASE                                                     118.000        CYS 
  35  402-07432           HMA SURFACE, TYPE A                                                      170.000        TON 
  36  402-07434           HMA SURFACE, TYPE C                                                      256.000        TON 
  37  402-07435           HMA INTERMEDIATE, TYPE A                                                 369.000        TON 
  38  402-07439           HMA INTERMEDIATE, TYPE C                                                 426.000        TON 
  39  402-07442           HMA BASE, TYPE C                                                       1,595.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  41  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  42  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              3.000        EACH 
  43  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  44  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  46  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   906.250        LFT 
  47  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                 100.000        LFT 
  48  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  49  602-06729           BARRIER DELINEATOR                                                         7.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : SB -29857-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  603-93373           FENCE, PEDESTRIAN                                                        266.000        LFT 
  51  604-07901           CURB RAMP, CONCRETE, G                                                    86.000        SYS 
  52  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                274.000        SYS 
  53  605-06150           CURB AND GUTTER, C, CONCRETE                                             431.000        LFT 
  54  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               688.000        SYS 
  55  616-02320           GEOTEXTILES                                                              149.000        SYS 
  56  616-06405           RIPRAP, REVETMENT                                                         79.000        TON 
  57  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               463.000        SYS 
  58  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      10,430.000        SFT 
  59  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            10,430.000        SFT 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  61  621-02770           EROSION CONTROL BLANKET                                                3,718.000        SYS 
  62  621-06559           MULCHED SEEDING, R                                                     3,718.000        SYS 
  63  621-06574           SODDING                                                                  171.000        SYS 
  64  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  65  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  66  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  67  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                             1.000        LFT 
  68  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 
  69  701-09683           PILE SHOE, HP 12 X 74                                                     40.000        EACH 
  70  701-95780           PILE, STEEL H, HP 12" X 74                                             2,910.000        LFT 
  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                265.000        CYS 
  72  702-51015           CONCRETE, B, FOOTINGS                                                    108.000        CYS 
  73  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,946.000        EACH 
  74  702-76240           CONCRETE                                                                  20.000        CYS 
  75  703-51030           REINFORCING STEEL                                                     49,624.000        LBS 
  76  703-51032           REINFORCING STEEL, EPOXY COATED                                      209,241.000        LBS 
  77  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,222.000        EACH 
  78  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              700.900        CYS 
  79  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
  80  706-06342           RAILING, PS-1                                                            277.000        LFT 
  81  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 
  82  706-51020           CONCRETE, C, RAILING                                                      68.200        CYS 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  710-51864           FIELD DRILLED HOLE                                                     1,904.000        EACH 
  85  711-02707           ANCHOR PLATE                                                              24.000        EACH 
  86  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  87  711-51114           ANCHOR BOLT, AR22                                                          4.000        EACH 
  88  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  89  711-96800           STUD SHEAR CONNECTORS                                                  5,040.000        EACH 
  90  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           319.000        LFT 
  91  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              180.000        LFT 
  92  720-44296           CAP INLET                                                                  6.000        EACH 
  93  720-98174           INLET, B15                                                                 6.000        EACH 
  94  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             36.000        EACH 
  95  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  96  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,480.000        LFT 
  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,251.000        LFT 
  98  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : SB -29857-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        3.000        EACH 
 102  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 
 103  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 104  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        980.000        LFT 
 105  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,280.000        LFT 
 106  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 107  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            18.000        LFT 
 108  802-09571           SIGN, SHEET, SHEETING TYPE IX, WITH                                      297.000        SFT 
 109  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                1.000        EACH 
 110  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 
 111  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        2.000        EACH 
 112  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     15.000        SFT 
 113  805-02426           WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C                   405.000        LFT 
 114  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        150.000        LFT 
 115  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         8.000        EACH 
 116  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
 117  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                              7.000        EACH 
 118  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 119  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,780.000        LFT 
 120  807-83752           LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, ANCHOR BASE                  1.000        EACH 
 121  807-85752           LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE               7.000        EACH 
 122  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 
 123  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 
 124  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 
 125  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                20.000        EACH 
 126  807-86930           INSULATION LINK, NONWATERPROOFED                                          16.000        EACH 
 127  807-86935           INSULATION LINK, WATERPROOFED                                             36.000        EACH 
 128  807-86955           CABLE DUCT MARKER                                                          9.000        EACH 
 129  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             384.000        LFT 
 130  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         991.000        LFT 
 131  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        728.000        LFT 
 132  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,058.000        LFT 
 133  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         728.000        LFT 
 134  808-06716           LINE, REMOVE                                                           2,460.000        LFT 
 135  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                533.000        LFT 
 136  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    142.000        LFT 
 137  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
 138  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : SB -32040-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  628-09403           FIELD OFFICE, C                                                           10.000        MOS 
  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         533.000        SFT 
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          CALL ORDER   : 631                                              CONTRACT ID  : SB -32454-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DESIGN BUILD BRIDGE MAINTENANCE AND REPAIR 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
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          CALL ORDER   : 671                                              CONTRACT ID  : ST -32407-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     30.000        SFT 
  12  802-97812           STREET NAME IDENTIFICATION SIGN                                            4.000        EACH 
  13  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  14  805-01842           HANDHOLE, SIGNAL                                                          12.000        EACH 
  15  805-03978           EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE                      4.000        EACH 
  16  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                   4.000        EACH 
  17  805-03983           PHASE SELECTORS                                                            1.000        EACH 
  18  805-03985           DETECTOR CABLE 3C 20GA.                                                  780.000        LFT 
  19  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,140.000        LFT 
  20  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  21  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
  22  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  24  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  25  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  26  805-78467           SIGNAL CABLE, 3C 8GA.                                                    150.000        LFT 
  27  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,600.000        LFT 
  28  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,560.000        LFT 
  29  805-78485           SIGNAL CABLE, 5C 14GA.                                                    60.000        LFT 
  30  805-78490           SIGNAL CABLE, 7C 14GA.                                                   820.000        LFT 
  31  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,235.000        LFT 
  32  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,475.000        LFT 
  34  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  35  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
  36  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
  37  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
  38  807-02783           LUMINAIRE MAST ARM, 15 FT.                                                 4.000        EACH 
  39  807-03950           LUMINAIRE, ORNAMENTAL                                                      4.000        EACH 
  40  808-06716           LINE, REMOVE                                                             102.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    163.000        LFT 
  42  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  6.000        EACH 



 
 


