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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      5.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         150.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                       150.000        MOS 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       9,533.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                    80,498.000        CYS 
  11  203-02070           BORROW                                                               847,477.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                       3,015.000        CYS 
  13  205-06930           SPLASHPAD, RIPRAP                                                         44.800        TON 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    567.500        TON 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                          25.000        EACH 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  637.200        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   4,660.000        LFT 
  18  205-06938           TEMPORARY SLOPE DRAIN                                                  1,692.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08262           SUBGRADE TREATMENT, TYPE I                                            12,602.000        SYS 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                          129,616.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,023.000        SYS 
  23  211-02050           B BORROW                                                              45,033.000        CYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           77.000        CYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,517.000        CYS 
  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,995.000        CYS 
  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           12,585.000        CYS 
  28  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              169.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     13,991.400        TON 
  30  302-06464           SUBBASE FOR PCCP                                                      22,492.000        CYS 
  31  302-07455           DENSE GRADED SUBBASE                                                     298.000        CYS 
  32  303-01180           COMPACTED AGGREGATE, NO. 53                                           14,309.000        TON 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,194.000        TON 
  34  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                6,502.000        TON 
  35  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,711.000        TON 
  36  402-07432           HMA SURFACE, TYPE A                                                      413.000        TON 
  37  402-07433           HMA SURFACE, TYPE B                                                      428.000        TON 
  38  402-07438           HMA INTERMEDIATE, TYPE B                                                 925.000        TON 
  39  402-07453           HMA FOR TEMPORARY PAVEMENT                                               183.300        TON 
  40  406-05521           ASPHALT FOR TACK COAT                                                 75,619.000        SYS 
  41  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  42  501-08193           QC/QA-PCCP, 10.5 IN                                                   79,893.000        SYS 
  43  503-05240           D-1 CONTRACTION JOINT                                                 40,522.000        LFT 
  44  503-05310           TERMINAL JOINT                                                           232.000        LFT 
  45  506-06333           PCCP PATCHING, FULL DEPTH                                                300.000        SYS 
  46  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             16.000        EACH 
  47  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            2.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  49  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
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  50  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,031.250        LFT 
  51  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,200.000        LFT 
  52  602-06729           BARRIER DELINEATOR                                                       178.000        EACH 
  53  603-06040           FENCE, FARM FIELD, 47 IN                                              26,702.000        LFT 
  54  605-52807           CURB AND GUTTER, COMBINED                                                387.500        LFT 
  55  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      50,847.700        LFT 
  56  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,736.000        SYS 
  57  610-07486           HMA FOR APPROACHES, TYPE A                                               578.000        TON 
  58  610-07487           HMA FOR APPROACHES, TYPE B                                             2,216.000        TON 
  59  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 
  60  615-06505           MONUMENT, B                                                               24.000        EACH 
  61  615-06510           MONUMENT, C                                                               26.000        EACH 
  62  615-06515           MONUMENT, D                                                                6.000        EACH 
  63  616-02320           GEOTEXTILES                                                            6,808.000        SYS 
  64  616-06405           RIPRAP, REVETMENT                                                      2,273.000        TON 
  65  616-06451           RIPRAP, UNIFORM                                                           25.400        TON 
  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  67  621-06545           FERTILIZER                                                                23.900        TON 
  68  621-06553           SEED MIXTURE, R                                                        9,025.000        LBS 
  69  621-06557           SEED MIXTURE, T                                                        2,120.000        LBS 
  70  621-06565           MULCHING MATERIAL                                                        159.200        TON 
  71  621-06567           WATER                                                                     78.000        kGAL 
  72  621-06574           SODDING                                                               19,487.000        SYS 
  73  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
  74  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  90.000        MOS 
  75  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  76  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           142.000        LFT 
  77  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  78  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      2,380.000        LFT 
  79  703-06029           REINFORCING BARS, EPOXY COATED                                       339,219.000        LBS 
  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              798.200        CYS 
  81  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   24.000        EACH 
  82  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,189.000        SYS 
  83  706-09545           COARSE AGGREGATE, NO 8                                                   135.000        CYS 
  84  706-51020           CONCRETE, C, RAILING                                                     193.000        CYS 
  85  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,361.000        LFT 
  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  90  714-01090           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTIONS                      216.000        LFT 
  91  714-08514           WINGWALL                                                               1,990.300        SFT 
  92  714-09726           HEADWALL                                                                  97.000        SFT 
  93  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                             76.000        LFT 
  94  714-26722           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTION 10' X 8'              261.000        LFT 
  95  714-95914           STRUCTURE, PRECAST, REINFORCED CONCRETE BOX SECTIONS                     198.000        LFT 
  96  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          49,487.000        LFT 
  97  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          9,120.000        LFT 
  98  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            263.000        LFT 
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  99  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            149.000        LFT 
 100  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             85.000        LFT 
 101  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                             14.000        LFT 
 102  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          2,319.000        LFT 
 103  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             88.000        LFT 
 104  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                             96.000        LFT 
 105  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            811.000        LFT 
 106  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            107.000        LFT 
 107  715-05407           PIPE, END BENT DRAIN, 6 IN                                               360.000        LFT 
 108  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                1,361.000        LFT 
 109  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                               5,446.000        LFT 
 110  715-05445           PIPE, DRAIN TILE, TERMINAL SECTION 18 IN                                 420.000        LFT 
 111  715-46000           PIPE END SECTION, 12 IN                                                    6.000        EACH 
 112  715-46005           PIPE END SECTION, 15 IN                                                   30.000        EACH 
 113  715-46010           PIPE END SECTION, 18 IN                                                    9.000        EACH 
 114  715-46015           PIPE END SECTION, 21 IN                                                    3.000        EACH 
 115  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
 116  718-06529           OUTLET PROTECTOR, 2                                                       66.000        EACH 
 117  718-06531           OUTLET PROTECTOR, 3                                                       19.000        EACH 
 118  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 119  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,389.000        CYS 
 120  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            43,054.000        SYS 
 121  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN.                               4,084.000        LFT 
 122  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN.                               1,361.000        LFT 
 123  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                         13,614.000        LFT 
 124  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 125  720-45235           CATCH BASIN, E7                                                            3.000        EACH 
 126  720-94847           INLET, R13, MODIFIED                                                       2.000        EACH 
 127  720-95310           INLET, P12A, MODIFIED                                                     13.000        EACH 
 128  731-08252           LEVELING PAD                                                             732.000        LFT 
 129  731-93945           FACE PANELS, CONCRETE                                                 25,312.000        SFT 
 130  731-93946           WALL ERECTION                                                         25,777.000        SFT 
 131  731-93947           LEVELING PAD, CONCRETE                                                   638.000        LFT 
 132  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 133  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 134  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,237.000        LFT 
 135  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,125.000        LFT 
 136  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 137  801-06640           CONSTRUCTION SIGN, A                                                      83.000        EACH 
 138  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
 139  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 140  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 141  801-07118           BARRICADE, III-A                                                         912.000        LFT 
 142  801-07119           BARRICADE, III-B                                                         156.000        LFT 
 143  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      6,094.000        LFT 
 144  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 145  801-52818           TEMPORARY CROSSOVER, A                                                     1.000        EACH 
 146  802-04893           REFERENCE POST                                                             8.000        EACH 
 147  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      369.850        LFT 
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 148  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      130.000        LFT 
 149  802-07057           SIGN, PANEL, WITH LEGEND                                               1,447.000        SFT 
 150  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 
 151  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 
 152  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 
 153  802-09221           BOX TRUSS SIGN STRUCTURE FOUNDATION, TYPE A                                2.000        EACH 
 154  802-09712           OVERHEAD SIGN STRUCTURE, A                                                 1.000        EACH 
 155  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          156.630        SFT 
 156  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        261.000        SFT 
 157  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            3,869.000        LBS 
 158  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 159  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   4.000        EACH 
 160  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     4.000        EACH 
 161  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      170.000        LFT 
 162  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                          12.000        LFT 
 163  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
 164  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      57.000        LFT 
 165  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                      107,772.000        LFT 
 166  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                     107,361.000        LFT 
 167  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                        6,690.000        LFT 
 168  808-05535           TRANSVERSE MARKINGS EPOXY SOLID WHITE,                                   271.000        LFT 
 169  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 390.000        LFT 
 170  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,538.000        LFT 
 171  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,699.000        LFT 
 172  808-06716           LINE, REMOVE                                                           3,816.000        LFT 
 173  808-06726           TRANSVERSE MARKING, PAINT,                                                34.000        LFT 
 174  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   2.000        EACH 
 175  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              200.000        LFT 
 176  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                          11,450.000        LFT 
 177  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN                          24,050.000        LFT 
 178  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         249.000        LFT 
 179  808-75327           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 12 IN                            259.000        LFT 
 180  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
 181  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,946.000        EACH 
 182  808-97027           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN                             312.000        LFT 
 
  SECTION NO. 0002    HMA OPTION 
 
 183  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 184  105-06899           RADIO                                                                      5.000        EACH 
 185  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
 186  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         150.000        MOS 
 187  105-08523           RADIO ONLY SERVICE                                                       150.000        MOS 
 188  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 189  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 190  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 191  202-02240           PAVEMENT REMOVAL                                                       9,533.000        SYS 
 192  203-02000           EXCAVATION, COMMON                                                    80,498.000        CYS 
 193  203-02070           BORROW                                                               847,477.000        CYS 
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 194  205-03371           SEDIMENT, REMOVE                                                       3,015.000        CYS 
 195  205-06930           SPLASHPAD, RIPRAP                                                         44.800        TON 
 196  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    567.500        TON 
 197  205-06933           TEMPORARY DITCH INLET PROTECTION                                          25.000        EACH 
 198  205-06936           TEMPORARY SEDIMENT TRAP                                                  637.200        TON 
 199  205-06937           TEMPORARY SILT FENCE                                                   4,660.000        LFT 
 200  205-06938           TEMPORARY SLOPE DRAIN                                                  1,692.000        LFT 
 201  205-09543           NO 2 STONE                                                               100.000        TON 
 202  207-08262           SUBGRADE TREATMENT, TYPE I                                           142,304.000        SYS 
 203  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,023.000        SYS 
 204  211-02050           B BORROW                                                              45,033.000        CYS 
 205  211-06467           AGGREGATE FOR END BENT BACKFILL                                           77.000        CYS 
 206  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,517.000        CYS 
 207  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,995.000        CYS 
 208  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           12,585.000        CYS 
 209  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              169.000        CYS 
 210  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     19,486.400        TON 
 211  302-07455           DENSE GRADED SUBBASE                                                     298.000        CYS 
 212  303-01180           COMPACTED AGGREGATE, NO. 53                                           21,141.000        TON 
 213  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 214  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,290.000        TON 
 215  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      7,596.000        TON 
 216  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               12,652.000        TON 
 217  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,107.000        TON 
 218  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       20,412.000        TON 
 219  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           12,788.000        TON 
 220  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       14,739.000        TON 
 221  402-07432           HMA SURFACE, TYPE A                                                      413.000        TON 
 222  402-07433           HMA SURFACE, TYPE B                                                      428.000        TON 
 223  402-07438           HMA INTERMEDIATE, TYPE B                                                 925.000        TON 
 224  402-07453           HMA FOR TEMPORARY PAVEMENT                                               183.300        TON 
 225  406-05521           ASPHALT FOR TACK COAT                                                411,987.000        SYS 
 226  503-05240           D-1 CONTRACTION JOINT                                                    506.000        LFT 
 227  503-05310           TERMINAL JOINT                                                           232.000        LFT 
 228  506-06333           PCCP PATCHING, FULL DEPTH                                                300.000        SYS 
 229  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             16.000        EACH 
 230  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            2.000        EACH 
 231  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
 232  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
 233  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,031.250        LFT 
 234  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,200.000        LFT 
 235  602-06729           BARRIER DELINEATOR                                                       178.000        EACH 
 236  603-06040           FENCE, FARM FIELD, 47 IN                                              26,702.000        LFT 
 237  605-52807           CURB AND GUTTER, COMBINED                                                387.500        LFT 
 238  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      50,847.700        LFT 
 239  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,736.000        SYS 
 240  610-07486           HMA FOR APPROACHES, TYPE A                                               578.000        TON 
 241  610-07487           HMA FOR APPROACHES, TYPE B                                             2,216.000        TON 
 242  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 
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 243  615-06505           MONUMENT, B                                                               29.000        EACH 
 244  615-06510           MONUMENT, C                                                               26.000        EACH 
 245  615-06515           MONUMENT, D                                                                1.000        EACH 
 246  616-02320           GEOTEXTILES                                                            6,808.000        SYS 
 247  616-06405           RIPRAP, REVETMENT                                                      2,243.000        TON 
 248  616-06451           RIPRAP, UNIFORM                                                           25.400        TON 
 249  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
 250  621-06545           FERTILIZER                                                                23.900        TON 
 251  621-06553           SEED MIXTURE, R                                                        9,025.000        LBS 
 252  621-06557           SEED MIXTURE, T                                                        2,120.000        LBS 
 253  621-06565           MULCHING MATERIAL                                                        159.200        TON 
 254  621-06567           WATER                                                                     78.000        kGAL 
 255  621-06574           SODDING                                                               19,487.000        SYS 
 256  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
 257  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  90.000        MOS 
 258  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 259  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           142.000        LFT 
 260  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
 261  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      2,380.000        LFT 
 262  703-06029           REINFORCING BARS, EPOXY COATED                                       339,219.000        LBS 
 263  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              798.200        CYS 
 264  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   24.000        EACH 
 265  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,189.000        SYS 
 266  706-09545           COARSE AGGREGATE, NO 8                                                   135.000        CYS 
 267  706-51020           CONCRETE, C, RAILING                                                     193.000        CYS 
 268  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,361.000        LFT 
 269  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 270  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 271  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 272  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 273  714-01090           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTIONS                      216.000        LFT 
 274  714-08514           WINGWALL                                                               1,990.300        SFT 
 275  714-09726           HEADWALL                                                                  97.000        SFT 
 276  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                             76.000        LFT 
 277  714-26722           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTION 10' X 8'              261.000        LFT 
 278  714-95914           STRUCTURE, PRECAST, REINFORCED CONCRETE BOX SECTIONS                     198.000        LFT 
 279  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          49,487.000        LFT 
 280  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          9,120.000        LFT 
 281  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            263.000        LFT 
 282  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            149.000        LFT 
 283  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             85.000        LFT 
 284  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                             14.000        LFT 
 285  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          2,319.000        LFT 
 286  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             88.000        LFT 
 287  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                             96.000        LFT 
 288  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            811.000        LFT 
 289  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            107.000        LFT 
 290  715-05407           PIPE, END BENT DRAIN, 6 IN                                               360.000        LFT 
 291  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                1,361.000        LFT 
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 292  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                               5,446.000        LFT 
 293  715-05445           PIPE, DRAIN TILE, TERMINAL SECTION 18 IN                                 420.000        LFT 
 294  715-46000           PIPE END SECTION, 12 IN                                                    6.000        EACH 
 295  715-46005           PIPE END SECTION, 15 IN                                                   30.000        EACH 
 296  715-46010           PIPE END SECTION, 18 IN                                                    9.000        EACH 
 297  715-46015           PIPE END SECTION, 21 IN                                                    3.000        EACH 
 298  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
 299  718-06529           OUTLET PROTECTOR, 2                                                       66.000        EACH 
 300  718-06531           OUTLET PROTECTOR, 3                                                       19.000        EACH 
 301  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 302  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,389.000        CYS 
 303  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            43,054.000        SYS 
 304  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN.                               4,084.000        LFT 
 305  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN.                               1,361.000        LFT 
 306  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                         13,614.000        LFT 
 307  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 308  720-45235           CATCH BASIN, E7                                                            3.000        EACH 
 309  720-94847           INLET, R13, MODIFIED                                                       2.000        EACH 
 310  720-95310           INLET, P12A, MODIFIED                                                     13.000        EACH 
 311  731-08252           LEVELING PAD                                                             732.000        LFT 
 312  731-93945           FACE PANELS, CONCRETE                                                 25,312.000        SFT 
 313  731-93946           WALL ERECTION                                                         25,777.000        SFT 
 314  731-93947           LEVELING PAD, CONCRETE                                                   638.000        LFT 
 315  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 316  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 317  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,237.000        LFT 
 318  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,125.000        LFT 
 319  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 320  801-06640           CONSTRUCTION SIGN, A                                                      83.000        EACH 
 321  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
 322  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 323  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 324  801-07118           BARRICADE, III-A                                                         912.000        LFT 
 325  801-07119           BARRICADE, III-B                                                         156.000        LFT 
 326  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      6,094.000        LFT 
 327  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 328  801-52818           TEMPORARY CROSSOVER, A                                                     1.000        EACH 
 329  802-04893           REFERENCE POST                                                             8.000        EACH 
 330  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      369.850        LFT 
 331  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      130.000        LFT 
 332  802-07057           SIGN, PANEL, WITH LEGEND                                               1,447.000        SFT 
 333  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 
 334  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 
 335  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 
 336  802-09221           BOX TRUSS SIGN STRUCTURE FOUNDATION, TYPE A                                2.000        EACH 
 337  802-09712           OVERHEAD SIGN STRUCTURE, A                                                 1.000        EACH 
 338  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          156.630        SFT 
 339  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        261.000        SFT 
 340  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            3,869.000        LBS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 8 
 
          CALL ORDER   : 131                                              CONTRACT ID  : IR-30162-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0002    HMA OPTION 
 
 341  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 342  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   4.000        EACH 
 343  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     4.000        EACH 
 344  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      170.000        LFT 
 345  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                          12.000        LFT 
 346  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
 347  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      57.000        LFT 
 348  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                      107,772.000        LFT 
 349  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                     107,361.000        LFT 
 350  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                        6,690.000        LFT 
 351  808-05535           TRANSVERSE MARKINGS EPOXY SOLID WHITE,                                   271.000        LFT 
 352  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 390.000        LFT 
 353  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,538.000        LFT 
 354  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,699.000        LFT 
 355  808-06716           LINE, REMOVE                                                           3,816.000        LFT 
 356  808-06726           TRANSVERSE MARKING, PAINT,                                                34.000        LFT 
 357  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   2.000        EACH 
 358  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              200.000        LFT 
 359  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                          11,450.000        LFT 
 360  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN                          24,050.000        LFT 
 361  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         249.000        LFT 
 362  808-75327           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 12 IN                            259.000        LFT 
 363  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
 364  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,946.000        EACH 
 365  808-97027           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN                             312.000        LFT 
 
  SECTION NO. 0003    ADMINISTRATIVE ITEMS 
 
 366  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
 367  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 368  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 369  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 370  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 371  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 372  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 373  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 
  SECTION NO. 0001    PCCP OPTION 
 
 374  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 375  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 376  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 377  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 378  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 379  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 380  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 381  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 382  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 383  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
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 384  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 385  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 386  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 387  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 388  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 389  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 390  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 391  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 392  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 393  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 394  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,908.000        SFT 
 395  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              660.000        CYS 
 396  714-09967           STRUCTURE, PRECAST REINFORCED CONCRETE                                   183.000        LFT 
 397  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            205.000        LFT 
 398  715-05239           PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SF                                   95.000        LFT 
 399  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    77.400        TON 
 400  715-46040           PIPE END SECTION, 36 IN                                                    6.000        EACH 
 401  715-97804           PIPE END SECTION, MIN AREA 7.4 SF                                          2.000        EACH 
 402  716-04832           PIPE CASING                                                              430.000        LFT 
 
  SECTION NO. 0002    HMA OPTION 
 
 403  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 404  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 405  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 406  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 407  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 408  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 409  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 410  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 411  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 412  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 413  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 414  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 415  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 416  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 417  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 418  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 419  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 420  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 421  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 422  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 423  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,908.000        SFT 
 424  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              660.000        CYS 
 425  714-09967           STRUCTURE, PRECAST REINFORCED CONCRETE                                   183.000        LFT 
 426  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            205.000        LFT 
 427  715-05239           PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SF                                   95.000        LFT 
 428  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    77.400        TON 
 429  715-46040           PIPE END SECTION, 36 IN                                                    6.000        EACH 
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 430  715-97804           PIPE END SECTION, MIN AREA 7.4 SF                                          2.000        EACH 
 431  716-04832           PIPE CASING                                                              430.000        LFT 
 
  SECTION NO. 0001    PCCP OPTION 
 
 432  701-08122           PILE, CONCRETE, STEEL SHELL, ENCASED, 0375 IN, 14 IN                   1,300.000        LFT 
 
  SECTION NO. 0002    HMA OPTION 
 
 433  701-08122           PILE, CONCRETE, STEEL SHELL, ENCASED, 0375 IN, 14 IN                   1,300.000        LFT 
 
  SECTION NO. 0001    PCCP OPTION 
 
 434  215-07706           CHEMICAL MODIFICATION, SOILS                                           1,500.000        TON 
 435  402-07784           HMA SURFACE, TYPE D                                                       93.000        TON 
 436  402-07785           HMA INTERMEDIATE, TYPE D                                                  52.000        TON 
 437  720-45035           INLET, F7                                                                  1.000        EACH 
 438  720-45400           MANHOLE, A4                                                                6.000        EACH 
 439  721-09985           AUTOMATIC DRAINAGE GATE, 15 IN. X 15 IN.                                   1.000        EACH 
 440  804-06771           DELINEATOR POST, FLEXIBLE                                                650.000        EACH 
 
  SECTION NO. 0002    HMA OPTION 
 
 441  215-07706           CHEMICAL MODIFICATION, SOILS                                           1,500.000        TON 
 442  720-45035           INLET, F7                                                                  1.000        EACH 
 443  720-45400           MANHOLE, A4                                                                6.000        EACH 
 444  721-09985           AUTOMATIC DRAINAGE GATE, 15 IN. X 15 IN.                                   1.000        EACH 
 445  804-06771           DELINEATOR POST, FLEXIBLE                                                650.000        EACH 
 
  SECTION NO. 0001    PCCP OPTION 
 
 446  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 
 
  SECTION NO. 0002    HMA OPTION 
 
 447  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 
 
  SECTION NO. 0001    PCCP OPTION 
 
 448  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
 
  SECTION NO. 0002    HMA OPTION 
 
 449  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         468.000        SYS 
  15  202-02271           HEADWALL, REMOVE                                                           6.000        EACH 
  16  202-02273           CENTER CURB, CONCRETE, REMOVE                                             13.000        SYS 
  17  202-02278           CURB, CONCRETE, REMOVE                                                   830.000        LFT 
  18  202-02279           CURB AND GUTTER, REMOVE                                                4,280.000        LFT 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                               392.000        SYS 
  20  202-91385           INLET, REMOVE                                                             13.000        EACH 
  21  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  22  202-96133           PIPE, REMOVE                                                           2,892.000        LFT 
  23  203-02000           EXCAVATION, COMMON                                                    13,705.000        CYS 
  24  203-02070           BORROW                                                                 5,100.000        CYS 
  25  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         336.000        LFT 
  26  205-06933           TEMPORARY DITCH INLET PROTECTION                                          61.000        EACH 
  27  205-06936           TEMPORARY SEDIMENT TRAP                                                   67.000        TON 
  28  205-06937           TEMPORARY SILT FENCE                                                   8,990.000        LFT 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                           32,823.000        SYS 
  30  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,441.000        SYS 
  31  210-07558           SEPARATOR                                                                  1.000        EACH 
  32  210-07558           SEPARATOR                                                                  1.000        EACH 
  33  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,850.000        CYS 
  34  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              260.000        CYS 
  35  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               15.000        CYS 
  36  215-07043           CHEMICAL MODIFICATION, SOILS                                          16,412.000        SYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,530.000        TON 
  38  303-07449           COMPACTED AGGREGATE, NO. 73                                              103.000        TON 
  39  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           600.000        TON 
  40  304-07494           WIDENING WITH HMA, TYPE C                                                125.000        TON 
  41  305-07465           PCC BASE PATCHING, 10 IN                                                  12.000        SYS 
  42  306-08033           MILLING, ASPHALT, 1 IN                                                10,265.000        SYS 
  43  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           102,260.000        SYS 
  44  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  45  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,645.000        TON 
  46  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               26,785.000        TON 
  47  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        8,965.000        TON 
  48  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                              265.000        TON 
  49  406-05520           ASPHALT FOR TACK COAT                                                     63.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 12 
 
          CALL ORDER   : 132                                              CONTRACT ID  : IR-30608-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  51  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  52  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  53  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  54  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  55  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     206.300        LFT 
  56  604-07902           CURB RAMP, CONCRETE, H                                                    24.000        SYS 
  57  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 460.000        SYS 
  58  605-06120           CURB, CONCRETE                                                           389.000        LFT 
  59  605-06140           CURB AND GUTTER, CONCRETE                                              3,541.000        LFT 
  60  605-06255           CENTER CURB, D, CONCRETE                                                   3.000        SYS 
  61  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          102.000        LFT 
  62  610-07487           HMA FOR APPROACHES, TYPE B                                             1,636.000        TON 
  63  610-09108           PCCP FOR APPROACHES, 9 IN                                                307.000        SYS 
  64  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  65  615-06490           RIGHT OF WAY MARKER                                                       97.000        EACH 
  66  615-06505           MONUMENT, B                                                               13.000        EACH 
  67  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  68  616-02320           GEOTEXTILES                                                              403.000        SYS 
  69  616-06405           RIPRAP, REVETMENT                                                        108.000        TON 
  70  616-06451           RIPRAP, UNIFORM                                                          153.000        TON 
  71  621-02770           EROSION CONTROL BLANKET                                               16,400.000        SYS 
  72  621-06545           FERTILIZER                                                                 4.000        TON 
  73  621-06554           SEED MIXTURE, U                                                        1,393.000        LBS 
  74  621-06557           SEED MIXTURE, T                                                          517.000        LBS 
  75  621-06565           MULCHING MATERIAL                                                         19.000        TON 
  76  621-06567           WATER                                                                     10.000        kGAL 
  77  621-06574           SODDING                                                                2,740.000        SYS 
  78  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  79  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       1.000        EACH 
  80  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN                                       2.000        EACH 
  81  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN                                       1.000        EACH 
  82  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN                                      10.000        EACH 
  83  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN                                       2.000        EACH 
  84  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN                                       1.000        EACH 
  85  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN                                       3.000        EACH 
  86  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           1,424.000        LFT 
  87  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            120.000        LFT 
  88  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             32.000        LFT 
  89  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                             67.000        LFT 
  90  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,701.000        LFT 
  91  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,127.000        LFT 
  92  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          1,160.000        LFT 
  93  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            136.000        LFT 
  94  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                             58.000        LFT 
  95  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                            147.000        LFT 
  96  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            210.000        LFT 
  97  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             38.000        LFT 
  98  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             23.000        LFT 
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  99  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN                                          305.000        LFT 
 100  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   273.000        TON 
 101  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
 102  715-46005           PIPE END SECTION, 15 IN                                                   15.000        EACH 
 103  715-46010           PIPE END SECTION, 18 IN                                                    6.000        EACH 
 104  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
 105  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
 106  715-97686           GRATED BOX END SECTION, II, 10:1, 15 IN                                    1.000        EACH 
 107  718-52610           AGGREGATE FOR UNDERDRAINS                                                130.000        CYS 
 108  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,605.000        SYS 
 109  720-02367           MANHOLE, J10                                                               1.000        EACH 
 110  720-04721           MANHOLE, K                                                                 1.000        EACH 
 111  720-44000           CASTING, ADJUST TO GRADE                                                  28.000        EACH 
 112  720-44000           CASTING, ADJUST TO GRADE                                                  20.000        EACH 
 113  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 
 114  720-45030           INLET, E7                                                                  9.000        EACH 
 115  720-45035           INLET, F7                                                                  7.000        EACH 
 116  720-45045           INLET, J10                                                                 2.000        EACH 
 117  720-45055           INLET, M10                                                                 3.000        EACH 
 118  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 
 119  720-45410           MANHOLE, C4                                                                5.000        EACH 
 120  720-91352           CATCH BASIN, F7                                                            2.000        EACH 
 121  720-95422           MANHOLE, J4                                                                4.000        EACH 
 122  720-98174           INLET, B15                                                                 4.000        EACH 
 123  720-98555           INLET, C15                                                                 1.000        EACH 
 124  720-99416           CATCH BASIN, B15                                                           4.000        EACH 
 125  720-99417           CATCH BASIN, C15                                                           4.000        EACH 
 126  801-02595           CONTROLLER, RESET TIMING                                                  10.000        EACH 
 127  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 128  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
 129  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,400.000        LFT 
 130  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          84,655.000        LFT 
 131  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       17.000        EACH 
 132  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  285.000        LFT 
 133  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 134  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 135  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
 136  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 137  801-07118           BARRICADE, III-A                                                         144.000        LFT 
 138  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 139  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          1.000        EACH 
 140  801-94295           SIGNAL HEAD, RELOCATE                                                     64.000        EACH 
 141  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      754.000        LFT 
 142  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          708.000        SFT 
 143  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                       201.000        SFT 
 144  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           5.000        EACH 
 145  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                 18.000        EACH 
 146  805-01842           HANDHOLE, SIGNAL                                                          29.000        EACH 
 147  805-01879           SIGNAL SERVICE                                                             4.000        EACH 
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 148  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 149  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    2.000        EACH 
 150  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 151  805-08494           RADIO SPREAD SPECTRUM                                                      5.000        EACH 
 152  805-08495           RADIO ANTENNA EXTENSION                                                    2.000        EACH 
 153  805-09089           RADIO, YAGI ANTENNA                                                        3.000        EACH 
 154  805-09091           RADIO, DUAL YAGI ANTENNA                                                   2.000        EACH 
 155  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         55.000        EACH 
 156  805-09540           LOOP DETECTOR RACK                                                         9.000        EACH 
 157  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 158  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 159  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        31.000        EACH 
 160  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        11.000        EACH 
 161  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         7.000        EACH 
 162  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 163  805-78412           SIGNAL PEDESTAL, 9FT                                                       2.000        EACH 
 164  805-78415           SPAN, CATENARY, AND TETHER                                                19.000        EACH 
 165  805-78420           DISCONNECT HANGER                                                         18.000        EACH 
 166  805-78467           SIGNAL CABLE, 3C 8GA                                                     125.000        LFT 
 167  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                   22,594.000        LFT 
 168  805-78480           SIGNAL CABLE, 3C 14GA                                                    775.000        LFT 
 169  805-78485           SIGNAL CABLE, 5C 14GA                                                  2,465.000        LFT 
 170  805-78490           SIGNAL CABLE, 7C 14GA                                                  4,230.000        LFT 
 171  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      20,590.000        LFT 
 172  805-78785           SIGNAL DETECTOR HOUSING                                                   52.000        EACH 
 173  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   7,293.000        LFT 
 174  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 175  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
 176  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                          18.000        EACH 
 177  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     13.000        EACH 
 178  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 
 179  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       8,155.000        LFT 
 180  807-08469           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                             1.000        EACH 
 181  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          46.000        EACH 
 182  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 957.000        LFT 
 183  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              51,536.000        LFT 
 184  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  480.000        LFT 
 185  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       36,488.000        LFT 
 186  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      33,258.000        LFT 
 187  808-06716           LINE, REMOVE                                                          72,453.000        LFT 
 188  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    16.000        EACH 
 189  808-06726           TRANSVERSE MARKING, PAINT,                                               212.000        LFT 
 190  808-74812           TRANSVERSE MARKING, PREFORMED PLASTIC, SOLID, YELLOW                      79.000        LFT 
 191  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              286.000        LFT 
 192  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                             286.000        LFT 
 193  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         786.000        LFT 
 194  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             30,843.000        LFT 
 195  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 100.000        LFT 
 196  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        834.000        LFT 
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 197  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       324.000        LFT 
 198  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                 100.000        EACH 
 199  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             70.000        EACH 
 200  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              791.000        EACH 
 201  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      791.000        EACH 
 202  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      5,443.000        LFT 
 203  808-97027           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN                             286.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   7  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   8  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  21  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  22  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  23  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  24  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  25  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  26  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  27  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  28  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  29  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  30  202-74035           SIGN, REMOVE                                                              17.000        EACH 
  31  203-02000           EXCAVATION, COMMON                                                    14,083.300        CYS 
  32  203-02070           BORROW                                                                 4,754.000        CYS 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  2,610.000        TON 
  34  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         312.000        LFT 
  35  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  36  205-06937           TEMPORARY SILT FENCE                                                   2,285.000        LFT 
  37  205-09543           NO 2 STONE                                                               500.000        TON 
  38  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           8,326.000        SYS 
  39  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            867.000        SYS 
  40  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,885.400        CYS 
  41  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,335.140        TON 
  42  306-08036           MILLING, ASPHALT, 2 IN                                                 3,980.000        SYS 
  43  306-08043           MILLING, TRANSITION                                                    1,470.000        SYS 
  44  402-07433           HMA SURFACE, TYPE B                                                    1,088.400        TON 
  45  402-07438           HMA INTERMEDIATE, TYPE B                                               2,787.100        TON 
  46  402-07441           HMA BASE, TYPE B                                                       3,220.700        TON 
  47  406-05520           ASPHALT FOR TACK COAT                                                      8.200        TON 
  48  502-06627           PCCP, 6 IN                                                                43.000        SYS 
  49  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
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  50  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               4.000        EACH 
  51  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               5.000        EACH 
  52  601-02241           GUARDRAIL, REMOVE                                                         37.000        LFT 
  53  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  54  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  55  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   3,087.500        LFT 
  56  605-06150           CURB AND GUTTER, C, CONCRETE                                             100.000        LFT 
  57  610-07487           HMA FOR APPROACHES, TYPE B                                               278.700        TON 
  58  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  59  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  60  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  61  615-06490           RIGHT OF WAY MARKER                                                       86.000        EACH 
  62  615-06505           MONUMENT, B                                                               10.000        EACH 
  63  616-02320           GEOTEXTILES                                                           10,859.300        SYS 
  64  616-02842           RIPRAP, DITCH                                                          3,138.400        TON 
  65  616-05688           RIPRAP, CLASS 1                                                           71.200        TON 
  66  616-05689           RIPRAP, CLASS 2                                                           75.000        TON 
  67  616-06405           RIPRAP, REVETMENT                                                         46.100        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  69  621-01597           EROSION CONTROL, MAT                                                      52.300        SYS 
  70  621-01956           SEED MIXTURE, LEGUME, 1                                                  332.000        LBS 
  71  621-02468           SEED MIXTURE, GRASS, 1                                                   604.000        LBS 
  72  621-06545           FERTILIZER                                                                 1.700        TON 
  73  621-06557           SEED MIXTURE, T                                                            2.000        LBS 
  74  621-06559           MULCHED SEEDING, R                                                    15,224.000        SYS 
  75  621-06565           MULCHING MATERIAL                                                          0.020        TON 
  76  621-06567           WATER                                                                     22.000        kGAL 
  77  621-06574           SODDING                                                                1,156.700        SYS 
  78  621-06575           SODDING, NURSERY                                                       4,342.400        SYS 
  79  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
  80  622-91786           SEEDLING                                                                 360.000        EACH 
  81  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  82  714-01366           STRUCTURE, PRECAST, REINFORCED CONCRETE                                  210.000        LFT 
  83  714-07773           STRUCTURE, PRECAST, RC, BOX SECTION 10FT X 3FT                            48.000        LFT 
  84  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                             88.000        LFT 
  85  714-99348           STRUCTURE, PRECAST, RC, BOX SECTION 5FT X 3FT                             72.000        LFT 
  86  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                             500.000        LFT 
  87  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                             500.000        LFT 
  88  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN                                            500.000        LFT 
  89  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                             51.000        LFT 
  90  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            462.000        LFT 
  91  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            219.000        LFT 
  92  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             46.000        LFT 
  93  715-05237           PIPE, TYPE 1, DEFORMED, MIN AREA 6.4 SF                                   40.000        LFT 
  94  715-46005           PIPE END SECTION, 15 IN                                                   16.000        EACH 
  95  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  96  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
  97  715-46095           PIPE END SECTION, MIN AREA 6.4 SF                                          2.000        EACH 
  98  720-45030           INLET, E7                                                                  2.000        EACH 
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  99  720-45035           INLET, F7                                                                  1.000        EACH 
 100  732-08419           MODULAR BLOCK WALL                                                        69.000        SYS 
 101  732-08421           MODULAR BLOCK WALL ERECTION                                               69.000        SYS 
 102  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 103  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
 104  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
 105  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 109  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 110  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 111  801-07118           BARRICADE, III-A                                                         480.000        LFT 
 112  801-07119           BARRICADE, III-B                                                         240.000        LFT 
 113  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         75.500        LFT 
 114  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         46.000        LFT 
 115  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 
 116  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         47.000        SFT 
 117  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        21.340        SFT 
 118  802-99045           SIGN REMOUNTING                                                            2.000        EACH 
 119  804-06725           DELINEATOR WITH POST, D1                                                  40.000        EACH 
 120  805-96014           SAW CUT, FULL DEPTH                                                       53.000        LFT 
 121  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,400.000        LFT 
 122  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               225.000        LFT 
 123  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,500.000        LFT 
 124  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               68.000        EACH 
 125  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      133.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01025           SCALPING                                                                   0.550        ACRE 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                              57.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                       903.000        CYS 
  14  203-02070           BORROW                                                                   582.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                      43.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  117.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,155.000        LFT 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,090.000        SYS 
  20  211-07454           STRUCTURAL BACKFILL                                                       85.000        CYS 
  21  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         514.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        195.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,300.000        SYS 
  24  306-08432           MILLING, APPROACH                                                        185.000        SYS 
  25  402-07434           HMA SURFACE, TYPE C                                                      245.000        TON 
  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 150.000        TON 
  27  402-07442           HMA BASE, TYPE C                                                         480.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  29  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  30  601-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 
  31  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  32  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     625.000        LFT 
  35  610-07488           HMA FOR APPROACHES, TYPE C                                                49.000        TON 
  36  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  37  616-02320           GEOTEXTILES                                                              835.000        SYS 
  38  616-05689           RIPRAP, CLASS 2                                                           33.000        TON 
  39  616-06405           RIPRAP, REVETMENT                                                        171.000        TON 
  40  616-06451           RIPRAP, UNIFORM                                                          123.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  42  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,780.000        SYS 
  43  621-06559           MULCHED SEEDING, R                                                     3,780.000        SYS 
  44  621-06570           TOPSOIL                                                                  202.000        CYS 
  45  621-06574           SODDING                                                                  181.000        SYS 
  46  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  47  714-08514           WINGWALL                                                                 316.000        SFT 
  48  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       4.000        EACH 
  49  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             70.000        LFT 
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  50  723-08278           STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 84 IN.                          66.000        LFT 
  51  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  57  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  58  804-06725           DELINEATOR WITH POST, D1                                                   6.000        EACH 
  59  805-96014           SAW CUT, FULL DEPTH                                                       60.000        LFT 
  60  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,380.000        LFT 
  61  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               252.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                375.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               13.000        EACH 
  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         329.000        SYS 
  13  202-02279           CURB AND GUTTER, REMOVE                                                1,894.000        LFT 
  14  202-06541           REMOVE                                                                   117.000        EACH 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     53.000        EACH 
  17  202-90747           RETAINING WALL, REMOVE                                                    23.000        LFT 
  18  202-91840           FENCE, CHAIN LINK, REMOVE                                                127.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                     6,982.000        CYS 
  20  203-02070           BORROW                                                                10,603.000        CYS 
  21  205-02770           EROSION CONTROL BLANKET                                                3,562.000        SYS 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          27.000        LFT 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          47.000        EACH 
  24  205-06936           TEMPORARY SEDIMENT TRAP                                                   36.000        TON 
  25  205-06937           TEMPORARY SILT FENCE                                                   8,130.000        LFT 
  26  207-08262           SUBGRADE TREATMENT, TYPE I                                             7,617.000        SYS 
  27  207-08266           SUBGRADE TREATMENT, TYPE III                                          16,922.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,090.000        SYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              176.000        CYS 
  30  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,439.900        CYS 
  31  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              695.900        CYS 
  32  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              144.020        CYS 
  33  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         276.700        CYS 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        210.000        TON 
  35  302-07455           DENSE GRADED SUBBASE                                                      53.900        CYS 
  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               954.000        SYS 
  37  306-08043           MILLING, TRANSITION                                                    1,650.000        SYS 
  38  306-08432           MILLING, APPROACH                                                        513.000        SYS 
  39  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,041.000        TON 
  40  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                6,676.000        TON 
  41  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        7,926.000        TON 
  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,830.000        TON 
  43  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            4,704.000        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                     35.800        TON 
  45  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              3.000        EACH 
  46  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                          6.250        LFT 
  47  601-02241           GUARDRAIL, REMOVE                                                        292.000        LFT 
  48  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  49  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
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  50  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      37.500        LFT 
  51  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  52  603-03829           FENCE                                                                    133.000        LFT 
  53  603-06045           FENCE, CHAIN LINK, 48 IN                                                 349.000        LFT 
  54  603-06065           FENCE, CHAIN LINK, RESET                                               2,887.000        LFT 
  55  603-96521           FENCE GATE, CHAIN LINK, RESET                                              2.000        EACH 
  56  604-07894           CURB RAMP, CONCRETE, A                                                    13.000        SYS 
  57  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 
  58  604-07900           CURB RAMP, CONCRETE, F                                                   153.000        SYS 
  59  604-07901           CURB RAMP, CONCRETE, G                                                   112.000        SYS 
  60  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  61  604-91531           SIDEWALK, CONCRETE, 4 IN                                               7,706.000        SYS 
  62  605-06120           CURB, CONCRETE                                                           584.000        LFT 
  63  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   17,858.000        LFT 
  64  607-06175           GUTTER, CONCRETE, TYPE                                                     4.000        LFT 
  65  607-06350           PAVED SIDE DITCH, D                                                      210.000        LFT 
  66  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                323.600        SYS 
  67  610-07487           HMA FOR APPROACHES, TYPE B                                             1,768.000        TON 
  68  610-08446           PCCP FOR APPROACHES, 6 IN                                              2,557.000        SYS 
  69  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,932.000        SYS 
  70  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  25.000        EACH 
  71  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
  72  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           35.000        EACH 
  73  615-06490           RIGHT OF WAY MARKER                                                      207.000        EACH 
  74  615-06496           PARKING BARRIER                                                            7.000        EACH 
  75  615-06505           MONUMENT, B                                                               28.000        EACH 
  76  616-02320           GEOTEXTILES                                                              135.200        SYS 
  77  616-93019           RIPRAP, GROUTED, 18 IN                                                    89.200        SYS 
  78  621-06560           MULCHED SEEDING, U                                                     2,796.000        SYS 
  79  621-06574           SODDING                                                                  163.000        SYS 
  80  621-06575           SODDING, NURSERY                                                      18,913.000        SYS 
  81  622-01937           PLANT                                                                      9.000        EACH 
  82  628-09402           FIELD OFFICE, B                                                           30.000        MOS 
  83  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,013.000        LFT 
  84  701-91792           PILE TIP, STEEL H                                                         36.000        EACH 
  85  702-94139           CONCRETE, A, ABOVE FOOTINGS                                               83.400        CYS 
  86  703-06028           REINFORCING BARS                                                      20,332.000        LBS 
  87  703-06029           REINFORCING BARS, EPOXY COATED                                        48,335.000        LBS 
  88  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              228.700        CYS 
  89  706-06342           RAILING, PS-1                                                            440.000        LFT 
  90  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 
  91  706-51025           CONCRETE, C, RAILING                                                     428.000        LFT 
  92  707-05977           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                 5,928.000        SFT 
  93  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  94  714-04661           STRUCTURE, PRECAST, RC, BOX SECTION 11FT X 6FT                            56.000        LFT 
  95  714-26708           STRUCTURE, PRECAST, RC, BOX SECTION 8FT X 4FT                             12.500        LFT 
  96  714-44240           CONCRETE, A, STRUCTURES                                                  182.000        CYS 
  97  715-04555           PIPE END SECTION, MIN. AREA 5.1 SF                                         1.000        EACH 
  98  715-04612           PIPE                                                                     171.000        LFT 
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  99  715-04809           PIPE, PVC, 3 IN.                                                           9.000        LFT 
 100  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          19,220.000        LFT 
 101  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            132.000        LFT 
 102  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          6,626.000        LFT 
 103  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          2,249.000        LFT 
 104  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          1,918.000        LFT 
 105  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          1,643.000        LFT 
 106  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                          1,303.000        LFT 
 107  715-05331           PIPE, TYPE 2, DEFORMED, MIN AREA 3.3 SF                                    5.000        LFT 
 108  715-05335           PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF                                   85.000        LFT 
 109  715-05350           PIPE, TYPE 2, DEFORMED, MIN AREA 20.5 SF                                 219.000        LFT 
 110  715-07590           CULVERT                                                                    4.000        LFT 
 111  715-08303           CONCRETE ANCHOR, MIN AREA 20.5 SF                                          1.000        EACH 
 112  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   146.000        TON 
 113  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   223.000        TON 
 114  715-46000           PIPE END SECTION, 12 IN                                                    4.000        EACH 
 115  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
 116  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
 117  715-46020           PIPE END SECTION, 24 IN                                                    3.000        EACH 
 118  715-91361           PIPE, PVC, 6 IN                                                           31.000        LFT 
 119  715-91584           PIPE, PVC, 1.5 IN.                                                         6.000        LFT 
 120  715-92037           PIPE, PVC, 4 IN                                                           26.000        LFT 
 121  715-92537           PIPE, PVC, 8 IN                                                            5.000        LFT 
 122  718-06526           HMA FOR UNDERDRAINS                                                      242.000        TON 
 123  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,036.000        CYS 
 124  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            13,334.000        SYS 
 125  720-44000           CASTING, ADJUST TO GRADE                                                  35.000        EACH 
 126  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
 127  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
 128  720-45030           INLET, E7                                                                 18.000        EACH 
 129  720-45035           INLET, F7                                                                 20.000        EACH 
 130  720-45040           INLET, G7                                                                  1.000        EACH 
 131  720-45045           INLET, J10                                                                72.000        EACH 
 132  720-45055           INLET, M10                                                                41.000        EACH 
 133  720-45075           INLET, R13                                                                13.000        EACH 
 134  720-45145           INLET, J10, MODIFIED                                                      10.000        EACH 
 135  720-45155           INLET, M10, MODIFIED                                                       6.000        EACH 
 136  720-45410           MANHOLE, C4                                                              103.000        EACH 
 137  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          4.000        LFT 
 138  720-91973           MANHOLE, H4                                                                8.000        EACH 
 139  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
 140  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
 141  720-95422           MANHOLE, J4                                                                4.000        EACH 
 142  720-97958           MANHOLE, K2                                                                1.000        EACH 
 143  720-98174           INLET, B15                                                                 7.000        EACH 
 144  720-98555           INLET, C15                                                                 5.000        EACH 
 145  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   148.500        LFT 
 146  732-08419           MODULAR BLOCK WALL                                                        54.800        SYS 
 147  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             521.900        SYS 
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 148  732-08421           MODULAR BLOCK WALL ERECTION                                              576.600        SYS 
 149  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               7.000        EACH 
 150  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 49.000        EACH 
 151  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 152  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 153  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 154  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     71,607.000        LFT 
 155  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,279.000        LFT 
 156  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
 157  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                279.000        LFT 
 158  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
 159  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
 160  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 161  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 162  801-07118           BARRICADE, III-A                                                         110.000        LFT 
 163  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        245.000        LFT 
 164  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        753.000        LFT 
 165  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN                           19.800        SFT 
 166  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          363.500        SFT 
 167  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN                           91.250        SFT 
 168  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        112.670        SFT 
 169  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        94.660        SFT 
 170  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
 171  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 172  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
 173  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 174  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 12 IN                    4.000        EACH 
 175  805-02262           FLASHER INSTALLATION, LOCATION                                        LUMP              LUMP 
 176  805-03372           TETHER FOR SIGNAL                                                          4.000        EACH 
 177  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 178  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
 179  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
 180  805-78370           PEDESTRIAN PUSH BUTTON                                                     3.000        EACH 
 181  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 182  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 183  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    2,830.000        LFT 
 184  805-78480           SIGNAL CABLE, 3C 14GA                                                    330.000        LFT 
 185  805-78485           SIGNAL CABLE, 5C 14GA                                                    360.000        LFT 
 186  805-78490           SIGNAL CABLE, 7C 14GA                                                    640.000        LFT 
 187  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         820.000        LFT 
 188  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 
 189  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,080.000        LFT 
 190  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         651.000        LFT 
 191  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              24,247.000        LFT 
 192  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  338.000        LFT 
 193  808-06716           LINE, REMOVE                                                          46,760.000        LFT 
 194  808-08258           TRANSVERSE MARKINGS                                                       31.000        LFT 
 195  808-75043           LINE THERMOPLASTIC, SOLID, WHITE, 6 IN                                 2,475.000        LFT 
 196  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              376.000        LFT 
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 197  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             382.000        LFT 
 198  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN                             80.500        LFT 
 199  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                          22.000        LFT 
 200  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   152.000        LFT 
 201  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,385.000        LFT 
 202  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,595.000        LFT 
 203  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                  58.000        LFT 
 204  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       525.000        LFT 
 205  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  74.000        EACH 
 206  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             54.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-07083           REMOVAL                                                               LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                        12.000        CYS 
  10  203-02020           EXCAVATION, UNCLASSIFIED                                                  10.000        CYS 
  11  203-02070           BORROW                                                                    32.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                     392.000        LFT 
  13  205-09543           NO 2 STONE                                                                44.500        TON 
  14  207-08266           SUBGRADE TREATMENT, TYPE III                                              38.000        SYS 
  15  302-07455           DENSE GRADED SUBBASE                                                       6.000        CYS 
  16  601-95344           HANDRAIL, PEDESTRIAN                                                   1,250.000        LFT 
  17  603-03692           FENCE, WOOD                                                              209.000        LFT 
  18  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                35.600        SYS 
  19  619-09429           CLEAN STEEL BRIDGE, PARTIAL TYPE 1, QP-2                               9,600.000        SFT 
  20  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    9,600.000        SFT 
  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  22  621-02770           EROSION CONTROL BLANKET                                                  144.000        SYS 
  23  621-03909           SEED MIXTURE, NATIVE                                                       1.000        LBS 
  24  621-06545           FERTILIZER                                                                 0.060        TON 
  25  621-06557           SEED MIXTURE, T                                                           22.000        LBS 
  26  621-06565           MULCHING MATERIAL                                                          0.300        TON 
  27  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  28  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  2.700        CYS 
  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            64.000        EACH 
  30  703-06029           REINFORCING BARS, EPOXY COATED                                        34,822.000        LBS 
  31  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              267.900        CYS 
  32  708-05393           PIER REPAIRS                                                          LUMP              LUMP 
  33  710-51870           REPOINTING MASONRY IN STRUCTURES                                         150.000        SFT 
  34  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  35  711-93035           JACKING AND SUPPORTING STRUCTURAL STEEL                               LUMP              LUMP 
  36  711-96800           STUD SHEAR CONNECTORS                                                    960.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  802-03896           BOLLARD                                                                    2.000        EACH 
  40  802-04250           SIGN, TRAIL INFORMATION                                                    2.000        EACH 
  41  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -31328-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIDEWALK CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                         6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                16.000        SYS 
  14  203-02000           EXCAVATION, COMMON                                                       114.900        CYS 
  15  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            870.000        SYS 
  17  211-02050           B BORROW                                                                   1.000        CYS 
  18  604-07902           CURB RAMP, CONCRETE, H                                                    45.000        SYS 
  19  604-07903           CURB RAMP, CONCRETE, K                                                    43.000        SYS 
  20  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 783.000        SYS 
  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  22  621-06557           SEED MIXTURE, T                                                            4.000        LBS 
  23  621-06560           MULCHED SEEDING, U                                                       228.000        SYS 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  26  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  29  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.000        SFT 
  30  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         36.000        SFT 
  31  802-76055           SIGN POST, A                                                              75.000        LFT 
  32  807-02603           LIGHT STANDARD, RELOCATE                                                   1.000        EACH 
  33  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        359.000        LFT 
  34  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        33.000        LFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -32892-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  616-02320           GEOTEXTILES                                                               85.000        SYS 
   8  616-06451           RIPRAP, UNIFORM                                                           45.000        TON 
   9  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  10  621-06567           WATER                                                                      0.250        kGAL 
  11  621-06626           MULCHED SEEDING, D                                                       150.000        SYS 
  12  725-06864           PIPE LINER, THERMOPLASTIC, 96 IN                                         307.000        LFT 
  13  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  14  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -33074-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
   9  201-02255           TREE, 18 IN, REMOVE                                                        6.000        EACH 
  10  201-02260           TREE, 30 IN, REMOVE                                                        4.000        EACH 
  11  201-02265           TREE, 48 IN, REMOVE                                                        4.000        EACH 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          220.000        SFT 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,125.000        LFT 
  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  16  621-06559           MULCHED SEEDING, R                                                     6,950.000        SYS 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -33177-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         135.000        SYS 
  10  202-02279           CURB AND GUTTER, REMOVE                                                   90.000        LFT 
  11  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                          47.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                  15,000.000        LFT 
  14  207-08264           SUBGRADE TREATMENT, TYPE II                                            8,000.000        SYS 
  15  211-02050           B BORROW                                                                 576.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,575.000        TON 
  17  304-07489           HMA PATCHING, TYPE A                                                       4.500        TON 
  18  402-07432           HMA SURFACE, TYPE A                                                      440.000        TON 
  19  402-07435           HMA INTERMEDIATE, TYPE A                                               1,305.000        TON 
  20  601-02241           GUARDRAIL, REMOVE                                                        450.000        LFT 
  21  603-02969           FENCE GATE, RELOCATE                                                  LUMP              LUMP 
  22  603-03398           FENCE, RELOCATE                                                           30.000        LFT 
  23  604-07569           PAVERS                                                                    36.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                   132.000        SYS 
  25  604-07903           CURB RAMP, CONCRETE, K                                                    10.000        SYS 
  26  604-90256           SIDEWALK, CONCRETE, 6 IN                                                   2.230        SYS 
  27  621-02770           EROSION CONTROL BLANKET                                                  100.000        SYS 
  28  621-06559           MULCHED SEEDING, R                                                    15,333.000        SYS 
  29  621-06567           WATER                                                                      2.000        kGAL 
  30  621-06570           TOPSOIL                                                                2,555.000        CYS 
  31  621-07643           TREE PROTECTION                                                            4.000        EACH 
  32  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  802-04314           SIGN                                                                      12.000        EACH 
  36  802-04314           SIGN                                                                       6.000        EACH 
  37  808-06540           TRANSVERSE MARKING, PREFORMED PLASTIC                                    280.000        LFT 
  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                         5.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 31 
 
          CALL ORDER   : 290                                              CONTRACT ID  : RS-30760-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                         20.000        LFT 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,150.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     120.000        TON 
  15  306-08033           MILLING, ASPHALT, 1 IN                                               175,390.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      6,200.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     14,500.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  21  604-07894           CURB RAMP, CONCRETE, A                                                    30.000        SYS 
  22  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 
  24  610-07486           HMA FOR APPROACHES, TYPE A                                               500.000        TON 
  25  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            28.000        TON 
  26  612-60410           DRILLED HOLE FOR UNDERSEAL                                               465.000        EACH 
  27  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  29  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         2.000        EACH 
  30  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 
  31  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN                                          40.000        LFT 
  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,170.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,170.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         470.000        LFT 
  38  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             106,700.000        LFT 
  39  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            11,500.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,600.000        LFT 
  41  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       130.000        LFT 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              790.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      790.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-30456-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            480.000        SYS 
  15  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              46.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        235.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,370.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                   1,860.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                     135.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            15,595.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    4,050.000        SYS 
  22  306-08432           MILLING, APPROACH                                                     11,900.000        SYS 
  23  306-08563           MILLING ASPHALT, 1 1/4 IN                                             89,555.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,620.000        TON 
  26  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               12,325.000        TON 
  27  402-07434           HMA SURFACE, TYPE C                                                      390.000        TON 
  28  402-07439           HMA INTERMEDIATE, TYPE C                                                 310.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     63.000        TON 
  30  601-01704           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED                        1.000        EACH 
  31  601-09238           HAND DIG GUARDRAIL POST HOLES                                              6.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  33  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 
  34  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  35  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  36  610-07488           HMA FOR APPROACHES, TYPE C                                             1,340.000        TON 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 
  38  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        5.000        EACH 
  39  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  40  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                              49.000        LFT 
  41  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN                                             50.000        LFT 
  42  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             49.000        LFT 
  43  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    45.000        TON 
  44  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  45  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  46  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 
  47  720-99315           CATCH BASINS, CLEAN EXISTING                                               4.000        EACH 
  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  49  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,350.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-30456-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,700.000        LFT 
  51  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                550.000        LFT 
  52  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  275.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,080.000        DAY 
  56  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             75.000        LFT 
  57  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    3,270.000        LFT 
  58  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         100.000        LFT 
  59  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
  60  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,140.000        LFT 
  61  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                       67,500.000        LFT 
  62  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                      17,560.000        LFT 
  63  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN                                      6,660.000        LFT 
  64  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  65  808-74805           TRANSVERSE MARKING EPOXY,                                                275.000        LFT 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              621.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      621.000        EACH 
  68  808-94455           TRANSVERSE MARKING, EPOXY,                                               130.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : RS-32006-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                        10.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           21.000        EACH 
  15  203-02070           BORROW                                                                   105.000        CYS 
  16  203-08607           LINEAR GRADING                                                        68,460.000        LFT 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,050.000        TON 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                              150.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,985.000        SYS 
  20  306-08037           MILLING, ASPHALT, 3 IN                                               159,429.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    4,312.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      8,212.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     13,672.000        TON 
  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               26,306.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                     81.500        TON 
  27  601-02241           GUARDRAIL, REMOVE                                                        975.000        LFT 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                               21.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,025.000        LFT 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                               677.000        TON 
  31  615-06505           MONUMENT, B                                                                1.000        EACH 
  32  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  33  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  35  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,507.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,507.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                           40.000        LFT 
  41  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                          20.000        LFT 
  42  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN                                          5.000        LFT 
  43  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             128,459.000        LFT 
  44  808-06716           LINE, REMOVE                                                              65.000        LFT 
  45  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            11,143.000        LFT 
  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             64,400.000        LFT 
  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        12.000        LFT 
  48  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            1.000        EACH 
  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,310.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : RS-32006-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,310.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-32007-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02278           CURB, CONCRETE, REMOVE                                                    16.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                15.100        SYS 
  14  203-08607           LINEAR GRADING                                                        44,200.000        LFT 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,010.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                   1,500.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,500.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    6,000.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      6,560.000        SYS 
  20  306-08563           MILLING ASPHALT, 1 1/4 IN                                            100,850.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,450.000        TON 
  23  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               14,700.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     78.000        TON 
  25  604-06367           JOINT MATERIAL                                                            36.000        LFT 
  26  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  27  604-07897           CURB RAMP, CONCRETE, C                                                     8.100        SYS 
  28  610-07488           HMA FOR APPROACHES, TYPE C                                             1,000.000        TON 
  29  615-06505           MONUMENT, B                                                                2.000        EACH 
  30  621-06567           WATER                                                                      1.000        kGAL 
  31  621-06575           SODDING, NURSERY                                                          12.000        SYS 
  32  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  33  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,240.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,620.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          690.000        LFT 
  39  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         420.000        LFT 
  40  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN                                         35.000        LFT 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              88,100.000        LFT 
  42  808-06716           LINE, REMOVE                                                           1,150.000        LFT 
  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,250.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,500.000        LFT 
  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        35.000        LFT 
  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
  47  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              800.000        EACH 
  48  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      800.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : RS-32886-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              216.000        TON 
  13  304-07489           HMA PATCHING, TYPE A                                                     655.000        TON 
  14  305-60400           COMPACTED AGGREGATE FOR PATCHING                                          10.000        TON 
  15  306-08042           MILLING, SCARIFICATION/PROFILE                                        49,800.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    1,350.000        SYS 
  17  306-08432           MILLING, APPROACH                                                        450.000        SYS 
  18  401-09970           QC/QA-HMA, 2, 64, SURFACE, 4.75 mm                                        30.000        TON 
  19  401-09970           QC/QA-HMA, 2, 64, SURFACE, 4.75 mm                                     2,100.000        TON 
  20  506-06333           PCCP PATCHING, FULL DEPTH                                                 50.000        SYS 
  21  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  23  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,102.000        LFT 
  26  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       11.000        EACH 
  27  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      6.000        EACH 
  28  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 
  29  801-06214           TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN                              200.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              22,326.000        LFT 
  34  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,344.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,034.000        LFT 
  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 
  37  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 
  38  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  11.000        EACH 
  39  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              6.000        EACH 
  40  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 
  41  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (SCHOOL)                          2.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-33071-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  13  203-02070           BORROW                                                                    30.000        CYS 
  14  203-08607           LINEAR GRADING                                                        25,869.000        LFT 
  15  203-08607           LINEAR GRADING                                                           600.000        LFT 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              600.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                   4,579.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                83,141.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,517.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                      530.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      7,167.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,782.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 
  26  601-02241           GUARDRAIL, REMOVE                                                        244.000        LFT 
  27  601-93346           GUARDRAIL CONNECTOR, AS                                                    4.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  30  601-99133           GUARDRAIL TRANSITION VH, 12FT-6 IN  SPACING                                2.000        EACH 
  31  608-04395           AGGREGATE FOR SHOULDER DRAINS                                            100.000        TON 
  32  610-07488           HMA FOR APPROACHES, TYPE C                                               591.000        TON 
  33  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  34  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  35  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  36  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,566.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,566.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    1,200.000        LFT 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     400.000        LFT 
  43  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        1,160.000        LFT 
  44  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         242.000        LFT 
  45  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 140.000        LFT 
  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              50,480.000        LFT 
  47  808-06716           LINE, REMOVE                                                           1,402.000        LFT 
  48  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,270.000        LFT 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             31,413.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-33071-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        56.000        LFT 
  51  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 
  52  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   3.000        EACH 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              844.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      844.000        EACH 
  55  808-95638           CENTER CURB PAINTING                                                   1,965.000        SFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -27087-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       425.000        m3 
  13  203-02070           BORROW                                                                 1,295.000        m3 
  14  205-06936           TEMPORARY SEDIMENT TRAP                                                   33.900        Mg 
  15  205-06937           TEMPORARY SILT FENCE                                                     410.000        m 
  16  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,604.900        m2 
  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           14.400        m3 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                1.000        m3 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,437.000        Mg 
  20  302-07455           DENSE GRADED SUBBASE                                                      13.800        m3 
  21  306-08043           MILLING, TRANSITION                                                      282.900        m2 
  22  402-07432           HMA SURFACE, TYPE A                                                      145.200        Mg 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                                 208.000        Mg 
  24  404-05516           SEAL COAT, 7                                                           1,450.000        m2 
  25  406-05521           ASPHALT FOR TACK COAT                                                  1,718.700        m2 
  26  601-02206           TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING                              97.150        m 
  27  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  28  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       102.870        m 
  30  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 250 mm                               91.800        m2 
  31  610-07486           HMA FOR APPROACHES, TYPE A                                                17.400        Mg 
  32  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  33  616-02320           GEOTEXTILES                                                              536.100        m2 
  34  616-06405           RIPRAP, REVETMENT                                                        362.700        Mg 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  36  621-01371           SEED MIXTURE, LEGUME, 2                                                   12.000        kg 
  37  621-02770           EROSION CONTROL BLANKET                                                4,300.000        m2 
  38  621-06545           FERTILIZER                                                                 0.600        Mg 
  39  621-06553           SEED MIXTURE, R                                                          104.700        kg 
  40  621-06557           SEED MIXTURE, T                                                           47.500        kg 
  41  621-06565           MULCHING MATERIAL                                                          4.200        Mg 
  42  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  43  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  44  701-09739           PILE SHOE, HP 310 X 79                                                    10.000        EACH 
  45  701-51195           PILE, STEEL H, HP 310 mm X 79                                             60.000        m 
  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 11.800        m3 
  47  703-06028           REINFORCING BARS                                                       1,016.000        kg 
  48  703-06029           REINFORCING BARS, EPOXY COATED                                         2,853.000        kg 
  49  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               27.100        m3 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -27087-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  706-06344           RAILING, TS-1                                                             34.290        m 
  51  707-05978           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   146.000        m2 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  54  713-95203           GUARDRAIL END TREATMENT, I, TEMP BRIDGE APPROACHES                         4.000        EACH 
  55  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                             8.500        m 
  56  715-05407           PIPE, END BENT DRAIN, 150 mm                                              27.000        m 
  57  715-46005           PIPE END SECTION, 375 mm                                                   2.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  61  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                          14.400        m 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -29273-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      6.000        EACH 
  12  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     1,232.000        CYS 
  14  203-02070           BORROW                                                                 1,190.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     49.500        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  246.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   1,445.000        LFT 
  18  205-09543           NO 2 STONE                                                               200.000        TON 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,980.000        SYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,215.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,371.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,996.000        SYS 
  23  402-07432           HMA SURFACE, TYPE A                                                      287.000        TON 
  24  402-07433           HMA SURFACE, TYPE B                                                       61.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 543.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                  76.000        TON 
  27  402-07441           HMA BASE, TYPE B                                                         110.000        TON 
  28  404-05514           SEAL COAT, 5                                                              97.000        SYS 
  29  406-05521           ASPHALT FOR TACK COAT                                                  8,035.000        SYS 
  30  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
  31  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  32  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               2.000        EACH 
  33  601-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 
  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  35  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           8.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     918.750        LFT 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                                13.000        TON 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                67.000        TON 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  41  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  42  616-02320           GEOTEXTILES                                                              718.000        SYS 
  43  616-06451           RIPRAP, UNIFORM                                                          359.000        TON 
  44  616-07210           FIBER ROLL                                                               195.000        LFT 
  45  621-01620           MULCHED SEEDING, LEGUME, 1                                             5,305.000        SYS 
  46  621-02770           EROSION CONTROL BLANKET                                                1,270.000        SYS 
  47  621-06567           WATER                                                                      5.000        kGAL 
  48  621-06574           SODDING                                                                  273.000        SYS 
  49  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -29273-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  714-07032           STRUCTURE, PRECAST, RC, BOX SECTION 16FT X 7FT                            68.000        LFT 
  51  714-08514           WINGWALL                                                                 814.000        SFT 
  52  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       8.000        EACH 
  53  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN                                       2.000        EACH 
  54  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             82.000        LFT 
  55  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            160.000        LFT 
  56  723-09515           STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 96 IN.                          68.000        LFT 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  60  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  63  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        211.000        LFT 
  64  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 
  65  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           94.000        SFT 
  66  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      5,280.000        LFT 
  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,100.000        LFT 
  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,700.000        LFT 
  69  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        40.000        LFT 
  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -30863-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     1,951.000        CYS 
  12  203-02070           BORROW                                                                26,429.000        CYS 
  13  204-02290           SETTLEMENT PLATE                                                           4.000        EACH 
  14  204-08415           STAKES, SETTLEMENT                                                         4.000        EACH 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     38.000        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   36.000        TON 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                    184.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  206-51220           EXCAVATION, WET                                                          145.000        CYS 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,175.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            690.000        SYS 
  22  211-02050           B BORROW                                                                 400.000        CYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           27.000        CYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              107.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,369.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      447.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 751.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  30  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  31  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     281.250        LFT 
  33  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               224.000        SYS 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               157.000        TON 
  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  37  615-06505           MONUMENT, B                                                                6.000        EACH 
  38  616-02320           GEOTEXTILES                                                            2,007.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                      1,286.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-02770           EROSION CONTROL BLANKET                                                8,941.000        SYS 
  42  621-06545           FERTILIZER                                                                 1.000        TON 
  43  621-06553           SEED MIXTURE, R                                                          320.000        LBS 
  44  621-06557           SEED MIXTURE, T                                                          280.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          7.500        TON 
  46  621-06567           WATER                                                                      1.000        kGAL 
  47  621-06574           SODDING                                                                  320.000        SYS 
  48  628-09401           FIELD OFFICE, A                                                           15.000        MOS 
  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -30863-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  701-08253           PILE SLEEVES                                                              14.000        EACH 
  51  701-09739           PILE SHOE, HP 12 X 53                                                     42.000        EACH 
  52  701-51195           PILE, STEEL H, HP 12 IN X 53                                           2,030.000        LFT 
  53  702-51005           CONCRETE, A, SUBSTRUCTURE                                                268.900        CYS 
  54  703-06028           REINFORCING BARS                                                      19,943.000        LBS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                       120,968.000        LBS 
  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              313.600        CYS 
  57  706-06347           RAILING, CF-1                                                            560.000        LFT 
  58  706-51020           CONCRETE, C, RAILING                                                      26.000        CYS 
  59  707-09865           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                906.000        LFT 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            126.000        LFT 
  62  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            431.000        LFT 
  63  715-05407           PIPE, END BENT DRAIN, 6 IN                                               106.000        LFT 
  64  715-46005           PIPE END SECTION, 15 IN                                                   11.000        EACH 
  65  720-45030           INLET, E7                                                                  1.000        EACH 
  66  720-45035           INLET, F7                                                                  1.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  71  802-03896           BOLLARD                                                                    6.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : B -31815-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  619-04414           DRAIN EXTENSION                                                           16.000        EACH 
   8  619-09425           CLEAN STEEL BRIDGE, TYPE 2, QP-2                                      50,000.000        SFT 
   9  619-09429           CLEAN STEEL BRIDGE, PARTIAL TYPE 1, QP-2                               9,792.000        SFT 
  10  619-09435           PAINT STEEL BRIDGE, TYPE 2                                            50,000.000        SFT 
  11  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    9,792.000        SFT 
  12  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  14  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  15  711-51864           DRILLED HOLE                                                             640.000        EACH 
  16  711-51866           RIVET, REMOVE                                                            482.000        EACH 
  17  711-51867           STRUCTURAL STEEL FIELD CUT                                                42.100        SQIN 
  18  711-51876           JACKING AND SUPPORTING TRUSSES                                        LUMP              LUMP 
  19  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  20  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  21  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              64.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  23  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  26  801-07119           BARRICADE, III-B                                                          80.000        LFT 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -31884-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01502           LIGHT STANDARD, REMOVE                                                     7.000        EACH 
  10  202-02240           PAVEMENT REMOVAL                                                         610.000        SYS 
  11  202-02279           CURB AND GUTTER, REMOVE                                                  343.000        LFT 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               229.000        SYS 
  14  202-91385           INLET, REMOVE                                                              1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       486.000        CYS 
  16  203-02070           BORROW                                                                    97.000        CYS 
  17  203-08607           LINEAR GRADING                                                           250.000        LFT 
  18  211-02050           B BORROW                                                                 134.000        CYS 
  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               32.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                     116.000        CYS 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,163.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                      991.000        SYS 
  23  406-05521           ASPHALT FOR TACK COAT                                                  2,234.000        SYS 
  24  502-06329           PCCP, 12 IN                                                              142.400        SYS 
  25  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  26  601-02024           GUARDRAIL TRANSITION, TGB, MODIFIED                                        2.000        EACH 
  27  601-02241           GUARDRAIL, REMOVE                                                        229.000        LFT 
  28  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      75.000        LFT 
  31  604-07902           CURB RAMP, CONCRETE, H                                                    36.000        SYS 
  32  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 229.000        SYS 
  33  605-06140           CURB AND GUTTER, CONCRETE                                                479.000        LFT 
  34  610-07488           HMA FOR APPROACHES, TYPE C                                               223.000        TON 
  35  616-02320           GEOTEXTILES                                                               30.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         13.000        TON 
  37  621-06560           MULCHED SEEDING, U                                                       360.000        SYS 
  38  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  39  702-51005           CONCRETE, A, SUBSTRUCTURE                                                354.800        CYS 
  40  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                6,440.000        LBS 
  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         4,676.000        EACH 
  42  703-01540           THREADED TIE BAR ASSEMBLY                                              1,841.000        EACH 
  43  703-06028           REINFORCING BARS                                                      28,692.000        LBS 
  44  703-06029           REINFORCING BARS, EPOXY COATED                                     1,075,010.000        LBS 
  45  703-08247           EMBEDDED GALVANIC ANODE                                                3,050.000        EACH 
  46  703-08556           THREADED ROD                                                             624.000        EACH 
  47  703-96512           BAR SPLICE                                                               432.000        EACH 
  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            3,099.400        CYS 
  49  706-51020           CONCRETE, C, RAILING                                                     168.400        CYS 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -31884-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
  50  708-51813           PNEUMATICALLY PLACED MORTAR                                            1,390.000        SFT 
  51  708-51813           PNEUMATICALLY PLACED MORTAR                                           15,850.000        SFT 
  52  708-51813           PNEUMATICALLY PLACED MORTAR                                              890.000        SFT 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  710-09939           ENCASEMENT, ARCH RINGS                                                LUMP              LUMP 
  56  711-02707           ANCHOR PLATE                                                             624.000        EACH 
  57  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             32.000        LFT 
  58  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             50.000        LFT 
  59  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                     5.000        TON 
  60  715-09938           PIPE, BRIDGE DECK DRAIN SYSYEM                                           160.000        LFT 
  61  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 
  62  720-98174           INLET, B15                                                                 2.000        EACH 
  63  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   944.000        LFT 
  64  731-03133           CONCRETE FACING                                                        1,930.000        SFT 
  65  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               5.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  71  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  72  805-09773           SIGNAL POLE                                                                3.000        EACH 
  73  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      470.000        LFT 
  74  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     190.000        LFT 
  75  805-95568           CONDUIT, PVC, 4 IN.                                                    1,500.000        LFT 
  76  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
  77  807-03802           LIGHT STANDARDS                                                           12.000        EACH 
  78  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         1,590.000        LFT 
  79  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        EACH 
  80  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                         470.000        LFT 
  81  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          485.000        LFT 
  82  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       2,982.000        LFT 
  83  808-06716           LINE, REMOVE                                                             242.000        LFT 
  84  808-74805           TRANSVERSE MARKING EPOXY,                                                 72.000        LFT 
  85  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   1.000        EACH 
  86  808-74808           PAVEMENT MESSAGE MARKING, EPOXY, (ONLY)                                    1.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -32069-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      11,311.000        SFT 
  10  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      11,311.000        SFT 
  11  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       7,624.000        SFT 
  12  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,311.000        SFT 
  13  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,311.000        SFT 
  14  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,624.000        SFT 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  20  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  22  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -32318-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       385.000        CYS 
  12  205-04931           SEDIMENT TRAP                                                              1.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                     170.000        LFT 
  14  205-06938           TEMPORARY SLOPE DRAIN                                                     36.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  206-51220           EXCAVATION, WET                                                           92.000        CYS 
  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      38.000        CYS 
  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              840.000        SYS 
  19  210-08097           RESET                                                                      1.000        EACH 
  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           6.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        330.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               165.000        SYS 
  24  402-07432           HMA SURFACE, TYPE A                                                       75.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 160.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                    880.000        SYS 
  27  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  28  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     256.250        LFT 
  31  601-99106           GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING                                     3.130        LFT 
  32  608-04395           AGGREGATE FOR SHOULDER DRAINS                                              5.000        TON 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                146.000        SYS 
  34  615-06505           MONUMENT, B                                                                2.000        EACH 
  35  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  36  615-92498           BENCH MARK                                                                 1.000        EACH 
  37  616-02320           GEOTEXTILES                                                              205.000        SYS 
  38  616-05688           RIPRAP, CLASS 1                                                          215.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,750.000        SYS 
  41  621-06559           MULCHED SEEDING, R                                                     2,750.000        SYS 
  42  621-06567           WATER                                                                      0.100        kGAL 
  43  621-06574           SODDING                                                                   20.000        SYS 
  44  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  45  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  46  701-51195           PILE, STEEL H, HP 12 IN X 53                                             860.000        LFT 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 78.300        CYS 
  48  703-06028           REINFORCING BARS                                                       5,308.000        LBS 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                        55,371.000        LBS 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -32318-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  704-09031           ARTICULATING CONCRETE MATTRESS                                           170.000        SYS 
  51  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              195.800        CYS 
  52  706-06344           RAILING, TS-1                                                            200.000        LFT 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  58  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  59  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  60  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.300        SFT 
  61  802-76055           SIGN POST, A                                                              14.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                 92.000        LFT 
  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        16.000        LFT 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -33337-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         168.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                        33.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                      40.000        LFT 
  15  205-06937           TEMPORARY SILT FENCE                                                     160.000        LFT 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  18  601-02024           GUARDRAIL TRANSITION, TGB, MODIFIED                                        4.000        EACH 
  19  601-02241           GUARDRAIL, REMOVE                                                        158.000        LFT 
  20  601-04793           GUARDRAIL                                                                  1.000        LFT 
  21  601-04793           GUARDRAIL                                                                  5.000        LFT 
  22  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 
  23  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                 2.000        EACH 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                                48.000        TON 
  25  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      222.000        SYS 
  26  621-06560           MULCHED SEEDING, U                                                       222.000        SYS 
  27  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  28  706-03705           BRIDGE RAIL                                                              156.000        LFT 
  29  707-09958           STRUCTURAL MEMBER, CONCRETE, BOX BEAM,                                   294.000        LFT 
  30  710-09158           PATCHING CONCRETE STRUCTURES                                              32.000        SFT 
  31  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  32  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  33  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  36  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  37  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          170.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : M -32032-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION & PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08042           MILLING, SCARIFICATION/PROFILE                                        37,000.000        SYS 
   9  306-08043           MILLING, TRANSITION                                                    9,000.000        SYS 
  10  402-07432           HMA SURFACE, TYPE A                                                    2,165.000        TON 
  11  402-07435           HMA INTERMEDIATE, TYPE A                                                 435.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  13  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         60.000        LFT 
  16  802-07057           SIGN, PANEL, WITH LEGEND                                                  15.000        SFT 
  17  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       25,000.000        LFT 
  18  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         100.000        LFT 
  19  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           200.000        LFT 
  20  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                          10.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : T -31640-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL REPLACEMENT OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
  11  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  12  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 
  13  601-01867           GUARDRAIL TRANSITION, TGB RETROFIT                                         1.000        EACH 
  14  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED              350.000        EACH 
  15  601-02800           GUARDRAIL TRANSITION, TGT                                                  1.000        EACH 
  16  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      6.000        EACH 
  17  601-03453           GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM                                 30.000        EACH 
  18  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               8.000        EACH 
  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 
  20  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 
  21  601-03677           ANCHOR, TYPE 5                                                             1.000        EACH 
  22  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  23  601-06774           COMBINATION ATTENUATING TERMINAL                                           1.000        EACH 
  24  601-06798           TIMBER BLOCK                                                             200.000        EACH 
  25  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  26  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                1,000.000        LFT 
  27  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 40.000        EACH 
  28  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   80.000        EACH 
  29  601-61370           GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED                     125.000        EACH 
  30  601-61380           GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED                           1.000        EACH 
  31  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  32  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              1.000        EACH 
  33  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   5.000        EACH 
  34  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     25,500.000        LFT 
  35  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                            15.000        LFT 
  36  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 
  37  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                             50.000        LFT 
  38  601-62120           GUARDRAIL POST BRACKET, INSTALL                                            3.000        EACH 
  39  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             2.000        EACH 
  40  601-62297           GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN END SHOE                   1.000        EACH 
  41  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  42  601-62540           GUARDRAIL POST, PLUMB                                                    900.000        EACH 
  43  601-62550           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM                                  250.000        LFT 
  44  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            25.000        EACH 
  45  601-62630           GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.                                      1.000        EACH 
  46  601-62640           GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.                                      5.000        EACH 
  47  601-62680           GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END,                       1.000        EACH 
  48  601-90382           GUARDRAIL POST, ALUMINUM, 7 FT.                                            1.000        EACH 
  49  601-90389           GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN.                             1.000        EACH 
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  SECTION NO. 0001    GUARDRAIL REPLACEMENT OR REPAIR 
 
  50  601-90677           DRILLED BRACKET, INSTALL                                                   1.000        EACH 
  51  601-91198           GUARDRAIL POST, MODIFIED                                                   4.000        EACH 
  52  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         1.000        EACH 
  53  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  54  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 
  55  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 
  56  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 
  57  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         5.000        EACH 
  58  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         5.000        EACH 
  59  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        8.000        EACH 
  60  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  61  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 
  62  601-94689           GUARDRAIL END TREATMENT, OS                                               30.000        EACH 
  63  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      4.000        EACH 
  64  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         15.000        EACH 
  65  601-97774           GUARDRAIL END TREATMENT, OS, SPATRE                                       10.000        EACH 
  66  601-98636           GUARDRAIL CHANNEL, 6.7 LBS PER LFT., GALVANIZED, 5 IN.                   100.000        LFT 
  67  601-98637           GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED                       1.000        EACH 
  68  601-98638           GUARDRAIL SPLICE PLATE, ALUMINUM                                           1.000        EACH 
  69  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,500.000        LFT 
  70  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       150.000        LFT 
  71  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  72  706-01515           BRIDGE BRACKET, A, ALUMINUM                                                1.000        EACH 
  73  706-05587           BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL                             1.000        EACH 
  74  706-06347           RAILING, CF-1                                                             50.000        LFT 
  75  706-62380           BRIDGE RAILING POST, 5A                                                    3.000        EACH 
  76  706-62390           BRIDGE RAILING POST, 6                                                     1.000        EACH 
  77  706-62400           BRIDGE RAILING POST, 7                                                     1.000        EACH 
  78  706-90672           BRIDGE RAILING POST, ALUMINUM, 5                                           5.000        EACH 
  79  706-94133           RAILING, TUBE, GALVANIZED STEEL                                            1.000        LFT 
  80  706-95431           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A                           1.000        EACH 
  81  706-95432           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B                           1.000        EACH 
  82  706-95433           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C                           1.000        EACH 
  83  706-98639           BRIDGE RAILING SPLICE BAR, ALUMINUM                                        1.000        EACH 
  84  711-51823           EXPANSION ANCHOR, 0.75 IN.                                                 1.000        EACH 
  85  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  87  802-97573           ANGLE POST                                                                 1.000        EACH 
  88  803-61430           BRIDGE BRACKET A, GALVANIZED                                               1.000        EACH 
  89  803-61440           BRIDGE BRACKET B, GALVANIZED                                               1.000        EACH 



 
 


