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          CALL ORDER   : 286                                              CONTRACT ID  : R -33296-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT PATCH AND REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       4,288.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                    10,800.000        CYS 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                  11,426.000        LFT 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                           23,675.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              121.000        CYS 
  18  214-07202           GEOGRID, TYPE I                                                        4,735.100        SYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,433.900        TON 
  20  302-06464           SUBBASE FOR PCCP                                                       3,040.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              860.000        TON 
  22  304-07491           HMA PATCHING, TYPE C                                                      47.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,067.000        SYS 
  24  306-08037           MILLING, ASPHALT, 3 IN                                                 1,067.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  402-07785           HMA INTERMEDIATE, TYPE D                                               2,104.000        TON 
  27  402-07786           HMA BASE, TYPE D                                                       2,169.000        TON 
  28  402-07787           HMA WEDGE AND LEVEL, TYPE D                                               88.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      3.750        TON 
  30  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  31  502-06331           PCCP, 14 IN                                                           12,160.000        SYS 
  32  503-05240           D-1 CONTRACTION JOINT                                                  5,144.000        LFT 
  33  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  34  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                      9,280.000        LFT 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  36  621-06545           FERTILIZER                                                                 1.440        TON 
  37  621-06553           SEED MIXTURE, R                                                          614.000        LBS 
  38  621-06557           SEED MIXTURE, T                                                          384.000        LBS 
  39  621-06565           MULCHING MATERIAL                                                         13.000        TON 
  40  621-06567           WATER                                                                      1.000        kGAL 
  41  621-06574           SODDING                                                                  249.000        SYS 
  42  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           200.000        EACH 
  44  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           9,156.000        LFT 
  45  715-91361           PIPE, PVC, 6 IN                                                        1,060.000        LFT 
  46  718-06531           OUTLET PROTECTOR, 3                                                        8.000        EACH 
  47  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,186.900        CYS 
  48  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,307.800        SYS 
  49  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  51  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,280.000        LFT 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          47,080.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  54  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      5,240.000        LFT 
  57  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                 2,288.000        LFT 
  58  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  59  801-97643           TEMPORARY BUZZ STRIPS                                                    144.000        LFT 
  60  804-06770           DELINEATOR POST                                                            8.000        EACH 
  61  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        6,280.000        LFT 
  62  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       6,280.000        LFT 
  63  808-06716           LINE, REMOVE                                                          18,840.000        LFT 
  64  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                       1,570.000        LFT 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               39.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       39.000        EACH 



 
 


