

CALL ORDER : 121

CONTRACT ID : SIB-30995-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	DEMOLITION OF BRIDGE AND RAMP D		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
6	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
7	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
8	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
9	205-09543 NO 2 STONE	100.000	TON
10	303-05738 AGGREGATE, NO. 5	875.000	TON
11	628-09401 FIELD OFFICE, A	6.000	MOS
12	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	6.000	MOS
13	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
14	801-04308 ROAD CLOSURE SIGN ASSEMBLY	4.000	EACH
15	801-06625 DETOUR ROUTE MARKER ASSEMBLY	4.000	EACH
16	801-06640 CONSTRUCTION SIGN, A	12.000	EACH
17	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
18	801-07118 BARRICADE, III-A	96.000	LFT
19	801-07119 BARRICADE, III-B	48.000	LFT
20	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH