

CALL ORDER : 121

CONTRACT ID : IB-30997-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REMOVAL		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
6	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
7	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
8	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
9	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
10	205-09543 NO 2 STONE	200.000	TON
11	303-05738 AGGREGATE, NO. 5	10,800.000	TON
12	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
13	628-09403 FIELD OFFICE, C	12.000	MOS
14	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	24.000	MOS
15	628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES	36.000	MOS
16	628-11068 CELLULAR TELEPHONE/RADIO	3.000	EACH
17	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
18	801-04308 ROAD CLOSURE SIGN ASSEMBLY	8.000	EACH
19	801-06625 DETOUR ROUTE MARKER ASSEMBLY	4.000	EACH
20	801-06640 CONSTRUCTION SIGN, A	12.000	EACH
21	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
22	801-07118 BARRICADE, III-A	192.000	LFT
23	801-07119 BARRICADE, III-B	48.000	LFT
24	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH