

CALL ORDER : 141

CONTRACT ID : IR-34267-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NEW INTERSTATE CONSTRUCTION PROJECT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	201-01015 CLEARING AND GRUBBING	LUMP	LUMP
9	202-07083 REMOVAL	LUMP	LUMP
10	203-02000 EXCAVATION, COMMON	60,851.000	CYS
11	204-08553 DATA LOGGING SYSTEM	8.000	EACH
12	205-06934 TEMPORARY MULCH	17.500	TON
13	205-06937 TEMPORARY SILT FENCE	2,797.000	LFT
14	205-08517 ROCK FILTER BERM	140.000	TON
15	205-09543 NO 2 STONE	350.000	TON
16	206-09387 TURBIDITY CURTAIN	1,950.000	LFT
17	603-06040 FENCE, FARM FIELD, 47 IN	238.000	LFT
18	603-11579 FENCE GATE DOUBLE ARM, 42" X 114"	6.000	EACH
19	616-02320 GEOTEXTILES	6,840.000	SYS
20	616-05689 RIPRAP, CLASS 2	1,911.000	TON
21	616-06405 RIPRAP, REVETMENT	66.600	TON
22	616-06451 RIPRAP, UNIFORM	3,100.000	TON
23	616-07210 FIBER ROLL	339.000	LFT
24	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	15.000	EACH
25	621-02770 EROSION CONTROL BLANKET	17,045.000	SYS
26	621-04258 SEED MIXTURE	2,466.200	LBS
27	621-04258 SEED MIXTURE	1,401.600	LBS
28	621-04258 SEED MIXTURE	7,389.000	LBS
29	621-06545 FERTILIZER	48.360	TON
30	621-06557 SEED MIXTURE, T	1,050.000	LBS
31	621-06565 MULCHING MATERIAL	202.200	TON
32	621-06737 SEED MIXTURE, EMERGENT WETLAND	184.400	LBS
33	621-08161 PERMANENT TURF REINFORCEMENT MAT	13,795.000	SYS
34	622-01937 PLANT	150.000	EACH
35	622-10003 LIVE PLANT STAKING	5,745.000	EACH
36	622-10003 LIVE PLANT STAKING	26,160.000	EACH
37	622-52436 SIGN, DO NOT MOW OR SPRAY	49.000	EACH
38	622-91786 SEEDLING	17,642.000	EACH
39	622-91786 SEEDLING	78,436.000	EACH
40	622-98200 SIGN, DO NOT DISTURB	40.000	EACH
41	624-92647 HERBICIDE TREATMENT	204.100	ACRE
42	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
43	628-09402 FIELD OFFICE, B	24.000	MOS
44	628-11068 CELLULAR TELEPHONE/RADIO	1.000	EACH
45	628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES	24.000	MOS
46	712-04784 STRUCTURE	8.000	EACH
47	715-05149 PIPE, TYPE 2 CIRCULAR 12 IN	903.000	LFT
48	715-07317 CHECK VALVE	10.000	EACH
49	719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION	5,000.000	LFT

CALL ORDER : 141

CONTRACT ID : IR-34267-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NEW INTERSTATE CONSTRUCTION PROJECT		
50 719-09505	TILE INTERCEPT TRENCH EXCAVATION AND LOCATION	3,159.000	LFT
51 804-06770	DELINEATOR POST	249.000	EACH
52 805-11592	SIGNAL POLE, WOOD, 4, 60 FT	1.000	EACH

CALL ORDER : 161

CONTRACT ID : IR-35268-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	DEMOLITION, HOUSES AND BUILDINGS		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
8	202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE	450.000	SFT
9	205-06937 TEMPORARY SILT FENCE	341.000	LFT
10	205-09543 NO 2 STONE	31.000	TON
11	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
12	621-06559 MULCHED SEEDING, R	1,930.000	SYS
13	621-06570 TOPSOIL	45.000	CYS
14	801-03290 CONSTRUCTION SIGN, C	1.000	EACH
15	801-06640 CONSTRUCTION SIGN, A	1.000	EACH
16	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 391

CONTRACT ID : R -35318-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADSIDE MAINTENANCE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
8	205-06934 TEMPORARY MULCH	2.000	TON
9	205-06937 TEMPORARY SILT FENCE	4,100.000	LFT
10	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
11	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
12	628-09402 FIELD OFFICE, B	6.000	MOS
13	628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	6.000	MOS
14	628-11068 CELLULAR TELEPHONE/RADIO	1.000	EACH
15	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
16	801-06640 CONSTRUCTION SIGN, A	8.000	EACH
17	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP

