

CONTRACT LETTING DOCUMENT PAGE COUNTS

Letting Date:				Contract Information Book	Road Plans 11 x 17		Bridge Plans 11 x 17		Traffic Plans 11 x 17		Cross Sections 11 x 17		Permits	Asbestos	Geotech	Utility	Commit.	Additional	Wage #
September 12, 2012 Regular Letting					Pages	Files	Pages	Files	Pages	Files	Pages	Files							
Call #	Contract #	Prequal	District	Pages	Files	Pages	Files	Pages	Files	Pages	Files	Pages	Files	Files	Files	Files	Files	Files	#
131	IR-33735-A	CA, DB	Vincennes	292	3	208	3	380	2	22	5	1,102	2		13	29	1	3	6
135	IR-34269-A	EJ, CB	Vincennes	81	1	17											1		6
181	R -29312-A	CB, EE	Seymour	124	1	19							1		1		1		6
191	R -29664-B	CB, DC	Greenfield	145	1	67					1	42	1		1		1		6
211	R -31768-A	BA, CB	Seymour	199	3	151							2		1	5	1		6
215	R -31906-A	AB, EQ	Greenfield	143													1		6
221	R -33356-A	CB	Ft. Wayne	151	1	40					1	27	1		1		1		6
231	R -34151-A	CB, EJ	Vincennes	89	1	11							1				1		6
241	R -34800-A	AB, EF	Greenfield	98	1	25										4	1		6
251	R -34818-A	CB, EE, EF	Greenfield	146	1	145					1	82	1		1	1	1		6
261	R -35071-A	AB, EQ	Seymour	98													1		6
271	R -35164-A	CB	Laporte	193	1	41							3				1		1
301	RS-30730-A	BA	Vincennes	239													1		6
	RS-33613-A	AB, BA, EQ	Crawfordsville	287	Rescheduled to October 11th												1		6
331	RS-34482-A	BA	Seymour	78													1		6
361	B -31891-A	DA	Seymour	136			1	73						1	1	2	1	1	6
363	B -32084-A	DA, EC	Greenfield	91										2			2	5	6
371	B -32626-A	DA	Crawfordsville	121			1	24						1	1	1	1	3	6
381	B -34507-A	CB, 0117	Vincennes	81			1	9									1	1	6
391	B-35323-A	DA, EL	Crawfordsville	54			1	13						1			1	4	6
411	M -35059-A	CB, 0117	Ft. Wayne	76													1		6
431	T -33244-B	EA	Laporte	247					1	52					1	1	1		1
441	T -34232-B	0320, EG	Greenfield	91													1		6