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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                                 353.000        LFT 
  14  202-02273           CENTER CURB, CONCRETE, REMOVE                                            122.000        SYS 
  15  202-02279           CURB AND GUTTER, REMOVE                                                   15.000        LFT 
  16  202-02859           GRATED BOX END SECTION, REMOVE                                             3.000        EACH 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                                27.000        SYS 
  19  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 
  20  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 
  21  202-94954           BARRIER WALL, CONCRETE, REMOVE                                            22.000        LFT 
  22  203-02000           EXCAVATION, COMMON                                                    43,125.000        CYS 
  23  203-02070           BORROW                                                                 5,485.000        CYS 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    383.500        TON 
  25  205-06933           TEMPORARY INLET PROTECTION                                                90.000        EACH 
  26  205-06936           TEMPORARY SEDIMENT TRAP                                                   39.000        TON 
  27  205-06937           TEMPORARY SILT FENCE                                                   5,505.000        LFT 
  28  205-08594           FILTER SOCK                                                              684.000        LFT 
  29  205-09543           NO 2 STONE                                                               200.000        TON 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                          101,834.000        SYS 
  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              395.000        CYS 
  32  215-07043           CHEMICAL MODIFICATION, SOILS                                          30,551.000        SYS 
  33  306-08041           MILLING, PCCP                                                            122.000        SYS 
  34  306-08042           MILLING, SCARIFICATION/PROFILE                                         7,446.000        SYS 
  35  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                               80.000        TON 
  36  402-07434           HMA SURFACE, TYPE C                                                       38.000        TON 
  37  402-07439           HMA INTERMEDIATE, TYPE C                                                  63.000        TON 
  38  402-07442           HMA BASE, TYPE C                                                         189.000        TON 
  39  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING                                   50.000        LFT 
  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  41  601-02241           GUARDRAIL, REMOVE                                                      4,380.000        LFT 
  42  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  43  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                  14,019.000        LFT 
  46  602-91266           CONCRETE MEDIAN BARRIER, MODIFIED                                      2,173.000        LFT 
  47  604-06070           SIDEWALK, CONCRETE                                                        28.000        SYS 
  48  605-06140           CURB AND GUTTER, CONCRETE                                                 15.000        LFT 
  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                  2.000        SYS 
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  50  616-02320           GEOTEXTILES                                                              639.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                        259.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  53  621-02770           EROSION CONTROL BLANKET                                               13,110.000        SYS 
  54  621-06545           FERTILIZER                                                                 3.800        TON 
  55  621-06553           SEED MIXTURE, R                                                        1,604.000        LBS 
  56  621-06557           SEED MIXTURE, T                                                        1,850.000        LBS 
  57  621-06565           MULCHING MATERIAL                                                         28.000        TON 
  58  621-06567           WATER                                                                     94.900        kGAL 
  59  621-06574           SODDING                                                               26,357.000        SYS 
  60  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  61  628-09403           FIELD OFFICE, C                                                           14.000        MOS 
  62  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                84.000        MOS 
  63  628-11068           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
  64  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            25.000        EACH 
  65  703-06029           REINFORCING BARS, EPOXY COATED                                           126.000        LBS 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            67,233.000        LFT 
  68  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,738.000        LFT 
  69  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              643.000        LFT 
  70  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                            15,695.000        LFT 
  71  715-05595           PIPE EXTENSION, CIRCULAR 15 IN                                            27.000        LFT 
  72  715-05596           PIPE EXTENSION, CIRCULAR 18 IN                                            36.000        LFT 
  73  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                            23.000        LFT 
  74  715-05691           PIPE EXTENSION CIRCULAR                                                   12.000        LFT 
  75  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                           105.000        LFT 
  76  715-05889           PIPE EXTENSION, CIRCULAR 30 IN                                            17.000        LFT 
  77  715-09064           VIDEO INSPECTION FOR PIPE                                             16,353.000        LFT 
  78  715-46000           PIPE END SECTION, DIA 12"                                                 21.000        EACH 
  79  715-46005           PIPE END SECTION, DIA 15"                                                  5.000        EACH 
  80  715-46010           PIPE END SECTION, DIA 18"                                                  7.000        EACH 
  81  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 
  82  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 
  83  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN                                     570.000        LFT 
  84  718-06528           OUTLET PROTECTOR, 1                                                       50.000        EACH 
  85  718-06529           OUTLET PROTECTOR, 2                                                       28.000        EACH 
  86  718-06531           OUTLET PROTECTOR, 3                                                       51.000        EACH 
  87  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
  88  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,337.000        CYS 
  89  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            45,713.000        SYS 
  90  720-07301           INLET, TYPE HA                                                            12.000        EACH 
  91  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  3.000        EACH 
  92  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  93  720-44000           CASTING, ADJUST TO GRADE                                                  76.000        EACH 
  94  720-45410           MANHOLE, C4                                                                1.000        EACH 
  95  722-51842           BRIDGE DECK OVERLAY                                                      639.000        SYS 
  96  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           16.800        CYS 
  97  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   235.000        LFT 
  98  724-51925           STRUCTURAL EXPANSION JOINT, SS                                             7.000        LFT 
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  99  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              22.000        EACH 
 100  801-03290           CONSTRUCTION SIGN, C                                                      17.000        EACH 
 101  801-06201           TEMPORARY PANEL SIGNS                                                    504.000        SFT 
 102  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            240.000        LFT 
 103  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          140,718.000        LFT 
 104  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           21,041.000        LFT 
 105  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 
 106  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 
 107  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            3,443.000        LFT 
 108  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
 109  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 
 110  801-06710           FLASHING ARROW SIGN                                                    1,080.000        DAY 
 111  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 112  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        8.000        EACH 
 113  801-07118           BARRICADE, III-A                                                          60.000        LFT 
 114  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     27,720.000        LFT 
 115  801-08403           TEMPORARY TRAFFIC BARRIER, TYPE 4                                     15,773.000        LFT 
 116  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          4.000        EACH 
 117  802-02475           SIGN, PANEL, RELOCATE                                                      5.000        EACH 
 118  802-03783           SIGN, PANEL, REMOVE                                                       11.000        EACH 
 119  802-04089           SIGN, SHEET, REMOVE                                                        6.000        EACH 
 120  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        149.000        LFT 
 121  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        211.000        LFT 
 122  802-07057           SIGN, PANEL, WITH LEGEND                                                 947.000        SFT 
 123  802-07060           SIGN, SHEET, RELOCATE                                                     22.000        EACH 
 124  802-07061           OVERHEAD SIGN STRUCTURE, DMS, BOX TRUSS                                    1.000        EACH 
 125  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 
 126  802-07159           CANTILEVER SIGN SUPPORT FOUNDATION, II                                     4.000        EACH 
 127  802-08276           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               2.000        EACH 
 128  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            12.000        EACH 
 129  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   3.000        EACH 
 130  802-09535           BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN.                                3.000        EACH 
 131  802-09537           BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN.                                3.000        EACH 
 132  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                1.000        EACH 
 133  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                3.000        EACH 
 134  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        4.000        EACH 
 135  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            9.000        SFT 
 136  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         36.000        SFT 
 137  802-09896           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 33 IN HEIGHT                     1.000        EACH 
 138  802-09898           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 36 IN HEIGHT                     1.000        EACH 
 139  802-74055           OVERHEAD SIGN STRUCTURE BOX TRUSS, REMOVE                                  3.000        EACH 
 140  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            4,139.000        LBS 
 141  802-76235           INSTALL OVERHEAD SIGN                                                      6.000        EACH 
 142  805-01439           MICROWAVE DETECTOR                                                         9.000        EACH 
 143  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
 144  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            563.000        LFT 
 145  805-02328           SIGNAL CABLE, 1C/14 GA                                                   463.000        LFT 
 146  805-04973           CONDUIT                                                                  200.000        LFT 
 147  805-09343           ITS                                                                        2.000        EACH 
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 148  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         722.000        LFT 
 149  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
 150  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     175.000        LFT 
 151  807-04651           WIRE,                                                                    240.000        LFT 
 152  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 153  807-92155           WIRE, XHHW, NO 6 COPPER, 1/C                                             240.000        LFT 
 154  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          12.000        SYS 
 155  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 332.000        LFT 
 156  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              34,659.000        LFT 
 157  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,768.000        LFT 
 158  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               11,719.000        LFT 
 159  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                               4,425.000        LFT 
 160  808-06716           LINE, REMOVE                                                          58,250.000        LFT 
 161  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 162  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               770.000        LFT 
 163  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,803.000        LFT 
 164  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,197.000        LFT 
 165  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          4.000        EACH 
 166  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               657.000        LFT 
 167  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                4.000        EACH 
 168  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                  135.000        LFT 
 169  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              22,313.200        LFT 
 170  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 
 171  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 172  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 173  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,354.000        EACH 
 174  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,354.000        EACH 
 175  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   310.000        LFT 
 
  SECTION NO. 0002    ADDED TRAVEL LANES 
 
 176  303-01180           COMPACTED AGGREGATE, NO. 53                                            6,859.000        TON 
 177  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 178  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      8,143.000        TON 
 179  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                               16,076.000        TON 
 180  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                       42,871.000        TON 
 181  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           15,704.000        TON 
 182  406-05520           ASPHALT FOR TACK COAT                                                    122.000        TON 
 183  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      46,630.000        LFT 
 184  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              12,407.000        LFT 
 185  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              27,933.000        LFT 
 186  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              22,939.000        LFT 
 
  SECTION NO. 0003    ADDED TRAVEL LANES 
 
 187  302-06464           SUBBASE FOR PCCP                                                      22,694.000        CYS 
 188  303-01180           COMPACTED AGGREGATE, NO. 53                                            7,212.000        TON 
 189  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        639.000        TON 
 190  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  993.000        TON 
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 191  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        7,005.000        TON 
 192  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              912.000        TON 
 193  406-05520           ASPHALT FOR TACK COAT                                                      1.100        TON 
 194  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 195  501-06323           QC/QA-PCCP, 12 IN                                                     90,776.000        SYS 
 196  503-03489           RETROFITTED TIE BARS                                                  14,045.000        EACH 
 197  503-05240           D-1 CONTRACTION JOINT                                                 51,062.000        LFT 
 198  503-05310           TERMINAL JOINT                                                            18.000        LFT 
 199  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     42,093.000        LFT 
 200  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             27,933.000        LFT 
 201  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            22,939.000        LFT 
 202  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            12,407.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                      13,699.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     2,564.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  16  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  17  205-06934           TEMPORARY MULCH                                                            1.500        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,205.000        LFT 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,198.000        SYS 
  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                           14,615.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,899.000        CYS 
  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         400.000        CYS 
  23  304-07491           HMA PATCHING, TYPE C                                                     271.000        TON 
  24  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,652.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      736.000        SYS 
  26  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,285.000        TON 
  27  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,202.000        TON 
  28  401-07413           QC/QA-HMA, 3, 70, BASE, 25.0 mm                                        6,469.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  30  601-02241           GUARDRAIL, REMOVE                                                         75.000        LFT 
  31  604-05250           PREFORMED JOINT MATERIAL, 1/2 IN                                       4,224.000        LFT 
  32  604-06070           SIDEWALK, CONCRETE                                                     2,508.000        SYS 
  33  604-07823           STAMPED CONCRETE SIDEWALK                                                771.000        SYS 
  34  604-07900           CURB RAMP, CONCRETE, F                                                    40.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  36  604-07903           CURB RAMP, CONCRETE, K                                                    12.000        SYS 
  37  605-06140           CURB AND GUTTER, CONCRETE                                              3,917.000        LFT 
  38  610-07488           HMA FOR APPROACHES, TYPE C                                               350.000        TON 
  39  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,494.000        SYS 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06545           FERTILIZER                                                                 0.120        TON 
  42  621-06557           SEED MIXTURE, T                                                           90.000        LBS 
  43  621-06567           WATER                                                                     23.000        kGAL 
  44  621-06570           TOPSOIL                                                                  282.000        CYS 
  45  621-06575           SODDING, NURSERY                                                       2,535.000        SYS 
  46  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  47  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  48  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             48.000        MOS 
  49  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
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  50  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,012.000        LFT 
  51  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              240.000        LFT 
  52  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              312.000        LFT 
  53  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,035.000        LFT 
  54  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              136.000        LFT 
  55  715-07794           WATER MAIN CONNECTIONS                                                     3.000        EACH 
  56  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          152.000        SYS 
  57  715-09064           VIDEO INSPECTION FOR PIPE                                              2,671.000        LFT 
  58  715-90567           WATER MAIN, RELOCATED, 6 IN.                                           1,250.000        LFT 
  59  715-97873           WATER SERVICE LINE, 1 IN                                                  12.000        EACH 
  60  720-03194           MANHOLE                                                                   15.000        EACH 
  61  720-44000           CASTING, ADJUST TO GRADE                                                  22.000        EACH 
  62  720-44296           INLET, CAP                                                                 1.000        EACH 
  63  720-45410           MANHOLE, C4                                                               13.000        EACH 
  64  720-95422           MANHOLE, J4                                                                1.000        EACH 
  65  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
  66  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              2.000        EACH 
  67  720-98174           INLET, B15                                                                29.000        EACH 
  68  720-98555           INLET, C15                                                                 1.000        EACH 
  69  725-08298           PIPE LINER, CURED-IN-PLACE, 15 IN                                      2,397.000        LFT 
  70  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 13.000        EACH 
  71  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 7.000        EACH 
  72  801-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 
  73  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  75  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      20,063.000        LFT 
  76  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              53.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07119           BARRICADE, III-B                                                         270.000        LFT 
  82  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        301.000        LFT 
  83  801-94295           SIGNAL HEAD, RELOCATE                                                     32.000        EACH 
  84  802-04089           SIGN, SHEET, REMOVE                                                       10.000        EACH 
  85  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        336.500        LFT 
  86  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  87  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         18.000        EACH 
  88  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          164.000        SFT 
  89  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         25.100        SFT 
  90  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               40.500        SFT 
  91  802-97812           STREET NAME IDENTIFICATION SIGN                                            2.000        EACH 
  92  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  93  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  94  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  95  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  96  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  97  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    4.000        EACH 
  98  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 2,765.000        LFT 
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          CALL ORDER   : 161                                              CONTRACT ID  : R -28972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  99  805-04602           CONTROLLER, REWIRE                                                         2.000        EACH 
 100  805-06595           CONDUIT, PVC, 2 IN                                                     2,515.000        LFT 
 101  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 102  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
 103  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
 104  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 105  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 106  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 107  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 108  805-78467           SIGNAL CABLE, 3C/8GA                                                      50.000        LFT 
 109  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    4,220.000        LFT 
 110  805-78480           SIGNAL CABLE, 3C/14GA                                                    650.000        LFT 
 111  805-78485           SIGNAL CABLE, 5C/14GA                                                    775.000        LFT 
 112  805-78490           SIGNAL CABLE, 7C/14GA                                                    735.000        LFT 
 113  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         890.000        LFT 
 114  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
 115  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,635.000        LFT 
 116  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 117  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 118  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
 119  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        19.000        EACH 
 120  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
 121  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 122  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 4.000        EACH 
 123  807-04143           LIGHT STANDARD, 14 FT EMH, 12 FT, DECORATIVE                              19.000        EACH 
 124  807-05815           LIGHTING                                                                   1.000        EACH 
 125  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,035.000        LFT 
 126  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         800.000        LFT 
 127  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,870.000        LFT 
 128  807-11525           HELICAL FOUNDATION                                                         5.000        EACH 
 129  807-11525           HELICAL FOUNDATION                                                         5.000        EACH 
 130  807-83488           LIGHT POLE, ROADWAY, 30 FT. E.M.H., 8.0 FT. MAST ARM,                      9.000        EACH 
 131  807-83492           LIGHT POLE, ROADWAY, 30 FT E.M.H., 10 FT MAST ARM,                         1.000        EACH 
 132  807-83502           LIGHT POLE, ROADWAY 30FT E.M.H., 15FT MAST ARM,                            2.000        EACH 
 133  807-83512           LIGHT POLE, ROADWAY, 30 FT E.M.H., 20 FT MAST ARM,                         1.000        EACH 
 134  807-85502           LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE                 2.000        EACH 
 135  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  4,465.000        LFT 
 136  807-86910           CONNECTOR KIT, UNFUSED                                                    38.000        EACH 
 137  807-86915           CONNECTOR KIT, FUSED                                                      38.000        EACH 
 138  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            90.000        EACH 
 139  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 
 140  807-86930           INSULATION LINK, NON-WATERPROOFED                                         84.000        EACH 
 141  807-86935           INSULATION LINK, WATERPROOFED                                             32.000        EACH 
 142  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               32.000        EACH 
 143  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                       19.000        EACH 
 144  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  3,645.000        LFT 
 145  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,560.000        LFT 
 146  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,049.000        LFT 
 147  808-06716           LINE, REMOVE                                                          10,000.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 9 
 
          CALL ORDER   : 161                                              CONTRACT ID  : R -28972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
 148  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 149  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                500.000        LFT 
 150  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,444.000        LFT 
 151  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       222.000        LFT 
 152  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       291.000        LFT 
 153  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       532.000        LFT 
 154  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  24.000        EACH 
 155  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 
 156  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 157  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,030.000        LFT 
 158  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,000.000        LFT 
 159  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           5.000        EACH 
 160  807-04653           LIGHTING FOUNDATION,                                                      10.000        EACH 
 161  807-04653           LIGHTING FOUNDATION,                                                      14.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ARCH RECONSTRUCTION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                          50.000        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  203-51223           EXCAVATION, WATERWAY                                                       6.000        CYS 
  11  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                      55.000        LFT 
  13  206-51215           EXCAVATION, X                                                              4.000        CYS 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      90.000        CYS 
  15  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          76.000        CYS 
  16  302-08562           COARSE AGGREGATE, NO 8                                                     8.000        TON 
  17  616-02320           GEOTEXTILES                                                               84.000        SYS 
  18  616-05689           RIPRAP, CLASS 2                                                           89.000        TON 
  19  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  20  628-09403           FIELD OFFICE, C                                                           10.000        MOS 
  21  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                20.000        MOS 
  22  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  23  702-44240           CONCRETE, A, STRUCTURES                                                   11.000        CYS 
  24  702-51015           CONCRETE, B, FOOTINGS                                                      5.000        CYS 
  25  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            34.000        EACH 
  26  702-76240           CONCRETE                                                                   3.000        CYS 
  27  703-06029           REINFORCING BARS, EPOXY COATED                                         1,538.000        LBS 
  28  710-09158           PATCHING CONCRETE STRUCTURES                                             175.000        SFT 
  29  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 
  30  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           50.000        SYS 
  31  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    14.000        TON 
  32  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       150.000        LFT 
  33  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           10.000        GAL 
  34  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  35  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  36  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,391.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  39  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  40  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  43  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  44  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        163.000        LFT 
  45  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               50.000        LFT 
  46  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 620.000        LFT 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 200.000        LFT 
  48  808-06716           LINE, REMOVE                                                           1,750.000        LFT 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,270.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       6,760.000        SYS 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       112.000        CYS 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          42.000        LFT 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            6,946.600        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              699.300        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,879.300        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                               89.500        TON 
  20  402-07432           HMA SURFACE, TYPE A                                                      561.100        TON 
  21  402-07434           HMA SURFACE, TYPE C                                                       14.000        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                               1,304.700        TON 
  23  402-07439           HMA INTERMEDIATE, TYPE C                                                  23.400        TON 
  24  402-07442           HMA BASE, TYPE C                                                          56.800        TON 
  25  406-05521           ASPHALT FOR TACK COAT                                                    513.800        SYS 
  26  603-06060           FENCE, FARM FIELD, RESET                                                 324.000        LFT 
  27  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                          80.000        LFT 
  28  615-06510           MONUMENT, C                                                                2.000        EACH 
  29  615-06535           BENCH MARK POST, RESET                                                     1.000        EACH 
  30  616-02320           GEOTEXTILES                                                              535.100        SYS 
  31  616-05688           RIPRAP, CLASS 1                                                          167.300        TON 
  32  616-05689           RIPRAP, CLASS 2                                                           96.500        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  34  621-02770           EROSION CONTROL BLANKET                                                  509.000        SYS 
  35  621-06557           SEED MIXTURE, T                                                           39.000        LBS 
  36  621-06559           MULCHED SEEDING, R                                                     1,264.500        SYS 
  37  621-06565           MULCHING MATERIAL                                                          0.520        TON 
  38  621-06567           WATER                                                                      0.100        kGAL 
  39  621-06574           SODDING                                                                   29.600        SYS 
  40  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  42  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             12.000        MOS 
  43  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  44  714-11309           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             168.000        LFT 
  45  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                80.000        LFT 
  46  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                              3.000        LFT 
  47  718-52610           AGGREGATE FOR UNDERDRAINS                                                  6.400        CYS 
  48  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                74.400        SYS 
  49  725-11651           PIPE LINER, CURED-IN-PLACE, 9.4 SFT                                      178.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  51  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      22,712.000        LFT 
  52  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       5,450.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  55  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  58  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  59  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        505.000        LFT 
  60  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  61  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 660.000        LFT 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,736.000        LFT 
  63  808-06716           LINE, REMOVE                                                          11,988.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,732.000        LFT 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         400.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                       615.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   2,230.000        LFT 
  13  206-93520           TEMPORARY SHEET PILING                                                   334.000        SFT 
  14  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            2,616.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              200.000        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              311.000        TON 
  17  304-07789           WIDENING WITH HMA, TYPE D                                                811.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               848.000        SYS 
  19  401-10258           JOINT ADHESIVE, SURFACE                                                2,970.000        LFT 
  20  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,490.000        LFT 
  21  402-07784           HMA SURFACE, TYPE D                                                      135.000        TON 
  22  402-07785           HMA INTERMEDIATE, TYPE D                                                  96.000        TON 
  23  402-07786           HMA BASE, TYPE D                                                         230.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 
  25  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,190.000        LFT 
  26  616-02320           GEOTEXTILES                                                               50.000        SYS 
  27  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  29  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,164.000        SYS 
  30  621-09867           MULCHED SEEDING,                                                       2,073.000        SYS 
  31  621-09867           MULCHED SEEDING,                                                         254.000        SYS 
  32  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  33  715-05129           PIPE, TYPE 1 CIRCULAR 54 IN                                              138.000        LFT 
  34  715-26785           GRATED BOX END SECTION I, 4:1 DIA 54"                                      2.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,331.000        LFT 
  37  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  38  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              590.000        LFT 
  41  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 
  42  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 660.000        LFT 
  43  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,640.000        LFT 
  44  808-06716           LINE, REMOVE                                                           2,801.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,640.000        LFT 
  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -33158-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, RAILROAD DEPOT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,190.000        SFT 
   8  202-05668           DEMOLITION                                                            LUMP              LUMP 
   9  202-11501           SHORING                                                               LUMP              LUMP 
  10  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              191.000        CYS 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          7.000        TON 
  12  302-08562           COARSE AGGREGATE, NO 8                                                    97.000        TON 
  13  304-07489           HMA PATCHING, TYPE A                                                       3.000        TON 
  14  604-92237           HAND RAIL, STEEL                                                          52.000        LFT 
  15  621-06560           MULCHED SEEDING, U                                                        20.000        SYS 
  16  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  17  711-98282           BUILDING ELECTRICAL                                                   LUMP              LUMP 
  18  712-06852           BOARDWALK                                                                425.000        SFT 
  19  719-03975           BUILDING PLUMBING                                                     LUMP              LUMP 
  20  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  22  801-07118           BARRICADE, III-A                                                          48.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -33706-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                79.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                       922.000        CYS 
  11  203-02070           BORROW                                                                   100.000        CYS 
  12  205-08511           EROSION CONTROL                                                        3,875.000        LFT 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            631.000        SYS 
  14  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              120.000        CYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        176.000        TON 
  16  302-08562           COARSE AGGREGATE, NO 8                                                   628.000        TON 
  17  304-07489           HMA PATCHING, TYPE A                                                     102.000        TON 
  18  604-06070           SIDEWALK, CONCRETE                                                     2,818.000        SYS 
  19  604-07894           CURB RAMP, CONCRETE, A                                                    24.000        SYS 
  20  604-07900           CURB RAMP, CONCRETE, F                                                    98.000        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                    57.000        SYS 
  22  605-02278           CURB, REMOVE                                                              39.000        LFT 
  23  605-06140           CURB AND GUTTER, CONCRETE                                                221.000        LFT 
  24  610-07713           PCCP FOR APPROACHES, 8 IN                                                631.000        SYS 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  26  621-01852           MULCHED SEEDING, GRASS, 2                                              6,451.000        SYS 
  27  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  29  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                              804.000        LFT 
  30  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               17.000        LFT 
  31  715-46000           PIPE END SECTION, DIA 12"                                                  9.000        EACH 
  32  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  33  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  34  720-45005           INLET, A2                                                                  9.000        EACH 
  35  720-45030           INLET, E7                                                                  8.000        EACH 
  36  720-45045           INLET, J10                                                                 2.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                      29.000        EACH 
  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  39  801-06624           STANDARD BARRICADE, IIIB, WITH SIGNS                                       4.000        EACH 
  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  41  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  42  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  43  802-91122           SIGN, GROUND MOUNTED, RESET                                               17.000        EACH 
  44  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                          879.000        LFT 
  45  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN                                       1,026.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -33780-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 6 IN, REMOVE                                                        14.000        EACH 
  10  201-02250           TREE, 10 IN, REMOVE                                                       12.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 
  12  201-02260           TREE, 30 IN, REMOVE                                                        2.000        EACH 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     2,855.000        CYS 
  16  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       4.000        EACH 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     33.000        TON 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   10.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,150.000        LFT 
  21  205-09543           NO 2 STONE                                                               450.000        TON 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,735.000        SYS 
  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,325.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            202.000        SYS 
  25  211-02050           B BORROW                                                                  41.000        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              472.000        CYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              222.000        CYS 
  28  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          25.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        955.000        TON 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              116.000        TON 
  31  304-07493           WIDENING WITH HMA, TYPE B                                                 46.000        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               385.000        SYS 
  33  401-10258           JOINT ADHESIVE, SURFACE                                                2,905.000        LFT 
  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,905.000        LFT 
  35  402-07433           HMA SURFACE, TYPE B                                                      390.000        TON 
  36  402-07438           HMA INTERMEDIATE, TYPE B                                                 595.000        TON 
  37  402-07441           HMA BASE, TYPE B                                                         530.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  39  415-11527           BASE SEAL                                                                  7.500        TON 
  40  603-06040           FENCE, FARM FIELD, 47 IN                                                 450.000        LFT 
  41  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        10.000        LFT 
  42  605-97937           CURB AND GUTTER, ROLL CURB                                               192.000        LFT 
  43  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 
  44  610-08446           PCCP FOR APPROACHES, 6 IN                                                 28.000        SYS 
  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  46  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       28.000        EACH 
  48  615-06505           MONUMENT, B                                                                1.000        EACH 
  49  616-02320           GEOTEXTILES                                                              385.000        SYS 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -33780-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
  50  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  51  616-06451           RIPRAP, UNIFORM                                                          122.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  53  621-02770           EROSION CONTROL BLANKET                                                6,037.000        SYS 
  54  621-06545           FERTILIZER                                                                 0.420        TON 
  55  621-06554           SEED MIXTURE, U                                                          160.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                          2.100        TON 
  57  621-06567           WATER                                                                      4.100        kGAL 
  58  621-06570           TOPSOIL                                                                1,006.000        CYS 
  59  621-06574           SODDING                                                                1,025.000        SYS 
  60  622-98200           SIGN, DO NOT DISTURB                                                      10.000        EACH 
  61  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  62  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                50.000        LFT 
  63  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             97.000        LFT 
  64  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              135.000        LFT 
  65  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                 6.000        LFT 
  66  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                3.000        LFT 
  67  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                               87.000        LFT 
  68  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              235.000        LFT 
  69  715-05157           PIPE, TYPE 2 CIRCULAR 33 IN                                              576.000        LFT 
  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               80.000        LFT 
  71  715-09064           VIDEO INSPECTION FOR PIPE                                              1,042.000        LFT 
  72  715-46005           PIPE END SECTION, DIA 15"                                                 10.000        EACH 
  73  715-46035           PIPE END SECTION, DIA 33"                                                  1.000        EACH 
  74  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         147.000        LFT 
  75  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                 9.000        SYS 
  76  720-45040           INLET, G7                                                                  2.000        EACH 
  77  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
  78  720-92884           MANHOLE, K4, MODIFIED                                                      1.000        EACH 
  79  720-95409           MANHOLE, J4, MODIFIED                                                      2.000        EACH 
  80  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  81  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  82  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  83  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  84  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  86  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  87  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  88  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        113.000        LFT 
  89  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         19.000        LFT 
  90  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           46.000        SFT 
  91  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 18.000        SFT 
  92  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         15.000        SFT 
  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,600.000        LFT 
  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,600.000        LFT 
  95  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        30.000        LFT 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -33791-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 6 IN, REMOVE                                                         1.000        EACH 
  10  201-02250           TREE, 10 IN, REMOVE                                                        4.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                       19.000        EACH 
  12  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  13  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                           5.000        SYS 
  16  202-02278           CURB, CONCRETE, REMOVE                                                   352.000        LFT 
  17  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  18  202-06541           REMOVE                                                                     2.000        EACH 
  19  202-06542           RELOCATE                                                                   2.000        EACH 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                                94.000        SYS 
  21  202-74035           SIGN, REMOVE                                                              12.000        EACH 
  22  202-91922           STUMP, REMOVE                                                              4.000        EACH 
  23  202-92607           SIGN POST, CHANNEL, REMOVE                                                 1.000        EACH 
  24  202-94747           POST, REMOVE                                                               6.000        EACH 
  25  203-02000           EXCAVATION, COMMON                                                     1,934.000        CYS 
  26  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  27  205-06937           TEMPORARY SILT FENCE                                                     305.000        LFT 
  28  205-09543           NO 2 STONE                                                               100.000        TON 
  29  207-08266           SUBGRADE TREATMENT, TYPE III                                           8,265.000        SYS 
  30  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            278.000        SYS 
  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               84.000        CYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,482.000        TON 
  33  304-07491           HMA PATCHING, TYPE C                                                      33.000        TON 
  34  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,477.000        SYS 
  35  402-07434           HMA SURFACE, TYPE C                                                      211.900        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  37  603-02736           FENCE, WOOD, RESET                                                       136.000        LFT 
  38  603-03398           FENCE, RELOCATE                                                            7.000        LFT 
  39  604-03643           BRICK PAVERS                                                              84.000        SYS 
  40  604-03643           BRICK PAVERS                                                              21.500        SYS 
  41  604-06070           SIDEWALK, CONCRETE                                                     5,637.000        SYS 
  42  604-07897           CURB RAMP, CONCRETE, C                                                    13.000        SYS 
  43  604-07901           CURB RAMP, CONCRETE, G                                                    81.000        SYS 
  44  604-07902           CURB RAMP, CONCRETE, H                                                    78.200        SYS 
  45  604-08086           CURB RAMP, CONCRETE                                                       46.000        SYS 
  46  605-02278           CURB, REMOVE                                                              35.000        LFT 
  47  605-06120           CURB, CONCRETE                                                            43.000        LFT 
  48  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      337.000        LFT 
  49  605-97937           CURB AND GUTTER, ROLL CURB                                               443.000        LFT 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -33791-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
  50  610-08446           PCCP FOR APPROACHES, 6 IN                                                222.000        SYS 
  51  610-09108           PCCP FOR APPROACHES, 9 IN                                                 56.000        SYS 
  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  14.000        EACH 
  53  616-02320           GEOTEXTILES                                                              168.000        SYS 
  54  618-03812           BENCH                                                                      1.000        EACH 
  55  621-06567           WATER                                                                     27.100        kGAL 
  56  621-06570           TOPSOIL                                                                  100.000        CYS 
  57  621-06575           SODDING, NURSERY                                                       6,492.000        SYS 
  58  621-07643           TREE PROTECTION                                                            8.000        EACH 
  59  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             12.000        CYS 
  60  622-04990           LANDSCAPE EDGING                                                         230.000        LFT 
  61  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                           8.000        EACH 
  62  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       10.000        EACH 
  63  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       4.000        EACH 
  64  622-05654           PLANT, PERENNIAL                                                          59.000        EACH 
  65  711-51864           DRILLED HOLE                                                               1.000        EACH 
  66  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                20.000        LFT 
  67  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             44.000        LFT 
  68  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              223.000        LFT 
  69  715-09064           VIDEO INSPECTION FOR PIPE                                                211.000        LFT 
  70  718-52610           AGGREGATE FOR UNDERDRAINS                                                  0.350        CYS 
  71  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                 8.000        SYS 
  72  720-04815           DRYWELL                                                                    1.000        EACH 
  73  720-04815           DRYWELL                                                                    1.000        EACH 
  74  720-99416           CATCH BASIN, B15                                                           3.000        EACH 
  75  720-99417           CATCH BASIN, C15                                                           1.000        EACH 
  76  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  77  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      262.000        LFT 
  82  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          180.000        SFT 
  83  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
  84  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              8.000        EACH 
  85  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     8.000        EACH 
  86  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      103.000        LFT 
  87  808-10099           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    710.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 20 
 
          CALL ORDER   : 291                                              CONTRACT ID  : R -34435-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP PATCHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       2,720.000        SYS 
  10  502-06332           PCCP, 15 IN                                                            2,720.000        SYS 
  11  503-05240           D-1 CONTRACTION JOINT                                                  6,592.000        LFT 
  12  506-06333           PCCP PATCHING, FULL DEPTH                                              4,744.000        SYS 
  13  507-07480           PROFILING PCCP                                                       118,976.000        SYS 
  14  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             36.000        LFT 
  15  507-07505           RETROFIT LOAD TRANSFER                                                    36.000        EACH 
  16  507-08269           CRACKS IN PCCP, FILLED                                                   180.000        LFT 
  17  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          50,717.000        LFT 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  20  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             18.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  27  808-10044           LINE, MULTI-COMPONENT, SOLID, WHITE, 5 IN                             53,486.000        LFT 
  28  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            51,956.000        LFT 
  29  808-10057           LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN                            53,486.000        LFT 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,600.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,600.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -34660-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,212.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                      40.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                           100.000        SYS 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               20.000        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          133,060.000        SYS 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  17  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                          8.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,740.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06716           LINE, REMOVE                                                         107,350.000        LFT 
  23  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  24  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             86,690.000        LFT 
  25  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            10,860.000        LFT 
  26  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            9,800.000        LFT 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              690.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      690.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35202-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-90277           DETECTOR HOUSING, REMOVE                                                   5.000        EACH 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,750.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                      60.000        TON 
  13  306-08038           MILLING, ASPHALT, 4 IN                                                   914.000        SYS 
  14  306-08042           MILLING, SCARIFICATION/PROFILE                                       102,000.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                    1,520.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      1,430.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  402-07784           HMA SURFACE, TYPE D                                                       75.390        TON 
  19  402-07785           HMA INTERMEDIATE, TYPE D                                                 125.640        TON 
  20  404-10137           SEAL COAT, 2P                                                         23,434.000        SYS 
  21  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 
  22  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              102,000.000        SYS 
  23  506-06333           PCCP PATCHING, FULL DEPTH                                                 45.000        SYS 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                               450.000        TON 
  25  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  26  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  27  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              8.000        MOS 
  28  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  29  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 10.000        EACH 
  30  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 5.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,550.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,550.000        LFT 
  34  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
  35  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      5.000        EACH 
  36  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                280.000        LFT 
  37  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  280.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  39  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    4,638.000        LFT 
  43  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,471.000        LFT 
  45  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   5.000        EACH 
  46  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               9,200.000        LFT 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              48,000.000        LFT 
  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              35,500.000        LFT 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35202-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED 
 
  50  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       790.000        LFT 
  51  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       370.000        LFT 
  52  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
  53  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,535.000        EACH 
  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,535.000        EACH 
  56  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                260.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : RS-30824-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         25.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                   1,290.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                       212,000.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    2,150.000        SYS 
  13  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              212,000.000        SYS 
  14  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 31.000        EACH 
  15  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                31.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,233.000        LFT 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,233.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    5,222.000        LFT 
  22  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  23  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,516.000        LFT 
  24  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  11.000        EACH 
  25  808-02976           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD, (HWY), 4 FT.               50.000        EACH 
  26  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             4.000        EACH 
  27  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,250.000        LFT 
  28  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             125,664.000        LFT 
  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             12,350.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              60,000.000        LFT 
  31  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       372.000        LFT 
  32  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       185.000        LFT 
  33  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  50.000        EACH 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,300.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,300.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-31427-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         40.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        82,000.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  14  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  15  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               82,000.000        SYS 
  16  506-06333           PCCP PATCHING, FULL DEPTH                                                 25.000        SYS 
  17  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             5.000        TON 
  18  612-60410           DRILLED HOLE FOR UNDERSEAL                                                93.000        EACH 
  19  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  20  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  21  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  3.000        EACH 
  22  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 4.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,020.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,020.000        LFT 
  26  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        3.000        EACH 
  27  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      4.000        EACH 
  28  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                  1.000        LFT 
  29  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                    1.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                   1.000        LFT 
  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              61,300.000        LFT 
  34  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              6,765.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              18,600.000        LFT 
  37  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       840.000        LFT 
  38  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  39  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  40  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              570.000        EACH 
  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      570.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-33564-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       2,000.000        SYS 
  13  202-05545           REGULATED MATERIALS, DISPOSE, C                                           30.000        CYS 
  14  202-05550           REGULATED MATERIALS, REMOVE, C                                            30.000        CYS 
  15  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         30.000        CYS 
  16  202-07603           TESTING FOR WASTES, C                                                      8.000        EACH 
  17  202-90277           DETECTOR HOUSING, REMOVE                                                  20.000        EACH 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            100.000        SYS 
  19  211-02050           B BORROW                                                                  61.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        230.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                              400.000        TON 
  22  304-07491           HMA PATCHING, TYPE C                                                   2,360.000        TON 
  23  304-07491           HMA PATCHING, TYPE C                                                     180.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            86,000.000        SYS 
  25  306-08432           MILLING, APPROACH                                                     12,500.000        SYS 
  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,000.000        TON 
  27  401-10258           JOINT ADHESIVE, SURFACE                                               47,000.000        LFT 
  28  402-07434           HMA SURFACE, TYPE C                                                      250.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  30  604-06070           SIDEWALK, CONCRETE                                                       562.000        SYS 
  31  604-07894           CURB RAMP, CONCRETE, A                                                    50.000        SYS 
  32  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  33  604-07897           CURB RAMP, CONCRETE, C                                                    30.000        SYS 
  34  604-07898           CURB RAMP, CONCRETE, D                                                    10.000        SYS 
  35  604-07900           CURB RAMP, CONCRETE, F                                                   160.000        SYS 
  36  604-07901           CURB RAMP, CONCRETE, G                                                    50.000        SYS 
  37  604-07902           CURB RAMP, CONCRETE, H                                                    20.000        SYS 
  38  604-07903           CURB RAMP, CONCRETE, K                                                    50.000        SYS 
  39  604-07903           CURB RAMP, CONCRETE, K                                                    40.000        SYS 
  40  604-44251           STEPS, CONCRETE                                                            1.000        CYS 
  41  604-95344           HAND RAIL, PEDESTRIAN                                                      4.000        LFT 
  42  605-06125           CURB, CONCRETE, MODIFIED                                                 150.000        LFT 
  43  610-07488           HMA FOR APPROACHES, TYPE C                                             1,100.000        TON 
  44  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  45  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  46  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  47  615-08351           PLAQUE                                                                     1.000        EACH 
  48  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  49  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-33564-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 32.000        MOS 
  51  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  52  703-06029           REINFORCING BARS, EPOXY COATED                                           375.000        LBS 
  53  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  54  720-04790           CASTING                                                                    2.000        EACH 
  55  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  56  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  57  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          5.000        LFT 
  58  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            5.000        LFT 
  59  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 
  60  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 51.000        EACH 
  61  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  63  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,100.000        LFT 
  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,100.000        LFT 
  65  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       51.000        EACH 
  66  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 
  67  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              1,070.000        LFT 
  68  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,070.000        LFT 
  69  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  72  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 
  73  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  74  805-01842           HANDHOLE, SIGNAL                                                          29.000        EACH 
  75  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          5,130.000        LFT 
  76  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  77  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   48.000        EACH 
  78  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             37.000        EACH 
  79  805-02658           CABLE, COAXIAL                                                           450.000        LFT 
  80  805-05405           SIGNAL PEDESTAL, 4FT                                                      29.000        EACH 
  81  805-08464           RADIO, INTERCONNECT                                                        5.000        EACH 
  82  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 
  83  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         32.000        EACH 
  84  805-11374           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
  85  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 
  86  805-11569           RADIO SPLITTER                                                             1.000        EACH 
  87  805-11570           RADIO ANTENNA                                                              6.000        EACH 
  88  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               5.000        EACH 
  89  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  90  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        46.000        EACH 
  91  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12"                                           2.000        EACH 
  92  805-78370           PEDESTRIAN PUSH BUTTON                                                    48.000        EACH 
  93  805-78445           SIGNAL SERVICE                                                             5.000        EACH 
  94  805-78467           SIGNAL CABLE, 3C/8GA                                                     610.000        LFT 
  95  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   27,150.000        LFT 
  96  805-78480           SIGNAL CABLE, 3C/14GA                                                  7,790.000        LFT 
  97  805-78485           SIGNAL CABLE, 5C/14GA                                                  4,310.000        LFT 
  98  805-78485           SIGNAL CABLE, 5C/14GA                                                  6,590.000        LFT 
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  99  805-78490           SIGNAL CABLE, 7C/14GA                                                  3,330.000        LFT 
 100  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                      12,330.000        LFT 
 101  805-78785           SIGNAL DETECTOR HOUSING                                                   78.000        EACH 
 102  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   9,510.000        LFT 
 103  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
 104  805-90005           SIGNAL PEDESTAL, 10 FT                                                     8.000        EACH 
 105  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  15.000        EACH 
 106  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         130.000        LFT 
 107  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,800.000        LFT 
 108  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,000.000        LFT 
 109  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,000.000        LFT 
 110  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 111  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,900.000        LFT 
 112  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              23,700.000        LFT 
 113  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        70.000        LFT 
 114  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,000.000        LFT 
 115  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,070.000        LFT 
 116  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,400.000        LFT 
 117  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  52.000        EACH 
 118  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 119  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              101.000        EACH 
 120  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      660.000        EACH 
 121  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 4,000.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01261           TESTING FOR ASBESTOS                                                       8.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                       6,190.000        SYS 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-06580           CONTAMINATED SOIL, REMOVE                                                  4.000        CYS 
  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  20  202-91385           INLET, REMOVE                                                             12.000        EACH 
  21  202-96133           PIPE, REMOVE                                                             602.000        LFT 
  22  203-02000           EXCAVATION, COMMON                                                    11,092.000        CYS 
  23  203-02055           EMBANKMENT                                                             8,125.000        CYS 
  24  203-02070           BORROW                                                                19,738.000        CYS 
  25  203-10012           AGGREGATE COLUMNS                                                     21,500.000        LFT 
  26  205-03371           SEDIMENT, REMOVE                                                          31.000        CYS 
  27  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    202.000        TON 
  28  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 
  29  205-06934           TEMPORARY MULCH                                                           15.000        TON 
  30  205-06936           TEMPORARY SEDIMENT TRAP                                                  164.000        TON 
  31  205-06937           TEMPORARY SILT FENCE                                                   3,000.000        LFT 
  32  205-08517           ROCK FILTER BERM                                                         600.000        TON 
  33  205-08594           FILTER SOCK                                                            6,150.000        LFT 
  34  205-09543           NO 2 STONE                                                               216.000        TON 
  35  206-51220           EXCAVATION, WET                                                        2,570.000        CYS 
  36  207-08262           SUBGRADE TREATMENT, TYPE I                                             8,300.000        SYS 
  37  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,200.000        SYS 
  38  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            695.000        SYS 
  39  211-02050           B BORROW                                                               1,039.000        CYS 
  40  211-06467           AGGREGATE FOR END BENT BACKFILL                                          155.000        CYS 
  41  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              382.000        CYS 
  42  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              146.000        CYS 
  43  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,285.000        CYS 
  44  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        947.000        TON 
  45  302-07455           DENSE GRADED SUBBASE                                                      70.000        CYS 
  46  304-07489           HMA PATCHING, TYPE A                                                      15.000        TON 
  47  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               685.000        SYS 
  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,000.000        TON 
  49  402-07432           HMA SURFACE, TYPE A                                                      200.000        TON 
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  50  402-07434           HMA SURFACE, TYPE C                                                      525.000        TON 
  51  402-07435           HMA INTERMEDIATE, TYPE A                                                 335.000        TON 
  52  402-07439           HMA INTERMEDIATE, TYPE C                                                 855.000        TON 
  53  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                              3.000        TON 
  54  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  55  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  56  601-02241           GUARDRAIL, REMOVE                                                        802.000        LFT 
  57  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  58  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  59  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  60  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  61  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                    50.000        LFT 
  62  603-01159           FENCE, CHAIN LINK, PVC COATED 42 IN                                      300.000        LFT 
  63  604-06070           SIDEWALK, CONCRETE                                                     1,565.000        SYS 
  64  604-07900           CURB RAMP, CONCRETE, F                                                   105.000        SYS 
  65  605-06120           CURB, CONCRETE                                                           220.000        LFT 
  66  605-06120           CURB, CONCRETE                                                            60.000        LFT 
  67  605-06140           CURB AND GUTTER, CONCRETE                                              1,865.000        LFT 
  68  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      110.000        LFT 
  69  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                399.900        SYS 
  70  610-07487           HMA FOR APPROACHES, TYPE B                                               147.000        TON 
  71  610-09108           PCCP FOR APPROACHES, 9 IN                                                164.000        SYS 
  72  610-09108           PCCP FOR APPROACHES, 9 IN                                                123.000        SYS 
  73  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  74  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
  75  615-06490           RIGHT OF WAY MARKER                                                       46.000        EACH 
  76  615-06505           MONUMENT, B                                                                7.000        EACH 
  77  615-06515           MONUMENT, D                                                                1.000        EACH 
  78  616-02320           GEOTEXTILES                                                            5,911.000        SYS 
  79  616-06405           RIPRAP, REVETMENT                                                      3,280.000        TON 
  80  616-09395           GEOMEMBRANE                                                              525.000        SYS 
  81  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  82  621-02770           EROSION CONTROL BLANKET                                                5,940.000        SYS 
  83  621-03909           SEED MIXTURE, NATIVE                                                      33.000        LBS 
  84  621-06545           FERTILIZER                                                                 2.300        TON 
  85  621-06554           SEED MIXTURE, U                                                          445.000        LBS 
  86  621-06557           SEED MIXTURE, T                                                          545.000        LBS 
  87  621-06565           MULCHING MATERIAL                                                         11.200        TON 
  88  621-06567           WATER                                                                     70.000        kGAL 
  89  621-06570           TOPSOIL                                                                  225.000        CYS 
  90  621-06574           SODDING                                                                  490.000        SYS 
  91  621-06575           SODDING, NURSERY                                                         800.000        SYS 
  92  621-11490           SEED MIXTURE, NATIVE, TEMPORARY                                          122.000        LBS 
  93  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       57.000        EACH 
  94  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     115.000        EACH 
  95  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  96  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  97  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             60.000        MOS 
  98  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
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  99  701-06011           DYNAMIC PILE LOAD TEST                                                     6.000        EACH 
 100  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           407.000        LFT 
 101  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
 102  701-09679           CONICAL PILE TIP, 14 IN                                                  147.000        EACH 
 103  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      7,367.000        LFT 
 104  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,328.900        CYS 
 105  702-51015           CONCRETE, B, FOOTINGS                                                    475.000        CYS 
 106  702-51046           CONCRETE, FOUNDATION SEAL                                                587.600        CYS 
 107  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,220.000        LBS 
 108  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 59.500        CYS 
 109  703-06028           REINFORCING BARS                                                     181,879.000        LBS 
 110  703-06029           REINFORCING BARS, EPOXY COATED                                       436,840.000        LBS 
 111  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,408.000        CYS 
 112  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 
 113  706-11418           RAILING, STEEL, PS-1                                                     974.000        LFT 
 114  706-11604           RAILING, CONCRETE, PS-1                                                   83.800        CYS 
 115  707-09332           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 48 IN                 2,850.000        LFT 
 116  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 117  715-01898           WATER MAIN, DUCTILE IRON, 10 IN                                          105.000        LFT 
 118  715-02532           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN                        1.000        EACH 
 119  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               300.000        LFT 
 120  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,097.000        LFT 
 121  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              202.000        LFT 
 122  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              178.000        LFT 
 123  715-05407           PIPE, END BENT DRAIN, 6 IN                                               170.000        LFT 
 124  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
 125  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
 126  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
 127  715-07806           PIPE STEEL CASING                                                         50.000        LFT 
 128  715-09064           VIDEO INSPECTION FOR PIPE                                              1,168.000        LFT 
 129  715-46000           PIPE END SECTION, DIA 12"                                                  4.000        EACH 
 130  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
 131  715-51100           SOIL PIPE, CAST IRON, 6 IN                                               968.000        LBS 
 132  715-90573           VALVE WITH BOX, RESTRAINED GATE, DUCTILE                                   1.000        EACH 
 133  715-90578           VALVE WITH BOX, RESTRAINED GATE,                                           2.000        EACH 
 134  715-90578           VALVE WITH BOX, RESTRAINED GATE,                                           1.000        EACH 
 135  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          110.000        LFT 
 136  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
 137  720-02442           PIPE, PLUG EXISTING                                                        1.000        EACH 
 138  720-03194           MANHOLE                                                                    1.000        EACH 
 139  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
 140  720-45105           INLET, A2, MODIFIED                                                        4.000        EACH 
 141  720-45410           MANHOLE, C4                                                                4.000        EACH 
 142  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
 143  720-93411           INLET, C15, MODIFIED                                                       3.000        EACH 
 144  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
 145  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
 146  720-98174           INLET, B15                                                                 9.000        EACH 
 147  720-98555           INLET, C15                                                                 5.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 32 
 
          CALL ORDER   : 451                                              CONTRACT ID  : B -30831-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
 148  732-08419           MODULAR BLOCK WALL                                                        25.000        SYS 
 149  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             334.000        SYS 
 150  732-08421           MODULAR BLOCK WALL ERECTION                                              359.000        SYS 
 151  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 152  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 153  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 
 154  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
 155  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 156  801-07119           BARRICADE, III-B                                                         312.000        LFT 
 157  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        191.000        LFT 
 158  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         45.000        LFT 
 159  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
 160  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           64.000        SFT 
 161  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         66.000        SFT 
 162  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               20.000        SFT 
 163  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
 164  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C             1,497.000        LFT 
 165  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                12.000        EACH 
 166  807-03951           LIGHT POLE, ORNAMENTAL                                                    10.000        EACH 
 167  807-03951           LIGHT POLE, ORNAMENTAL                                                    12.000        EACH 
 168  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,437.000        LFT 
 169  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      878.000        LFT 
 170  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 171  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,025.000        LFT 
 172  807-86910           CONNECTOR KIT, UNFUSED                                                    22.000        EACH 
 173  807-86915           CONNECTOR KIT, FUSED                                                      22.000        EACH 
 174  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                64.000        EACH 
 175  807-86935           INSULATION LINK, WATERPROOFED                                             76.000        EACH 
 176  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 
 177  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,300.000        LFT 
 178  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,125.000        LFT 
 179  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,125.000        LFT 
 180  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,300.000        LFT 
 181  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
 182  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               60.000        EACH 
 183  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       60.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 
  10  202-02272           PAVED SIDE DITCH, REMOVE                                                  73.000        LFT 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                             480.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                       455.000        CYS 
  14  203-02070           BORROW                                                                   806.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                     321.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.300        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  143.400        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,850.000        LFT 
  19  205-08594           FILTER SOCK                                                               28.000        LFT 
  20  205-11585           TEMPORARY FILTER BERM                                                    230.000        LFT 
  21  206-51235           COFFERDAM                                                             LUMP              LUMP 
  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,393.000        SYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        745.000        TON 
  25  302-07455           DENSE GRADED SUBBASE                                                      31.000        CYS 
  26  306-08033           MILLING, ASPHALT, 1 IN                                                   644.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                      160.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      139.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 143.000        TON 
  30  406-05521           ASPHALT FOR TACK COAT                                                  1,678.000        SYS 
  31  503-05310           TERMINAL JOINT                                                            74.700        LFT 
  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  34  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       675.000        LFT 
  35  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                173.000        SYS 
  37  616-02320           GEOTEXTILES                                                            1,590.000        SYS 
  38  616-05688           RIPRAP, CLASS 1                                                          490.000        TON 
  39  616-06405           RIPRAP, REVETMENT                                                        192.000        TON 
  40  616-95754           PAVED SIDE DITCH, BREAK                                                   72.000        LFT 
  41  621-02770           EROSION CONTROL BLANKET                                                   83.300        SYS 
  42  621-06574           SODDING                                                                  408.000        SYS 
  43  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  44  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  46  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 18.000        MOS 
  47  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  48  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  49  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           164.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -31300-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  701-09739           PILE SHOE, HP 12 X 53                                                     20.000        EACH 
  51  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,296.000        LFT 
  52  702-51005           CONCRETE, A, SUBSTRUCTURE                                                142.000        CYS 
  53  703-06028           REINFORCING BARS                                                      20,820.000        LBS 
  54  703-06029           REINFORCING BARS, EPOXY COATED                                        60,323.000        LBS 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              145.000        CYS 
  56  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  57  706-51020           RAILING, CONCRETE, C                                                      19.800        CYS 
  58  707-11443           STRUCTURAL MEMBER, CONCRETE BOX BEAM,                                    500.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  715-05407           PIPE, END BENT DRAIN, 6 IN                                                86.000        LFT 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  63  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  64  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  65  801-07118           BARRICADE, III-A                                                          70.000        LFT 
  66  801-07119           BARRICADE, III-B                                                         175.000        LFT 
  67  802-91122           SIGN, GROUND MOUNTED, RESET                                                6.000        EACH 
  68  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,900.000        LFT 
  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                237.500        LFT 
  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : B -31398-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK PATCHING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         10.000        TON 
   7  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  11  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  12  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  13  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                72.000        LFT 
  14  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    10.000        TON 
  15  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
  16  718-52610           AGGREGATE FOR UNDERDRAINS                                                 30.000        CYS 
  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    9,256.000        SFT 
  18  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                 2,137.000        LFT 
  19  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  22  801-06710           FLASHING ARROW SIGN                                                       79.000        DAY 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -33082-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         320.000        SYS 
  10  202-02272           PAVED SIDE DITCH, REMOVE                                                 200.000        LFT 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-62420           BRIDGE RAILING, REMOVE                                                   765.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                     5,086.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,490.000        LFT 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            9,123.000        SYS 
  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                          100.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,524.000        TON 
  19  302-06464           SUBBASE FOR PCCP                                                         232.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                     152.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                               76.000        TON 
  22  305-07460           PCC BASE, 12 IN                                                          924.000        SYS 
  23  306-08042           MILLING, SCARIFICATION/PROFILE                                        16,584.000        SYS 
  24  402-07433           HMA SURFACE, TYPE B                                                      755.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                               1,251.000        TON 
  26  402-07441           HMA BASE, TYPE B                                                       4,224.000        TON 
  27  402-07784           HMA SURFACE, TYPE D                                                    1,402.000        TON 
  28  402-07785           HMA INTERMEDIATE, TYPE D                                                 359.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  30  503-05240           D-1 CONTRACTION JOINT                                                    705.000        LFT 
  31  503-05310           TERMINAL JOINT                                                           601.000        LFT 
  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  34  602-06729           BARRIER DELINEATOR                                                       140.000        EACH 
  35  602-08603           CONCRETE BARRIER, 45 IN                                                1,117.000        LFT 
  36  603-06045           FENCE, CHAIN LINK, 48 IN                                                  40.000        LFT 
  37  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       6,860.000        LFT 
  38  609-08579           REINFORCED CONCRETE BRIDGE APPROACH, 16 IN                               912.000        SYS 
  39  615-06505           MONUMENT, B                                                                4.000        EACH 
  40  616-02320           GEOTEXTILES                                                              460.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                        150.000        TON 
  42  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  43  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  44  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  45  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-06559           MULCHED SEEDING, R                                                       312.000        SYS 
  48  621-06574           SODDING                                                                  100.000        SYS 
  49  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -33082-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION 
 
  50  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  51  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 36.000        MOS 
  52  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  53  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,104.000        EACH 
  54  703-01540           THREADED TIE BAR ASSEMBLY                                                 16.000        EACH 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                       325,596.000        LBS 
  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              865.400        CYS 
  57  706-09959           RAILING, CONCRETE, FT                                                    776.000        LFT 
  58  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 
  62  711-51035           STRUCTURAL STEEL                                                      14,520.000        LBS 
  63  711-93035           JACKING AND SUPPORTING STRUCTURAL STEEL                               LUMP              LUMP 
  64  711-93035           JACKING AND SUPPORTING STRUCTURAL STEEL                               LUMP              LUMP 
  65  711-96800           STUD SHEAR CONNECTORS                                                 15,980.000        EACH 
  66  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             6,863.000        LFT 
  67  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  68  718-09978           UNDERDRAIN OUTLET INSPECTION                                              21.000        EACH 
  69  718-09979           UNDERDRAIN OUTLET CLEANING                                                21.000        EACH 
  70  718-52610           AGGREGATE FOR UNDERDRAINS                                                618.000        CYS 
  71  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,001.000        SYS 
  72  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  73  720-44296           INLET, CAP                                                                 2.000        EACH 
  74  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             36.000        EACH 
  75  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           38,958.000        LFT 
  77  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  78  801-06645           CONSTRUCTION SIGN, B                                                      49.000        EACH 
  79  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        3.000        EACH 
  82  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            3,613.000        LFT 
  83  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 
  84  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             3,792.000        LFT 
  85  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              6,176.000        LFT 
  86  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,988.000        LFT 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -33379-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       2,111.500        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     5,025.000        CYS 
  13  203-02070           BORROW                                                                   258.000        CYS 
  14  203-08607           LINEAR GRADING                                                         3,522.000        LFT 
  15  205-03371           SEDIMENT, REMOVE                                                          28.600        CYS 
  16  205-06930           SPLASHPAD                                                                 17.000        TON 
  17  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   71.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   8,720.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,050.000        SYS 
  22  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            5,874.000        SYS 
  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               44.000        CYS 
  24  302-06464           SUBBASE FOR PCCP                                                         367.700        CYS 
  25  302-07455           DENSE GRADED SUBBASE                                                     106.800        CYS 
  26  401-11526           JOINT ADHESIVE                                                         6,124.000        LFT 
  27  402-07784           HMA SURFACE, TYPE D                                                      829.100        TON 
  28  402-07785           HMA INTERMEDIATE, TYPE D                                               1,381.800        TON 
  29  402-07786           HMA BASE, TYPE D                                                       4,421.800        TON 
  30  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              130.700        TON 
  31  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          4,684.500        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  33  502-06329           PCCP, 12 IN                                                            1,470.700        SYS 
  34  503-03489           RETROFITTED TIE BARS                                                     108.000        EACH 
  35  503-05240           D-1 CONTRACTION JOINT                                                    735.000        LFT 
  36  503-05310           TERMINAL JOINT                                                           104.000        LFT 
  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  38  601-02241           GUARDRAIL, REMOVE                                                        912.000        LFT 
  39  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     263.000        LFT 
  41  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       475.000        LFT 
  42  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  43  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      11,333.000        LFT 
  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                640.800        SYS 
  45  616-02320           GEOTEXTILES                                                              293.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         64.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-06545           FERTILIZER                                                                 1.000        TON 
  49  621-06553           SEED MIXTURE, R                                                          399.000        LBS 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -33379-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
  50  621-06557           SEED MIXTURE, T                                                          126.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  52  621-06574           SODDING                                                                   85.000        SYS 
  53  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4, RESET                                 1,500.000        LFT 
  54  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  56  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  57  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 72.300        CYS 
  59  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            60.000        EACH 
  60  703-06029           REINFORCING BARS, EPOXY COATED                                       150,100.000        LBS 
  61  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  196.000        EACH 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              154.000        CYS 
  63  704-51006           CONCRETE, C, SUPERSTRUCTURE, MODIFIED                                    154.000        CYS 
  64  706-09959           RAILING, CONCRETE, FT                                                    287.200        LFT 
  65  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           24,880.000        LFT 
  71  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            7,409.000        LFT 
  72  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  73  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  76  801-07119           BARRICADE, III-B                                                         160.000        LFT 
  77  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        600.000        LFT 
  78  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      2,329.000        LFT 
  79  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              660.000        LFT 
  80  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  81  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  82  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 
  83  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       1,618.000        LFT 
  84  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        6,481.000        LFT 
  85  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,310.000        LFT 
  86  808-06716           LINE, REMOVE                                                          16,082.000        LFT 
  87  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               81.000        EACH 
  88  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       86.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -33600-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REMOVAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02260           TREE, 30 IN, REMOVE                                                        2.000        EACH 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-91840           FENCE, CHAIN LINK, REMOVE                                                660.000        LFT 
  12  203-02000           EXCAVATION, COMMON                                                     8,845.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                         191.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   2,112.000        LFT 
  15  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,632.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             69.000        SYS 
  17  211-02050           B BORROW                                                                 527.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        937.000        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                               13.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               288.000        SYS 
  21  401-10258           JOINT ADHESIVE, SURFACE                                                  786.000        LFT 
  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             683.000        LFT 
  23  402-07432           HMA SURFACE, TYPE A                                                       83.000        TON 
  24  402-07433           HMA SURFACE, TYPE B                                                      176.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                 347.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                  2,151.000        SYS 
  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 
  28  603-01932           FENCE, CHAIN LINK, 96 IN                                                 640.000        LFT 
  29  610-07487           HMA FOR APPROACHES, TYPE B                                                58.000        TON 
  30  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  31  621-02770           EROSION CONTROL BLANKET                                                  533.000        SYS 
  32  621-06560           MULCHED SEEDING, U                                                     4,814.000        SYS 
  33  628-09401           FIELD OFFICE, A                                                           13.000        MOS 
  34  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  36  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  37  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  38  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  39  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 
  42  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       48.000        LFT 
  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           24.000        SFT 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,520.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,700.000        LFT 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : M -31247-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   7  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   8  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   9  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
  10  623-06008           MOWING, CYCLE NO 7                                                         1.000        CYCL 
  11  623-06010           MOWING, CYCLE NO 9                                                         1.000        CYCL 
  12  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
  13  623-06707           MOWING, CYCLE NO 8                                                         1.000        CYCL 
  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : M -34811-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    FILLING ABANDONED ARCH STRUCTURE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-02637           PIPE, ABANDON AND GROUT FILL                                              85.000        LFT 
   7  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        11.000        EACH 
   8  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         140.000        CYS 
   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 601                                              CONTRACT ID  : T -34099-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   9  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  10  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,800.000        DAY 
  13  808-75994           PRISMATIC REFLECTOR                                                   64,945.000        EACH 
  14  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            6,558.000        EACH 
  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    6,559.000        EACH 
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          CALL ORDER   : 611                                              CONTRACT ID  : T -34804-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MONDERNIZED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     0.500        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  10  202-93994           SIGNAL MAST ARM AND POLE, REMOVE                                           2.000        EACH 
  11  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  12  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
  13  304-07490           HMA PATCHING, TYPE B                                                       0.100        TON 
  14  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
  19  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               54.000        SFT 
  20  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 
  21  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
  22  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  23  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   48.000        EACH 
  24  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 2,710.000        LFT 
  25  805-06595           CONDUIT, PVC, 2 IN                                                     1,264.000        LFT 
  26  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 
  27  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 
  28  805-09089           RADIO, YAGI ANTENNA                                                        5.000        EACH 
  29  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          6.000        EACH 
  30  805-11374           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  31  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 
  32  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  33  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  34  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    5.000        EACH 
  35  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        57.000        EACH 
  36  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12"                                           2.000        EACH 
  37  805-78370           PEDESTRIAN PUSH BUTTON                                                    48.000        EACH 
  38  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  39  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  40  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  41  805-78467           SIGNAL CABLE, 3C/8GA                                                     130.000        LFT 
  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    8,735.000        LFT 
  43  805-78485           SIGNAL CABLE, 5C/14GA                                                  4,985.000        LFT 
  44  805-78490           SIGNAL CABLE, 7C/14GA                                                  4,405.000        LFT 
  45  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,730.000        LFT 
  46  805-78785           SIGNAL DETECTOR HOUSING                                                   22.000        EACH 
  47  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,599.000        LFT 
  48  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   9.000        EACH 
  49  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          42.000        SYS 
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          CALL ORDER   : 611                                              CONTRACT ID  : T -34804-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MONDERNIZED 
 
  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 135.000        LFT 
  51  808-06716           LINE, REMOVE                                                           3,106.000        LFT 
  52  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 916.000        LFT 
  53  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       221.000        LFT 
  54  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,834.000        LFT 
  55  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
  56  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : TM-35035-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
   8  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN                                  162.000        EACH 
  16  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN                                  437.000        EACH 
  17  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN                                  162.000        EACH 
  18  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN                                  429.000        EACH 
  19  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN                                   67.000        EACH 
  20  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN                                  444.000        EACH 
 


