
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 171 -1
                                                          VENDOR RANKING

     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ARCH RECONSTRUCTION OR REPAIR                               COMPLETION DATE : 10/30/13
     LOCATION     : ON US 40, AT 12.13 MILES EAST OF SR 1 NEAR 19TH STREET           PROJECT(S) :  0710452

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       258,331.71  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       293,900.00  113.7685%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $       361,399.91  139.8976%
   4   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       422,099.61  163.3944%
   5   35-1817530     PIONEER ASSOCIATES INC                                                     $       625,485.59  242.1250%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2  ) 35-1917625          |(   3  ) 35-1128289
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ARCH RECONSTRUCTION OR REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   17804.63000       17804.63|   14450.00000       14450.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |   10333.26000       10333.26|   11560.00000       11560.00|   14000.00000       14000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02240               50.000  SYS  |      31.68000        1584.00|      40.00000        2000.00|      29.96000        1498.00
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-51328                       LUMP |   12415.72000       12415.72|   85000.00000       85000.00|  146318.11000      146318.11
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0010 203-51223                6.000  CYS  |     498.51000        2991.06|      75.00000         450.00|      67.50000         405.00
  EXCAVATION, WATERWAY                    |                             |                             |
0011 205-06933                2.000  EACH |     136.50000         273.00|     150.00000         300.00|     225.00000         450.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0012 205-06937               55.000  LFT  |       4.54000         249.70|       3.50000         192.50|       7.25000         398.75
  TEMPORARY SILT FENCE                    |                             |                             |
0013 206-51215                4.000  CYS  |     944.66000        3778.64|      75.00000         300.00|    1220.00000        4880.00
  EXCAVATION, X                           |                             |                             |
0014 206-51230               90.000  CYS  |     749.17000       67425.30|      75.00000        6750.00|      35.00000        3150.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0015 213-09269               76.000  CYS  |     100.38000        7628.88|      75.00000        5700.00|     320.00000       24320.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0016 302-08562                8.000  TON  |     201.51000        1612.08|     175.00000        1400.00|      80.00000         640.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 616-02320               84.000  SYS  |       2.88000         241.92|       4.00000         336.00|       3.50000         294.00
  GEOTEXTILES                             |                             |                             |
0018 616-05689               89.000  TON  |     145.21000       12923.69|      85.00000        7565.00|      58.75000        5228.75
  RIPRAP, CLASS 2                         |                             |                             |
0019 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-09403               10.000  MOS  |    2161.00000       21610.00|    1500.00000       15000.00|    2100.00000       21000.00
  FIELD OFFICE, C                         |                             |                             |
0021 628-10246               20.000  MOS  |     123.16000        2463.20|     100.00000        2000.00|     120.00000        2400.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0022 628-11068                2.000  EACH |     246.32000         492.64|     125.00000         250.00|     160.00000         320.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0023 702-44240               11.000  CYS  |     812.20000        8934.20|    1750.00000       19250.00|    1550.00000       17050.00
  CONCRETE, A, STRUCTURES                 |                             |                             |
0024 702-51015                5.000  CYS  |     400.21000        2001.05|    1750.00000        8750.00|     525.00000        2625.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0025 702-51863               34.000  EACH |      11.64000         395.76|       6.00000         204.00|      30.00000        1020.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0026 702-76240                3.000  CYS  |     143.30000         429.90|    1750.00000        5250.00|     285.00000         855.00
  CONCRETE , B                            |                             |                             |
0027 703-06029             1538.000  LBS  |       2.52000        3875.76|       2.00000        3076.00|       1.45000        2230.10
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0028 710-09158              175.000  SFT  |     104.07000       18212.25|     100.00000       17500.00|     100.00000       17500.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0029 711-91996                       LUMP |    9431.85000        9431.85|    9000.00000        9000.00|   10750.00000       10750.00
  REPAIR EXISTING STRUCTURE               |                             |                             |
0030 715-08283               50.000  SYS  |      86.59000        4329.50|     125.00000        6250.00|      85.00000        4250.00
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             |
0031 715-08307               14.000  TON  |     605.61000        8478.54|     475.00000        6650.00|     500.00000        7000.00
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             |
0032 727-90308              150.000  LFT  |      35.00000        5250.00|      40.00000        6000.00|      40.00000        6000.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0033 727-90309               10.000  GAL  |     196.68000        1966.80|      70.00000         700.00|      70.00000         700.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0034 727-93560                       LUMP |      14.39000          14.39|     325.00000         325.00|     325.00000         325.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0035 801-03290                2.000  EACH |     120.00000         240.00|     250.00000         500.00|     200.00000         400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-04308                2.000  EACH |     275.00000         550.00|     280.00000         560.00|     400.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0037 801-06207             2391.000  LFT  |       1.25000        2988.75|       1.15000        2749.65|       1.20000        2869.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0038 801-06640               18.000  EACH |      90.00000        1620.00|     175.00000        3150.00|     175.00000        3150.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06645                2.000  EACH |      50.00000         100.00|      90.00000         180.00|      80.00000         160.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06710               90.000  DAY  |      20.00000        1800.00|      17.00000        1530.00|      35.00000        3150.00
  FLASHING ARROW SIGN                     |                             |                             |
0041 801-06775                       LUMP |    3357.00000        3357.00|   15702.85000       15702.85|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0042 801-07023                2.000  EACH |    3975.00000        7950.00|    4900.00000        9800.00|    6100.00000       12200.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0043 801-07118               72.000  LFT  |      10.00000         720.00|      17.00000        1224.00|      11.00000         792.00
  BARRICADE, III-A                        |                             |                             |
0044 801-08401              163.000  LFT  |      27.98000        4560.74|      75.00000       12225.00|      28.00000        4564.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0045 801-08508               50.000  LFT  |      35.00000        1750.00|     100.00000        5000.00|      30.00000        1500.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0046 808-06701              620.000  LFT  |       1.50000         930.00|       2.20000        1364.00|       0.55000         341.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0047 808-06703              200.000  LFT  |       1.25000         250.00|       0.80000         160.00|       0.75000         150.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0048 808-06716             1750.000  LFT  |       0.30000         525.00|       0.70000        1225.00|       0.55000         962.50
  LINE, REMOVE                            |                             |                             |
0049 808-75245             2270.000  LFT  |       1.25000        2837.50|       0.80000        1816.00|       0.55000        1248.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       258,331.71|           $       293,900.00|           $       361,399.91
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       258,331.71|           $       293,900.00|           $       361,399.91
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 171 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-1817530         |(      )
                                          |FORCE CONSTRUCTION CO INC    |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ARCH RECONSTRUCTION OR REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   13500.00000       13500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   21085.00000       21085.00|   30000.00000       30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |   26026.14000       26026.14|   12000.00000       12000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02240               50.000  SYS  |     115.69000        5784.50|      46.00000        2300.00|
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-51328                       LUMP |  152700.00000      152700.00|  102000.00000      102000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0010 203-51223                6.000  CYS  |     172.19000        1033.14|   18000.00000      108000.00|
  EXCAVATION, WATERWAY                    |                             |                             |
0011 205-06933                2.000  EACH |     200.00000         400.00|     200.00000         400.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0012 205-06937               55.000  LFT  |       6.98000         383.90|       9.00000         495.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0013 206-51215                4.000  CYS  |     120.00000         480.00|    1235.00000        4940.00|
  EXCAVATION, X                           |                             |                             |
0014 206-51230               90.000  CYS  |     110.65000        9958.50|      45.00000        4050.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0015 213-09269               76.000  CYS  |     109.65000        8333.40|     130.00000        9880.00|
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0016 302-08562                8.000  TON  |     130.73000        1045.84|     150.00000        1200.00|
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 616-02320               84.000  SYS  |       5.07000         425.88|       8.30000         697.20|
  GEOTEXTILES                             |                             |                             |
0018 616-05689               89.000  TON  |     240.03000       21362.67|     165.00000       14685.00|
  RIPRAP, CLASS 2                         |                             |                             |
0019 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-1817530         |(      )
                                          |FORCE CONSTRUCTION CO INC    |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-09403               10.000  MOS  |    2345.71000       23457.10|    2825.00000       28250.00|
  FIELD OFFICE, C                         |                             |                             |
0021 628-10246               20.000  MOS  |     116.64000        2332.80|     250.00000        5000.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0022 628-11068                2.000  EACH |     320.76000         641.52|     415.00000         830.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0023 702-44240               11.000  CYS  |    1282.99000       14112.89|    2700.00000       29700.00|
  CONCRETE, A, STRUCTURES                 |                             |                             |
0024 702-51015                5.000  CYS  |    1107.00000        5535.00|    1560.00000        7800.00|
  CONCRETE, B, FOOTINGS                   |                             |                             |
0025 702-51863               34.000  EACH |      17.88000         607.92|      25.00000         850.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0026 702-76240                3.000  CYS  |    1778.14000        5334.42|    1225.00000        3675.00|
  CONCRETE , B                            |                             |                             |
0027 703-06029             1538.000  LBS  |       1.05000        1614.90|       2.25000        3460.50|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0028 710-09158              175.000  SFT  |     105.00000       18375.00|      90.00000       15750.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0029 711-91996                       LUMP |   23898.32000       23898.32|  165000.00000      165000.00|
  REPAIR EXISTING STRUCTURE               |                             |                             |
0030 715-08283               50.000  SYS  |     116.23000        5811.50|     115.00000        5750.00|
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             |
0031 715-08307               14.000  TON  |     475.00000        6650.00|     475.00000        6650.00|
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             |
0032 727-90308              150.000  LFT  |      58.00000        8700.00|      35.00000        5250.00|
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0033 727-90309               10.000  GAL  |      85.00000         850.00|      60.00000         600.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0034 727-93560                       LUMP |    1000.00000        1000.00|     300.00000         300.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0035 801-03290                2.000  EACH |     216.00000         432.00|     120.00000         240.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-04308                2.000  EACH |     232.00000         464.00|     275.00000         550.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0037 801-06207             2391.000  LFT  |       0.94000        2247.54|       1.25000        2988.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0038 801-06640               18.000  EACH |     144.00000        2592.00|      90.00000        1620.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06645                2.000  EACH |      76.00000         152.00|      50.00000         100.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -29823-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-1817530         |(      )
                                          |FORCE CONSTRUCTION CO INC    |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06710               90.000  DAY  |      14.00000        1260.00|      20.00000        1800.00|
  FLASHING ARROW SIGN                     |                             |                             |
0041 801-06775                       LUMP |   10867.68000       10867.68|   15000.00000       15000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0042 801-07023                2.000  EACH |    6375.00000       12750.00|    3975.00000        7950.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0043 801-07118               72.000  LFT  |      14.00000        1008.00|      10.00000         720.00|
  BARRICADE, III-A                        |                             |                             |
0044 801-08401              163.000  LFT  |      53.65000        8744.95|      32.28000        5261.64|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0045 801-08508               50.000  LFT  |      95.81000        4790.50|      33.90000        1695.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0046 808-06701              620.000  LFT  |       1.80000        1116.00|       1.50000         930.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0047 808-06703              200.000  LFT  |       0.68000         136.00|       1.25000         250.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0048 808-06716             1750.000  LFT  |       0.60000        1050.00|       0.30000         525.00|
  LINE, REMOVE                            |                             |                             |
0049 808-75245             2270.000  LFT  |       0.68000        1543.60|       1.25000        2837.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       422,099.61|           $       625,485.59|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       422,099.61|           $       625,485.59|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 07/27/13
     LOCATION     : ON US 24 OVER BEAHM DRAIN, 5.42 MILES EAST OF US 231 AND         PROJECT(S) :  0200066
                    ON US 24 OVER BOLLIER DITCH, 3.32 MILES EAST OF US 231                         1441040

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       664,337.62  100.0000%
   2   35-2094565     3D COMPANY INC                                                             $       709,367.96  106.7782%
   3   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       713,400.00  107.3852%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       732,044.00  110.1916%
   5   35-1139301     E & B PAVING INC                                                           $       735,390.08  110.6952%
   6   35-1523985     YATES CONSTRUCTION INC                                                     $       758,976.60  114.2456%
   7   35-1817530     PIONEER ASSOCIATES INC                                                     $       765,371.50  115.2082%
   8   35-1875662     CRIDER & CRIDER INC                                                        $       782,415.29  117.7737%
   9   35-1917625     MILESTONE CONTRACTORS LP                                                   $       816,245.44  122.8661%
  10   35-1489621     HRP CONSTRUCTION INC                                                       $       855,421.92  128.7631%
  11   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       871,702.06  131.2137%
  12   38-3806996     HIS CONSTRUCTORS INC                                                       $       882,583.03  132.8516%
  13   35-1325036     DEICHMAN EXCAVATING CO                                                     $       897,221.13  135.0550%
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2  ) 35-2094565          |(   3  ) 35-1035122
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6400.00000        6400.00|    5945.00000        5945.00|   36000.00000       36000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   31600.00000       31600.00|   35513.00000       35513.00|   25515.51000       25515.51
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    5000.00000        5000.00|    9180.00000        9180.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              134.000  SYS  |      20.00000        2680.00|      22.20000        2974.80|      20.00000        2680.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51330                       LUMP |   36000.00000       36000.00|   18349.00000       18349.00|   28000.00000       28000.00
  PRESENT STRUCTURE, REMOVE ,STR. NO. 1   |                             |                             |
0013 203-02000              357.000  CYS  |      20.00000        7140.00|      62.49000       22308.93|      25.00000        8925.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              507.000  CYS  |      25.00000       12675.00|       8.79000        4456.53|      35.00000       17745.00
  BORROW                                  |                             |                             |
0015 205-03371                5.000  CYS  |       1.00000           5.00|      13.20000          66.00|      50.00000         250.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06933                1.000  EACH |      98.28000          98.28|     137.50000         137.50|     140.00000         140.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             2366.000  LFT  |       1.26360        2989.68|       1.90000        4495.40|       1.50000        3549.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              100.000  TON  |      20.00000        2000.00|      21.02000        2102.00|      23.00000        2300.00
  NO 2 STONE                              |                             |                             |
0019 206-93520              252.000  SFT  |      80.00000       20160.00|     132.73000       33447.96|      70.00000       17640.00
  TEMPORARY SHEET PILING                  |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-2094565         |(   3  ) 35-1035122
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 207-09935             1671.000  SYS  |      11.00000       18381.00|      13.59000       22708.89|      18.00000       30078.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0021 211-09264                4.000  CYS  |      45.00000         180.00|      37.87000         151.48|      50.00000         200.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265               50.000  CYS  |      40.00000        2000.00|      38.81000        1940.50|      38.00000        1900.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 211-09268              442.000  CYS  |      85.00000       37570.00|      77.24000       34140.08|     120.00000       53040.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0024 301-07448              452.000  TON  |      18.50000        8362.00|      23.95000       10825.40|      18.00000        8136.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-01180              195.000  TON  |      18.50000        3607.50|      25.05000        4884.75|      18.00000        3510.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0026 304-07494              183.000  TON  |     103.94000       19021.02|      96.30000       17622.90|     100.00000       18300.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0027 306-08034              267.000  SYS  |      10.00000        2670.00|       6.83000        1823.61|       6.00000        1602.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 306-08043              625.000  SYS  |      10.00000        6250.00|       3.68000        2300.00|       6.00000        3750.00
  MILLING, TRANSITION                     |                             |                             |
0029 401-10258             1428.000  LFT  |       3.51000        5012.28|       3.58000        5112.24|       3.50000        4998.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             1068.000  LFT  |       0.01000          10.68|       0.11000         117.48|       0.10000         106.80
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 402-07434              169.000  TON  |     120.14000       20303.66|     112.35000       18987.15|     110.00000       18590.00
  HMA SURFACE, TYPE C                     |                             |                             |
0032 402-07439              217.000  TON  |      93.14000       20211.38|      85.60000       18575.20|      88.00000       19096.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0033 402-07442              329.000  TON  |      93.14000       30643.06|      85.60000       28162.40|      88.00000       28952.00
  HMA BASE, TYPE C                        |                             |                             |
0034 406-05521             3666.000  SYS  |       0.13000         476.58|       0.15000         549.90|       0.14000         513.24
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 601-02241             1569.000  LFT  |       3.50000        5491.50|       4.02000        6307.38|       4.30000        6746.70
  GUARDRAIL, REMOVE                       |                             |                             |
0036 601-06854                4.000  EACH |    2484.00000        9936.00|    2461.00000        9844.00|    3000.00000       12000.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0037 601-94689                4.000  EACH |    2700.00000       10800.00|    2675.00000       10700.00|    2800.00000       11200.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0038 601-99105              850.000  LFT  |      19.44000       16524.00|      19.26000       16371.00|      20.00000       17000.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0039 616-02320              155.000  SYS  |       3.50000         542.50|       5.10000         790.50|       4.00000         620.00
  GEOTEXTILES                             |                             |                             |
0040 616-06405              206.000  TON  |      45.00000        9270.00|      39.62000        8161.72|      50.00000       10300.00
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-2094565         |(   3  ) 35-1035122
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-01004                3.000  EACH |     345.60000        1036.80|     321.00000         963.00|    1200.00000        3600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-02363             1880.000  SYS  |       0.68040        1279.15|       0.64000        1203.20|       0.35000         658.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0043 621-02770              676.000  SYS  |       1.45800         985.61|       2.42000        1635.92|       1.40000         946.40
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-06559             1410.000  SYS  |       0.78840        1111.64|       0.86000        1212.60|       0.60000         846.00
  MULCHED SEEDING, R                      |                             |                             |
0045 621-09867              939.000  SYS  |       2.17080        2038.38|       1.45000        1361.55|       1.10000        1032.90
  MULCHED SEEDING, B                      |                             |                             |
0046 628-09402                6.000  MOS  |    1800.00000       10800.00|    2416.35000       14498.10|    2400.00000       14400.00
  FIELD OFFICE, B                         |                             |                             |
0047 714-11182               45.000  LFT  |    1675.00000       75375.00|    1815.55000       81699.75|    1800.00000       81000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 5 FT                  |                             |                             |
0048 715-05152               42.000  LFT  |      40.00000        1680.00|      41.05000        1724.10|      50.00000        2100.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0049 715-05169               30.000  LFT  |      45.00000        1350.00|      40.03000        1200.90|      45.00000        1350.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0050 720-45235                1.000  EACH |    1900.00000        1900.00|    1737.86000        1737.86|    1400.00000        1400.00
  CATCH BASIN, E7                         |                             |                             |
0051 723-11690               50.000  LFT  |    1750.00000       87500.00|    2029.75000      101487.50|    1650.00000       82500.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 108 IN X 78 IN    |                             |                             |
0052 801-01851                       LUMP |   35640.00000       35640.00|   35269.20000       35269.20|   35000.00000       35000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
  ,STR. NO. 1                             |                             |                             |
0053 801-03290                2.000  EACH |      90.72000         181.44|      92.40000         184.80|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06207             8224.000  LFT  |       0.91800        7549.63|       0.95000        7812.80|       1.00000        8224.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               26.000  EACH |      82.08000        2134.08|      86.60000        2251.60|      95.00000        2470.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645                6.000  EACH |      27.00000         162.00|      27.50000         165.00|      55.00000         330.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |   15000.00000       15000.00|   13060.00000       13060.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118               24.000  LFT  |      12.96000         311.04|      13.20000         316.80|      11.00000         264.00
  BARRICADE, III-A                        |                             |                             |
0060 801-08400              250.000  LFT  |      35.00000        8750.00|      52.37000       13092.50|      47.00000       11750.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-2094565         |(   3  ) 35-1035122
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-08508              302.000  LFT  |      60.00000       18120.00|      88.63000       26766.26|      42.00000       12684.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0062 801-53072                       LUMP |   32940.00000       32940.00|   37937.00000       37937.00|   33000.00000       33000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0064 808-06703             2228.000  LFT  |       0.73000        1626.44|       0.76000        1693.28|       0.90000        2005.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0065 808-06716             1739.000  LFT  |       0.86000        1495.54|       0.95000        1652.05|       0.70000        1217.30
  LINE, REMOVE                            |                             |                             |
0066 808-75240              391.000  LFT  |       0.73440         287.15|       0.75000         293.25|       0.85000         332.35
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-75996                3.000  EACH |      15.00000          45.00|      16.50000          49.50|     160.00000         480.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0068 808-75998                3.000  EACH |     275.40000         826.20|     280.50000         841.50|     330.00000         990.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0069 801-06218               48.000  LFT  |       4.05000         194.40|       4.13000         198.24|       2.70000         129.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       664,337.62|           $       709,367.96|           $       713,400.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       664,337.62|           $       709,367.96|           $       713,400.00
====================================================================================================================================
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1523985
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   36602.20000       36602.20|   36550.00000       36550.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   14640.88000       14640.88|   14950.00000       14950.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              134.000  SYS  |      11.16000        1495.44|      22.28000        2985.52|      15.00000        2010.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51330                       LUMP |   28372.54000       28372.54|   18405.00000       18405.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE ,STR. NO. 1   |                             |                             |
0013 203-02000              357.000  CYS  |      47.75000       17046.75|      62.50000       22312.50|      32.00000       11424.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              507.000  CYS  |       1.00000         507.00|      12.35000        6261.45|      19.00000        9633.00
  BORROW                                  |                             |                             |
0015 205-03371                5.000  CYS  |      68.55000         342.75|      13.20000          66.00|      75.00000         375.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06933                1.000  EACH |      91.00000          91.00|     137.50000         137.50|     150.00000         150.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             2366.000  LFT  |       1.17000        2768.22|       1.90000        4495.40|       1.50000        3549.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              100.000  TON  |      12.78000        1278.00|      21.05000        2105.00|      20.00000        2000.00
  NO 2 STONE                              |                             |                             |
0019 206-93520              252.000  SFT  |      80.00000       20160.00|     150.00000       37800.00|      50.00000       12600.00
  TEMPORARY SHEET PILING                  |                             |                             |
0020 207-09935             1671.000  SYS  |      19.07000       31865.97|      13.60000       22725.60|      16.50000       27571.50
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 191 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1523985
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 211-09264                4.000  CYS  |      30.63000         122.52|      37.90000         151.60|      50.00000         200.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265               50.000  CYS  |      22.37000        1118.50|      38.85000        1942.50|      40.00000        2000.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 211-09268              442.000  CYS  |      90.67000       40076.14|      77.25000       34144.50|      70.00000       30940.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0024 301-07448              452.000  TON  |      10.50000        4746.00|      11.00000        4972.00|      20.00000        9040.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-01180              195.000  TON  |      85.00000       16575.00|      65.00000       12675.00|      20.00000        3900.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0026 304-07494              183.000  TON  |     120.00000       21960.00|     125.00000       22875.00|     110.00000       20130.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0027 306-08034              267.000  SYS  |      11.00000        2937.00|       6.00000        1602.00|      16.00000        4272.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 306-08043              625.000  SYS  |      11.00000        6875.00|      25.00000       15625.00|      16.00000       10000.00
  MILLING, TRANSITION                     |                             |                             |
0029 401-10258             1428.000  LFT  |       1.37000        1956.36|       3.25000        4641.00|       3.75000        5355.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             1068.000  LFT  |       1.74000        1858.32|       0.01000          10.68|       0.02000          21.36
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 402-07434              169.000  TON  |     110.00000       18590.00|     105.00000       17745.00|     115.00000       19435.00
  HMA SURFACE, TYPE C                     |                             |                             |
0032 402-07439              217.000  TON  |      91.00000       19747.00|      80.00000       17360.00|      90.00000       19530.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0033 402-07442              329.000  TON  |      75.00000       24675.00|      80.00000       26320.00|      90.00000       29610.00
  HMA BASE, TYPE C                        |                             |                             |
0034 406-05521             3666.000  SYS  |       0.10000         366.60|       0.12000         439.92|       0.13000         476.58
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 601-02241             1569.000  LFT  |       3.75000        5883.75|       3.75000        5883.75|       5.00000        7845.00
  GUARDRAIL, REMOVE                       |                             |                             |
0036 601-06854                4.000  EACH |    2300.00000        9200.00|    2300.00000        9200.00|    3200.00000       12800.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0037 601-94689                4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    2900.00000       11600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0038 601-99105              850.000  LFT  |      18.00000       15300.00|      18.00000       15300.00|      24.00000       20400.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0039 616-02320              155.000  SYS  |       4.04000         626.20|       5.10000         790.50|       5.00000         775.00
  GEOTEXTILES                             |                             |                             |
0040 616-06405              206.000  TON  |      47.78000        9842.68|      39.80000        8198.80|      35.00000        7210.00
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                3.000  EACH |     320.00000         960.00|     300.00000         900.00|    1250.00000        3750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 191 -8
                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1523985
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 621-02363             1880.000  SYS  |       0.63000        1184.40|       0.58000        1090.40|       0.35000         658.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0043 621-02770              676.000  SYS  |       1.35000         912.60|       2.26000        1527.76|       1.75000        1183.00
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-06559             1410.000  SYS  |       0.73000        1029.30|       0.80000        1128.00|       0.75000        1057.50
  MULCHED SEEDING, R                      |                             |                             |
0045 621-09867              939.000  SYS  |       2.01000        1887.39|       1.35000        1267.65|       1.05000         985.95
  MULCHED SEEDING, B                      |                             |                             |
0046 628-09402                6.000  MOS  |    2703.66000       16221.96|    2150.00000       12900.00|    1800.00000       10800.00
  FIELD OFFICE, B                         |                             |                             |
0047 714-11182               45.000  LFT  |    1823.78000       82070.10|    1820.00000       81900.00|    2200.00000       99000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 5 FT                  |                             |                             |
0048 715-05152               42.000  LFT  |      44.00000        1848.00|      41.25000        1732.50|      38.00000        1596.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0049 715-05169               30.000  LFT  |      44.00000        1320.00|      40.25000        1207.50|      38.00000        1140.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0050 720-45235                1.000  EACH |    1700.00000        1700.00|    1745.00000        1745.00|    2500.00000        2500.00
  CATCH BASIN, E7                         |                             |                             |
0051 723-11690               50.000  LFT  |    2171.27000      108563.50|    2030.00000      101500.00|    2100.00000      105000.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 108 IN X 78 IN    |                             |                             |
0052 801-01851                       LUMP |   33000.00000       33000.00|   33000.00000       33000.00|   40000.00000       40000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
  ,STR. NO. 1                             |                             |                             |
0053 801-03290                2.000  EACH |      84.00000         168.00|      98.00000         196.00|     110.00000         220.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06207             8224.000  LFT  |       0.85000        6990.40|       0.82000        6743.68|       1.10000        9046.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               26.000  EACH |      76.00000        1976.00|      78.00000        2028.00|      90.00000        2340.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645                6.000  EACH |      25.00000         150.00|      26.00000         156.00|      40.00000         240.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |    8875.01000        8875.01|   32535.00000       32535.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118               24.000  LFT  |      12.00000         288.00|      12.92000         310.08|      15.00000         360.00
  BARRICADE, III-A                        |                             |                             |
0060 801-08400              250.000  LFT  |      37.00000        9250.00|      28.00000        7000.00|      18.00000        4500.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0061 801-08508              302.000  LFT  |     120.00000       36240.00|      70.09000       21167.18|      20.00000        6040.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1523985
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 801-53072                       LUMP |   30500.00000       30500.00|   30500.00000       30500.00|   40000.00000       40000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0064 808-06703             2228.000  LFT  |       0.80000        1782.40|       0.85000        1893.80|       0.78000        1737.84
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0065 808-06716             1739.000  LFT  |       0.68000        1182.52|       0.40000         695.60|       0.98000        1704.22
  LINE, REMOVE                            |                             |                             |
0066 808-75240              391.000  LFT  |       0.68000         265.88|       0.89000         347.99|       0.75000         293.25
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-75996                3.000  EACH |      15.00000          45.00|      35.00000         105.00|      20.00000          60.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0068 808-75998                3.000  EACH |     255.00000         765.00|     300.00000         900.00|     275.00000         825.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0069 801-06218               48.000  LFT  |       4.89000         234.72|       4.89000         234.72|      85.00000        4080.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       732,044.00|           $       735,390.08|           $       758,976.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       732,044.00|           $       735,390.08|           $       758,976.60
====================================================================================================================================
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1817530          |(   8   ) 35-1875662         |(   9  ) 35-1917625
                                          |PIONEER ASSOCIATES INC       |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3700.00000        3700.00|   47000.00000       47000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   40200.00000       40200.00|   35000.00000       35000.00|   40800.00000       40800.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   12000.00000       12000.00|   15000.00000       15000.00|   55000.00000       55000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              134.000  SYS  |      20.00000        2680.00|      25.00000        3350.00|      30.00000        4020.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51330                       LUMP |   22000.00000       22000.00|   25000.00000       25000.00|   28170.00000       28170.00
  PRESENT STRUCTURE, REMOVE ,STR. NO. 1   |                             |                             |
0013 203-02000              357.000  CYS  |      18.00000        6426.00|     100.00000       35700.00|      29.00000       10353.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              507.000  CYS  |      21.00000       10647.00|       0.01000           5.07|      24.00000       12168.00
  BORROW                                  |                             |                             |
0015 205-03371                5.000  CYS  |      50.00000         250.00|      75.00000         375.00|      20.00000         100.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06933                1.000  EACH |      91.00000          91.00|      91.00000          91.00|     160.00000         160.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             2366.000  LFT  |       3.50000        8281.00|       1.17000        2768.22|       2.00000        4732.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              100.000  TON  |      22.00000        2200.00|      25.00000        2500.00|      15.00000        1500.00
  NO 2 STONE                              |                             |                             |
0019 206-93520              252.000  SFT  |      65.00000       16380.00|      50.00000       12600.00|       1.00000         252.00
  TEMPORARY SHEET PILING                  |                             |                             |
0020 207-09935             1671.000  SYS  |      13.00000       21723.00|      18.00000       30078.00|      28.00000       46788.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1817530          |(   8   ) 35-1875662         |(   9  ) 35-1917625
                                          |PIONEER ASSOCIATES INC       |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 211-09264                4.000  CYS  |      44.00000         176.00|      25.00000         100.00|      55.00000         220.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265               50.000  CYS  |      32.00000        1600.00|      30.00000        1500.00|      30.00000        1500.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 211-09268              442.000  CYS  |     100.00000       44200.00|     100.00000       44200.00|      75.00000       33150.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0024 301-07448              452.000  TON  |      20.00000        9040.00|      30.00000       13560.00|      31.00000       14012.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-01180              195.000  TON  |      25.00000        4875.00|      30.00000        5850.00|      31.00000        6045.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0026 304-07494              183.000  TON  |      75.00000       13725.00|      90.00000       16470.00|     175.00000       32025.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0027 306-08034              267.000  SYS  |       7.00000        1869.00|       6.00000        1602.00|      14.00000        3738.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 306-08043              625.000  SYS  |       7.30000        4562.50|       6.00000        3750.00|      14.00000        8750.00
  MILLING, TRANSITION                     |                             |                             |
0029 401-10258             1428.000  LFT  |       3.25000        4641.00|       3.25000        4641.00|       2.00000        2856.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             1068.000  LFT  |       0.01000          10.68|       0.01000          10.68|       0.10000         106.80
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 402-07434              169.000  TON  |     105.00000       17745.00|     105.00000       17745.00|     150.00000       25350.00
  HMA SURFACE, TYPE C                     |                             |                             |
0032 402-07439              217.000  TON  |      80.00000       17360.00|      80.00000       17360.00|     135.00000       29295.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0033 402-07442              329.000  TON  |      80.00000       26320.00|      80.00000       26320.00|     100.00000       32900.00
  HMA BASE, TYPE C                        |                             |                             |
0034 406-05521             3666.000  SYS  |       0.12000         439.92|       0.12000         439.92|       0.10000         366.60
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 601-02241             1569.000  LFT  |       5.06000        7939.14|       3.75000        5883.75|       4.00000        6276.00
  GUARDRAIL, REMOVE                       |                             |                             |
0036 601-06854                4.000  EACH |    2700.00000       10800.00|    2300.00000        9200.00|    2700.00000       10800.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0037 601-94689                4.000  EACH |    2600.00000       10400.00|    2500.00000       10000.00|    2600.00000       10400.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0038 601-99105              850.000  LFT  |      18.00000       15300.00|      18.00000       15300.00|      18.00000       15300.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0039 616-02320              155.000  SYS  |       3.40000         527.00|       5.00000         775.00|       4.00000         620.00
  GEOTEXTILES                             |                             |                             |
0040 616-06405              206.000  TON  |      28.00000        5768.00|      50.00000       10300.00|      75.00000       15450.00
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                3.000  EACH |     320.00000         960.00|     320.00000         960.00|    1100.00000        3300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1817530          |(   8   ) 35-1875662         |(   9  ) 35-1917625
                                          |PIONEER ASSOCIATES INC       |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 621-02363             1880.000  SYS  |       0.63000        1184.40|       0.63000        1184.40|       0.32000         601.60
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0043 621-02770              676.000  SYS  |       1.35000         912.60|       1.35000         912.60|       1.26000         851.76
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-06559             1410.000  SYS  |       0.73000        1029.30|       0.73000        1029.30|       0.55000         775.50
  MULCHED SEEDING, R                      |                             |                             |
0045 621-09867              939.000  SYS  |       2.01000        1887.39|       2.01000        1887.39|       1.00000         939.00
  MULCHED SEEDING, B                      |                             |                             |
0046 628-09402                6.000  MOS  |    3050.00000       18300.00|    3500.00000       21000.00|    2600.00000       15600.00
  FIELD OFFICE, B                         |                             |                             |
0047 714-11182               45.000  LFT  |    2750.00000      123750.00|    2000.00000       90000.00|    1700.00000       76500.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 5 FT                  |                             |                             |
0048 715-05152               42.000  LFT  |      35.00000        1470.00|      80.00000        3360.00|      50.00000        2100.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0049 715-05169               30.000  LFT  |      32.00000         960.00|      70.00000        2100.00|     110.00000        3300.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0050 720-45235                1.000  EACH |    1850.00000        1850.00|    3000.00000        3000.00|    2300.00000        2300.00
  CATCH BASIN, E7                         |                             |                             |
0051 723-11690               50.000  LFT  |    3000.00000      150000.00|    2500.00000      125000.00|    2300.00000      115000.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 108 IN X 78 IN    |                             |                             |
0052 801-01851                       LUMP |   38000.00000       38000.00|   33000.00000       33000.00|   31000.00000       31000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
  ,STR. NO. 1                             |                             |                             |
0053 801-03290                2.000  EACH |     103.64000         207.28|      84.00000         168.00|      98.00000         196.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06207             8224.000  LFT  |       0.87000        7154.88|       0.85000        6990.40|       0.82000        6743.68
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               26.000  EACH |      82.49000        2144.74|      76.00000        1976.00|      78.00000        2028.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645                6.000  EACH |      27.50000         165.00|      25.00000         150.00|      26.00000         156.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118               24.000  LFT  |      13.66000         327.84|      12.00000         288.00|      13.00000         312.00
  BARRICADE, III-A                        |                             |                             |
0060 801-08400              250.000  LFT  |      45.00000       11250.00|      25.00000        6250.00|      46.50000       11625.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0061 801-08508              302.000  LFT  |      45.00000       13590.00|      30.00000        9060.00|      99.00000       29898.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1817530          |(   8   ) 35-1875662         |(   9  ) 35-1917625
                                          |PIONEER ASSOCIATES INC       |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 801-53072                       LUMP |   31598.91000       31598.91|   30500.00000       30500.00|   31000.00000       31000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0064 808-06703             2228.000  LFT  |       0.90000        2005.20|       0.66000        1470.48|       0.85000        1893.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0065 808-06716             1739.000  LFT  |       0.42000         730.38|       0.80000        1391.20|       0.40000         695.60
  LINE, REMOVE                            |                             |                             |
0066 808-75240              391.000  LFT  |       0.94000         367.54|       0.68000         265.88|       0.90000         351.90
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-75996                3.000  EACH |      64.88000         194.64|      15.00000          45.00|      44.00000         132.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0068 808-75998                3.000  EACH |     400.00000        1200.00|     255.00000         765.00|     500.00000        1500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0069 801-06218               48.000  LFT  |       5.17000         248.16|       3.75000         180.00|       4.90000         235.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       765,371.50|           $       782,415.29|           $       816,245.44
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       765,371.50|           $       782,415.29|           $       816,245.44
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1489621          |(  11   ) 26-3919039         |(  12  ) 38-3806996
                                          |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION  |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6000.00000        6000.00|    3688.97000        3688.97|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   42000.00000       42000.00|  103616.58000      103616.58|   26500.00000       26500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   12000.00000       12000.00|   10361.66000       10361.66|    3100.00000        3100.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              134.000  SYS  |       2.00000         268.00|      18.23000        2442.82|      51.00000        6834.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51330                       LUMP |   18000.00000       18000.00|   40415.89000       40415.89|   47800.00000       47800.00
  PRESENT STRUCTURE, REMOVE ,STR. NO. 1   |                             |                             |
0013 203-02000              357.000  CYS  |      55.00000       19635.00|      32.55000       11620.35|      48.00000       17136.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              507.000  CYS  |      20.00000       10140.00|      20.89000       10591.23|      25.00000       12675.00
  BORROW                                  |                             |                             |
0015 205-03371                5.000  CYS  |      15.00000          75.00|      54.25000         271.25|     152.00000         760.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06933                1.000  EACH |     130.00000         130.00|     325.50000         325.50|     138.00000         138.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             2366.000  LFT  |       1.42000        3359.72|       3.80000        8990.80|       1.50000        3549.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              100.000  TON  |      25.00000        2500.00|       0.01000           1.00|      26.00000        2600.00
  NO 2 STONE                              |                             |                             |
0019 206-93520              252.000  SFT  |     115.00000       28980.00|     189.10000       47653.20|     132.00000       33264.00
  TEMPORARY SHEET PILING                  |                             |                             |
0020 207-09935             1671.000  SYS  |      20.00000       33420.00|      15.19000       25382.49|      21.00000       35091.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1489621          |(  11   ) 26-3919039         |(  12  ) 38-3806996
                                          |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION  |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 211-09264                4.000  CYS  |      40.00000         160.00|     108.50000         434.00|      33.00000         132.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265               50.000  CYS  |      50.00000        2500.00|     134.45000        6722.50|      43.00000        2150.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 211-09268              442.000  CYS  |     140.00000       61880.00|     135.44000       59864.48|      99.00000       43758.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0024 301-07448              452.000  TON  |      27.00000       12204.00|      20.72000        9365.44|      39.00000       17628.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-01180              195.000  TON  |      27.00000        5265.00|      20.73000        4042.35|      39.00000        7605.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0026 304-07494              183.000  TON  |      90.00000       16470.00|      97.65000       17869.95|      95.00000       17385.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0027 306-08034              267.000  SYS  |       4.00000        1068.00|       7.92000        2114.64|       9.00000        2403.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 306-08043              625.000  SYS  |       4.00000        2500.00|       7.91000        4943.75|       6.00000        3750.00
  MILLING, TRANSITION                     |                             |                             |
0029 401-10258             1428.000  LFT  |       3.25000        4641.00|       3.53000        5040.84|       3.45000        4926.60
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             1068.000  LFT  |       0.01000          10.68|       0.01000          10.68|       0.01000          10.68
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 402-07434              169.000  TON  |     105.00000       17745.00|     113.92000       19252.48|     110.00000       18590.00
  HMA SURFACE, TYPE C                     |                             |                             |
0032 402-07439              217.000  TON  |      80.00000       17360.00|      86.80000       18835.60|      85.00000       18445.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0033 402-07442              329.000  TON  |      80.00000       26320.00|      86.80000       28557.20|      85.00000       27965.00
  HMA BASE, TYPE C                        |                             |                             |
0034 406-05521             3666.000  SYS  |       0.12000         439.92|       0.13000         476.58|       0.10000         366.60
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 601-02241             1569.000  LFT  |       4.00000        6276.00|       4.34000        6809.46|       4.25000        6668.25
  GUARDRAIL, REMOVE                       |                             |                             |
0036 601-06854                4.000  EACH |    2700.00000       10800.00|    2929.47000       11717.88|    2860.00000       11440.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0037 601-94689                4.000  EACH |    2600.00000       10400.00|    2820.97000       11283.88|    2760.00000       11040.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0038 601-99105              850.000  LFT  |      18.00000       15300.00|      19.53000       16600.50|      19.00000       16150.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0039 616-02320              155.000  SYS  |       4.00000         620.00|       4.07000         630.85|       8.00000        1240.00
  GEOTEXTILES                             |                             |                             |
0040 616-06405              206.000  TON  |      37.00000        7622.00|      40.69000        8382.14|      49.00000       10094.00
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                3.000  EACH |    1100.00000        3300.00|    1193.49000        3580.47|    1160.00000        3480.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1489621          |(  11   ) 26-3919039         |(  12  ) 38-3806996
                                          |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION  |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 621-02363             1880.000  SYS  |       0.32000         601.60|       0.35000         658.00|       0.30000         564.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0043 621-02770              676.000  SYS  |       1.26000         851.76|       1.37000         926.12|       1.30000         878.80
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-06559             1410.000  SYS  |       0.55000         775.50|       0.60000         846.00|       0.55000         775.50
  MULCHED SEEDING, R                      |                             |                             |
0045 621-09867              939.000  SYS  |       0.98000         920.22|       1.06000         995.34|       1.00000         939.00
  MULCHED SEEDING, B                      |                             |                             |
0046 628-09402                6.000  MOS  |    1000.00000        6000.00|    2003.62000       12021.72|    2200.00000       13200.00
  FIELD OFFICE, B                         |                             |                             |
0047 714-11182               45.000  LFT  |    2800.00000      126000.00|    1548.98000       69704.10|    2915.00000      131175.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 5 FT                  |                             |                             |
0048 715-05152               42.000  LFT  |      30.00000        1260.00|      52.31000        2197.02|      50.00000        2100.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0049 715-05169               30.000  LFT  |      25.00000         750.00|      50.63000        1518.90|      40.00000        1200.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0050 720-45235                1.000  EACH |    2500.00000        2500.00|    2712.48000        2712.48|    2385.00000        2385.00
  CATCH BASIN, E7                         |                             |                             |
0051 723-11690               50.000  LFT  |    3590.00000      179500.00|    2504.59000      125229.50|    2530.00000      126500.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 108 IN X 78 IN    |                             |                             |
0052 801-01851                       LUMP |   33000.00000       33000.00|   39602.15000       39602.15|   33000.00000       33000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
  ,STR. NO. 1                             |                             |                             |
0053 801-03290                2.000  EACH |      85.00000         170.00|     141.05000         282.10|     148.00000         296.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06207             8224.000  LFT  |       0.85000        6990.40|       0.95000        7812.80|       0.95000        7812.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               26.000  EACH |      76.00000        1976.00|     130.20000        3385.20|      95.00000        2470.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645                6.000  EACH |      25.00000         150.00|      59.67000         358.02|      53.00000         318.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |   25000.00000       25000.00|   17984.75000       17984.75|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118               24.000  LFT  |      12.00000         288.00|       9.49000         227.76|      10.50000         252.00
  BARRICADE, III-A                        |                             |                             |
0060 801-08400              250.000  LFT  |      50.00000       12500.00|      46.23000       11557.50|     125.00000       31250.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0061 801-08508              302.000  LFT  |      70.00000       21140.00|      96.74000       29215.48|     150.00000       45300.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1489621          |(  11   ) 26-3919039         |(  12  ) 38-3806996
                                          |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION  |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 801-53072                       LUMP |   30500.00000       30500.00|   36889.67000       36889.67|   33000.00000       33000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0064 808-06703             2228.000  LFT  |       0.68000        1515.04|       0.86000        1916.08|       3.10000        6906.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0065 808-06716             1739.000  LFT  |       0.80000        1391.20|       0.71000        1234.69|       2.10000        3651.90
  LINE, REMOVE                            |                             |                             |
0066 808-75240              391.000  LFT  |       0.68000         265.88|       0.86000         336.26|       3.10000        1212.10
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-75996                3.000  EACH |     300.00000         900.00|     180.83000         542.49|     345.00000        1035.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0068 808-75998                3.000  EACH |     300.00000         900.00|     461.12000        1383.36|    1520.00000        4560.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0069 801-06218               48.000  LFT  |       3.75000         180.00|       5.42000         260.16|       2.50000         120.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       855,421.92|           $       871,702.06|           $       882,583.03
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       855,421.92|           $       871,702.06|           $       882,583.03
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-1325036          |(       )                    |(      )
                                          |DEICHMAN EXCAVATING CO       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7000.00000        7000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   85000.00000       85000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              134.000  SYS  |      15.00000        2010.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51330                       LUMP |   35000.00000       35000.00|                             |
  PRESENT STRUCTURE, REMOVE ,STR. NO. 1   |                             |                             |
0013 203-02000              357.000  CYS  |      75.00000       26775.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              507.000  CYS  |      46.00000       23322.00|                             |
  BORROW                                  |                             |                             |
0015 205-03371                5.000  CYS  |     125.00000         625.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06933                1.000  EACH |     115.00000         115.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             2366.000  LFT  |       2.57000        6080.62|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              100.000  TON  |      30.00000        3000.00|                             |
  NO 2 STONE                              |                             |                             |
0019 206-93520              252.000  SFT  |      90.50000       22806.00|                             |
  TEMPORARY SHEET PILING                  |                             |                             |
0020 207-09935             1671.000  SYS  |      14.00000       23394.00|                             |
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-1325036          |(       )                    |(      )
                                          |DEICHMAN EXCAVATING CO       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 211-09264                4.000  CYS  |     100.00000         400.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265               50.000  CYS  |      50.00000        2500.00|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 211-09268              442.000  CYS  |      94.00000       41548.00|                             |
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0024 301-07448              452.000  TON  |      25.00000       11300.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-01180              195.000  TON  |      25.00000        4875.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0026 304-07494              183.000  TON  |      98.75000       18071.25|                             |
  WIDENING WITH HMA, TYPE C               |                             |                             |
0027 306-08034              267.000  SYS  |      12.00000        3204.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 306-08043              625.000  SYS  |      12.00000        7500.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0029 401-10258             1428.000  LFT  |       0.01000          14.28|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             1068.000  LFT  |       0.01000          10.68|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 402-07434              169.000  TON  |     103.00000       17407.00|                             |
  HMA SURFACE, TYPE C                     |                             |                             |
0032 402-07439              217.000  TON  |      90.00000       19530.00|                             |
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0033 402-07442              329.000  TON  |      90.00000       29610.00|                             |
  HMA BASE, TYPE C                        |                             |                             |
0034 406-05521             3666.000  SYS  |       0.01000          36.66|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 601-02241             1569.000  LFT  |       4.31000        6762.39|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0036 601-06854                4.000  EACH |    2645.00000       10580.00|                             |
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0037 601-94689                4.000  EACH |    2875.00000       11500.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0038 601-99105              850.000  LFT  |      20.70000       17595.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0039 616-02320              155.000  SYS  |       6.00000         930.00|                             |
  GEOTEXTILES                             |                             |                             |
0040 616-06405              206.000  TON  |      60.00000       12360.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                3.000  EACH |     345.00000        1035.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-1325036          |(       )                    |(      )
                                          |DEICHMAN EXCAVATING CO       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 621-02363             1880.000  SYS  |       0.67000        1259.60|                             |
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0043 621-02770              676.000  SYS  |       2.60000        1757.60|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-06559             1410.000  SYS  |       0.92000        1297.20|                             |
  MULCHED SEEDING, R                      |                             |                             |
0045 621-09867              939.000  SYS  |       1.55000        1455.45|                             |
  MULCHED SEEDING, B                      |                             |                             |
0046 628-09402                6.000  MOS  |    2500.00000       15000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0047 714-11182               45.000  LFT  |    2125.00000       95625.00|                             |
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 5 FT                  |                             |                             |
0048 715-05152               42.000  LFT  |      80.00000        3360.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0049 715-05169               30.000  LFT  |      75.00000        2250.00|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0050 720-45235                1.000  EACH |    1800.00000        1800.00|                             |
  CATCH BASIN, E7                         |                             |                             |
0051 723-11690               50.000  LFT  |    3250.00000      162500.00|                             |
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 108 IN X 78 IN    |                             |                             |
0052 801-01851                       LUMP |   41000.00000       41000.00|                             |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
  ,STR. NO. 1                             |                             |                             |
0053 801-03290                2.000  EACH |     112.70000         225.40|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06207             8224.000  LFT  |       0.95000        7812.80|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               26.000  EACH |      89.70000        2332.20|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645                6.000  EACH |      29.90000         179.40|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |   20000.00000       20000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118               24.000  LFT  |      14.86000         356.64|                             |
  BARRICADE, III-A                        |                             |                             |
0060 801-08400              250.000  LFT  |      52.00000       13000.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0061 801-08508              302.000  LFT  |      52.00000       15704.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -30485-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-1325036          |(       )                    |(      )
                                          |DEICHMAN EXCAVATING CO       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 801-53072                       LUMP |   36900.00000       36900.00|                             |
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0064 808-06703             2228.000  LFT  |       0.98000        2183.44|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0065 808-06716             1739.000  LFT  |       0.46000         799.94|                             |
  LINE, REMOVE                            |                             |                             |
0066 808-75240              391.000  LFT  |       1.02000         398.82|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-75996                3.000  EACH |     375.00000        1125.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0068 808-75998                3.000  EACH |     575.00000        1725.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0069 801-06218               48.000  LFT  |       5.62000         269.76|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       897,221.13|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       897,221.13|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 11/16/13
     LOCATION     : ON US 41 OVER TRIBUTARY OF COON CREEK, 4.17 MILES NORTH          PROJECT(S) :  0800890
                    OF SR 18                                                                       0800891

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       745,058.33  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       763,275.23  102.4450%
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       834,673.71  112.0280%
   4   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       837,830.96  112.4517%
   5   35-1489621     HRP CONSTRUCTION INC                                                       $       857,405.20  115.0789%
   6   35-2094565     3D COMPANY INC                                                             $       858,040.76  115.1642%
   7   35-1523985     YATES CONSTRUCTION INC                                                     $       910,559.18  122.2131%
   8   38-3806996     HIS CONSTRUCTORS INC                                                       $       927,953.90  124.5478%
   9   35-1875662     CRIDER & CRIDER INC                                                        $       949,796.91  127.4795%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-1817530
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5900.00000        5900.00|    7500.00000        7500.00|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   47581.57000       47581.57|   42000.00000       42000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    6067.91000        6067.91|   10000.00000       10000.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240             6760.000  SYS  |       0.10000         676.00|       0.01000          67.60|       0.80000        5408.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-51330                       LUMP |   20532.29000       20532.29|   23000.00000       23000.00|   17500.00000       17500.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              112.000  CYS  |      22.60000        2531.20|      15.00000        1680.00|      18.00000        2016.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06932               42.000  LFT  |      17.55000         737.10|      17.00000         714.00|       4.00000         168.00
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0014 205-06933                3.000  EACH |      99.00000         297.00|      99.00000         297.00|      65.00000         195.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937              200.000  LFT  |       3.05000         610.00|       5.00000        1000.00|       6.00000        1200.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935             6946.600  SYS  |      13.62000       94612.69|       9.00000       62519.40|      11.00000       76412.60
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0017 211-09265              699.300  CYS  |      23.67000       16552.43|      55.00000       38461.50|      40.00000       27972.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448             1879.300  TON  |      15.62000       29354.67|      14.50000       27249.85|      24.00000       45103.20
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180               89.500  TON  |      35.38000        3166.51|      45.00000        4027.50|      24.00000        2148.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
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     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1817530
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 402-07432              561.100  TON  |      78.48000       44035.13|      80.00000       44888.00|      81.00000       45449.10
  HMA SURFACE, TYPE A                     |                             |                             |
0021 402-07434               14.000  TON  |     210.41000        2945.74|     165.00000        2310.00|     330.00000        4620.00
  HMA SURFACE, TYPE C                     |                             |                             |
0022 402-07435             1304.700  TON  |      60.95000       79521.47|      70.00000       91329.00|      71.00000       92633.70
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0023 402-07439               23.400  TON  |     210.25000        4919.85|     174.00000        4071.60|     216.00000        5054.40
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0024 402-07442               56.800  TON  |     210.36000       11948.45|     145.00000        8236.00|     170.00000        9656.00
  HMA BASE, TYPE C                        |                             |                             |
0025 406-05521              513.800  SYS  |       0.59000         303.14|       0.15000          77.07|       1.25000         642.25
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 603-06060              324.000  LFT  |      18.00000        5832.00|      18.00000        5832.00|      10.50000        3402.00
  FENCE, FARM FIELD, RESET                |                             |                             |
0027 606-07484               80.000  LFT  |      58.35000        4668.00|      62.00000        4960.00|      15.00000        1200.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0028 615-06510                2.000  EACH |     780.00000        1560.00|     780.00000        1560.00|     850.00000        1700.00
  MONUMENT, C                             |                             |                             |
0029 615-06535                1.000  EACH |    1400.00000        1400.00|    1400.00000        1400.00|    1050.00000        1050.00
  BENCH MARK POST, RESET                  |                             |                             |
0030 616-02320              535.100  SYS  |       1.43000         765.19|       1.50000         802.65|       3.70000        1979.87
  GEOTEXTILES                             |                             |                             |
0031 616-05688              167.300  TON  |      79.89000       13365.60|      75.00000       12547.50|      60.00000       10038.00
  RIPRAP, CLASS 1                         |                             |                             |
0032 616-05689               96.500  TON  |      62.65000        6045.73|      65.00000        6272.50|      60.00000        5790.00
  RIPRAP, CLASS 2                         |                             |                             |
0033 621-01004                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0034 621-02770              509.000  SYS  |       1.70000         865.30|       2.00000        1018.00|       1.25000         636.25
  EROSION CONTROL BLANKET                 |                             |                             |
0035 621-06557               39.000  LBS  |       9.15000         356.85|      10.00000         390.00|       2.10000          81.90
  SEED MIXTURE, T                         |                             |                             |
0036 621-06559             1264.500  SYS  |       0.58000         733.41|       0.60000         758.70|       2.25000        2845.13
  MULCHED SEEDING, R                      |                             |                             |
0037 621-06565                0.520  TON  |     450.00000         234.00|     450.00000         234.00|     300.00000         156.00
  MULCHING MATERIAL                       |                             |                             |
0038 621-06567                0.100  kGAL |     200.00000          20.00|     200.00000          20.00|       1.00000           0.10
  WATER                                   |                             |                             |
0039 621-06574               29.600  SYS  |      33.00000         976.80|      33.00000         976.80|      20.00000         592.00
  SODDING                                 |                             |                             |
0040 628-09402                6.000  MOS  |    3039.74000       18238.44|    3000.00000       18000.00|    3250.00000       19500.00
  FIELD OFFICE, B                         |                             |                             |
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     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1817530
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-09407                6.000  MOS  |     133.33000         799.98|     350.00000        2100.00|     235.00000        1410.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0042 628-11007               12.000  MOS  |     266.67000        3200.04|      90.00000        1080.00|     150.00000        1800.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-11068                2.000  EACH |     200.00000         400.00|     110.00000         220.00|     450.00000         900.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0044 714-11309              168.000  LFT  |     712.66000      119726.88|     648.00000      108864.00|     600.00000      100800.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 9 FT X 5 FT                   |                             |                             |
0045 715-05048               80.000  LFT  |       7.23000         578.40|      55.00000        4400.00|      15.00000        1200.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0046 715-05053                3.000  LFT  |       6.43000          19.29|      45.00000         135.00|      15.00000          45.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0047 718-52610                6.400  CYS  |      42.19000         270.02|      62.00000         396.80|      40.00000         256.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0048 718-99153               74.400  SYS  |       1.34000          99.70|       5.00000         372.00|      12.00000         892.80
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0049 725-11651              178.000  LFT  |     400.00000       71200.00|     400.00000       71200.00|     394.30000       70185.40
  PIPE LINER, CURED-IN-PLACE, 9.4 SFT     |                             |                             |
0050 801-03290                8.000  EACH |     100.00000         800.00|     148.00000        1184.00|     146.00000        1168.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-06203            22712.000  LFT  |       0.17000        3861.04|       0.15000        3406.80|       0.15000        3406.80
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0052 801-06586             5450.000  LFT  |       0.25000        1362.50|       0.50000        2725.00|       0.50000        2725.00
  TEMPORARY PAVEMENT MARKING, 8 IN        |                             |                             |
0053 801-06640               35.000  EACH |      97.00000        3395.00|      91.00000        3185.00|      91.00000        3185.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0054 801-06645                9.000  EACH |      35.00000         315.00|      45.00000         405.00|      45.00000         405.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0055 801-06710              180.000  DAY  |      10.00000        1800.00|      12.00000        2160.00|      12.00000        2160.00
  FLASHING ARROW SIGN                     |                             |                             |
0056 801-06775                       LUMP |   11190.33000       11190.33|   15000.00000       15000.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07118               24.000  LFT  |      11.00000         264.00|       8.00000         192.00|       8.00000         192.00
  BARRICADE, III-A                        |                             |                             |
0058 801-07119               48.000  LFT  |      12.00000         576.00|       9.00000         432.00|       9.00000         432.00
  BARRICADE, III-B                        |                             |                             |
0059 801-07606              505.000  LFT  |      25.06000       12655.30|      28.00000       14140.00|      22.29000       11256.45
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             |
0060 801-52817                2.000  EACH |   35428.47000       70856.94|   46500.00000       93000.00|   75000.00000      150000.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
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     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1817530
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 808-06701              660.000  LFT  |       0.62000         409.20|       1.50000         990.00|       1.58000        1042.80
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0062 808-06703             4736.000  LFT  |       0.62000        2936.32|       0.60000        2841.60|       0.60000        2841.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0063 808-06716            11988.000  LFT  |       0.36000        4315.68|       0.32000        3836.16|       0.32000        3836.16
  LINE, REMOVE                            |                             |                             |
0064 808-75245             1732.000  LFT  |       0.62000        1073.84|       0.60000        1039.20|       0.60000        1039.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0065 808-75996               33.000  EACH |      35.00000        1155.00|      38.00000        1254.00|      18.00000         594.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0066 808-75998               33.000  EACH |      67.80000        2237.40|      70.00000        2310.00|      65.00000        2145.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       745,058.33|           $       763,275.23|           $       834,673.71
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       745,058.33|           $       763,275.23|           $       834,673.71
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1386990          |(   5   ) 35-1489621         |(   6  ) 35-2094565
                                          |JACK ISOM CONSTRUCTION CO    |HRP CONSTRUCTION INC         |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6000.00000        6000.00|   10000.00000       10000.00|    7799.00000        7799.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   39000.00000       39000.00|   42500.00000       42500.00|   43528.30000       43528.30
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   10527.00000       10527.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240             6760.000  SYS  |      10.00000       67600.00|       0.01000          67.60|       0.50000        3380.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-51330                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00|    4774.20000        4774.20
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              112.000  CYS  |      20.00000        2240.00|      80.00000        8960.00|      64.03000        7171.36
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06932               42.000  LFT  |       5.00000         210.00|      17.55000         737.10|      19.31000         811.02
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0014 205-06933                3.000  EACH |     110.00000         330.00|      99.00000         297.00|     132.00000         396.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937              200.000  LFT  |       2.00000         400.00|       3.05000         610.00|       3.30000         660.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935             6946.600  SYS  |      13.00000       90305.80|      10.00000       69466.00|      11.32000       78635.51
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0017 211-09265              699.300  CYS  |      35.00000       24475.50|      45.00000       31468.50|      31.57000       22076.90
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448             1879.300  TON  |      20.00000       37586.00|      18.00000       33827.40|      17.28000       32474.30
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180               89.500  TON  |      20.00000        1790.00|      40.00000        3580.00|      21.57000        1930.52
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 402-07432              561.100  TON  |      87.50000       49096.25|      79.57000       44646.73|      83.55000       46879.91
  HMA SURFACE, TYPE A                     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 211 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1386990          |(   5   ) 35-1489621         |(   6  ) 35-2094565
                                          |JACK ISOM CONSTRUCTION CO    |HRP CONSTRUCTION INC         |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07434               14.000  TON  |     357.00000        4998.00|     206.15000        2886.10|     216.46000        3030.44
  HMA SURFACE, TYPE C                     |                             |                             |
0022 402-07435             1304.700  TON  |      77.00000      100461.90|      61.53000       80278.19|      64.65000       84348.86
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0023 402-07439               23.400  TON  |     233.50000        5463.90|     205.99000        4820.17|     216.29000        5061.19
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0024 402-07442               56.800  TON  |     184.00000       10451.20|     206.10000       11706.48|     216.41000       12292.09
  HMA BASE, TYPE C                        |                             |                             |
0025 406-05521              513.800  SYS  |       1.50000         770.70|       2.35000        1207.43|       2.47000        1269.09
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 603-06060              324.000  LFT  |      11.50000        3726.00|      10.50000        3402.00|      19.00000        6156.00
  FENCE, FARM FIELD, RESET                |                             |                             |
0027 606-07484               80.000  LFT  |      50.00000        4000.00|      40.00000        3200.00|      19.36000        1548.80
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0028 615-06510                2.000  EACH |     920.00000        1840.00|     850.00000        1700.00|     800.00000        1600.00
  MONUMENT, C                             |                             |                             |
0029 615-06535                1.000  EACH |    1135.00000        1135.00|    1050.01000        1050.01|    1500.00000        1500.00
  BENCH MARK POST, RESET                  |                             |                             |
0030 616-02320              535.100  SYS  |       3.50000        1872.85|       2.50000        1337.75|       1.60000         856.16
  GEOTEXTILES                             |                             |                             |
0031 616-05688              167.300  TON  |      55.00000        9201.50|      65.00000       10874.50|      64.78000       10837.69
  RIPRAP, CLASS 1                         |                             |                             |
0032 616-05689               96.500  TON  |      45.00000        4342.50|      75.00000        7237.50|      64.92000        6264.78
  RIPRAP, CLASS 2                         |                             |                             |
0033 621-01004                2.000  EACH |     500.00000        1000.00|    1100.00000        2200.00|    1210.00000        2420.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0034 621-02770              509.000  SYS  |       1.50000         763.50|       1.70000         865.30|       1.87000         951.83
  EROSION CONTROL BLANKET                 |                             |                             |
0035 621-06557               39.000  LBS  |       3.00000         117.00|       9.15000         356.85|      10.10000         393.90
  SEED MIXTURE, T                         |                             |                             |
0036 621-06559             1264.500  SYS  |       1.20000        1517.40|       0.58000         733.41|       0.65000         821.93
  MULCHED SEEDING, R                      |                             |                             |
0037 621-06565                0.520  TON  |     575.00000         299.00|     450.00000         234.00|     495.00000         257.40
  MULCHING MATERIAL                       |                             |                             |
0038 621-06567                0.100  kGAL |       1.00000           0.10|     200.00000          20.00|     225.00000          22.50
  WATER                                   |                             |                             |
0039 621-06574               29.600  SYS  |      30.00000         888.00|      33.00000         976.80|      36.30000        1074.48
  SODDING                                 |                             |                             |
0040 628-09402                6.000  MOS  |    1500.00000        9000.00|    2000.00000       12000.00|    2138.54000       12831.24
  FIELD OFFICE, B                         |                             |                             |
0041 628-09407                6.000  MOS  |     200.00000        1200.00|     100.00000         600.00|     425.00000        2550.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1386990          |(   5   ) 35-1489621         |(   6  ) 35-2094565
                                          |JACK ISOM CONSTRUCTION CO    |HRP CONSTRUCTION INC         |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 628-11007               12.000  MOS  |     125.00000        1500.00|      50.00000         600.00|      75.00000         900.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-11068                2.000  EACH |      75.00000         150.00|     100.00000         200.00|     150.00000         300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0044 714-11309              168.000  LFT  |     600.00000      100800.00|     990.00000      166320.00|     926.98000      155732.64
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 9 FT X 5 FT                   |                             |                             |
0045 715-05048               80.000  LFT  |      15.00000        1200.00|      25.00000        2000.00|       7.73000         618.40
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0046 715-05053                3.000  LFT  |      30.00000          90.00|     250.00000         750.00|      78.68000         236.04
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0047 718-52610                6.400  CYS  |      35.00000         224.00|      50.00000         320.00|      49.37000         315.97
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0048 718-99153               74.400  SYS  |      10.00000         744.00|       5.00000         372.00|       2.88000         214.27
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0049 725-11651              178.000  LFT  |     450.00000       80100.00|     412.30000       73389.40|     453.58000       80737.24
  PIPE LINER, CURED-IN-PLACE, 9.4 SFT     |                             |                             |
0050 801-03290                8.000  EACH |     108.00000         864.00|     100.00000         800.00|     110.00000         880.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-06203            22712.000  LFT  |       0.20000        4542.40|       0.17000        3861.04|       0.19000        4315.28
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0052 801-06586             5450.000  LFT  |       0.27000        1471.50|       0.25000        1362.50|       0.28000        1526.00
  TEMPORARY PAVEMENT MARKING, 8 IN        |                             |                             |
0053 801-06640               35.000  EACH |     105.00000        3675.00|      97.00000        3395.00|     106.70000        3734.50
  CONSTRUCTION SIGN, A                    |                             |                             |
0054 801-06645                9.000  EACH |      38.00000         342.00|      35.00000         315.00|      38.50000         346.50
  CONSTRUCTION SIGN, B                    |                             |                             |
0055 801-06710              180.000  DAY  |      11.00000        1980.00|      10.00000        1800.00|      11.00000        1980.00
  FLASHING ARROW SIGN                     |                             |                             |
0056 801-06775                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   18562.60000       18562.60
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07118               24.000  LFT  |      12.00000         288.00|      11.00000         264.00|      12.10000         290.40
  BARRICADE, III-A                        |                             |                             |
0058 801-07119               48.000  LFT  |      13.00000         624.00|      12.00000         576.00|      13.20000         633.60
  BARRICADE, III-B                        |                             |                             |
0059 801-07606              505.000  LFT  |      27.50000       13887.50|      20.00000       10100.00|      26.05000       13155.25
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             |
0060 801-52817                2.000  EACH |   38000.00000       76000.00|   70000.00000      140000.00|   71300.00000      142600.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
0061 808-06701              660.000  LFT  |       0.67000         442.20|       0.62000         409.20|       0.69000         455.40
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1386990          |(   5   ) 35-1489621         |(   6  ) 35-2094565
                                          |JACK ISOM CONSTRUCTION CO    |HRP CONSTRUCTION INC         |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 808-06703             4736.000  LFT  |       0.67000        3173.12|       0.62000        2936.32|       0.69000        3267.84
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0063 808-06716            11988.000  LFT  |       0.40000        4795.20|       0.36000        4315.68|       0.40000        4795.20
  LINE, REMOVE                            |                             |                             |
0064 808-75245             1732.000  LFT  |       0.67000        1160.44|       0.62000        1073.84|       0.69000        1195.08
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0065 808-75996               33.000  EACH |       6.50000         214.50|      35.00000        1155.00|      49.25000        1625.25
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0066 808-75998               33.000  EACH |      75.00000        2475.00|      67.80000        2237.40|      75.30000        2484.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       837,830.96|           $       857,405.20|           $       858,040.76
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       837,830.96|           $       857,405.20|           $       858,040.76
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1523985          |(   8   ) 38-3806996         |(   9  ) 35-1875662
                                          |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   45000.00000       45000.00|    5700.00000        5700.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   40000.00000       40000.00|   21700.00000       21700.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   20000.00000       20000.00|    3000.00000        3000.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240             6760.000  SYS  |       6.00000       40560.00|       0.01000          67.60|       0.01000          67.60
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-51330                       LUMP |    7500.00000        7500.00|   27500.00000       27500.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              112.000  CYS  |      28.00000        3136.00|      89.00000        9968.00|      50.00000        5600.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06932               42.000  LFT  |      20.00000         840.00|      18.00000         756.00|      17.55000         737.10
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0014 205-06933                3.000  EACH |     125.00000         375.00|     105.00000         315.00|      99.00000         297.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937              200.000  LFT  |       5.00000        1000.00|       3.25000         650.00|       3.05000         610.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935             6946.600  SYS  |       8.50000       59046.10|      12.00000       83359.20|      20.00000      138932.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0017 211-09265              699.300  CYS  |      28.00000       19580.40|      52.00000       36363.60|      60.00000       41958.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448             1879.300  TON  |      20.00000       37586.00|      19.00000       35706.70|      20.00000       37586.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180               89.500  TON  |      26.00000        2327.00|      29.00000        2595.50|      50.00000        4475.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 402-07432              561.100  TON  |      88.00000       49376.80|      84.00000       47132.40|      80.00000       44888.00
  HMA SURFACE, TYPE A                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1523985          |(   8   ) 38-3806996         |(   9  ) 35-1875662
                                          |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07434               14.000  TON  |     350.00000        4900.00|     215.00000        3010.00|     165.00000        2310.00
  HMA SURFACE, TYPE C                     |                             |                             |
0022 402-07435             1304.700  TON  |      80.00000      104376.00|      65.00000       84805.50|      70.00000       91329.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0023 402-07439               23.400  TON  |     226.00000        5288.40|     215.00000        5031.00|     174.00000        4071.60
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0024 402-07442               56.800  TON  |     190.00000       10792.00|     215.00000       12212.00|     145.00000        8236.00
  HMA BASE, TYPE C                        |                             |                             |
0025 406-05521              513.800  SYS  |       1.30000         667.94|       2.50000        1284.50|       0.15000          77.07
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 603-06060              324.000  LFT  |      26.00000        8424.00|      19.00000        6156.00|      15.50000        5022.00
  FENCE, FARM FIELD, RESET                |                             |                             |
0027 606-07484               80.000  LFT  |      50.00000        4000.00|      46.00000        3680.00|      44.00000        3520.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0028 615-06510                2.000  EACH |     850.00000        1700.00|     825.00000        1650.00|     850.00000        1700.00
  MONUMENT, C                             |                             |                             |
0029 615-06535                1.000  EACH |    1600.00000        1600.00|    1450.00000        1450.00|    1050.00000        1050.00
  BENCH MARK POST, RESET                  |                             |                             |
0030 616-02320              535.100  SYS  |       4.00000        2140.40|       4.50000        2407.95|       3.00000        1605.30
  GEOTEXTILES                             |                             |                             |
0031 616-05688              167.300  TON  |      55.00000        9201.50|      58.00000        9703.40|      60.00000       10038.00
  RIPRAP, CLASS 1                         |                             |                             |
0032 616-05689               96.500  TON  |      60.00000        5790.00|      58.00000        5597.00|      75.00000        7237.50
  RIPRAP, CLASS 2                         |                             |                             |
0033 621-01004                2.000  EACH |    1300.00000        2600.00|    1165.00000        2330.00|    1100.00000        2200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0034 621-02770              509.000  SYS  |       1.90000         967.10|       1.75000         890.75|       1.70000         865.30
  EROSION CONTROL BLANKET                 |                             |                             |
0035 621-06557               39.000  LBS  |      10.50000         409.50|       9.70000         378.30|       9.15000         356.85
  SEED MIXTURE, T                         |                             |                             |
0036 621-06559             1264.500  SYS  |       0.68000         859.86|       0.60000         758.70|       0.58000         733.41
  MULCHED SEEDING, R                      |                             |                             |
0037 621-06565                0.520  TON  |     460.00000         239.20|     475.00000         247.00|     450.00000         234.00
  MULCHING MATERIAL                       |                             |                             |
0038 621-06567                0.100  kGAL |     201.00000          20.10|     210.00000          21.00|     200.00000          20.00
  WATER                                   |                             |                             |
0039 621-06574               29.600  SYS  |      38.00000        1124.80|      35.00000        1036.00|      33.00000         976.80
  SODDING                                 |                             |                             |
0040 628-09402                6.000  MOS  |    2200.00000       13200.00|    2211.00000       13266.00|    3000.00000       18000.00
  FIELD OFFICE, B                         |                             |                             |
0041 628-09407                6.000  MOS  |     400.00000        2400.00|     225.00000        1350.00|     200.00000        1200.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
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     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1523985          |(   8   ) 38-3806996         |(   9  ) 35-1875662
                                          |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 628-11007               12.000  MOS  |     150.00000        1800.00|     110.00000        1320.00|      75.00000         900.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-11068                2.000  EACH |     300.00000         600.00|     110.00000         220.00|     200.00000         400.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0044 714-11309              168.000  LFT  |     950.00000      159600.00|     860.00000      144480.00|    1000.00000      168000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 9 FT X 5 FT                   |                             |                             |
0045 715-05048               80.000  LFT  |       7.50000         600.00|      30.00000        2400.00|      50.00000        4000.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0046 715-05053                3.000  LFT  |      15.00000          45.00|      39.00000         117.00|     200.00000         600.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0047 718-52610                6.400  CYS  |      45.00000         288.00|      55.00000         352.00|      60.00000         384.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0048 718-99153               74.400  SYS  |       4.50000         334.80|      10.00000         744.00|      10.00000         744.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0049 725-11651              178.000  LFT  |     325.00000       57850.00|     510.00000       90780.00|     394.30000       70185.40
  PIPE LINER, CURED-IN-PLACE, 9.4 SFT     |                             |                             |
0050 801-03290                8.000  EACH |     110.00000         880.00|     155.00000        1240.00|     100.00000         800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-06203            22712.000  LFT  |       0.22000        4996.64|       0.15000        3406.80|       0.17000        3861.04
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0052 801-06586             5450.000  LFT  |       0.30000        1635.00|       0.50000        2725.00|       0.25000        1362.50
  TEMPORARY PAVEMENT MARKING, 8 IN        |                             |                             |
0053 801-06640               35.000  EACH |     105.00000        3675.00|      96.00000        3360.00|      97.00000        3395.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0054 801-06645                9.000  EACH |      37.00000         333.00|      47.00000         423.00|      35.00000         315.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0055 801-06710              180.000  DAY  |      11.00000        1980.00|      12.75000        2295.00|      10.00000        1800.00
  FLASHING ARROW SIGN                     |                             |                             |
0056 801-06775                       LUMP |   36000.00000       36000.00|   22000.00000       22000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07118               24.000  LFT  |      15.00000         360.00|       8.50000         204.00|      11.00000         264.00
  BARRICADE, III-A                        |                             |                             |
0058 801-07119               48.000  LFT  |      14.00000         672.00|       9.50000         456.00|      12.00000         576.00
  BARRICADE, III-B                        |                             |                             |
0059 801-07606              505.000  LFT  |      15.00000        7575.00|      52.00000       26260.00|      20.00000       10100.00
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             |
0060 801-52817                2.000  EACH |   55000.00000      110000.00|   90000.00000      180000.00|   50000.00000      100000.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
0061 808-06701              660.000  LFT  |       0.68000         448.80|       1.65000        1089.00|       0.62000         409.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -31582-A                   COUNTIES : BENTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1523985          |(   8   ) 38-3806996         |(   9  ) 35-1875662
                                          |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 808-06703             4736.000  LFT  |       0.68000        3220.48|       0.65000        3078.40|       0.62000        2936.32
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0063 808-06716            11988.000  LFT  |       0.45000        5394.60|       0.35000        4195.80|       0.36000        4315.68
  LINE, REMOVE                            |                             |                             |
0064 808-75245             1732.000  LFT  |       0.68000        1177.76|       0.65000        1125.80|       0.62000        1073.84
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0065 808-75996               33.000  EACH |      38.00000        1254.00|      37.00000        1221.00|       6.00000         198.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0066 808-75998               33.000  EACH |      85.00000        2805.00|      72.00000        2376.00|      67.80000        2237.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       910,559.18|           $       927,953.90|           $       949,796.91
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       910,559.18|           $       927,953.90|           $       949,796.91
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 06/29/13
     LOCATION     : ON US 41, 0.53 MILE NORTH OF SR 10                               PROJECT(S) :  0400782

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES INC                                                     $       394,786.10  100.0000%
   2   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       441,942.65  111.9448%
   3   35-1068009     DYER CONSTRUCTION CO                                                       $       444,440.58  112.5776%
   4   35-2094565     3D COMPANY INC                                                             $       447,095.63  113.2501%
   5   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       473,400.00  119.9130%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       473,749.25  120.0015%
   7   35-1120685     WALSH & KELLY INC                                                          $       495,702.72  125.5624%
   8   35-1489621     HRP CONSTRUCTION INC                                                       $       526,590.30  133.3862%
   9   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       537,448.07  136.1365%
  10   35-1523985     YATES CONSTRUCTION INC                                                     $       570,142.03  144.4180%
  11   35-1817574     YARDBERRY LANDSCAPE                                                        $       630,811.25  159.7856%
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2  ) 35-1106884          |(   3  ) 35-1068009
                                          |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY I |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2700.00000        2700.00|   43000.00000       43000.00|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   20700.00000       20700.00|   22000.00000       22000.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    8000.00000        8000.00|   11000.00000       11000.00|   12535.00000       12535.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              400.000  SYS  |      45.00000       18000.00|      18.30000        7320.00|      18.44000        7376.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 203-02000              615.000  CYS  |      30.00000       18450.00|      20.85000       12822.75|      15.62000        9606.30
  EXCAVATION, COMMON                      |                             |                             |
0011 205-03371                5.000  CYS  |      65.00000         325.00|      20.85000         104.25|      67.77000         338.85
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06937             2230.000  LFT  |       4.00000        8920.00|       1.62000        3612.60|       2.50000        5575.00
  TEMPORARY SILT FENCE                    |                             |                             |
0013 206-93520              334.000  SFT  |      40.00000       13360.00|      19.50000        6513.00|      40.68000       13587.12
  TEMPORARY SHEET PILING                  |                             |                             |
0014 207-09935             2616.000  SYS  |      10.40000       27206.40|      19.75000       51666.00|      17.03000       44550.48
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 211-09264              200.000  CYS  |      45.00000        9000.00|      29.50000        5900.00|      50.72000       10144.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0016 303-01180              311.000  TON  |      25.00000        7775.00|      20.65000        6422.15|      21.56000        6705.16
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0017 304-07789              811.000  TON  |     100.00000       81100.00|      80.00000       64880.00|      97.61000       79161.71
  WIDENING WITH HMA, TYPE D               |                             |                             |
0018 306-08034              848.000  SYS  |       5.50000        4664.00|       8.00000        6784.00|       2.27000        1924.96
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0019 401-10258             2970.000  LFT  |       1.20000        3564.00|       1.25000        3712.50|       1.20000        3564.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2   ) 35-1106884         |(   3  ) 35-1068009
                                          |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY I |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10259             2490.000  LFT  |       0.80000        1992.00|       0.75000        1867.50|       0.80000        1992.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0021 402-07784              135.000  TON  |     110.00000       14850.00|     105.00000       14175.00|     110.00000       14850.00
  HMA SURFACE, TYPE D                     |                             |                             |
0022 402-07785               96.000  TON  |     106.00000       10176.00|      97.00000        9312.00|     106.00000       10176.00
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              230.000  TON  |      92.50000       21275.00|      78.00000       17940.00|      92.50000       21275.00
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                1.200  TON  |     650.00000         780.00|    2000.00000        2400.00|     650.00000         780.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 606-07484             2190.000  LFT  |       0.50000        1095.00|       0.53000        1160.70|       1.50000        3285.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0026 616-02320               50.000  SYS  |       3.90000         195.00|       3.50000         175.00|       5.42000         271.00
  GEOTEXTILES                             |                             |                             |
0027 616-06405               38.000  TON  |      30.35000        1153.30|      42.85000        1628.30|      51.82000        1969.16
  RIPRAP, REVETMENT                       |                             |                             |
0028 621-01004                3.000  EACH |     625.00000        1875.00|     625.00000        1875.00|     625.00000        1875.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0029 621-02363             1164.000  SYS  |       0.82000         954.48|       0.82000         954.48|       0.82000         954.48
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0030 621-09867             2073.000  SYS  |       1.14000        2363.22|       1.14000        2363.22|       1.14000        2363.22
  MULCHED SEEDING, N                      |                             |                             |
0031 621-09867              254.000  SYS  |       3.12000         792.48|       3.12000         792.48|       3.12000         792.48
  MULCHED SEEDING, W                      |                             |                             |
0032 628-09402                5.000  MOS  |    3170.00000       15850.00|    2500.00000       12500.00|    2270.88000       11354.40
  FIELD OFFICE, B                         |                             |                             |
0033 715-05129              138.000  LFT  |     170.00000       23460.00|     520.00000       71760.00|     455.53000       62863.14
  PIPE, TYPE 1 CIRCULAR 54 IN             |                             |                             |
0034 715-26785                2.000  EACH |   12000.00000       24000.00|    8085.00000       16170.00|   15500.00000       31000.00
  GRATED BOX END SECTION I, 4:1 DIA 54"   |                             |                             |
0035 801-03290                4.000  EACH |      72.00000         288.00|      72.00000         288.00|      72.00000         288.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06207            10331.000  LFT  |       0.82000        8471.42|       0.82000        8471.42|       0.82000        8471.42
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06640               36.000  EACH |      69.00000        2484.00|      69.00000        2484.00|      69.00000        2484.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06710              120.000  DAY  |       6.00000         720.00|       6.00000         720.00|       6.00000         720.00
  FLASHING ARROW SIGN                     |                             |                             |
0039 801-06775                       LUMP |    8500.00000        8500.00|    5120.00000        5120.00|    7952.80000        7952.80
  MAINTAINING TRAFFIC                     |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2   ) 35-1106884         |(   3  ) 35-1068009
                                          |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY I |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-08508              590.000  LFT  |      35.00000       20650.00|      26.85000       15841.50|      40.59000       23948.10
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0041 804-06771                2.000  EACH |      35.00000          70.00|      25.00000          50.00|     150.00000         300.00
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0042 808-06701              660.000  LFT  |       0.91000         600.60|       0.91000         600.60|       0.91000         600.60
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0043 808-06703             2640.000  LFT  |       0.86000        2270.40|       0.86000        2270.40|       0.86000        2270.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-06716             2801.000  LFT  |       0.40000        1120.40|       0.40000        1120.40|       0.40000        1120.40
  LINE, REMOVE                            |                             |                             |
0045 808-75245             2640.000  LFT  |       0.86000        2270.40|       0.86000        2270.40|       0.86000        2270.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0046 808-75996                6.000  EACH |     170.00000        1020.00|      25.00000         150.00|     150.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0047 808-75998                6.000  EACH |     290.00000        1740.00|     290.00000        1740.00|     290.00000        1740.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       394,786.10|           $       441,942.65|           $       444,440.58
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       394,786.10|           $       441,942.65|           $       444,440.58
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 221 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2094565          |(   5   ) 35-1035122         |(   6  ) 35-0918397
                                          |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6300.00000        6300.00|   32000.00000       32000.00|    8700.00000        8700.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   29370.00000       29370.00|   19938.65000       19938.65|   23600.00000       23600.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   15965.00000       15965.00|   17000.00000       17000.00|   11800.00000       11800.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              400.000  SYS  |      16.95000        6780.00|      20.00000        8000.00|      20.00000        8000.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 203-02000              615.000  CYS  |      48.62000       29901.30|      25.00000       15375.00|       5.00000        3075.00
  EXCAVATION, COMMON                      |                             |                             |
0011 205-03371                5.000  CYS  |      16.50000          82.50|      50.00000         250.00|       1.00000           5.00
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06937             2230.000  LFT  |       1.78000        3969.40|       2.50000        5575.00|       1.57000        3501.10
  TEMPORARY SILT FENCE                    |                             |                             |
0013 206-93520              334.000  SFT  |      87.92000       29365.28|      52.00000       17368.00|      25.00000        8350.00
  TEMPORARY SHEET PILING                  |                             |                             |
0014 207-09935             2616.000  SYS  |      14.66000       38350.56|      18.00000       47088.00|      22.40000       58598.40
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 211-09264              200.000  CYS  |      24.75000        4950.00|      32.00000        6400.00|       2.60000         520.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0016 303-01180              311.000  TON  |      16.65000        5178.15|      16.00000        4976.00|      34.00000       10574.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0017 304-07789              811.000  TON  |      84.00000       68124.00|      90.00000       72990.00|     110.00000       89210.00
  WIDENING WITH HMA, TYPE D               |                             |                             |
0018 306-08034              848.000  SYS  |       6.65000        5639.20|       6.00000        5088.00|      10.00000        8480.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0019 401-10258             2970.000  LFT  |       1.38000        4098.60|       1.30000        3861.00|       1.20000        3564.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0020 401-10259             2490.000  LFT  |       0.85000        2116.50|       0.90000        2241.00|       2.10000        5229.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2094565          |(   5   ) 35-1035122         |(   6  ) 35-0918397
                                          |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07784              135.000  TON  |     110.25000       14883.75|     120.00000       16200.00|     106.60000       14391.00
  HMA SURFACE, TYPE D                     |                             |                             |
0022 402-07785               96.000  TON  |     101.85000        9777.60|     115.00000       11040.00|     110.90000       10646.40
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              230.000  TON  |      81.90000       18837.00|     100.00000       23000.00|      70.60000       16238.00
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                1.200  TON  |    2100.00000        2520.00|     700.00000         840.00|     425.00000         510.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 606-07484             2190.000  LFT  |       2.84000        6219.60|       2.00000        4380.00|       2.50000        5475.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0026 616-02320               50.000  SYS  |       5.00000         250.00|       4.00000         200.00|       7.35000         367.50
  GEOTEXTILES                             |                             |                             |
0027 616-06405               38.000  TON  |      48.67000        1849.46|      80.00000        3040.00|      80.00000        3040.00
  RIPRAP, REVETMENT                       |                             |                             |
0028 621-01004                3.000  EACH |     687.50000        2062.50|     800.00000        2400.00|     320.00000         960.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0029 621-02363             1164.000  SYS  |       0.92000        1070.88|       1.00000        1164.00|       0.77000         896.28
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0030 621-09867             2073.000  SYS  |       1.25000        2591.25|       2.00000        4146.00|       1.13000        2342.49
  MULCHED SEEDING, N                      |                             |                             |
0031 621-09867              254.000  SYS  |       3.44000         873.76|       2.00000         508.00|       2.52000         640.08
  MULCHED SEEDING, W                      |                             |                             |
0032 628-09402                5.000  MOS  |    2568.10000       12840.50|    2400.00000       12000.00|    1000.00000        5000.00
  FIELD OFFICE, B                         |                             |                             |
0033 715-05129              138.000  LFT  |     224.15000       30932.70|     370.00000       51060.00|     500.00000       69000.00
  PIPE, TYPE 1 CIRCULAR 54 IN             |                             |                             |
0034 715-26785                2.000  EACH |   13089.70000       26179.40|   12000.00000       24000.00|   20000.00000       40000.00
  GRATED BOX END SECTION I, 4:1 DIA 54"   |                             |                             |
0035 801-03290                4.000  EACH |     121.00000         484.00|      75.00000         300.00|      72.00000         288.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06207            10331.000  LFT  |       0.90000        9297.90|       0.90000        9297.90|       0.90000        9297.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06640               36.000  EACH |     108.90000        3920.40|      75.00000        2700.00|      69.00000        2484.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06710              120.000  DAY  |      71.98000        8637.60|       6.50000         780.00|       6.00000         720.00
  FLASHING ARROW SIGN                     |                             |                             |
0039 801-06775                       LUMP |    7933.20000        7933.20|   10000.00000       10000.00|   16184.00000       16184.00
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-08508              590.000  LFT  |      47.72000       28154.80|      48.00000       28320.00|      40.00000       23600.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2094565          |(   5   ) 35-1035122         |(   6  ) 35-0918397
                                          |3D COMPANY INC               |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 804-06771                2.000  EACH |      27.50000          55.00|      26.00000          52.00|      25.00000          50.00
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0042 808-06701              660.000  LFT  |       0.66000         435.60|       1.00000         660.00|       0.91000         600.60
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0043 808-06703             2640.000  LFT  |       0.66000        1742.40|       1.00000        2640.00|       0.86000        2270.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-06716             2801.000  LFT  |       0.44000        1232.44|       0.45000        1260.45|       0.40000        1120.40
  LINE, REMOVE                            |                             |                             |
0045 808-75245             2640.000  LFT  |       0.66000        1742.40|       0.90000        2376.00|       0.86000        2270.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0046 808-75996                6.000  EACH |      77.00000         462.00|     160.00000         960.00|      67.55000         405.30
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0047 808-75998                6.000  EACH |     319.00000        1914.00|     320.00000        1920.00|     290.00000        1740.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       447,095.63|           $       473,400.00|           $       473,749.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       447,095.63|           $       473,400.00|           $       473,749.25
====================================================================================================================================
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1120685          |(   8   ) 35-1489621         |(   9  ) 26-3919039
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION L
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|   15000.00000       15000.00|    2286.14000        2286.14
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   43850.00000       43850.00|   26500.00000       26500.00|   68673.34000       68673.34
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    8792.85000        8792.85
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              400.000  SYS  |      18.00000        7200.00|       8.50000        3400.00|      16.12000        6448.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 203-02000              615.000  CYS  |      33.00000       20295.00|      40.00000       24600.00|      29.31000       18025.65
  EXCAVATION, COMMON                      |                             |                             |
0011 205-03371                5.000  CYS  |      75.00000         375.00|     100.00000         500.00|      87.93000         439.65
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06937             2230.000  LFT  |       2.00000        4460.00|       1.62000        3612.60|       4.10000        9143.00
  TEMPORARY SILT FENCE                    |                             |                             |
0013 206-93520              334.000  SFT  |       6.00000        2004.00|     125.00000       41750.00|      56.63000       18914.42
  TEMPORARY SHEET PILING                  |                             |                             |
0014 207-09935             2616.000  SYS  |      21.50000       56244.00|      17.00000       44472.00|      15.71000       41097.36
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 211-09264              200.000  CYS  |       0.10000          20.00|      32.00000        6400.00|      58.62000       11724.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0016 303-01180              311.000  TON  |      28.00000        8708.00|      24.00000        7464.00|      19.93000        6198.23
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0017 304-07789              811.000  TON  |      85.00000       68935.00|      80.00000       64880.00|      93.79000       76063.69
  WIDENING WITH HMA, TYPE D               |                             |                             |
0018 306-08034              848.000  SYS  |       7.00000        5936.00|       9.00000        7632.00|      10.37000        8793.76
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0019 401-10258             2970.000  LFT  |       1.25000        3712.50|       1.25000        3712.50|       1.47000        4365.90
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0020 401-10259             2490.000  LFT  |       0.75000        1867.50|       0.75000        1867.50|       0.88000        2191.20
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1120685          |(   8   ) 35-1489621         |(   9  ) 26-3919039
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION L
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07784              135.000  TON  |     105.00000       14175.00|     105.00000       14175.00|     123.10000       16618.50
  HMA SURFACE, TYPE D                     |                             |                             |
0022 402-07785               96.000  TON  |      97.00000        9312.00|      97.00000        9312.00|     113.72000       10917.12
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              230.000  TON  |      78.00000       17940.00|      78.00000       17940.00|      91.45000       21033.50
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                1.200  TON  |    2000.00000        2400.00|    2000.00000        2400.00|    2344.76000        2813.71
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 606-07484             2190.000  LFT  |       2.38000        5212.20|       1.50000        3285.00|       4.76000       10424.40
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0026 616-02320               50.000  SYS  |       5.00000         250.00|       5.00000         250.00|      11.72000         586.00
  GEOTEXTILES                             |                             |                             |
0027 616-06405               38.000  TON  |     150.00000        5700.00|      45.00000        1710.00|      58.62000        2227.56
  RIPRAP, REVETMENT                       |                             |                             |
0028 621-01004                3.000  EACH |     320.00000         960.00|     625.00000        1875.00|     732.74000        2198.22
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0029 621-02363             1164.000  SYS  |       0.80000         931.20|       0.82000         954.48|       0.96000        1117.44
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0030 621-09867             2073.000  SYS  |       1.15000        2383.95|       1.14000        2363.22|       3.66000        7587.18
  MULCHED SEEDING, N                      |                             |                             |
0031 621-09867              254.000  SYS  |       2.55000         647.70|       3.12000         792.48|      10.91000        2771.14
  MULCHED SEEDING, W                      |                             |                             |
0032 628-09402                5.000  MOS  |    2576.77000       12883.85|    2000.00000       10000.00|    2258.00000       11290.00
  FIELD OFFICE, B                         |                             |                             |
0033 715-05129              138.000  LFT  |     560.00000       77280.00|     410.00000       56580.00|     410.33000       56625.54
  PIPE, TYPE 1 CIRCULAR 54 IN             |                             |                             |
0034 715-26785                2.000  EACH |   23950.00000       47900.00|   33000.00000       66000.00|   23740.70000       47481.40
  GRATED BOX END SECTION I, 4:1 DIA 54"   |                             |                             |
0035 801-03290                4.000  EACH |     110.00000         440.00|     110.00000         440.00|     147.72000         590.88
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06207            10331.000  LFT  |       0.87000        8987.97|       1.52000       15703.12|       1.06000       10950.86
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06640               36.000  EACH |      99.00000        3564.00|      99.00000        3564.00|     134.82000        4853.52
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06710              120.000  DAY  |      12.00000        1440.00|      10.00000        1200.00|       5.86000         703.20
  FLASHING ARROW SIGN                     |                             |                             |
0039 801-06775                       LUMP |   10000.00000       10000.00|   37000.00000       37000.00|    7286.34000        7286.34
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-08508              590.000  LFT  |      65.00000       38350.00|      35.00000       20650.00|      48.08000       28367.20
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1120685          |(   8   ) 35-1489621         |(   9  ) 26-3919039
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |TONN AND BLANK CONSTRUCTION L
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 804-06771                2.000  EACH |      25.00000          50.00|     150.00000         300.00|     349.37000         698.74
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0042 808-06701              660.000  LFT  |       0.66000         435.60|       0.60000         396.00|       0.59000         389.40
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0043 808-06703             2640.000  LFT  |       0.66000        1742.40|       0.60000        1584.00|       0.59000        1557.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-06716             2801.000  LFT  |       0.45000        1260.45|       0.40000        1120.40|       0.47000        1316.47
  LINE, REMOVE                            |                             |                             |
0045 808-75245             2640.000  LFT  |       0.66000        1742.40|       0.60000        1584.00|       0.59000        1557.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0046 808-75996                6.000  EACH |       7.00000          42.00|       7.00000          42.00|      29.31000         175.86
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0047 808-75998                6.000  EACH |      10.00000          60.00|     179.00000        1074.00|     357.75000        2146.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       495,702.72|           $       526,590.30|           $       537,448.07
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       495,702.72|           $       526,590.30|           $       537,448.07
====================================================================================================================================
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1523985          |(  11   ) 35-1817574         |(      )
                                          |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   25000.00000       25000.00|   10000.00000       10000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   60000.00000       60000.00|   30000.00000       30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   20000.00000       20000.00|   40000.00000       40000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              400.000  SYS  |      15.00000        6000.00|      20.00000        8000.00|
  PAVEMENT REMOVAL                        |                             |                             |
0010 203-02000              615.000  CYS  |      32.00000       19680.00|      35.00000       21525.00|
  EXCAVATION, COMMON                      |                             |                             |
0011 205-03371                5.000  CYS  |       5.00000          25.00|      75.00000         375.00|
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06937             2230.000  LFT  |       1.85000        4125.50|       3.00000        6690.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0013 206-93520              334.000  SFT  |      65.00000       21710.00|      50.00000       16700.00|
  TEMPORARY SHEET PILING                  |                             |                             |
0014 207-09935             2616.000  SYS  |      17.50000       45780.00|      22.00000       57552.00|
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 211-09264              200.000  CYS  |      45.00000        9000.00|      46.00000        9200.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0016 303-01180              311.000  TON  |      26.50000        8241.50|      27.00000        8397.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0017 304-07789              811.000  TON  |      95.00000       77045.00|     103.00000       83533.00|
  WIDENING WITH HMA, TYPE D               |                             |                             |
0018 306-08034              848.000  SYS  |       6.50000        5512.00|      10.00000        8480.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0019 401-10258             2970.000  LFT  |       1.35000        4009.50|       1.75000        5197.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0020 401-10259             2490.000  LFT  |       0.85000        2116.50|       2.75000        6847.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1523985          |(  11   ) 35-1817574         |(      )
                                          |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07784              135.000  TON  |     150.00000       20250.00|     140.00000       18900.00|
  HMA SURFACE, TYPE D                     |                             |                             |
0022 402-07785               96.000  TON  |     135.00000       12960.00|     132.00000       12672.00|
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              230.000  TON  |     115.00000       26450.00|      88.00000       20240.00|
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                1.200  TON  |     651.00000         781.20|     650.00000         780.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 606-07484             2190.000  LFT  |       3.00000        6570.00|       4.00000        8760.00|
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0026 616-02320               50.000  SYS  |       4.00000         200.00|      15.00000         750.00|
  GEOTEXTILES                             |                             |                             |
0027 616-06405               38.000  TON  |      68.00000        2584.00|      85.00000        3230.00|
  RIPRAP, REVETMENT                       |                             |                             |
0028 621-01004                3.000  EACH |     800.00000        2400.00|     500.00000        1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0029 621-02363             1164.000  SYS  |       0.92000        1070.88|       2.00000        2328.00|
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0030 621-09867             2073.000  SYS  |       1.65000        3420.45|       1.50000        3109.50|
  MULCHED SEEDING, N                      |                             |                             |
0031 621-09867              254.000  SYS  |       5.50000        1397.00|       1.50000         381.00|
  MULCHED SEEDING, W                      |                             |                             |
0032 628-09402                5.000  MOS  |    2400.00000       12000.00|    2400.00000       12000.00|
  FIELD OFFICE, B                         |                             |                             |
0033 715-05129              138.000  LFT  |     500.00000       69000.00|     638.00000       88044.00|
  PIPE, TYPE 1 CIRCULAR 54 IN             |                             |                             |
0034 715-26785                2.000  EACH |   16500.00000       33000.00|   15000.00000       30000.00|
  GRATED BOX END SECTION I, 4:1 DIA 54"   |                             |                             |
0035 801-03290                4.000  EACH |      92.00000         368.00|     140.00000         560.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06207            10331.000  LFT  |       1.20000       12397.20|       1.25000       12913.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06640               36.000  EACH |      90.00000        3240.00|     125.00000        4500.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06710              120.000  DAY  |      10.00000        1200.00|      45.00000        5400.00|
  FLASHING ARROW SIGN                     |                             |                             |
0039 801-06775                       LUMP |   25000.00000       25000.00|   50000.00000       50000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-08508              590.000  LFT  |      29.00000       17110.00|      50.00000       29500.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : R -31713-A                   COUNTIES : NEWTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1523985          |(  11   ) 35-1817574         |(      )
                                          |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 804-06771                2.000  EACH |      50.00000         100.00|     200.00000         400.00|
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0042 808-06701              660.000  LFT  |       1.10000         726.00|       1.00000         660.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0043 808-06703             2640.000  LFT  |       1.06000        2798.40|       1.00000        2640.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-06716             2801.000  LFT  |       0.50000        1400.50|       1.00000        2801.00|
  LINE, REMOVE                            |                             |                             |
0045 808-75245             2640.000  LFT  |       1.06000        2798.40|       1.00000        2640.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0046 808-75996                6.000  EACH |     150.00000         900.00|     250.00000        1500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0047 808-75998                6.000  EACH |     295.00000        1770.00|     350.00000        2100.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       570,142.03|           $       630,811.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       570,142.03|           $       630,811.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 231                     CONTRACT ID : R -31894-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : BIKE/PEDESTRAIN FACILITIES, ENHANCEMENT                     COMPLETION DATE : 09/28/13
     LOCATION     : JOHNNY APPLESEED TO SHOAFF PARK TRAIL                            PROJECT(S) :  0900018

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES INC                                                     $       678,560.67  100.0000%
   2   35-1057237     R L MCCOY INC                                                              $       742,591.76  109.4363%
   3   35-1374866     PRIMCO INC                                                                 $       744,733.17  109.7519%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 231 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -31894-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2  ) 35-1057237          |(   3  ) 35-1374866
                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |PRIMCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BIKE/PEDESTRIAN FACILITIES, ENHANCEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7800.00000        7800.00|    4000.00000        4000.00|   22112.00000       22112.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   39950.00000       39950.00|   37000.00000       37000.00|   37236.65000       37236.65
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   22000.00000       22000.00|    7400.00000        7400.00|   21341.00000       21341.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 203-02000              686.100  CYS  |      12.00000        8233.20|       8.00000        5488.80|      20.00000       13722.00
  EXCAVATION, COMMON                      |                             |                             |
0010 205-02234                1.000  EACH |     100.00000         100.00|     150.00000         150.00|      75.00000          75.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0011 205-06933                1.000  EACH |      82.00000          82.00|     150.00000         150.00|      75.00000          75.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0012 205-06937             1359.000  LFT  |       2.65000        3601.35|       1.94000        2636.46|       1.50000        2038.50
  TEMPORARY SILT FENCE                    |                             |                             |
0013 205-09543              100.000  TON  |      15.00000        1500.00|      24.00000        2400.00|      15.00000        1500.00
  NO 2 STONE                              |                             |                             |
0014 205-11587              235.000  SYS  |       1.00000         235.00|       3.15000         740.25|       3.00000         705.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0015 206-51220              130.000  CYS  |     325.00000       42250.00|     215.00000       27950.00|      60.00000        7800.00
  EXCAVATION, WET                         |                             |                             |
0016 206-51225              152.000  CYS  |      28.00000        4256.00|      15.00000        2280.00|      35.00000        5320.00
  EXCAVATION, DRY                         |                             |                             |
0017 207-08267              817.200  SYS  |       8.00000        6537.60|      24.00000       19612.80|      10.00000        8172.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0018 211-02050               61.000  CYS  |      23.00000        1403.00|      75.00000        4575.00|      55.00000        3355.00
  B BORROW                                |                             |                             |
0019 211-06467              117.000  CYS  |      49.00000        5733.00|      46.00000        5382.00|      64.85000        7587.45
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : R -31894-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(   3  ) 35-1374866
                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |PRIMCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09266              154.000  CYS  |      49.00000        7546.00|      38.00000        5852.00|      29.50000        4543.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0021 301-07448               21.800  TON  |      31.00000         675.80|      60.00000        1308.00|      30.00000         654.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 303-04470                4.200  TON  |      52.00000         218.40|      70.00000         294.00|      40.00000         168.00
  CRUSHED STONE, 11                       |                             |                             |
0023 402-07432               74.800  TON  |      85.00000        6358.00|      85.00000        6358.00|      85.00000        6358.00
  HMA SURFACE, TYPE A                     |                             |                             |
0024 402-07435              149.600  TON  |      70.00000       10472.00|      70.00000       10472.00|      70.00000       10472.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0025 402-07440               26.400  TON  |      80.00000        2112.00|      80.00000        2112.00|      80.00000        2112.00
  HMA BASE, TYPE A                        |                             |                             |
0026 406-05520                0.360  TON  |     550.00000         198.00|     550.00000         198.00|     550.00000         198.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 603-01932               55.000  LFT  |      55.00000        3025.00|      80.00000        4400.00|      46.50000        2557.50
  FENCE, CHAIN LINK, 96 IN                |                             |                             |
0028 603-03692              103.300  LFT  |      42.00000        4338.60|      62.00000        6404.60|      41.30000        4266.29
  FENCE, WOOD, ,4.5'                      |                             |                             |
0029 604-06070              316.700  SYS  |      35.00000       11084.50|      42.00000       13301.40|      40.00000       12668.00
  SIDEWALK, CONCRETE                      |                             |                             |
0030 604-07894                7.000  SYS  |     200.00000        1400.00|     215.00000        1505.00|     135.00000         945.00
  CURB RAMP, CONCRETE, A MODIFIED         |                             |                             |
0031 604-92237              114.000  LFT  |     114.00000       12996.00|     260.00000       29640.00|     246.00000       28044.00
  HAND RAIL, STEEL                        |                             |                             |
0032 616-02320              145.700  SYS  |       1.00000         145.70|       3.40000         495.38|       5.00000         728.50
  GEOTEXTILES                             |                             |                             |
0033 616-06405               96.000  TON  |      37.00000        3552.00|      21.00000        2016.00|      40.00000        3840.00
  RIPRAP, REVETMENT                       |                             |                             |
0034 618-03812                1.000  EACH |    2600.00000        2600.00|    1350.00000        1350.00|    1735.00000        1735.00
  BENCH                                   |                             |                             |
0035 621-04978             1786.700  SYS  |       2.00000        3573.40|       2.02000        3609.13|       7.00000       12506.90
  SEED MIXTURE -                          |                             |                             |
0036 621-06570                8.200  CYS  |     100.00000         820.00|      50.00000         410.00|     100.00000         820.00
  TOPSOIL                                 |                             |                             |
0037 621-06575               17.800  SYS  |      78.00000        1388.40|      78.40000        1395.52|     100.00000        1780.00
  SODDING, NURSERY                        |                             |                             |
0038 621-07643                7.000  EACH |     750.00000        5250.00|     500.00000        3500.00|     582.00000        4074.00
  TREE PROTECTION                         |                             |                             |
0039 622-05748              600.000  LFT  |      48.00000       28800.00|      50.00000       30000.00|      44.50000       26700.00
  TIMBER PILES, DRIVEN                    |                             |                             |
0040 625-09373              134.500  CYS  |     170.00000       22865.00|     162.00000       21789.00|     154.30000       20753.35
  GABIONS, METALLIC COATED                |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : R -31894-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(   3  ) 35-1374866
                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |PRIMCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0042 628-09402                9.000  MOS  |    2300.00000       20700.00|    2075.00000       18675.00|    2427.32000       21845.88
  FIELD OFFICE, B                         |                             |                             |
0043 628-09407                9.000  MOS  |     250.00000        2250.00|     200.00000        1800.00|     269.00000        2421.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL ,1 EACH                      |                             |                             |
0044 628-11006                9.000  MOS  |     130.00000        1170.00|      65.00000         585.00|     100.00000         900.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0045 628-11068                1.000  EACH |     140.00000         140.00|     150.00000         150.00|     285.00000         285.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0046 702-51005               26.200  CYS  |    1155.00000       30261.00|     550.00000       14410.00|     850.00000       22270.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0047 702-51015               16.800  CYS  |     330.00000        5544.00|     587.00000        9861.60|     450.00000        7560.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0048 703-06028             4322.000  LBS  |       1.80000        7779.60|       1.60000        6915.20|       2.00000        8644.00
  REINFORCING BARS                        |                             |                             |
0049 703-06029              600.000  LBS  |       1.90000        1140.00|       1.65000         990.00|       2.10000        1260.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0050 704-51002                9.700  CYS  |    1400.00000       13580.00|    2000.00000       19400.00|    1600.00000       15520.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0052 709-51821                       LUMP |    2000.00000        2000.00|     900.00000         900.00|    3432.20000        3432.20
  SURFACE SEAL                            |                             |                             |
0053 712-06852              675.000  SFT  |      45.00000       30375.00|      53.00000       35775.00|      46.00000       31050.00
  BOARDWALK OVERLOOK                      |                             |                             |
0054 712-08257                       LUMP |  116500.00000      116500.00|  141000.00000      141000.00|  176752.98000      176752.98
  PREFABRICATED PRE-ENGINEERED, TIMBER    |                             |                             |
  PEDESTRIAN BRIDGE                       |                             |                             |
0055 712-09730              265.500  LFT  |     345.00000       91597.50|     500.00000      132750.00|     325.00000       86287.50
  BOARDWALK 10 FT.                        |                             |                             |
0056 712-09730               80.900  LFT  |     325.00000       26292.50|     500.00000       40450.00|     300.00000       24270.00
  BOARDWALK 8 FT.                         |                             |                             |
0057 715-05169               14.300  LFT  |      72.00000        1029.60|      50.00000         715.00|      35.00000         500.50
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0058 715-46005                1.000  EACH |     185.00000         185.00|     690.00000         690.00|     200.00000         200.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0059 720-44000                1.000  EACH |     200.00000         200.00|     250.00000         250.00|     250.00000         250.00
  CASTING, ADJUST TO GRADE ,MANHOLE       |                             |                             |
0060 720-45410                1.000  EACH |    3000.00000        3000.00|    3200.00000        3200.00|    4283.00000        4283.00
  MANHOLE, C4                             |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : R -31894-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(   3  ) 35-1374866
                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |PRIMCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-03290                3.000  EACH |     143.00000         429.00|     143.00000         429.00|     143.00000         429.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0062 801-04308                1.000  EACH |     310.00000         310.00|     310.00000         310.00|     310.00000         310.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0063 801-06640                6.000  EACH |     186.00000        1116.00|     186.00000        1116.00|     186.00000        1116.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06710               20.000  DAY  |      25.00000         500.00|      50.00000        1000.00|       2.50000          50.00
  FLASHING ARROW SIGN                     |                             |                             |
0065 801-06775                       LUMP |   13000.00000       13000.00|     500.00000         500.00|   10392.37000       10392.37
  MAINTAINING TRAFFIC                     |                             |                             |
0066 801-07119               36.000  LFT  |      18.00000         648.00|      17.20000         619.20|      17.20000         619.20
  BARRICADE, III-B                        |                             |                             |
0067 801-92448               40.000  DAY  |      25.00000        1000.00|      32.00000        1280.00|      15.00000         600.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0068 802-03896                4.000  EACH |     500.00000        2000.00|     765.00000        3060.00|     450.00000        1800.00
  BOLLARD                                 |                             |                             |
0069 802-03896                6.000  EACH |     575.00000        3450.00|     980.00000        5880.00|     500.00000        3000.00
  BOLLARD POST, REMOVABLE                 |                             |                             |
0070 802-04314                1.000  EACH |     540.00000         540.00|     500.00000         500.00|     675.00000         675.00
  SIGN POST ATTACHED TO BRIDGE            |                             |                             |
0071 802-05701              136.000  LFT  |      15.00000        2040.00|      16.00000        2176.00|      15.00000        2040.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0072 802-09840               87.520  SFT  |      11.00000         962.72|      26.00000        2275.52|      11.00000         962.72
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0073 808-03442                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             |
  SYMBOL                                  |                             |                             |
0074 808-06609                1.000  EACH |      55.00000          55.00|      55.00000          55.00|      55.00000          55.00
  PAVEMENT MESSAGE MARKING, PAINT, WORD,  |                             |                             |
  (HWY) 4 FT.                             |                             |                             |
0075 808-06609                1.000  EACH |      55.00000          55.00|      55.00000          55.00|      55.00000          55.00
  PAVEMENT MESSAGE MARKING, PAINT, WORD,  |                             |                             |
  (XING) 4 FT.                            |                             |                             |
0076 808-06609                2.000  EACH |      55.00000         110.00|      55.00000         110.00|      55.00000         110.00
  PAVEMENT MESSAGE MARKING, PAINT, WORD,  |                             |                             |
  (XING) 5 FT.                            |                             |                             |
0077 808-75035               60.000  LFT  |       8.00000         480.00|       8.00000         480.00|       8.00000         480.00
  LINE, PAINT, SOLID, WHITE, 24 IN        |                             |                             |
0078 621-01004                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -31894-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(   3  ) 35-1374866
                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |PRIMCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 707-11715               43.330  LFT  |     560.00000       24264.80|     630.00000       27297.90|     845.55000       36637.68
  STRUCTURAL MEMBERS CONCRETE DOUBLE TEE  |                             |                             |
  28 X 144                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       678,560.67|           $       742,591.76|           $       744,733.17
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       678,560.67|           $       742,591.76|           $       744,733.17
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 241 -1
                                                          VENDOR RANKING

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SIGHT DISTANCE IMPROVEMENT                                  COMPLETION DATE : 10/01/13
     LOCATION     : ON SR 61, 0.70 MILE NORTH OF SR 241                              PROJECT(S) :  0710609

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   20-1237324     KERNS EXCAVATING LLC                                                       $       779,769.00  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       828,817.82  106.2902%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       834,683.72  107.0424%
   4   35-1057095     BLANKENBERGER BROTHERS INC                                                 $       867,200.00  111.2124%
   5   35-1139301     E & B PAVING INC                                                           $       895,173.00  114.7998%
   6   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       895,690.31  114.8661%
   7   35-1801998     CLR INC                                                                    $       896,932.75  115.0254%
   8   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       969,785.00  124.3682%
   9   35-1284120     KOBERSTEIN CONTRACTING INC                                                 $     1,050,769.05  134.7539%
  10   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     1,051,500.00  134.8476%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 20-1237324          |(   2  ) 35-1878024          |(   3  ) 35-1917625
                                          |KERNS EXCAVATING LLC         |RAGLE INC                    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   19500.00000       19500.00|   25000.00000       25000.00|    9800.00000        9800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   38900.00000       38900.00|   41450.00000       41450.00|   41000.00000       41000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 113-01614                       LUMP |    8800.00000        8800.00|   14450.00000       14450.00|    4000.00000        4000.00
  PARTNERING OVERHEAD                     |                             |                             |
0009 201-52370                       LUMP |    3430.00000        3430.00|   25000.00000       25000.00|   18000.00000       18000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-03000                       LUMP |    8490.75000        8490.75|   10000.00000       10000.00|    3000.00000        3000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  3                                       |                             |                             |
0011 202-03135             2750.000  SFT  |       2.00000        5500.00|       1.50000        4125.00|       1.31000        3602.50
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0012 203-02000            37475.000  CYS  |       3.80000      142405.00|       5.00000      187375.00|       5.20000      194870.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              569.000  CYS  |       1.00000         569.00|       0.75000         426.75|      13.00000        7397.00
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06931              460.000  TON  |      31.00000       14260.00|      30.00000       13800.00|      32.00000       14720.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0015 205-06933                1.000  EACH |      80.00000          80.00|      50.00000          50.00|     180.00000         180.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936              569.000  TON  |      25.00000       14225.00|      30.00000       17070.00|      36.00000       20484.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 207-08263            10873.000  SYS  |       5.00000       54365.00|       4.50000       48928.50|       4.50000       48928.50
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0018 207-08267              379.000  SYS  |      20.00000        7580.00|      11.00000        4169.00|      16.00000        6064.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-1237324          |(   2   ) 35-1878024         |(   3  ) 35-1917625
                                          |KERNS EXCAVATING LLC         |RAGLE INC                    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09264              152.000  CYS  |      13.00000        1976.00|      27.00000        4104.00|      24.00000        3648.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0020 303-01180             3601.000  TON  |      30.00000      108030.00|      23.00000       82823.00|      25.00000       90025.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 303-07449               37.000  TON  |      34.00000        1258.00|      25.00000         925.00|      28.00000        1036.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0022 401-06264                       LUMP |     900.00000         900.00|     900.00000         900.00|    2000.00000        2000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0023 401-07321              748.000  TON  |      62.00000       46376.00|      62.00000       46376.00|      62.00000       46376.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390             2299.000  TON  |      58.00000      133342.00|      58.00000      133342.00|      58.00000      133342.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 406-05520                2.500  TON  |     650.00000        1625.00|     650.00000        1625.00|     650.00000        1625.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 605-97937              400.000  LFT  |      12.50000        5000.00|      17.00000        6800.00|      12.50000        5000.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0027 610-07486              173.000  TON  |      90.00000       15570.00|      90.00000       15570.00|      90.00000       15570.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0028 610-07487              105.000  TON  |      95.00000        9975.00|      95.00000        9975.00|      95.00000        9975.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0029 611-06497                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0030 615-06490               28.000  EACH |     152.00000        4256.00|     152.00000        4256.00|     152.00000        4256.00
  RIGHT OF WAY MARKER                     |                             |                             |
0031 615-06505               10.000  EACH |     820.00000        8200.00|     820.00000        8200.00|     820.00000        8200.00
  MONUMENT, B                             |                             |                             |
0032 616-02320             1467.000  SYS  |       1.00000        1467.00|       2.00000        2934.00|       4.00000        5868.00
  GEOTEXTILES                             |                             |                             |
0033 616-05688               10.000  TON  |      40.00000         400.00|      38.00000         380.00|      50.00000         500.00
  RIPRAP, CLASS 1                         |                             |                             |
0034 616-06405              918.000  TON  |      40.00000       36720.00|      31.00000       28458.00|      35.00000       32130.00
  RIPRAP, REVETMENT                       |                             |                             |
0035 621-01004                6.000  EACH |     200.00000        1200.00|     250.00000        1500.00|    1050.00000        6300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0036 621-06545                2.000  TON  |     750.00000        1500.00|     750.00000        1500.00|     855.00000        1710.00
  FERTILIZER                              |                             |                             |
0037 621-06553              791.000  LBS  |       2.10000        1661.10|       2.10000        1661.10|       4.25000        3361.75
  SEED MIXTURE, R                         |                             |                             |
0038 621-06557              698.000  LBS  |       1.75000        1221.50|       1.75000        1221.50|       4.00000        2792.00
  SEED MIXTURE, T                         |                             |                             |
0039 621-06565               19.000  TON  |     300.00000        5700.00|     300.00000        5700.00|     475.00000        9025.00
  MULCHING MATERIAL                       |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 241 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-1237324          |(   2   ) 35-1878024         |(   3  ) 35-1917625
                                          |KERNS EXCAVATING LLC         |RAGLE INC                    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06567               14.000  kGAL |       1.00000          14.00|       1.00000          14.00|       1.00000          14.00
  WATER                                   |                             |                             |
0041 621-06574             3281.000  SYS  |       2.75000        9022.75|       2.75000        9022.75|       2.91000        9547.71
  SODDING                                 |                             |                             |
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-09402               14.000  MOS  |    1100.00000       15400.00|    1200.00000       16800.00|    1200.00000       16800.00
  FIELD OFFICE, B                         |                             |                             |
0044 628-11006               28.000  MOS  |     120.00000        3360.00|      80.00000        2240.00|      75.00000        2100.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0045 628-11068                2.000  EACH |     120.00000         240.00|     100.00000         200.00|     150.00000         300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0046 715-05032              151.000  LFT  |      25.00000        3775.00|      26.00000        3926.00|      26.00000        3926.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0047 715-05123               83.000  LFT  |      30.00000        2490.00|      40.00000        3320.00|      37.00000        3071.00
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0048 715-05169               62.000  LFT  |      25.00000        1550.00|      26.00000        1612.00|      26.00000        1612.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0049 715-09064               50.000  LFT  |      15.00000         750.00|       5.00000         250.00|      52.00000        2600.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0050 715-46005                5.000  EACH |     260.00000        1300.00|     500.00000        2500.00|     320.00000        1600.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0051 715-46020                2.000  EACH |     300.00000         600.00|     600.00000        1200.00|     430.00000         860.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0052 801-03290                6.000  EACH |     409.00000        2454.00|     409.00000        2454.00|     409.00000        2454.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0053 801-04308                3.000  EACH |     135.00000         405.00|     135.00000         405.00|     135.00000         405.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0054 801-06625               35.000  EACH |      89.00000        3115.00|      89.00000        3115.00|      89.00000        3115.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0055 801-06640               12.000  EACH |     139.00000        1668.00|     139.00000        1668.00|     139.00000        1668.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0056 801-06775                       LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07119               90.000  LFT  |      10.00000         900.00|      10.00000         900.00|      10.00000         900.00
  BARRICADE, III-B                        |                             |                             |
0058 801-99182                2.000  EACH |    3200.00000        6400.00|    3200.00000        6400.00|    3200.00000        6400.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             |
  INSTALL AND MAINTAIN                    |                             |                             |
0059 802-05701               18.000  LFT  |      18.00000         324.00|      18.00000         324.00|      18.00000         324.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-1237324          |(   2   ) 35-1878024         |(   3  ) 35-1917625
                                          |KERNS EXCAVATING LLC         |RAGLE INC                    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-07058                2.000  EACH |     135.00000         270.00|     150.00000         300.00|     135.00000         270.00
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0061 808-06703             5612.000  LFT  |       0.65000        3647.80|       0.67000        3760.04|       0.67000        3760.04
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0062 808-75245             5656.000  LFT  |       0.65000        3676.40|       0.67000        3789.52|       0.67000        3789.52
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0063 808-75297               67.000  LFT  |       5.50000         368.50|       5.50000         368.50|       5.50000         368.50
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0064 808-75998               68.000  EACH |      34.75000        2363.00|      34.72000        2360.96|      40.00000        2720.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0065 401-10258             3156.000  LFT  |       0.60000        1893.60|       0.60000        1893.60|       0.60000        1893.60
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0066 401-10259             3156.000  LFT  |       0.60000        1893.60|       0.60000        1893.60|       0.60000        1893.60
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0067 205-09543              100.000  TON  |      16.00000        1600.00|      27.00000        2700.00|      22.00000        2200.00
  NO 2 STONE                              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       779,769.00|           $       828,817.82|           $       834,683.72
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       779,769.00|           $       828,817.82|           $       834,683.72
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 241 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(   5   ) 35-1139301         |(   6  ) 35-1357381
                                          |BLANKENBERGER BROTHERS INC   |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   17500.00000       17500.00|   12500.00000       12500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   43115.23000       43115.23|   44750.00000       44750.00|   43000.00000       43000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 113-01614                       LUMP |   15500.00000       15500.00|    1000.00000        1000.00|    4000.00000        4000.00
  PARTNERING OVERHEAD                     |                             |                             |
0009 201-52370                       LUMP |   10000.00000       10000.00|   14500.00000       14500.00|   12000.00000       12000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-03000                       LUMP |    6700.00000        6700.00|    3700.00000        3700.00|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  3                                       |                             |                             |
0011 202-03135             2750.000  SFT  |       1.42000        3905.00|       1.42000        3905.00|       1.95000        5362.50
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0012 203-02000            37475.000  CYS  |       6.00000      224850.00|       4.70000      176132.50|       6.80000      254830.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              569.000  CYS  |       4.00000        2276.00|       5.00000        2845.00|      14.50000        8250.50
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06931              460.000  TON  |      30.00000       13800.00|      30.00000       13800.00|      40.00000       18400.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0015 205-06933                1.000  EACH |     200.00000         200.00|      70.00000          70.00|     150.00000         150.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936              569.000  TON  |      30.00000       17070.00|      30.00000       17070.00|      45.00000       25605.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 207-08263            10873.000  SYS  |       4.00000       43492.00|       4.95000       53821.35|       4.60000       50015.80
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0018 207-08267              379.000  SYS  |      14.00000        5306.00|      14.25000        5400.75|      11.25000        4263.75
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0019 211-09264              152.000  CYS  |      26.75000        4066.00|      20.00000        3040.00|      29.25000        4446.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(   5   ) 35-1139301         |(   6  ) 35-1357381
                                          |BLANKENBERGER BROTHERS INC   |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-01180             3601.000  TON  |      22.50000       81022.50|      35.00000      126035.00|      21.50000       77421.50
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 303-07449               37.000  TON  |      26.00000         962.00|      50.00000        1850.00|      29.75000        1100.75
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0022 401-06264                       LUMP |     900.00000         900.00|    1000.00000        1000.00|    4500.00000        4500.00
  PROFILOGRAPH, HMA                       |                             |                             |
0023 401-07321              748.000  TON  |      62.00000       46376.00|      81.00000       60588.00|      64.00000       47872.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390             2299.000  TON  |      58.00000      133342.00|      62.50000      143687.50|      55.00000      126445.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 406-05520                2.500  TON  |     650.00000        1625.00|     575.00000        1437.50|     540.00000        1350.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 605-97937              400.000  LFT  |      12.50000        5000.00|      12.50000        5000.00|      19.50000        7800.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0027 610-07486              173.000  TON  |      90.00000       15570.00|      98.00000       16954.00|     110.00000       19030.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0028 610-07487              105.000  TON  |      95.00000        9975.00|      98.00000       10290.00|     120.00000       12600.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0029 611-06497                1.000  EACH |     200.00000         200.00|     300.00000         300.00|     300.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0030 615-06490               28.000  EACH |     150.00000        4200.00|     152.00000        4256.00|     155.00000        4340.00
  RIGHT OF WAY MARKER                     |                             |                             |
0031 615-06505               10.000  EACH |     700.00000        7000.00|     820.00000        8200.00|     840.00000        8400.00
  MONUMENT, B                             |                             |                             |
0032 616-02320             1467.000  SYS  |       2.00000        2934.00|       3.50000        5134.50|       2.05000        3007.35
  GEOTEXTILES                             |                             |                             |
0033 616-05688               10.000  TON  |      40.00000         400.00|     165.00000        1650.00|      80.00000         800.00
  RIPRAP, CLASS 1                         |                             |                             |
0034 616-06405              918.000  TON  |      30.00000       27540.00|      35.00000       32130.00|      33.00000       30294.00
  RIPRAP, REVETMENT                       |                             |                             |
0035 621-01004                6.000  EACH |    1050.00000        6300.00|     200.00000        1200.00|    1050.00000        6300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0036 621-06545                2.000  TON  |     855.00000        1710.00|     750.00000        1500.00|     875.00000        1750.00
  FERTILIZER                              |                             |                             |
0037 621-06553              791.000  LBS  |       4.25000        3361.75|       2.10000        1661.10|       4.35000        3440.85
  SEED MIXTURE, R                         |                             |                             |
0038 621-06557              698.000  LBS  |       4.00000        2792.00|       1.75000        1221.50|       4.10000        2861.80
  SEED MIXTURE, T                         |                             |                             |
0039 621-06565               19.000  TON  |     475.00000        9025.00|     300.00000        5700.00|     485.00000        9215.00
  MULCHING MATERIAL                       |                             |                             |
0040 621-06567               14.000  kGAL |       1.00000          14.00|       1.00000          14.00|       1.00000          14.00
  WATER                                   |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(   5   ) 35-1139301         |(   6  ) 35-1357381
                                          |BLANKENBERGER BROTHERS INC   |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06574             3281.000  SYS  |       4.00000       13124.00|       3.75000       12303.75|       3.05000       10007.05
  SODDING                                 |                             |                             |
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-09402               14.000  MOS  |    1700.00000       23800.00|    2000.00000       28000.00|    1100.00000       15400.00
  FIELD OFFICE, B                         |                             |                             |
0044 628-11006               28.000  MOS  |     100.00000        2800.00|      55.00000        1540.00|      80.00000        2240.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0045 628-11068                2.000  EACH |     100.00000         200.00|      55.00000         110.00|     200.00000         400.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0046 715-05032              151.000  LFT  |      31.50000        4756.50|      34.00000        5134.00|      22.50000        3397.50
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0047 715-05123               83.000  LFT  |      42.60000        3535.80|      47.00000        3901.00|      37.25000        3091.75
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0048 715-05169               62.000  LFT  |      40.00000        2480.00|      43.00000        2666.00|      25.00000        1550.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0049 715-09064               50.000  LFT  |      10.00000         500.00|      37.00000        1850.00|       2.00000         100.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0050 715-46005                5.000  EACH |     340.00000        1700.00|     400.00000        2000.00|     280.00000        1400.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0051 715-46020                2.000  EACH |     480.00000         960.00|     505.00000        1010.00|     415.00000         830.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0052 801-03290                6.000  EACH |     409.00000        2454.00|     165.00000         990.00|     420.00000        2520.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0053 801-04308                3.000  EACH |     135.00000         405.00|     300.00000         900.00|     140.00000         420.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0054 801-06625               35.000  EACH |      89.00000        3115.00|      75.00000        2625.00|      89.00000        3115.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0055 801-06640               12.000  EACH |     139.00000        1668.00|     145.00000        1740.00|     145.00000        1740.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0056 801-06775                       LUMP |   15500.00000       15500.00|   12910.99000       12910.99|    2750.00000        2750.00
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07119               90.000  LFT  |      10.00000         900.00|      12.00000        1080.00|      10.00000         900.00
  BARRICADE, III-B                        |                             |                             |
0058 801-99182                2.000  EACH |    3200.00000        6400.00|    4500.00000        9000.00|    3200.00000        6400.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             |
  INSTALL AND MAINTAIN                    |                             |                             |
0059 802-05701               18.000  LFT  |      25.00000         450.00|      18.00000         324.00|      18.50000         333.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(   5   ) 35-1139301         |(   6  ) 35-1357381
                                          |BLANKENBERGER BROTHERS INC   |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-07058                2.000  EACH |     175.00000         350.00|     135.00000         270.00|     140.00000         280.00
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0061 808-06703             5612.000  LFT  |       0.67000        3760.04|       0.45000        2525.40|       0.70000        3928.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0062 808-75245             5656.000  LFT  |       0.67000        3789.52|       0.45000        2545.20|       0.70000        3959.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0063 808-75297               67.000  LFT  |       5.50000         368.50|       7.00000         469.00|       5.75000         385.25
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0064 808-75998               68.000  EACH |      34.72000        2360.96|      34.72000        2360.96|      36.00000        2448.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0065 401-10258             3156.000  LFT  |       0.60000        1893.60|       1.50000        4734.00|       0.78000        2461.68
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0066 401-10259             3156.000  LFT  |       0.60000        1893.60|       1.50000        4734.00|       0.78000        2461.68
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0067 205-09543              100.000  TON  |      25.00000        2500.00|      21.00000        2100.00|      25.00000        2500.00
  NO 2 STONE                              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       867,200.00|           $       895,173.00|           $       895,690.31
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       867,200.00|           $       895,173.00|           $       895,690.31
====================================================================================================================================
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(   8   ) 35-1009310         |(   9  ) 35-1284120
                                          |CLR INC                      |DEIG BROTHERS LUMBER & CONST |KOBERSTEIN CONTRACTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13000.00000       13000.00|   18130.00000       18130.00|   21000.00000       21000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   44000.00000       44000.00|   47000.00000       47000.00|   52000.00000       52000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 113-01614                       LUMP |    7500.00000        7500.00|    8500.00000        8500.00|   14900.00000       14900.00
  PARTNERING OVERHEAD                     |                             |                             |
0009 201-52370                       LUMP |   22000.00000       22000.00|   10500.00000       10500.00|   26000.00000       26000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-03000                       LUMP |    5000.00000        5000.00|    8265.00000        8265.00|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  3                                       |                             |                             |
0011 202-03135             2750.000  SFT  |       0.95000        2612.50|       1.50000        4125.00|       1.40000        3850.00
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0012 203-02000            37475.000  CYS  |       5.75000      215481.25|       6.30000      236092.50|       7.60000      284810.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              569.000  CYS  |       6.00000        3414.00|      13.60000        7738.40|      14.00000        7966.00
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06931              460.000  TON  |      27.00000       12420.00|      30.60000       14076.00|      45.00000       20700.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0015 205-06933                1.000  EACH |     500.00000         500.00|     310.00000         310.00|     185.00000         185.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936              569.000  TON  |      26.00000       14794.00|      35.00000       19915.00|      45.00000       25605.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 207-08263            10873.000  SYS  |       6.15000       66868.95|       6.15000       66868.95|       5.70000       61976.10
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0018 207-08267              379.000  SYS  |      12.50000        4737.50|      14.30000        5419.70|      14.70000        5571.30
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0019 211-09264              152.000  CYS  |      50.00000        7600.00|      28.50000        4332.00|      50.00000        7600.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(   8   ) 35-1009310         |(   9  ) 35-1284120
                                          |CLR INC                      |DEIG BROTHERS LUMBER & CONST |KOBERSTEIN CONTRACTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-01180             3601.000  TON  |      35.00000      126035.00|      21.00000       75621.00|      21.00000       75621.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 303-07449               37.000  TON  |      47.00000        1739.00|      29.00000        1073.00|      61.00000        2257.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0022 401-06264                       LUMP |     900.00000         900.00|    1120.00000        1120.00|    1030.00000        1030.00
  PROFILOGRAPH, HMA                       |                             |                             |
0023 401-07321              748.000  TON  |      69.00000       51612.00|      90.50000       67694.00|      83.50000       62458.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390             2299.000  TON  |      56.00000      128744.00|      70.00000      160930.00|      64.50000      148285.50
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 406-05520                2.500  TON  |     650.00000        1625.00|     645.00000        1612.50|     595.00000        1487.50
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 605-97937              400.000  LFT  |      12.00000        4800.00|      22.00000        8800.00|      18.50000        7400.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0027 610-07486              173.000  TON  |     100.00000       17300.00|     110.00000       19030.00|     101.00000       17473.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0028 610-07487              105.000  TON  |     105.00000       11025.00|     110.00000       11550.00|     101.00000       10605.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0029 611-06497                1.000  EACH |     225.00000         225.00|     262.00000         262.00|     310.00000         310.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0030 615-06490               28.000  EACH |     130.00000        3640.00|     205.00000        5740.00|     157.00000        4396.00
  RIGHT OF WAY MARKER                     |                             |                             |
0031 615-06505               10.000  EACH |     625.00000        6250.00|     715.00000        7150.00|     845.00000        8450.00
  MONUMENT, B                             |                             |                             |
0032 616-02320             1467.000  SYS  |       4.00000        5868.00|       3.00000        4401.00|       2.75000        4034.25
  GEOTEXTILES                             |                             |                             |
0033 616-05688               10.000  TON  |     110.00000        1100.00|      63.00000         630.00|      75.00000         750.00
  RIPRAP, CLASS 1                         |                             |                             |
0034 616-06405              918.000  TON  |      36.00000       33048.00|      30.00000       27540.00|      35.00000       32130.00
  RIPRAP, REVETMENT                       |                             |                             |
0035 621-01004                6.000  EACH |     200.00000        1200.00|    1120.00000        6720.00|    1082.00000        6492.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0036 621-06545                2.000  TON  |     830.00000        1660.00|     912.00000        1824.00|     881.00000        1762.00
  FERTILIZER                              |                             |                             |
0037 621-06553              791.000  LBS  |       2.30000        1819.30|       4.60000        3638.60|       4.40000        3480.40
  SEED MIXTURE, R                         |                             |                             |
0038 621-06557              698.000  LBS  |       1.90000        1326.20|       4.30000        3001.40|       4.15000        2896.70
  SEED MIXTURE, T                         |                             |                             |
0039 621-06565               19.000  TON  |     300.00000        5700.00|     510.00000        9690.00|     490.00000        9310.00
  MULCHING MATERIAL                       |                             |                             |
0040 621-06567               14.000  kGAL |       1.00000          14.00|       1.10000          15.40|       1.05000          14.70
  WATER                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(   8   ) 35-1009310         |(   9  ) 35-1284120
                                          |CLR INC                      |DEIG BROTHERS LUMBER & CONST |KOBERSTEIN CONTRACTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06574             3281.000  SYS  |       2.75000        9022.75|       3.10000       10171.10|       4.10000       13452.10
  SODDING                                 |                             |                             |
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-09402               14.000  MOS  |     700.00000        9800.00|    1710.00000       23940.00|    1825.00000       25550.00
  FIELD OFFICE, B                         |                             |                             |
0044 628-11006               28.000  MOS  |      20.00000         560.00|      75.00000        2100.00|      58.00000        1624.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0045 628-11068                2.000  EACH |      40.00000          80.00|      30.00000          60.00|     115.00000         230.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0046 715-05032              151.000  LFT  |      30.00000        4530.00|      28.00000        4228.00|      30.00000        4530.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0047 715-05123               83.000  LFT  |      44.00000        3652.00|      49.00000        4067.00|      56.00000        4648.00
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0048 715-05169               62.000  LFT  |      31.00000        1922.00|      30.00000        1860.00|      30.00000        1860.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0049 715-09064               50.000  LFT  |      29.00000        1450.00|      56.00000        2800.00|      38.25000        1912.50
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0050 715-46005                5.000  EACH |     305.00000        1525.00|     295.00000        1475.00|     390.00000        1950.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0051 715-46020                2.000  EACH |     430.00000         860.00|     480.00000         960.00|     620.00000        1240.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0052 801-03290                6.000  EACH |     409.00000        2454.00|     192.00000        1152.00|     422.00000        2532.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0053 801-04308                3.000  EACH |     200.00000         600.00|     350.00000        1050.00|     139.00000         417.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0054 801-06625               35.000  EACH |      99.00000        3465.00|      87.00000        3045.00|      92.00000        3220.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0055 801-06640               12.000  EACH |     154.00000        1848.00|     168.25000        2019.00|     144.00000        1728.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0056 801-06775                       LUMP |    4000.00000        4000.00|    7000.00000        7000.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07119               90.000  LFT  |      11.00000         990.00|      14.00000        1260.00|      10.30000         927.00
  BARRICADE, III-B                        |                             |                             |
0058 801-99182                2.000  EACH |    3200.00000        6400.00|    5225.00000       10450.00|    3300.00000        6600.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             |
  INSTALL AND MAINTAIN                    |                             |                             |
0059 802-05701               18.000  LFT  |      27.00000         486.00|      25.00000         450.00|      18.60000         334.80
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(   8   ) 35-1009310         |(   9  ) 35-1284120
                                          |CLR INC                      |DEIG BROTHERS LUMBER & CONST |KOBERSTEIN CONTRACTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-07058                2.000  EACH |     150.00000         300.00|     125.00000         250.00|     140.00000         280.00
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0061 808-06703             5612.000  LFT  |       0.70000        3928.40|       0.50000        2806.00|       0.70000        3928.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0062 808-75245             5656.000  LFT  |       0.70000        3959.20|       0.50000        2828.00|       0.70000        3959.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0063 808-75297               67.000  LFT  |       5.50000         368.50|       8.15000         546.05|       6.00000         402.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0064 808-75998               68.000  EACH |      35.00000        2380.00|      37.00000        2516.00|      36.00000        2448.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0065 401-10258             3156.000  LFT  |       0.60000        1893.60|       1.70000        5365.20|       1.55000        4891.80
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0066 401-10259             3156.000  LFT  |       0.60000        1893.60|       1.70000        5365.20|       1.55000        4891.80
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0067 205-09543              100.000  TON  |      30.00000        3000.00|      27.00000        2700.00|      29.00000        2900.00
  NO 2 STONE                              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       896,932.75|           $       969,785.00|           $     1,050,769.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       896,932.75|           $       969,785.00|           $     1,050,769.05
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30000.00000       30000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   52303.52000       52303.52|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 113-01614                       LUMP |    3000.00000        3000.00|                             |
  PARTNERING OVERHEAD                     |                             |                             |
0009 201-52370                       LUMP |   26200.00000       26200.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-03000                       LUMP |    8000.00000        8000.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  3                                       |                             |                             |
0011 202-03135             2750.000  SFT  |       1.42000        3905.00|                             |
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0012 203-02000            37475.000  CYS  |       6.18000      231595.50|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              569.000  CYS  |      15.00000        8535.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06931              460.000  TON  |      70.00000       32200.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0015 205-06933                1.000  EACH |     350.00000         350.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936              569.000  TON  |      70.00000       39830.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 207-08263            10873.000  SYS  |       5.25000       57083.25|                             |
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0018 207-08267              379.000  SYS  |      14.00000        5306.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0019 211-09264              152.000  CYS  |      47.00000        7144.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-01180             3601.000  TON  |      26.00000       93626.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 303-07449               37.000  TON  |      90.00000        3330.00|                             |
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0022 401-06264                       LUMP |    4000.00000        4000.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0023 401-07321              748.000  TON  |      77.00000       57596.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390             2299.000  TON  |      68.00000      156332.00|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 406-05520                2.500  TON  |     500.00000        1250.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 605-97937              400.000  LFT  |      25.00000       10000.00|                             |
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0027 610-07486              173.000  TON  |     100.00000       17300.00|                             |
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0028 610-07487              105.000  TON  |     100.00000       10500.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0029 611-06497                1.000  EACH |     300.00000         300.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0030 615-06490               28.000  EACH |     152.00000        4256.00|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0031 615-06505               10.000  EACH |     820.00000        8200.00|                             |
  MONUMENT, B                             |                             |                             |
0032 616-02320             1467.000  SYS  |       2.75000        4034.25|                             |
  GEOTEXTILES                             |                             |                             |
0033 616-05688               10.000  TON  |     100.00000        1000.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0034 616-06405              918.000  TON  |      45.00000       41310.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0035 621-01004                6.000  EACH |    1050.00000        6300.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0036 621-06545                2.000  TON  |     855.00000        1710.00|                             |
  FERTILIZER                              |                             |                             |
0037 621-06553              791.000  LBS  |       4.25000        3361.75|                             |
  SEED MIXTURE, R                         |                             |                             |
0038 621-06557              698.000  LBS  |       4.00000        2792.00|                             |
  SEED MIXTURE, T                         |                             |                             |
0039 621-06565               19.000  TON  |     475.00000        9025.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0040 621-06567               14.000  kGAL |       1.00000          14.00|                             |
  WATER                                   |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06574             3281.000  SYS  |       2.91000        9547.71|                             |
  SODDING                                 |                             |                             |
0042 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-09402               14.000  MOS  |    2200.00000       30800.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0044 628-11006               28.000  MOS  |      50.00000        1400.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0045 628-11068                2.000  EACH |     185.00000         370.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0046 715-05032              151.000  LFT  |      35.00000        5285.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0047 715-05123               83.000  LFT  |      53.00000        4399.00|                             |
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0048 715-05169               62.000  LFT  |      35.00000        2170.00|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0049 715-09064               50.000  LFT  |      20.00000        1000.00|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0050 715-46005                5.000  EACH |     450.00000        2250.00|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0051 715-46020                2.000  EACH |     650.00000        1300.00|                             |
  PIPE END SECTION, DIA 24"               |                             |                             |
0052 801-03290                6.000  EACH |     409.00000        2454.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0053 801-04308                3.000  EACH |     135.00000         405.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0054 801-06625               35.000  EACH |      89.00000        3115.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0055 801-06640               12.000  EACH |     139.00000        1668.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0056 801-06775                       LUMP |   12000.00000       12000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07119               90.000  LFT  |      10.00000         900.00|                             |
  BARRICADE, III-B                        |                             |                             |
0058 801-99182                2.000  EACH |    3200.00000        6400.00|                             |
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             |
  INSTALL AND MAINTAIN                    |                             |                             |
0059 802-05701               18.000  LFT  |      18.00000         324.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 241 -17
                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -32610-A                   COUNTIES : KNOX
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-07058                2.000  EACH |     135.00000         270.00|                             |
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0061 808-06703             5612.000  LFT  |       0.67000        3760.04|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0062 808-75245             5656.000  LFT  |       0.67000        3789.52|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0063 808-75297               67.000  LFT  |       5.50000         368.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0064 808-75998               68.000  EACH |      34.72000        2360.96|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0065 401-10258             3156.000  LFT  |       1.50000        4734.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0066 401-10259             3156.000  LFT  |       1.50000        4734.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0067 205-09543              100.000  TON  |      40.00000        4000.00|                             |
  NO 2 STONE                              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,051,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,051,500.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 251                     CONTRACT ID : R -33158-B                   COUNTIES : VERMILLION
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ENHANCEMENT, RAILROAD DEPOT RESTORATION                     COMPLETION DATE : 06/30/13
     LOCATION     : IN CLINTON, INDIANA                                              PROJECT(S) :  1000056

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1919364     M S I CONSTRUCTION INC                                                     $       318,547.59  100.0000%
   2   35-1801998     CLR INC                                                                    $       452,863.00  142.1649%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33158-B                   COUNTIES : VERMILLION
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1919364          |(   2  ) 35-1801998          |(      )
                                          |M S I CONSTRUCTION INC       |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, RAILROAD DEPOT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2270.00000        2270.00|    7500.00000        7500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   14064.92000       14064.92|   22600.00000       22600.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-03135             2190.000  SFT  |      11.35000       24856.50|       6.60000       14454.00|
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0008 202-05668                       LUMP |   33363.88000       33363.88|   46335.00000       46335.00|
  DEMOLITION                              |                             |                             |
0009 202-11501                       LUMP |    2837.50000        2837.50|    7000.00000        7000.00|
  SHORING                                 |                             |                             |
0010 211-09264              191.000  CYS  |      35.38000        6757.58|      45.00000        8595.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0011 301-07448                7.000  TON  |      23.63000         165.41|     150.00000        1050.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0012 302-08562               97.000  TON  |      23.63000        2292.11|      95.00000        9215.00|
  COARSE AGGREGATE, NO 8                  |                             |                             |
0014 604-92237               52.000  LFT  |     112.36000        5842.72|     125.00000        6500.00|
  HAND RAIL, STEEL                        |                             |                             |
0015 621-06560             2000.000  SYS  |       1.25000        2500.00|       0.50000        1000.00|
  MULCHED SEEDING, U                      |                             |                             |
0016 711-03973                       LUMP |  196337.48000      196337.48|  297000.00000      297000.00|
  BUILDING ARCHITECTURAL                  |                             |                             |
0017 711-98282                       LUMP |   11066.25000       11066.25|   11000.00000       11000.00|
  BUILDING ELECTRICAL                     |                             |                             |
0018 712-06852              425.000  SFT  |      11.99000        5095.75|      22.00000        9350.00|
  BOARDWALK                               |                             |                             |
0019 719-03975                       LUMP |    4369.75000        4369.75|    9000.00000        9000.00|
  BUILDING PLUMBING                       |                             |                             |
0020 801-04308                3.000  EACH |     567.50000        1702.50|      55.00000         165.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33158-B                   COUNTIES : VERMILLION
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1919364          |(   2   ) 35-1801998         |(      )
                                          |M S I CONSTRUCTION INC       |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-06640                4.000  EACH |     215.65000         862.60|     125.00000         500.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0022 801-07118               48.000  LFT  |      20.43000         980.64|       5.00000         240.00|
  BARRICADE, III-A                        |                             |                             |
0023 621-01004                2.000  EACH |     681.00000        1362.00|     115.00000         230.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0024 202-07603                5.000  EACH |     363.20000        1816.00|     225.00000        1125.00|
  TESTING FOR WASTES, C                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       318,547.59|           $       452,863.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       318,547.59|           $       452,863.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ENHANCEMENT BIKE/PEDESTRIAN FACILITY                        COMPLETION DATE : 09/30/13
     LOCATION     : ALONG HANCOCK AVENUE FROM OLD SR 37 TO 7TH STREET AND ALONG      PROJECT(S) :  0902316
                    12TH STREET FROM HANCOCK AVENUE TO WEST BROOK STREET

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $       348,995.45  100.0000%
   2   35-2131982     J B I CONSTRUCTION INC                                                     $       349,994.65  100.2863%
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       389,850.00  111.7063%
   4   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       409,989.11  117.4769%
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       413,319.10  118.4311%
   6   54-1342714     TRI COUNTY BUILDERS CO INC                                                 $       428,165.87  122.6852%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       494,233.57  141.6160%
   8   35-1817574     YARDBERRY LANDSCAPE                                                        $       495,920.10  142.0993%
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     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2155873          |(   2  ) 35-2131982          |(   3  ) 35-1004746
                                          |KINGS TRUCKING & EXCAVATION  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12000.00000       12000.00|    5250.00000        5250.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   26500.00000       26500.00|    8500.00000        8500.00|    4094.30000        4094.30
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    6000.00000        6000.00|    6500.00000        6500.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-52710               79.000  SYS  |      12.00000         948.00|      11.75000         928.25|      30.00000        2370.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000              922.000  CYS  |      15.00000       13830.00|      48.50000       44717.00|      35.00000       32270.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              100.000  CYS  |      14.00000        1400.00|      11.00000        1100.00|      30.00000        3000.00
  BORROW                                  |                             |                             |
0013 207-08267              631.000  SYS  |      13.00000        8203.00|      17.50000       11042.50|      16.00000       10096.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0014 211-09265              120.000  CYS  |      38.00000        4560.00|      17.50000        2100.00|      35.00000        4200.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0015 301-07448              176.000  TON  |      18.00000        3168.00|      16.00000        2816.00|      60.00000       10560.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-08562              628.000  TON  |      25.00000       15700.00|      12.50000        7850.00|      16.00000       10048.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 304-07489              102.000  TON  |     110.00000       11220.00|     130.00000       13260.00|     150.00000       15300.00
  HMA PATCHING, TYPE A                    |                             |                             |
0018 604-06070             2818.000  SYS  |      28.00000       78904.00|      26.50000       74677.00|      25.00000       70450.00
  SIDEWALK, CONCRETE                      |                             |                             |
0019 604-07894               24.000  SYS  |     110.00000        2640.00|     125.00000        3000.00|     125.00000        3000.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0020 604-07900               98.000  SYS  |     110.00000       10780.00|     125.00000       12250.00|     125.00000       12250.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2155873          |(   2   ) 35-2131982         |(   3  ) 35-1004746
                                          |KINGS TRUCKING & EXCAVATION  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 604-07901               57.000  SYS  |     110.00000        6270.00|     115.00000        6555.00|     125.00000        7125.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0022 605-02278               39.000  LFT  |      15.00000         585.00|       8.00000         312.00|      30.00000        1170.00
  CURB, REMOVE                            |                             |                             |
0023 605-06140              221.000  LFT  |      25.00000        5525.00|      21.50000        4751.50|      40.00000        8840.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0025 621-01004                1.000  EACH |     675.00000         675.00|     650.00000         650.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0026 621-01852             6451.000  SYS  |       0.60000        3870.60|       0.55000        3548.05|       1.20000        7741.20
  MULCHED SEEDING, GRASS, 2               |                             |                             |
0027 628-09401                9.000  MOS  |    1500.00000       13500.00|    1650.00000       14850.00|    1000.00000        9000.00
  FIELD OFFICE, A                         |                             |                             |
0028 628-09407                9.000  MOS  |     140.00000        1260.00|      25.00000         225.00|      50.00000         450.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0029 715-05118              804.000  LFT  |      34.00000       27336.00|      39.50000       31758.00|      55.00000       44220.00
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             |
0030 715-05119               17.000  LFT  |      40.00000         680.00|      60.50000        1028.50|      65.00000        1105.00
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0031 715-46000                9.000  EACH |     200.00000        1800.00|     295.00000        2655.00|     330.00000        2970.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0032 720-44000                5.000  EACH |     250.00000        1250.00|     520.00000        2600.00|     400.00000        2000.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0033 720-44045                3.000  EACH |     450.00000        1350.00|     815.00000        2445.00|     900.00000        2700.00
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             |
0034 720-45005                9.000  EACH |    1500.00000       13500.00|    1290.00000       11610.00|    1600.00000       14400.00
  INLET, A2                               |                             |                             |
0035 720-45030                8.000  EACH |    1500.00000       12000.00|    1015.00000        8120.00|    1400.00000       11200.00
  INLET, E7                               |                             |                             |
0036 720-45045                2.000  EACH |    1700.00000        3400.00|    1400.00000        2800.00|    1750.00000        3500.00
  INLET, J10                              |                             |                             |
0037 801-03290               13.000  EACH |     160.00000        2080.00|     275.00000        3575.00|     240.00000        3120.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0038 801-04308                2.000  EACH |     185.00000         370.00|     295.00000         590.00|     625.00000        1250.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0040 801-06625               28.000  EACH |      80.00000        2240.00|     145.00000        4060.00|     120.00000        3360.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0041 801-06640               65.000  EACH |      80.00000        5200.00|     120.00000        7800.00|      90.00000        5850.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06645               32.000  EACH |      50.00000        1600.00|      70.00000        2240.00|      75.00000        2400.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2155873          |(   2   ) 35-2131982         |(   3  ) 35-1004746
                                          |KINGS TRUCKING & EXCAVATION  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0043 802-91122               15.000  EACH |     150.00000        2250.00|     145.00000        2175.00|     150.00000        2250.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0044 808-75007              879.000  LFT  |       0.65000         571.35|       0.55000         483.45|       1.10000         966.90
  LINE, PAINT, SOLID, WHITE, 6 IN         |                             |                             |
0045 808-75015             1026.000  LFT  |       2.00000        2052.00|       1.90000        1949.40|       2.10000        2154.60
  LINE, PAINT, SOLID, WHITE, 12 IN        |                             |                             |
0046 202-02240               95.000  SYS  |      15.00000        1425.00|      15.00000        1425.00|      50.00000        4750.00
  PAVEMENT REMOVAL                        |                             |                             |
0047 205-06937             3875.000  LFT  |       1.50000        5812.50|       1.30000        5037.50|       1.60000        6200.00
  TEMPORARY SILT FENCE                    |                             |                             |
0048 621-02363              400.000  SYS  |       1.06000         424.00|       2.50000        1000.00|       4.80000        1920.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0049 610-08446              631.000  SYS  |      41.00000       25871.00|      35.50000       22400.50|      44.00000       27764.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0050 611-08232                4.000  EACH |     135.00000         540.00|     145.00000         580.00|     100.00000         400.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0051 801-07119               48.000  LFT  |      25.00000        1200.00|      25.00000        1200.00|      50.00000        2400.00
  BARRICADE, III-B                        |                             |                             |
0052 801-06775                       LUMP |    8500.00000        8500.00|    7575.00000        7575.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       348,995.45|           $       349,994.65|           $       389,850.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       348,995.45|           $       349,994.65|           $       389,850.00
====================================================================================================================================
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     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2267846          |(   5   ) 35-1357381         |(   6  ) 54-1342714
                                          |RIVER TOWN CONSTRUCTION LLC  |DAVE OMARA CONTRACTOR INC    |TRI COUNTY BUILDERS CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    8000.00000        8000.00|   14135.00000       14135.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   20500.00000       20500.00|   20500.00000       20500.00|   23000.00000       23000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   15000.00000       15000.00|    8250.00000        8250.00|   17623.75000       17623.75
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-52710               79.000  SYS  |      12.00000         948.00|      15.00000        1185.00|      22.13000        1748.27
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000              922.000  CYS  |      35.00000       32270.00|      50.00000       46100.00|      49.09000       45260.98
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              100.000  CYS  |      12.00000        1200.00|      14.75000        1475.00|      41.18000        4118.00
  BORROW                                  |                             |                             |
0013 207-08267              631.000  SYS  |      16.00000       10096.00|      21.00000       13251.00|      16.70000       10537.70
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0014 211-09265              120.000  CYS  |      22.00000        2640.00|      33.00000        3960.00|      30.99000        3718.80
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0015 301-07448              176.000  TON  |      32.00000        5632.00|      42.00000        7392.00|      16.96000        2984.96
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-08562              628.000  TON  |      18.00000       11304.00|      25.00000       15700.00|      14.55000        9137.40
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 304-07489              102.000  TON  |     105.00000       10710.00|     130.00000       13260.00|     165.43000       16873.86
  HMA PATCHING, TYPE A                    |                             |                             |
0018 604-06070             2818.000  SYS  |      26.00000       73268.00|      25.00000       70450.00|      28.35000       79890.30
  SIDEWALK, CONCRETE                      |                             |                             |
0019 604-07894               24.000  SYS  |      95.00000        2280.00|     125.00000        3000.00|      90.95000        2182.80
  CURB RAMP, CONCRETE, A                  |                             |                             |
0020 604-07900               98.000  SYS  |      85.00000        8330.00|     125.00000       12250.00|      86.67000        8493.66
  CURB RAMP, CONCRETE, F                  |                             |                             |
0021 604-07901               57.000  SYS  |     108.00000        6156.00|     125.00000        7125.00|     111.28000        6342.96
  CURB RAMP, CONCRETE, G                  |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2267846          |(   5   ) 35-1357381         |(   6  ) 54-1342714
                                          |RIVER TOWN CONSTRUCTION LLC  |DAVE OMARA CONTRACTOR INC    |TRI COUNTY BUILDERS CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 605-02278               39.000  LFT  |      10.00000         390.00|      20.00000         780.00|      12.26000         478.14
  CURB, REMOVE                            |                             |                             |
0023 605-06140              221.000  LFT  |      20.00000        4420.00|      30.00000        6630.00|      26.75000        5911.75
  CURB AND GUTTER, CONCRETE               |                             |                             |
0025 621-01004                1.000  EACH |     650.00000         650.00|     700.00000         700.00|     715.00000         715.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0026 621-01852             6451.000  SYS  |       0.55000        3548.05|       0.60000        3870.60|       0.61000        3935.11
  MULCHED SEEDING, GRASS, 2               |                             |                             |
0027 628-09401                9.000  MOS  |     925.00000        8325.00|    1000.00000        9000.00|    1412.20000       12709.80
  FIELD OFFICE, A                         |                             |                             |
0028 628-09407                9.000  MOS  |      50.00000         450.00|      95.00000         855.00|      57.50000         517.50
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0029 715-05118              804.000  LFT  |      37.00000       29748.00|      65.00000       52260.00|      45.06000       36228.24
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             |
0030 715-05119               17.000  LFT  |      42.00000         714.00|     126.00000        2142.00|      47.36000         805.12
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0031 715-46000                9.000  EACH |     300.00000        2700.00|     150.00000        1350.00|     184.00000        1656.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0032 720-44000                5.000  EACH |     550.00000        2750.00|     800.00000        4000.00|     667.00000        3335.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0033 720-44045                3.000  EACH |     950.00000        2850.00|    1000.00000        3000.00|     871.70000        2615.10
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             |
0034 720-45005                9.000  EACH |    2300.00000       20700.00|    1400.00000       12600.00|    1781.35000       16032.15
  INLET, A2                               |                             |                             |
0035 720-45030                8.000  EACH |    1900.00000       15200.00|    1200.00000        9600.00|    1534.10000       12272.80
  INLET, E7                               |                             |                             |
0036 720-45045                2.000  EACH |    2300.00000        4600.00|    1700.00000        3400.00|    1875.65000        3751.30
  INLET, J10                              |                             |                             |
0037 801-03290               13.000  EACH |     275.00000        3575.00|     315.00000        4095.00|     168.00000        2184.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0038 801-04308                2.000  EACH |     295.00000         590.00|     365.00000         730.00|     525.00000        1050.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0040 801-06625               28.000  EACH |     145.00000        4060.00|     145.00000        4060.00|      94.50000        2646.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0041 801-06640               65.000  EACH |     120.00000        7800.00|     130.00000        8450.00|     168.00000       10920.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06645               32.000  EACH |      70.00000        2240.00|      80.00000        2560.00|      21.00000         672.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0043 802-91122               15.000  EACH |     145.00000        2175.00|     200.00000        3000.00|     105.00000        1575.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2267846          |(   5   ) 35-1357381         |(   6  ) 54-1342714
                                          |RIVER TOWN CONSTRUCTION LLC  |DAVE OMARA CONTRACTOR INC    |TRI COUNTY BUILDERS CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 808-75007              879.000  LFT  |       0.54000         474.66|       1.00000         879.00|       1.58000        1388.82
  LINE, PAINT, SOLID, WHITE, 6 IN         |                             |                             |
0045 808-75015             1026.000  LFT  |       1.90000        1949.40|       2.00000        2052.00|       3.15000        3231.90
  LINE, PAINT, SOLID, WHITE, 12 IN        |                             |                             |
0046 202-02240               95.000  SYS  |       7.30000         693.50|      15.00000        1425.00|      26.88000        2553.60
  PAVEMENT REMOVAL                        |                             |                             |
0047 205-06937             3875.000  LFT  |       1.70000        6587.50|       1.30000        5037.50|       1.50000        5812.50
  TEMPORARY SILT FENCE                    |                             |                             |
0048 621-02363              400.000  SYS  |       2.50000        1000.00|       3.00000        1200.00|       2.75000        1100.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0049 610-08446              631.000  SYS  |      30.00000       18930.00|      40.00000       25240.00|      33.60000       21201.60
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0050 611-08232                4.000  EACH |     145.00000         580.00|     200.00000         800.00|     103.50000         414.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0051 801-07119               48.000  LFT  |      25.00000        1200.00|      25.00000        1200.00|      21.00000        1008.00
  BARRICADE, III-B                        |                             |                             |
0052 801-06775                       LUMP |   45750.00000       45750.00|   10500.00000       10500.00|   25392.00000       25392.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       409,989.11|           $       413,319.10|           $       428,165.87
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       409,989.11|           $       413,319.10|           $       428,165.87
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1618530          |(   8   ) 35-1817574         |(      )
                                          |AMERICAN CONTRACTING & SERVI |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|   20000.00000       20000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   24711.67000       24711.67|   21000.00000       21000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    9884.67000        9884.67|   25000.00000       25000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-52710               79.000  SYS  |      12.00000         948.00|      15.00000        1185.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000              922.000  CYS  |      73.00000       67306.00|      32.00000       29504.00|
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              100.000  CYS  |      35.04000        3504.00|      35.00000        3500.00|
  BORROW                                  |                             |                             |
0013 207-08267              631.000  SYS  |      18.02000       11370.62|      15.00000        9465.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0014 211-09265              120.000  CYS  |      28.00000        3360.00|      30.00000        3600.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0015 301-07448              176.000  TON  |      35.00000        6160.00|      25.00000        4400.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-08562              628.000  TON  |      30.00000       18840.00|      32.00000       20096.00|
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 304-07489              102.000  TON  |     150.00000       15300.00|     180.00000       18360.00|
  HMA PATCHING, TYPE A                    |                             |                             |
0018 604-06070             2818.000  SYS  |      35.00000       98630.00|      36.00000      101448.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0019 604-07894               24.000  SYS  |     150.00000        3600.00|     165.00000        3960.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0020 604-07900               98.000  SYS  |     145.00000       14210.00|     150.00000       14700.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0021 604-07901               57.000  SYS  |     155.00000        8835.00|     130.00000        7410.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 261 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1618530          |(   8   ) 35-1817574         |(      )
                                          |AMERICAN CONTRACTING & SERVI |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 605-02278               39.000  LFT  |      10.00000         390.00|      15.00000         585.00|
  CURB, REMOVE                            |                             |                             |
0023 605-06140              221.000  LFT  |      30.00000        6630.00|      32.00000        7072.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0025 621-01004                1.000  EACH |     650.00000         650.00|     500.00000         500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0026 621-01852             6451.000  SYS  |       0.55000        3548.05|       2.00000       12902.00|
  MULCHED SEEDING, GRASS, 2               |                             |                             |
0027 628-09401                9.000  MOS  |    3500.00000       31500.00|    2000.00000       18000.00|
  FIELD OFFICE, A                         |                             |                             |
0028 628-09407                9.000  MOS  |     300.00000        2700.00|     550.00000        4950.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0029 715-05118              804.000  LFT  |      44.00000       35376.00|      38.00000       30552.00|
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             |
0030 715-05119               17.000  LFT  |      49.00000         833.00|      48.00000         816.00|
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0031 715-46000                9.000  EACH |     350.00000        3150.00|     325.00000        2925.00|
  PIPE END SECTION, DIA 12"               |                             |                             |
0032 720-44000                5.000  EACH |    1000.00000        5000.00|     750.00000        3750.00|
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0033 720-44045                3.000  EACH |    1500.00000        4500.00|    1250.00000        3750.00|
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             |
0034 720-45005                9.000  EACH |    1680.00000       15120.00|    2200.00000       19800.00|
  INLET, A2                               |                             |                             |
0035 720-45030                8.000  EACH |    1360.00000       10880.00|    2200.00000       17600.00|
  INLET, E7                               |                             |                             |
0036 720-45045                2.000  EACH |    1740.00000        3480.00|    2200.00000        4400.00|
  INLET, J10                              |                             |                             |
0037 801-03290               13.000  EACH |     275.00000        3575.00|     232.00000        3016.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0038 801-04308                2.000  EACH |     295.00000         590.00|     602.00000        1204.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0040 801-06625               28.000  EACH |     145.00000        4060.00|     117.00000        3276.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0041 801-06640               65.000  EACH |     120.00000        7800.00|      90.00000        5850.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06645               32.000  EACH |      70.00000        2240.00|      72.00000        2304.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0043 802-91122               15.000  EACH |     145.00000        2175.00|     200.00000        3000.00|
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -33706-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1618530          |(   8   ) 35-1817574         |(      )
                                          |AMERICAN CONTRACTING & SERVI |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 808-75007              879.000  LFT  |       0.54000         474.66|       1.20000        1054.80|
  LINE, PAINT, SOLID, WHITE, 6 IN         |                             |                             |
0045 808-75015             1026.000  LFT  |       1.90000        1949.40|       2.30000        2359.80|
  LINE, PAINT, SOLID, WHITE, 12 IN        |                             |                             |
0046 202-02240               95.000  SYS  |      15.00000        1425.00|      20.00000        1900.00|
  PAVEMENT REMOVAL                        |                             |                             |
0047 205-06937             3875.000  LFT  |       1.30000        5037.50|       2.50000        9687.50|
  TEMPORARY SILT FENCE                    |                             |                             |
0048 621-02363              400.000  SYS  |       2.50000        1000.00|       2.00000         800.00|
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0049 610-08446              631.000  SYS  |      55.00000       34705.00|      43.00000       27133.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0050 611-08232                4.000  EACH |     145.00000         580.00|     175.00000         700.00|
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0051 801-07119               48.000  LFT  |      25.00000        1200.00|      50.00000        2400.00|
  BARRICADE, III-B                        |                             |                             |
0052 801-06775                       LUMP |    9000.00000        9000.00|   20000.00000       20000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       494,233.57|           $       495,920.10|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       494,233.57|           $       495,920.10|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SIGHT DISTANCE IMPROVEMENT                                  COMPLETION DATE : 07/31/14
     LOCATION     : ON 206TH STREET AT OVERDORF ROAD, 0.97 MILE                      PROJECT(S) :  1006061
                    WEST OF SR 37

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   20-2107424     RENASCENT INC                                                              $       486,653.62  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       520,705.97  106.9972%
   3   35-2094565     3D COMPANY INC                                                             $       528,293.42  108.5564%
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       550,000.00  113.0167%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       560,045.55  115.0809%
   6   35-0999231     HUNT PAVING COMPANY INC                                                    $       561,985.00  115.4795%
   7   35-1917625     MILESTONE CONTRACTORS LP                                                   $       574,364.56  118.0233%
   8   35-1875662     CRIDER & CRIDER INC                                                        $       594,325.99  122.1251%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 20-2107424          |(   2  ) 35-1139301          |(   3  ) 35-2094565
                                          |RENASCENT INC                |E & B PAVING INC             |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    6516.78000        6516.78|    9540.00000        9540.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   24300.00000       24300.00|   27021.10000       27021.10|   29540.00000       29540.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245               14.000  EACH |     158.00000        2212.00|     220.00000        3080.00|      94.96000        1329.44
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250               12.000  EACH |     210.00000        2520.00|     375.00000        4500.00|     177.25000        2127.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255                4.000  EACH |     260.00000        1040.00|    1000.00000        4000.00|     332.35000        1329.40
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                2.000  EACH |     370.00000         740.00|    2000.00000        4000.00|     531.76000        1063.52
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |   14600.00000       14600.00|   19500.00000       19500.00|   11682.00000       11682.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02271                1.000  EACH |     160.00000         160.00|     350.00000         350.00|     631.50000         631.50
  HEADWALL, REMOVE                        |                             |                             |
0015 203-02000             2855.000  CYS  |      13.00000       37115.00|      20.00000       57100.00|      21.35000       60954.25
  EXCAVATION, COMMON                      |                             |                             |
0016 205-02234                4.000  EACH |     170.00000         680.00|      95.00000         380.00|     242.48000         969.92
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0017 205-06931               33.000  TON  |      33.00000        1089.00|      35.00000        1155.00|      40.63000        1340.79
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                2.000  EACH |     140.00000         280.00|     100.00000         200.00|     121.00000         242.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0019 205-06936               10.000  TON  |      33.00000         330.00|      44.00000         440.00|      41.28000         412.80
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-2107424          |(   2   ) 35-1139301         |(   3  ) 35-2094565
                                          |RENASCENT INC                |E & B PAVING INC             |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06937             1150.000  LFT  |       1.75000        2012.50|       1.45000        1667.50|       1.96000        2254.00
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              450.000  TON  |      17.00000        7650.00|      11.00000        4950.00|      21.56000        9702.00
  NO 2 STONE                              |                             |                             |
0022 207-08263             3735.000  SYS  |       6.50000       24277.50|       6.04000       22559.40|       7.16000       26742.60
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0023 207-08265             1325.000  SYS  |       6.50000        8612.50|       5.65000        7486.25|       6.88000        9116.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267              202.000  SYS  |      10.00000        2020.00|      16.00000        3232.00|       9.96000        2011.92
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050               41.000  CYS  |      17.00000         697.00|      30.00000        1230.00|      38.04000        1559.64
  B BORROW                                |                             |                             |
0026 211-09264              472.000  CYS  |      17.00000        8024.00|      33.00000       15576.00|      28.40000       13404.80
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 211-09265              222.000  CYS  |      28.00000        6216.00|      37.00000        8214.00|      30.64000        6802.08
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0028 213-09269               25.000  CYS  |      91.00000        2275.00|      70.00000        1750.00|      87.44000        2186.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0029 301-07448              955.000  TON  |      18.00000       17190.00|      17.76000       16960.80|      18.47000       17638.85
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 303-01180              116.000  TON  |      20.00000        2320.00|      20.37000        2362.92|      23.03000        2671.48
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 304-07493               46.000  TON  |     145.00000        6670.00|     150.00000        6900.00|     109.14000        5020.44
  WIDENING WITH HMA, TYPE B               |                             |                             |
0032 306-08034              385.000  SYS  |      16.00000        6160.00|      13.37000        5147.45|       8.92000        3434.20
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0033 401-10258             2905.000  LFT  |       0.37000        1074.85|       0.50000        1452.50|       0.38000        1103.90
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2905.000  LFT  |       0.37000        1074.85|       0.50000        1452.50|       0.38000        1103.90
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 402-07433              390.000  TON  |      65.34000       25482.60|      73.98000       28852.20|      66.35000       25876.50
  HMA SURFACE, TYPE B                     |                             |                             |
0036 402-07438              595.000  TON  |      62.18000       36997.10|      58.71000       34932.45|      63.13000       37562.35
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0037 402-07441              530.000  TON  |      61.13000       32398.90|      58.71000       31116.30|      62.06000       32891.80
  HMA BASE, TYPE B                        |                             |                             |
0038 406-05520                2.000  TON  |     105.39000         210.78|     500.00000        1000.00|     107.00000         214.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 415-11527                7.500  TON  |     727.18000        5453.85|      50.00000         375.00|     759.00000        5692.50
  BASE SEAL                               |                             |                             |
0040 603-06040              450.000  LFT  |      17.92000        8064.00|      10.50000        4725.00|      11.25000        5062.50
  FENCE, FARM FIELD, 47 IN                |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-2107424          |(   2   ) 35-1139301         |(   3  ) 35-2094565
                                          |RENASCENT INC                |E & B PAVING INC             |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 605-08636               10.000  LFT  |      54.00000         540.00|      75.00000         750.00|      96.30000         963.00
  CURB AND GUTTER, TURNOUT, COMBINED      |                             |                             |
0042 605-97937              192.000  LFT  |      24.00000        4608.00|      28.00000        5376.00|      32.10000        6163.20
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0043 610-07487               50.000  TON  |     110.66000        5533.00|     156.98000        7849.00|     112.35000        5617.50
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 610-08446               28.000  SYS  |      47.00000        1316.00|      55.00000        1540.00|      62.06000        1737.68
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0045 611-06497                5.000  EACH |     205.51000        1027.55|     150.00000         750.00|     165.00000         825.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0046 615-01469                1.000  EACH |     658.68000         658.68|     460.00000         460.00|     506.00000         506.00
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
0047 615-06490               28.000  EACH |     153.87000        4308.36|     140.00000        3920.00|     149.80000        4194.40
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                1.000  EACH |    1053.88000        1053.88|     650.00000         650.00|     715.00000         715.00
  MONUMENT, B                             |                             |                             |
0049 616-02320              385.000  SYS  |       2.00000         770.00|       3.00000        1155.00|       1.62000         623.70
  GEOTEXTILES                             |                             |                             |
0050 616-06405               26.000  TON  |      33.00000         858.00|      32.00000         832.00|      43.60000        1133.60
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451              122.000  TON  |      33.00000        4026.00|      32.00000        3904.00|      42.21000        5149.62
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                2.000  EACH |     342.51000         685.02|     575.00000        1150.00|     347.75000         695.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             6037.000  SYS  |       1.15000        6942.55|       0.95000        5735.15|       1.17000        7063.29
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                0.420  TON  |    1684.12000         707.33|     695.00000         291.90|    1709.86000         718.14
  FERTILIZER                              |                             |                             |
0055 621-06554              160.000  LBS  |       3.51000         561.60|       8.95000        1432.00|       3.57000         571.20
  SEED MIXTURE, U                         |                             |                             |
0056 621-06565                2.100  TON  |     496.38000        1042.40|     195.00000         409.50|     508.77000        1068.42
  MULCHING MATERIAL                       |                             |                             |
0057 621-06567                4.100  kGAL |       5.27000          21.61|      20.00000          82.00|       6.71000          27.51
  WATER                                   |                             |                             |
0058 621-06570             1006.000  CYS  |      26.00000       26156.00|      10.00000       10060.00|      29.25000       29425.50
  TOPSOIL                                 |                             |                             |
0059 621-06574             1025.000  SYS  |       4.11000        4212.75|       4.31000        4417.75|       4.18000        4284.50
  SODDING                                 |                             |                             |
0060 622-98200               10.000  EACH |      42.16000         421.60|      75.00000         750.00|      42.80000         428.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0061 628-09401                8.000  MOS  |    2396.64000       19173.12|    2242.35000       17938.80|    1970.44000       15763.52
  FIELD OFFICE, A                         |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-2107424          |(   2   ) 35-1139301         |(   3  ) 35-2094565
                                          |RENASCENT INC                |E & B PAVING INC             |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 715-05048               50.000  LFT  |      11.00000         550.00|      15.00000         750.00|       9.61000         480.50
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0063 715-05053               97.000  LFT  |      15.00000        1455.00|      15.00000        1455.00|      13.84000        1342.48
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0064 715-05119              135.000  LFT  |      30.00000        4050.00|      24.00000        3240.00|      34.97000        4720.95
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0065 715-05146                6.000  LFT  |      11.00000          66.00|      22.00000         132.00|      41.64000         249.84
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0066 715-05149                3.000  LFT  |      36.97000         110.91|      29.00000          87.00|     112.73000         338.19
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0067 715-05153               87.000  LFT  |      40.00000        3480.00|      32.00000        2784.00|      36.27000        3155.49
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             |
0068 715-05154              235.000  LFT  |      43.00000       10105.00|      36.00000        8460.00|      40.99000        9632.65
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0069 715-05157              576.000  LFT  |      58.00000       33408.00|      49.00000       28224.00|      59.59000       34323.84
  PIPE, TYPE 2 CIRCULAR 33 IN             |                             |                             |
0070 715-05169               80.000  LFT  |      30.00000        2400.00|      24.00000        1920.00|      38.72000        3097.60
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0071 715-09064             1042.000  LFT  |       1.84000        1917.28|       2.25000        2344.50|       1.37000        1427.54
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0072 715-46005               10.000  EACH |     950.00000        9500.00|     250.00000        2500.00|     307.74000        3077.40
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 715-46035                1.000  EACH |    1500.00000        1500.00|    1300.00000        1300.00|    1380.68000        1380.68
  PIPE END SECTION, DIA 33"               |                             |                             |
0074 718-06532              147.000  LFT  |       3.63000         533.61|       1.00000         147.00|       3.44000         505.68
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0075 718-99153                9.000  SYS  |       2.00000          18.00|       2.00000          18.00|       4.76000          42.84
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0076 720-45040                2.000  EACH |    2500.00000        5000.00|    2000.00000        4000.00|    2555.64000        5111.28
  INLET, G7                               |                             |                             |
0077 720-45510                1.000  EACH |    2500.00000        2500.00|    2900.00000        2900.00|    3684.70000        3684.70
  MANHOLE, C4, MODIFIED                   |                             |                             |
0078 720-92884                1.000  EACH |    3500.00000        3500.00|    2900.00000        2900.00|    5343.38000        5343.38
  MANHOLE, K4, MODIFIED                   |                             |                             |
0079 720-95409                2.000  EACH |    3200.00000        6400.00|    3800.00000        7600.00|    4784.06000        9568.12
  MANHOLE, J4, MODIFIED                   |                             |                             |
0080 801-03290                4.000  EACH |     269.80000        1079.20|     256.00000        1024.00|     281.60000        1126.40
  CONSTRUCTION SIGN, C                    |                             |                             |
0081 801-04308                8.000  EACH |     112.77000         902.16|     107.00000         856.00|     117.70000         941.60
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0082 801-06625               24.000  EACH |      85.36000        2048.64|      81.00000        1944.00|      89.10000        2138.40
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 20-2107424          |(   2   ) 35-1139301         |(   3  ) 35-2094565
                                          |RENASCENT INC                |E & B PAVING INC             |3D COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 801-06640                9.000  EACH |     220.26000        1982.34|     209.00000        1881.00|     229.90000        2069.10
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                4.000  EACH |      44.26000         177.04|      42.00000         168.00|      46.20000         184.80
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |    5000.00000        5000.00|   36100.22000       36100.22|    4290.70000        4290.70
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               96.000  LFT  |       7.90000         758.40|       7.50000         720.00|       8.25000         792.00
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               96.000  LFT  |       8.43000         809.28|       8.00000         768.00|       8.80000         844.80
  BARRICADE, III-B                        |                             |                             |
0088 802-05701              113.000  LFT  |      16.86000        1905.18|      16.60000        1875.80|      18.26000        2063.38
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-05702               19.000  LFT  |      15.81000         300.39|      15.10000         286.90|      16.61000         315.59
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0090 802-09838               46.000  SFT  |      25.29000        1163.34|      17.40000         800.40|      19.14000         880.44
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0091 802-09839               18.000  SFT  |      38.99000         701.82|      21.80000         392.40|      23.98000         431.64
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0092 802-09840               15.000  SFT  |      25.29000         379.35|      18.10000         271.50|      19.91000         298.65
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0093 808-06703             2600.000  LFT  |       0.62000        1612.00|       0.59000        1534.00|       0.65000        1690.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-75245             2600.000  LFT  |       0.62000        1612.00|       0.59000        1534.00|       0.65000        1690.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75297               30.000  LFT  |       5.06000         151.80|       4.80000         144.00|       5.28000         158.40
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       486,653.62|           $       520,705.97|           $       528,293.42
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       486,653.62|           $       520,705.97|           $       528,293.42
====================================================================================================================================
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 35-0999231
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    8460.00000        8460.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   28000.00000       28000.00|   35000.00000       35000.00|   17796.84000       17796.84
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245               14.000  EACH |     220.00000        3080.00|     200.00000        2800.00|     109.80000        1537.20
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250               12.000  EACH |     300.00000        3600.00|     240.00000        2880.00|     219.60000        2635.20
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255                4.000  EACH |     615.00000        2460.00|     800.00000        3200.00|     510.57000        2042.28
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                2.000  EACH |    2800.00000        5600.00|    2000.00000        4000.00|    1246.24000        2492.48
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |   13400.00000       13400.00|    2500.00000        2500.00|    2311.00000        2311.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02271                1.000  EACH |     750.00000         750.00|     860.00000         860.00|     292.06000         292.06
  HEADWALL, REMOVE                        |                             |                             |
0015 203-02000             2855.000  CYS  |      31.00000       88505.00|      25.00000       71375.00|      28.57000       81567.35
  EXCAVATION, COMMON                      |                             |                             |
0016 205-02234                4.000  EACH |     250.00000        1000.00|    1200.00000        4800.00|     184.15000         736.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0017 205-06931               33.000  TON  |      43.00000        1419.00|      52.00000        1716.00|      47.06000        1552.98
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                2.000  EACH |      65.00000         130.00|     150.00000         300.00|      99.28000         198.56
  TEMPORARY INLET PROTECTION              |                             |                             |
0019 205-06936               10.000  TON  |      18.00000         180.00|     210.00000        2100.00|      32.34000         323.40
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 35-0999231
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06937             1150.000  LFT  |       1.10000        1265.00|       3.10000        3565.00|       2.26000        2599.00
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              450.000  TON  |      20.00000        9000.00|      28.00000       12600.00|      21.68000        9756.00
  NO 2 STONE                              |                             |                             |
0022 207-08263             3735.000  SYS  |       6.00000       22410.00|       6.20000       23157.00|       6.97000       26032.95
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0023 207-08265             1325.000  SYS  |       6.00000        7950.00|       6.20000        8215.00|       6.78000        8983.50
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267              202.000  SYS  |      10.00000        2020.00|      18.00000        3636.00|      17.82000        3599.64
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050               41.000  CYS  |      18.00000         738.00|      25.00000        1025.00|      22.62000         927.42
  B BORROW                                |                             |                             |
0026 211-09264              472.000  CYS  |      14.00000        6608.00|      25.00000       11800.00|      39.43000       18610.96
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 211-09265              222.000  CYS  |      25.00000        5550.00|      22.00000        4884.00|      29.42000        6531.24
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0028 213-09269               25.000  CYS  |      87.00000        2175.00|      65.00000        1625.00|      71.37000        1784.25
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0029 301-07448              955.000  TON  |      15.00000       14325.00|      18.00000       17190.00|      19.75000       18861.25
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 303-01180              116.000  TON  |      40.00000        4640.00|      18.00000        2088.00|      19.26000        2234.16
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 304-07493               46.000  TON  |     112.03000        5153.38|      69.00000        3174.00|     168.19000        7736.74
  WIDENING WITH HMA, TYPE B               |                             |                             |
0032 306-08034              385.000  SYS  |       9.00000        3465.00|      14.00000        5390.00|      13.93000        5363.05
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0033 401-10258             2905.000  LFT  |       0.35000        1016.75|       0.60000        1743.00|       0.54000        1568.70
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2905.000  LFT  |       0.35000        1016.75|       0.60000        1743.00|       0.54000        1568.70
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 402-07433              390.000  TON  |      62.00000       24180.00|      76.00000       29640.00|      80.54000       31410.60
  HMA SURFACE, TYPE B                     |                             |                             |
0036 402-07438              595.000  TON  |      59.00000       35105.00|      62.00000       36890.00|      63.92000       38032.40
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0037 402-07441              530.000  TON  |      58.00000       30740.00|      63.00000       33390.00|      63.92000       33877.60
  HMA BASE, TYPE B                        |                             |                             |
0038 406-05520                2.000  TON  |     100.00000         200.00|     530.00000        1060.00|     544.34000        1088.68
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 415-11527                7.500  TON  |     690.00000        5175.00|     550.00000        4125.00|      54.43000         408.23
  BASE SEAL                               |                             |                             |
0040 603-06040              450.000  LFT  |      11.30000        5085.00|      18.00000        8100.00|      21.11000        9499.50
  FENCE, FARM FIELD, 47 IN                |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 35-0999231
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 605-08636               10.000  LFT  |      46.00000         460.00|     110.00000        1100.00|      75.38000         753.80
  CURB AND GUTTER, TURNOUT, COMBINED      |                             |                             |
0042 605-97937              192.000  LFT  |      30.00000        5760.00|      50.00000        9600.00|      26.61000        5109.12
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0043 610-07487               50.000  TON  |     105.00000        5250.00|     160.00000        8000.00|     170.90000        8545.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 610-08446               28.000  SYS  |      58.00000        1624.00|      94.00000        2632.00|      43.33000        1213.24
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0045 611-06497                5.000  EACH |     161.42000         807.10|     210.00000        1050.00|     214.15000        1070.75
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0046 615-01469                1.000  EACH |     495.03000         495.03|     550.00000         550.00|     686.38000         686.38
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
0047 615-06490               28.000  EACH |     150.66000        4218.48|     190.00000        5320.00|     160.34000        4489.52
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                1.000  EACH |     699.50000         699.50|     690.00000         690.00|    1098.21000        1098.21
  MONUMENT, B                             |                             |                             |
0049 616-02320              385.000  SYS  |       3.00000        1155.00|       2.87000        1104.95|       2.81000        1081.85
  GEOTEXTILES                             |                             |                             |
0050 616-06405               26.000  TON  |      29.00000         754.00|      53.00000        1378.00|      41.21000        1071.46
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451              122.000  TON  |      29.00000        3538.00|      39.00000        4758.00|      37.75000        4605.50
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                2.000  EACH |     200.00000         400.00|     450.00000         900.00|     494.28000         988.56
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             6037.000  SYS  |       0.98000        5916.26|       1.30000        7848.10|       1.41000        8512.17
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                0.420  TON  |     700.00000         294.00|     530.00000         222.60|     578.86000         243.12
  FERTILIZER                              |                             |                             |
0055 621-06554              160.000  LBS  |       2.20000         352.00|       5.80000         928.00|       6.37000        1019.20
  SEED MIXTURE, U                         |                             |                             |
0056 621-06565                2.100  TON  |     300.00000         630.00|     550.00000        1155.00|     601.92000        1264.03
  MULCHING MATERIAL                       |                             |                             |
0057 621-06567                4.100  kGAL |       1.00000           4.10|      20.00000          82.00|      21.97000          90.08
  WATER                                   |                             |                             |
0058 621-06570             1006.000  CYS  |      20.00000       20120.00|      20.00000       20120.00|      34.93000       35139.58
  TOPSOIL                                 |                             |                             |
0059 621-06574             1025.000  SYS  |       2.60000        2665.00|       4.90000        5022.50|       5.38000        5514.50
  SODDING                                 |                             |                             |
0060 622-98200               10.000  EACH |      55.00000         550.00|      35.00000         350.00|      38.44000         384.40
  SIGN, DO NOT DISTURB                    |                             |                             |
0061 628-09401                8.000  MOS  |    2000.00000       16000.00|    2800.00000       22400.00|    2178.97000       17431.76
  FIELD OFFICE, A                         |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 35-0999231
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 715-05048               50.000  LFT  |      27.00000        1350.00|      12.00000         600.00|      13.22000         661.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0063 715-05053               97.000  LFT  |      40.00000        3880.00|       6.20000         601.40|      11.37000        1102.89
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0064 715-05119              135.000  LFT  |      44.00000        5940.00|      29.00000        3915.00|      31.58000        4263.30
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0065 715-05146                6.000  LFT  |      81.00000         486.00|      55.00000         330.00|      31.29000         187.74
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0066 715-05149                3.000  LFT  |      95.00000         285.00|     210.00000         630.00|      84.28000         252.84
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0067 715-05153               87.000  LFT  |      50.00000        4350.00|      50.00000        4350.00|      79.35000        6903.45
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             |
0068 715-05154              235.000  LFT  |      53.00000       12455.00|      51.00000       11985.00|      47.45000       11150.75
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0069 715-05157              576.000  LFT  |      81.00000       46656.00|      55.00000       31680.00|      67.45000       38851.20
  PIPE, TYPE 2 CIRCULAR 33 IN             |                             |                             |
0070 715-05169               80.000  LFT  |      42.00000        3360.00|      41.00000        3280.00|      29.56000        2364.80
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0071 715-09064             1042.000  LFT  |       1.75000        1823.50|       2.30000        2396.60|       2.44000        2542.48
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0072 715-46005               10.000  EACH |     700.00000        7000.00|     110.00000        1100.00|     395.58000        3955.80
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 715-46035                1.000  EACH |    1563.47000        1563.47|    1100.00000        1100.00|    1078.41000        1078.41
  PIPE END SECTION, DIA 33"               |                             |                             |
0074 718-06532              147.000  LFT  |       3.44000         505.68|       1.00000         147.00|       1.09000         160.23
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0075 718-99153                9.000  SYS  |       5.00000          45.00|       6.60000          59.40|       3.82000          34.38
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0076 720-45040                2.000  EACH |    2300.00000        4600.00|    2200.00000        4400.00|    1578.82000        3157.64
  INLET, G7                               |                             |                             |
0077 720-45510                1.000  EACH |    3000.00000        3000.00|    3400.00000        3400.00|    3105.01000        3105.01
  MANHOLE, C4, MODIFIED                   |                             |                             |
0078 720-92884                1.000  EACH |    4400.00000        4400.00|    5000.00000        5000.00|    3620.77000        3620.77
  MANHOLE, K4, MODIFIED                   |                             |                             |
0079 720-95409                2.000  EACH |    4200.00000        8400.00|    4600.00000        9200.00|    3302.09000        6604.18
  MANHOLE, J4, MODIFIED                   |                             |                             |
0080 801-03290                4.000  EACH |     256.00000        1024.00|     200.00000         800.00|     281.14000        1124.56
  CONSTRUCTION SIGN, C                    |                             |                             |
0081 801-04308                8.000  EACH |     107.00000         856.00|     230.00000        1840.00|     117.51000         940.08
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0082 801-06625               24.000  EACH |      81.00000        1944.00|      65.00000        1560.00|      88.95000        2134.80
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 35-0999231
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 801-06640                9.000  EACH |     209.00000        1881.00|     180.00000        1620.00|     229.52000        2065.68
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                4.000  EACH |      42.00000         168.00|      60.00000         240.00|      46.12000         184.48
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   13060.00000       13060.00|   13400.00000       13400.00|    2989.16000        2989.16
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               96.000  LFT  |       7.50000         720.00|       8.00000         768.00|       8.24000         791.04
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               96.000  LFT  |       8.00000         768.00|       8.00000         768.00|       8.79000         843.84
  BARRICADE, III-B                        |                             |                             |
0088 802-05701              113.000  LFT  |      16.60000        1875.80|      16.60000        1875.80|      17.57000        1985.41
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-05702               19.000  LFT  |      15.10000         286.90|      15.10000         286.90|      16.47000         312.93
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0090 802-09838               46.000  SFT  |      17.40000         800.40|      17.40000         800.40|      26.36000        1212.56
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0091 802-09839               18.000  SFT  |      21.80000         392.40|      21.80000         392.40|      40.63000         731.34
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0092 802-09840               15.000  SFT  |      18.10000         271.50|      18.10000         271.50|      26.36000         395.40
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0093 808-06703             2600.000  LFT  |       0.59000        1534.00|       0.80000        2080.00|       0.65000        1690.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-75245             2600.000  LFT  |       0.59000        1534.00|       0.80000        2080.00|       0.65000        1690.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75297               30.000  LFT  |       4.80000         144.00|      10.00000         300.00|       5.27000         158.10
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       550,000.00|           $       560,045.55|           $       561,985.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       550,000.00|           $       560,045.55|           $       561,985.00
====================================================================================================================================
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1917625          |(   8   ) 35-1875662         |(      )
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|   60000.00000       60000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   28000.00000       28000.00|   29500.00000       29500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245               14.000  EACH |     350.00000        4900.00|     250.00000        3500.00|
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250               12.000  EACH |     550.00000        6600.00|     500.00000        6000.00|
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255                4.000  EACH |    1000.00000        4000.00|     750.00000        3000.00|
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                2.000  EACH |    1500.00000        3000.00|    1250.00000        2500.00|
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |   50000.00000       50000.00|   14750.00000       14750.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02271                1.000  EACH |    2000.00000        2000.00|     500.00000         500.00|
  HEADWALL, REMOVE                        |                             |                             |
0015 203-02000             2855.000  CYS  |      13.00000       37115.00|      30.00000       85650.00|
  EXCAVATION, COMMON                      |                             |                             |
0016 205-02234                4.000  EACH |     404.00000        1616.00|     250.00000        1000.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0017 205-06931               33.000  TON  |     104.00000        3432.00|      45.00000        1485.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                2.000  EACH |      90.00000         180.00|      90.00000         180.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0019 205-06936               10.000  TON  |     135.00000        1350.00|      50.00000         500.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1917625          |(   8   ) 35-1875662         |(      )
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06937             1150.000  LFT  |       3.00000        3450.00|       1.25000        1437.50|
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              450.000  TON  |      17.00000        7650.00|      10.00000        4500.00|
  NO 2 STONE                              |                             |                             |
0022 207-08263             3735.000  SYS  |       9.00000       33615.00|       6.50000       24277.50|
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0023 207-08265             1325.000  SYS  |       7.50000        9937.50|       5.50000        7287.50|
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267              202.000  SYS  |      11.00000        2222.00|       8.00000        1616.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050               41.000  CYS  |      20.00000         820.00|      20.00000         820.00|
  B BORROW                                |                             |                             |
0026 211-09264              472.000  CYS  |      33.00000       15576.00|      25.00000       11800.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 211-09265              222.000  CYS  |      39.00000        8658.00|      35.00000        7770.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0028 213-09269               25.000  CYS  |     150.00000        3750.00|      75.00000        1875.00|
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0029 301-07448              955.000  TON  |      18.00000       17190.00|      22.00000       21010.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 303-01180              116.000  TON  |      25.00000        2900.00|      22.00000        2552.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 304-07493               46.000  TON  |     150.00000        6900.00|     102.00000        4692.00|
  WIDENING WITH HMA, TYPE B               |                             |                             |
0032 306-08034              385.000  SYS  |       9.50000        3657.50|      10.00000        3850.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0033 401-10258             2905.000  LFT  |       0.50000        1452.50|       0.35000        1016.75|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2905.000  LFT  |       0.45000        1307.25|       0.35000        1016.75|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 402-07433              390.000  TON  |      67.00000       26130.00|      62.00000       24180.00|
  HMA SURFACE, TYPE B                     |                             |                             |
0036 402-07438              595.000  TON  |      62.00000       36890.00|      59.00000       35105.00|
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0037 402-07441              530.000  TON  |      61.00000       32330.00|      58.00000       30740.00|
  HMA BASE, TYPE B                        |                             |                             |
0038 406-05520                2.000  TON  |     400.00000         800.00|     100.00000         200.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 415-11527                7.500  TON  |     600.00000        4500.00|     690.00000        5175.00|
  BASE SEAL                               |                             |                             |
0040 603-06040              450.000  LFT  |      17.00000        7650.00|      10.50000        4725.00|
  FENCE, FARM FIELD, 47 IN                |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1917625          |(   8   ) 35-1875662         |(      )
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 605-08636               10.000  LFT  |      43.00000         430.00|      75.00000         750.00|
  CURB AND GUTTER, TURNOUT, COMBINED      |                             |                             |
0042 605-97937              192.000  LFT  |      40.00000        7680.00|      25.00000        4800.00|
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0043 610-07487               50.000  TON  |     150.00000        7500.00|     105.00000        5250.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 610-08446               28.000  SYS  |      89.00000        2492.00|      76.50000        2142.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0045 611-06497                5.000  EACH |     195.00000         975.00|     150.00000         750.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0046 615-01469                1.000  EACH |     625.00000         625.00|     460.00000         460.00|
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
0047 615-06490               28.000  EACH |     146.00000        4088.00|     140.00000        3920.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                1.000  EACH |    1000.00000        1000.00|     650.00000         650.00|
  MONUMENT, B                             |                             |                             |
0049 616-02320              385.000  SYS  |       1.50000         577.50|       2.00000         770.00|
  GEOTEXTILES                             |                             |                             |
0050 616-06405               26.000  TON  |      70.00000        1820.00|      35.00000         910.00|
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451              122.000  TON  |      40.00000        4880.00|      35.00000        4270.00|
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                2.000  EACH |     300.00000         600.00|     300.00000         600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             6037.000  SYS  |       1.13000        6821.81|       1.13000        6821.81|
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                0.420  TON  |    1050.00000         441.00|    1050.00000         441.00|
  FERTILIZER                              |                             |                             |
0055 621-06554              160.000  LBS  |       4.90000         784.00|       4.90000         784.00|
  SEED MIXTURE, U                         |                             |                             |
0056 621-06565                2.100  TON  |     400.00000         840.00|     400.00000         840.00|
  MULCHING MATERIAL                       |                             |                             |
0057 621-06567                4.100  kGAL |     100.00000         410.00|     100.00000         410.00|
  WATER                                   |                             |                             |
0058 621-06570             1006.000  CYS  |       1.00000        1006.00|       1.00000        1006.00|
  TOPSOIL                                 |                             |                             |
0059 621-06574             1025.000  SYS  |       3.00000        3075.00|       3.00000        3075.00|
  SODDING                                 |                             |                             |
0060 622-98200               10.000  EACH |      40.00000         400.00|      40.00000         400.00|
  SIGN, DO NOT DISTURB                    |                             |                             |
0061 628-09401                8.000  MOS  |    2400.00000       19200.00|    2000.00000       16000.00|
  FIELD OFFICE, A                         |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1917625          |(   8   ) 35-1875662         |(      )
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 715-05048               50.000  LFT  |      19.00000         950.00|      12.50000         625.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0063 715-05053               97.000  LFT  |      19.00000        1843.00|      15.00000        1455.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0064 715-05119              135.000  LFT  |      35.00000        4725.00|      30.00000        4050.00|
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0065 715-05146                6.000  LFT  |      25.00000         150.00|      25.00000         150.00|
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0066 715-05149                3.000  LFT  |      61.00000         183.00|      75.00000         225.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0067 715-05153               87.000  LFT  |     265.00000       23055.00|      45.00000        3915.00|
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             |
0068 715-05154              235.000  LFT  |      36.00000        8460.00|      50.00000       11750.00|
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0069 715-05157              576.000  LFT  |      51.00000       29376.00|      70.00000       40320.00|
  PIPE, TYPE 2 CIRCULAR 33 IN             |                             |                             |
0070 715-05169               80.000  LFT  |      40.00000        3200.00|      45.00000        3600.00|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0071 715-09064             1042.000  LFT  |       2.25000        2344.50|       1.75000        1823.50|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0072 715-46005               10.000  EACH |     549.00000        5490.00|     350.00000        3500.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 715-46035                1.000  EACH |    1250.00000        1250.00|    1500.00000        1500.00|
  PIPE END SECTION, DIA 33"               |                             |                             |
0074 718-06532              147.000  LFT  |       1.00000         147.00|       3.44000         505.68|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0075 718-99153                9.000  SYS  |      10.00000          90.00|      10.00000          90.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0076 720-45040                2.000  EACH |    2900.00000        5800.00|    2000.00000        4000.00|
  INLET, G7                               |                             |                             |
0077 720-45510                1.000  EACH |    2600.00000        2600.00|    3750.00000        3750.00|
  MANHOLE, C4, MODIFIED                   |                             |                             |
0078 720-92884                1.000  EACH |    4475.00000        4475.00|    5800.00000        5800.00|
  MANHOLE, K4, MODIFIED                   |                             |                             |
0079 720-95409                2.000  EACH |    3100.00000        6200.00|    4400.00000        8800.00|
  MANHOLE, J4, MODIFIED                   |                             |                             |
0080 801-03290                4.000  EACH |     256.00000        1024.00|     256.00000        1024.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0081 801-04308                8.000  EACH |     107.00000         856.00|     107.00000         856.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0082 801-06625               24.000  EACH |      81.00000        1944.00|      81.00000        1944.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -33780-A                   COUNTIES : HAMILTON
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1917625          |(   8   ) 35-1875662         |(      )
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 801-06640                9.000  EACH |     209.00000        1881.00|     209.00000        1881.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                4.000  EACH |      42.00000         168.00|      42.00000         168.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   16000.00000       16000.00|   25000.00000       25000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               96.000  LFT  |       7.50000         720.00|       7.50000         720.00|
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               96.000  LFT  |       8.00000         768.00|       8.00000         768.00|
  BARRICADE, III-B                        |                             |                             |
0088 802-05701              113.000  LFT  |      16.00000        1808.00|      16.60000        1875.80|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-05702               19.000  LFT  |      15.00000         285.00|      15.10000         286.90|
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0090 802-09838               46.000  SFT  |      24.00000        1104.00|      17.40000         800.40|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0091 802-09839               18.000  SFT  |      37.00000         666.00|      21.80000         392.40|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0092 802-09840               15.000  SFT  |      24.00000         360.00|      18.10000         271.50|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0093 808-06703             2600.000  LFT  |       0.59000        1534.00|       0.59000        1534.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-75245             2600.000  LFT  |       0.59000        1534.00|       0.59000        1534.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75297               30.000  LFT  |       4.80000         144.00|       4.80000         144.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       574,364.56|           $       594,325.99|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       574,364.56|           $       594,325.99|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ENHANCEMENT BIKE/PEDESTRIAN FACILITY                        COMPLETION DATE : 07/31/13
     LOCATION     : ALONG ADAMS ROAD FROM ELM ROAD TO MARY FRANK AND                 PROJECT(S) :  0902236
                    NORTH POINT ELEMENTARY SCHOOL                                                  1006373

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $       497,015.92  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       532,839.28  107.2077%
   3   35-1717563     C & E EXCAVATING INC                                                       $       566,790.28  114.0387%
   4   38-1625197     SELGE CONSTRUCTION CO INC                                                  $       597,838.54  120.2856%
   5   35-1185040     NIBLOCK EXCAVATING INC                                                     $       610,105.50  122.7537%
   6   35-0997978     PHEND & BROWN INC                                                          $       657,506.69  132.2909%
   7   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $       752,406.81  151.3849%
   8   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       763,500.00  153.6168%
   9   35-1817530     PIONEER ASSOCIATES INC                                                     $       796,962.30  160.3495%
  10   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $       861,741.07  173.3830%
  11   35-1817574     YARDBERRY LANDSCAPE                                                        $       934,403.00  188.0026%
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     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-1717563
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |C & E EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|   10500.00000       10500.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   24850.00000       24850.00|   50750.00000       50750.00|   27200.00000       27200.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                1.000  EACH |     100.00000         100.00|      75.00000          75.00|     250.00000         250.00
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                4.000  EACH |     100.00000         400.00|     100.00000         400.00|     350.00000        1400.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255               19.000  EACH |     100.00000        1900.00|     212.00000        4028.00|     450.00000        8550.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                1.000  EACH |     100.00000         100.00|     500.00000         500.00|    1000.00000        1000.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-02265                1.000  EACH |     100.00000         100.00|     800.00000         800.00|    2500.00000        2500.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0014 201-52370                       LUMP |   14000.00000       14000.00|   20000.00000       20000.00|    3120.00000        3120.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0015 202-02240                5.000  SYS  |       1.00000           5.00|      60.00000         300.00|      24.75000         123.75
  PAVEMENT REMOVAL                        |                             |                             |
0016 202-02278              352.000  LFT  |       5.00000        1760.00|      10.00000        3520.00|       9.25000        3256.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0017 202-02928                2.000  EACH |     170.00000         340.00|     500.00000        1000.00|     500.00000        1000.00
  CATCH BASIN, REMOVE                     |                             |                             |
0018 202-06541                2.000  EACH |      50.00000         100.00|     300.00000         600.00|     123.00000         246.00
  REMOVE EX. PILLARS                      |                             |                             |
0019 202-06542                2.000  EACH |      50.00000         100.00|     100.00000         200.00|      65.00000         130.00
  RELOCATE ,SHRUB                         |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 281 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1717563
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |C & E EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 202-52710               94.000  SYS  |       1.00000          94.00|      10.00000         940.00|      19.00000        1786.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0021 202-74035               12.000  EACH |      10.00000         120.00|      10.00000         120.00|      10.00000         120.00
  SIGN, REMOVE                            |                             |                             |
0022 202-91922                4.000  EACH |       0.01000           0.04|     100.00000         400.00|     215.00000         860.00
  STUMP, REMOVE                           |                             |                             |
0023 202-92607                1.000  EACH |      10.00000          10.00|      10.00000          10.00|      10.00000          10.00
  SIGN POST, CHANNEL, REMOVE              |                             |                             |
0024 202-94747                6.000  EACH |      10.00000          60.00|      10.00000          60.00|      10.00000          60.00
  POST, REMOVE                            |                             |                             |
0025 203-02000             1934.000  CYS  |      15.00000       29010.00|      10.00000       19340.00|      12.25000       23691.50
  EXCAVATION, COMMON                      |                             |                             |
0026 205-06933                6.000  EACH |      88.00000         528.00|      88.00000         528.00|      98.00000         588.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0027 205-06937              305.000  LFT  |       2.30000         701.50|       4.50000        1372.50|       3.25000         991.25
  TEMPORARY SILT FENCE                    |                             |                             |
0028 205-09543              100.000  TON  |      25.00000        2500.00|       1.00000         100.00|      49.50000        4950.00
  NO 2 STONE                              |                             |                             |
0029 207-08266             8265.000  SYS  |       0.01000          82.65|       0.25000        2066.25|       1.35000       11157.75
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0030 207-08267              278.000  SYS  |      35.00000        9730.00|      18.00000        5004.00|      18.75000        5212.50
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0031 211-09264               84.000  CYS  |       8.00000         672.00|      20.00000        1680.00|       8.00000         672.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0032 301-07448             1482.000  TON  |      24.00000       35568.00|      24.00000       35568.00|      26.00000       38532.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 304-07491               33.000  TON  |     150.00000        4950.00|     140.00000        4620.00|     222.50000        7342.50
  HMA PATCHING, TYPE C                    |                             |                             |
0034 306-08034             2477.000  SYS  |       4.45000       11022.65|       2.00000        4954.00|       2.00000        4954.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 402-07434              211.900  TON  |     125.00000       26487.50|     100.00000       21190.00|     100.00000       21190.00
  HMA SURFACE, TYPE C                     |                             |                             |
0036 406-05520                0.700  TON  |     100.00000          70.00|       1.00000           0.70|       1.00000           0.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 603-02736              136.000  LFT  |      28.50000        3876.00|      28.00000        3808.00|      28.50000        3876.00
  FENCE, WOOD, RESET                      |                             |                             |
0038 603-03398                7.000  LFT  |      60.00000         420.00|      60.00000         420.00|      60.00000         420.00
  FENCE, RELOCATE                         |                             |                             |
0039 604-03643              101.500  SYS  |      96.65000        9809.98|      96.65000        9809.98|     113.50000       11520.25
  BRICK PAVERS                            |                             |                             |
0040 604-03643               11.000  SYS  |     351.00000        3861.00|     351.00000        3861.00|     420.00000        4620.00
  BRICK PAVERS ,ENGRAVED                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 281 -4
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     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1717563
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |C & E EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 604-06070             5637.000  SYS  |      21.00000      118377.00|      25.00000      140925.00|      27.30000      153890.10
  SIDEWALK, CONCRETE                      |                             |                             |
0042 604-07897               13.000  SYS  |     200.00000        2600.00|     120.00000        1560.00|     160.00000        2080.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0043 604-07901               81.000  SYS  |     104.00000        8424.00|     120.00000        9720.00|     179.50000       14539.50
  CURB RAMP, CONCRETE, G                  |                             |                             |
0044 604-07902               78.200  SYS  |     131.00000       10244.20|     120.00000        9384.00|     179.75000       14056.45
  CURB RAMP, CONCRETE, H                  |                             |                             |
0045 604-08086               46.000  SYS  |      99.00000        4554.00|     120.00000        5520.00|     266.50000       12259.00
  CURB RAMP, CONCRETE ,MODIFIED,          |                             |                             |
  TRUNCATED DOMES                         |                             |                             |
0046 605-02278               35.000  LFT  |       5.00000         175.00|      10.00000         350.00|      17.25000         603.75
  CURB, REMOVE                            |                             |                             |
0047 605-06120               43.000  LFT  |      25.00000        1075.00|      22.00000         946.00|      46.50000        1999.50
  CURB, CONCRETE                          |                             |                             |
0048 605-06155              337.000  LFT  |      35.00000       11795.00|      22.00000        7414.00|      37.75000       12721.75
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
  BARRIER                                 |                             |                             |
0049 605-97937              443.000  LFT  |      35.00000       15505.00|      22.00000        9746.00|      31.00000       13733.00
  CURB AND GUTTER, ROLL CURB ,MOUNTABLE,  |                             |                             |
  MODIFIED                                |                             |                             |
0050 610-08446              222.000  SYS  |      45.00000        9990.00|      35.00000        7770.00|      45.50000       10101.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0051 610-09108               56.000  SYS  |      60.00000        3360.00|      42.00000        2352.00|      61.75000        3458.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0052 611-06497               14.000  EACH |     138.00000        1932.00|     139.00000        1946.00|     235.00000        3290.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0053 616-02320              168.000  SYS  |       2.00000         336.00|       2.00000         336.00|       3.50000         588.00
  GEOTEXTILES                             |                             |                             |
0054 618-03812                1.000  EACH |    2000.00000        2000.00|    2100.00000        2100.00|    2000.00000        2000.00
  BENCH                                   |                             |                             |
0055 621-06567               27.100  kGAL |      62.50000        1693.75|      62.50000        1693.75|      76.00000        2059.60
  WATER                                   |                             |                             |
0056 621-06570              100.000  CYS  |      32.00000        3200.00|       0.01000           1.00|      18.75000        1875.00
  TOPSOIL                                 |                             |                             |
0057 621-06575             6492.000  SYS  |       3.65000       23695.80|       3.65000       23695.80|       5.00000       32460.00
  SODDING, NURSERY                        |                             |                             |
0058 621-07643                8.000  EACH |      35.00000         280.00|      35.00000         280.00|       0.01000           0.08
  TREE PROTECTION                         |                             |                             |
0059 621-98038               12.000  CYS  |      60.00000         720.00|      60.00000         720.00|      70.00000         840.00
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0060 622-04990              230.000  LFT  |       8.00000        1840.00|       8.00000        1840.00|       8.50000        1955.00
  LANDSCAPE EDGING                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1717563
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |C & E EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 622-05626                8.000  EACH |     232.00000        1856.00|     232.00000        1856.00|     250.00000        2000.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             |
  BROAD UPRIGHT , OVER 72 TO 96 IN        |                             |                             |
0062 622-05639               10.000  EACH |      55.00000         550.00|      55.00000         550.00|      65.00000         650.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0063 622-05650                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     275.00000        1100.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0064 622-05654               59.000  EACH |      15.00000         885.00|      15.00000         885.00|      18.00000        1062.00
  PLANT, PERENNIAL                        |                             |                             |
0065 711-51864                1.000  EACH |     360.00000         360.00|     500.00000         500.00|     240.00000         240.00
  DRILLED HOLE                            |                             |                             |
0066 715-05048               20.000  LFT  |      16.50000         330.00|      44.00000         880.00|      20.50000         410.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 715-05053               44.000  LFT  |      16.50000         726.00|      24.00000        1056.00|      27.75000        1221.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0068 715-05149              223.000  LFT  |      20.00000        4460.00|      38.00000        8474.00|      17.25000        3846.75
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0069 715-09064              211.000  LFT  |       6.80000        1434.80|       6.80000        1434.80|       6.90000        1455.90
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0070 718-52610                0.350  CYS  |     170.00000          59.50|     700.00000         245.00|      89.00000          31.15
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153                8.000  SYS  |       3.00000          24.00|       4.00000          32.00|      28.50000         228.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-04815                1.000  EACH |    3600.00000        3600.00|    5000.00000        5000.00|    4400.00000        4400.00
  DRYWELL , OPEN CASTING                  |                             |                             |
0073 720-04815                1.000  EACH |    3600.00000        3600.00|    5300.00000        5300.00|    3900.00000        3900.00
  DRYWELL , TYPE 4 CASTING                |                             |                             |
0074 720-99416                3.000  EACH |    1550.00000        4650.00|    2200.00000        6600.00|    1840.00000        5520.00
  CATCH BASIN, B15                        |                             |                             |
0075 720-99417                1.000  EACH |    1800.00000        1800.00|    2200.00000        2200.00|    1980.00000        1980.00
  CATCH BASIN, C15                        |                             |                             |
0076 801-01093                4.000  EACH |     330.00000        1320.00|     330.00000        1320.00|     330.00000        1320.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0077 801-03290                6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0078 801-06640                6.000  EACH |      70.00000         420.00|      70.00000         420.00|      70.00000         420.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0079 801-06645               10.000  EACH |      35.00000         350.00|      35.00000         350.00|      35.00000         350.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0080 801-06775                       LUMP |   13000.00000       13000.00|   15000.00000       15000.00|   10850.00000       10850.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1717563
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |C & E EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 802-05704              262.000  LFT  |       5.70000        1493.40|       8.25000        2161.50|       5.70000        1493.40
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0082 802-09838              180.000  SFT  |      10.40000        1872.00|      12.00000        2160.00|      10.40000        1872.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0083 802-91122                2.000  EACH |      16.40000          32.80|      60.00000         120.00|      16.40000          32.80
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0084 805-02645                8.000  EACH |     240.00000        1920.00|     240.00000        1920.00|     240.00000        1920.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0085 805-06742                8.000  EACH |    4310.00000       34480.00|    4310.00000       34480.00|    4310.00000       34480.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0086 808-10051              103.000  LFT  |       3.95000         406.85|      10.50000        1081.50|       3.95000         406.85
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0087 808-10099              710.000  LFT  |       3.95000        2804.50|       0.75000         532.50|       3.95000        2804.50
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  CROSSWALK, WHITE, 24 IN.                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       497,015.92|           $       532,839.28|           $       566,790.28
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       497,015.92|           $       532,839.28|           $       566,790.28
====================================================================================================================================
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     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0997978
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15500.00000       15500.00|    9500.00000        9500.00|   14800.00000       14800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   24000.00000       24000.00|   30000.00000       30000.00|   32875.33000       32875.33
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                1.000  EACH |      75.00000          75.00|     250.00000         250.00|     105.00000         105.00
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                4.000  EACH |     100.00000         400.00|     350.00000        1400.00|     140.00000         560.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255               19.000  EACH |     200.00000        3800.00|     450.00000        8550.00|     280.00000        5320.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     700.00000         700.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-02265                1.000  EACH |     800.00000         800.00|    2500.00000        2500.00|    1120.00000        1120.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0014 201-52370                       LUMP |   11000.00000       11000.00|   30000.00000       30000.00|   40000.00000       40000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0015 202-02240                5.000  SYS  |      20.00000         100.00|      12.50000          62.50|      28.00000         140.00
  PAVEMENT REMOVAL                        |                             |                             |
0016 202-02278              352.000  LFT  |       5.00000        1760.00|       5.00000        1760.00|       6.00000        2112.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0017 202-02928                2.000  EACH |     100.00000         200.00|     575.00000        1150.00|    1000.00000        2000.00
  CATCH BASIN, REMOVE                     |                             |                             |
0018 202-06541                2.000  EACH |     150.00000         300.00|     230.00000         460.00|     100.00000         200.00
  REMOVE EX. PILLARS                      |                             |                             |
0019 202-06542                2.000  EACH |     200.00000         400.00|     115.00000         230.00|     200.00000         400.00
  RELOCATE ,SHRUB                         |                             |                             |
0020 202-52710               94.000  SYS  |      15.00000        1410.00|      13.00000        1222.00|       1.00000          94.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0997978
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 202-74035               12.000  EACH |      45.00000         540.00|      45.00000         540.00|      80.00000         960.00
  SIGN, REMOVE                            |                             |                             |
0022 202-91922                4.000  EACH |     150.00000         600.00|     215.00000         860.00|     350.00000        1400.00
  STUMP, REMOVE                           |                             |                             |
0023 202-92607                1.000  EACH |      55.00000          55.00|      55.00000          55.00|      80.00000          80.00
  SIGN POST, CHANNEL, REMOVE              |                             |                             |
0024 202-94747                6.000  EACH |     105.00000         630.00|      55.00000         330.00|      70.00000         420.00
  POST, REMOVE                            |                             |                             |
0025 203-02000             1934.000  CYS  |      33.20000       64208.80|      45.00000       87030.00|      37.00000       71558.00
  EXCAVATION, COMMON                      |                             |                             |
0026 205-06933                6.000  EACH |     125.00000         750.00|      56.50000         339.00|     155.20000         931.20
  TEMPORARY INLET PROTECTION              |                             |                             |
0027 205-06937              305.000  LFT  |       2.60000         793.00|       5.50000        1677.50|       2.30000         701.50
  TEMPORARY SILT FENCE                    |                             |                             |
0028 205-09543              100.000  TON  |      48.00000        4800.00|      28.00000        2800.00|      32.80000        3280.00
  NO 2 STONE                              |                             |                             |
0029 207-08266             8265.000  SYS  |       0.50000        4132.50|       2.10000       17356.50|       0.50000        4132.50
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0030 207-08267              278.000  SYS  |      24.85000        6908.30|      10.00000        2780.00|      18.80000        5226.40
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0031 211-09264               84.000  CYS  |       0.01000           0.84|      25.50000        2142.00|       1.00000          84.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0032 301-07448             1482.000  TON  |      34.90000       51721.80|      25.40000       37642.80|      32.00000       47424.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 304-07491               33.000  TON  |     175.00000        5775.00|     175.00000        5775.00|     150.00000        4950.00
  HMA PATCHING, TYPE C                    |                             |                             |
0034 306-08034             2477.000  SYS  |       1.85000        4582.45|       3.65000        9041.05|       3.50000        8669.50
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 402-07434              211.900  TON  |      75.00000       15892.50|      75.00000       15892.50|     120.00000       25428.00
  HMA SURFACE, TYPE C                     |                             |                             |
0036 406-05520                0.700  TON  |     500.00000         350.00|     500.00000         350.00|       0.10000           0.07
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 603-02736              136.000  LFT  |      60.00000        8160.00|      27.50000        3740.00|      28.50000        3876.00
  FENCE, WOOD, RESET                      |                             |                             |
0038 603-03398                7.000  LFT  |     120.00000         840.00|      58.00000         406.00|      60.00000         420.00
  FENCE, RELOCATE                         |                             |                             |
0039 604-03643              101.500  SYS  |     168.50000       17102.75|     145.50000       14768.25|      96.65000        9809.98
  BRICK PAVERS                            |                             |                             |
0040 604-03643               11.000  SYS  |     905.00000        9955.00|     950.00000       10450.00|     351.00000        3861.00
  BRICK PAVERS ,ENGRAVED                  |                             |                             |
0041 604-06070             5637.000  SYS  |      24.75000      139515.75|      22.00000      124014.00|      24.80000      139797.60
  SIDEWALK, CONCRETE                      |                             |                             |
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     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0997978
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 604-07897               13.000  SYS  |     123.00000        1599.00|      60.00000         780.00|     112.00000        1456.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0043 604-07901               81.000  SYS  |      91.00000        7371.00|      47.00000        3807.00|      92.00000        7452.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0044 604-07902               78.200  SYS  |     104.50000        8171.90|      58.00000        4535.60|      96.00000        7507.20
  CURB RAMP, CONCRETE, H                  |                             |                             |
0045 604-08086               46.000  SYS  |     165.00000        7590.00|      62.00000        2852.00|      40.00000        1840.00
  CURB RAMP, CONCRETE ,MODIFIED,          |                             |                             |
  TRUNCATED DOMES                         |                             |                             |
0046 605-02278               35.000  LFT  |      10.00000         350.00|       7.25000         253.75|       6.00000         210.00
  CURB, REMOVE                            |                             |                             |
0047 605-06120               43.000  LFT  |      25.50000        1096.50|      26.00000        1118.00|      50.00000        2150.00
  CURB, CONCRETE                          |                             |                             |
0048 605-06155              337.000  LFT  |      23.50000        7919.50|      15.05000        5071.85|      15.40000        5189.80
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
  BARRIER                                 |                             |                             |
0049 605-97937              443.000  LFT  |      19.85000        8793.55|      15.60000        6910.80|      14.67000        6498.81
  CURB AND GUTTER, ROLL CURB ,MOUNTABLE,  |                             |                             |
  MODIFIED                                |                             |                             |
0050 610-08446              222.000  SYS  |      36.05000        8003.10|      47.00000       10434.00|      43.50000        9657.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0051 610-09108               56.000  SYS  |      43.50000        2436.00|      48.60000        2721.60|      56.80000        3180.80
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0052 611-06497               14.000  EACH |     180.00000        2520.00|     139.00000        1946.00|     179.00000        2506.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0053 616-02320              168.000  SYS  |       3.00000         504.00|       4.45000         747.60|       1.00000         168.00
  GEOTEXTILES                             |                             |                             |
0054 618-03812                1.000  EACH |    3000.00000        3000.00|    2825.00000        2825.00|    3600.00000        3600.00
  BENCH                                   |                             |                             |
0055 621-06567               27.100  kGAL |      30.00000         813.00|      30.00000         813.00|      62.50000        1693.75
  WATER                                   |                             |                             |
0056 621-06570              100.000  CYS  |       0.01000           1.00|      35.70000        3570.00|       1.00000         100.00
  TOPSOIL                                 |                             |                             |
0057 621-06575             6492.000  SYS  |       3.20000       20774.40|       3.20000       20774.40|       4.15000       26941.80
  SODDING, NURSERY                        |                             |                             |
0058 621-07643                8.000  EACH |     150.00000        1200.00|      61.50000         492.00|      95.00000         760.00
  TREE PROTECTION                         |                             |                             |
0059 621-98038               12.000  CYS  |      60.00000         720.00|      60.00000         720.00|      60.00000         720.00
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0060 622-04990              230.000  LFT  |       4.60000        1058.00|       4.60000        1058.00|       8.00000        1840.00
  LANDSCAPE EDGING                        |                             |                             |
0061 622-05626                8.000  EACH |     245.00000        1960.00|     245.00000        1960.00|     232.00000        1856.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             |
  BROAD UPRIGHT , OVER 72 TO 96 IN        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 281 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0997978
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 622-05639               10.000  EACH |      40.00000         400.00|      40.00000         400.00|      55.00000         550.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0063 622-05650                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0064 622-05654               59.000  EACH |       9.00000         531.00|       9.00000         531.00|      15.00000         885.00
  PLANT, PERENNIAL                        |                             |                             |
0065 711-51864                1.000  EACH |     500.00000         500.00|     115.00000         115.00|     690.00000         690.00
  DRILLED HOLE                            |                             |                             |
0066 715-05048               20.000  LFT  |      25.90000         518.00|      31.50000         630.00|      35.20000         704.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 715-05053               44.000  LFT  |      56.90000        2503.60|      21.35000         939.40|      16.80000         739.20
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0068 715-05149              223.000  LFT  |      41.00000        9143.00|      34.65000        7726.95|      30.20000        6734.60
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0069 715-09064              211.000  LFT  |       6.80000        1434.80|       6.80000        1434.80|       6.80000        1434.80
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0070 718-52610                0.350  CYS  |     120.00000          42.00|    1835.00000         642.25|     100.00000          35.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153                8.000  SYS  |      13.00000         104.00|      53.80000         430.40|      41.00000         328.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-04815                1.000  EACH |    4175.00000        4175.00|    4620.00000        4620.00|    7300.00000        7300.00
  DRYWELL , OPEN CASTING                  |                             |                             |
0073 720-04815                1.000  EACH |    3940.00000        3940.00|    4320.00000        4320.00|    6800.00000        6800.00
  DRYWELL , TYPE 4 CASTING                |                             |                             |
0074 720-99416                3.000  EACH |    2235.00000        6705.00|    2175.00000        6525.00|    3500.00000       10500.00
  CATCH BASIN, B15                        |                             |                             |
0075 720-99417                1.000  EACH |    2235.00000        2235.00|    2175.00000        2175.00|    3500.00000        3500.00
  CATCH BASIN, C15                        |                             |                             |
0076 801-01093                4.000  EACH |     330.00000        1320.00|     330.00000        1320.00|     330.00000        1320.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0077 801-03290                6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0078 801-06640                6.000  EACH |      70.00000         420.00|      70.00000         420.00|      70.00000         420.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0079 801-06645               10.000  EACH |      35.00000         350.00|      35.00000         350.00|      35.00000         350.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0080 801-06775                       LUMP |   14500.00000       14500.00|   12500.00000       12500.00|   35200.00000       35200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0081 802-05704              262.000  LFT  |      11.00000        2882.00|       8.25000        2161.50|       8.25000        2161.50
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0997978
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 802-09838              180.000  SFT  |      11.70000        2106.00|      17.00000        3060.00|      17.00000        3060.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0083 802-91122                2.000  EACH |     185.00000         370.00|      60.00000         120.00|     162.00000         324.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0084 805-02645                8.000  EACH |     640.00000        5120.00|     640.00000        5120.00|     640.00000        5120.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0085 805-06742                8.000  EACH |    5740.00000       45920.00|    5740.00000       45920.00|    5740.00000       45920.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0086 808-10051              103.000  LFT  |       9.50000         978.50|       9.50000         978.50|       3.95000         406.85
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0087 808-10099              710.000  LFT  |       9.50000        6745.00|       9.50000        6745.00|       3.95000        2804.50
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  CROSSWALK, WHITE, 24 IN.                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       597,838.54|           $       610,105.50|           $       657,506.69
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       597,838.54|           $       610,105.50|           $       657,506.69
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1690004          |(   8   ) 35-1035122         |(   9  ) 35-1817530
                                          |NORTHERN INDIANA CONSTRUCTIO |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30395.00000       30395.00|   56000.00000       56000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   46000.00000       46000.00|   36844.80000       36844.80|   32000.00000       32000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                1.000  EACH |     135.00000         135.00|     175.00000         175.00|     650.00000         650.00
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                4.000  EACH |     280.00000        1120.00|     175.00000         700.00|    1000.00000        4000.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255               19.000  EACH |     775.00000       14725.00|     350.00000        6650.00|    1200.00000       22800.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                1.000  EACH |    1585.00000        1585.00|    1300.00000        1300.00|    1700.00000        1700.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-02265                1.000  EACH |    1962.85000        1962.85|    2600.00000        2600.00|    3000.00000        3000.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0014 201-52370                       LUMP |   82100.26000       82100.26|    6000.00000        6000.00|   26000.00000       26000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0015 202-02240                5.000  SYS  |     100.00000         500.00|    2000.00000       10000.00|     100.00000         500.00
  PAVEMENT REMOVAL                        |                             |                             |
0016 202-02278              352.000  LFT  |      20.00000        7040.00|       9.00000        3168.00|      12.00000        4224.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0017 202-02928                2.000  EACH |    1000.00000        2000.00|     300.00000         600.00|    1200.00000        2400.00
  CATCH BASIN, REMOVE                     |                             |                             |
0018 202-06541                2.000  EACH |     500.00000        1000.00|     100.00000         200.00|    1000.00000        2000.00
  REMOVE EX. PILLARS                      |                             |                             |
0019 202-06542                2.000  EACH |     200.00000         400.00|     230.00000         460.00|     200.00000         400.00
  RELOCATE ,SHRUB                         |                             |                             |
0020 202-52710               94.000  SYS  |      20.00000        1880.00|       9.00000         846.00|      20.00000        1880.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1690004          |(   8   ) 35-1035122         |(   9  ) 35-1817530
                                          |NORTHERN INDIANA CONSTRUCTIO |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 202-74035               12.000  EACH |      10.00000         120.00|      48.00000         576.00|      10.00000         120.00
  SIGN, REMOVE                            |                             |                             |
0022 202-91922                4.000  EACH |     500.00000        2000.00|     300.00000        1200.00|     300.00000        1200.00
  STUMP, REMOVE                           |                             |                             |
0023 202-92607                1.000  EACH |      10.00000          10.00|      60.00000          60.00|      10.00000          10.00
  SIGN POST, CHANNEL, REMOVE              |                             |                             |
0024 202-94747                6.000  EACH |      10.00000          60.00|      60.00000         360.00|      10.00000          60.00
  POST, REMOVE                            |                             |                             |
0025 203-02000             1934.000  CYS  |      28.00000       54152.00|      20.00000       38680.00|      16.00000       30944.00
  EXCAVATION, COMMON                      |                             |                             |
0026 205-06933                6.000  EACH |     100.00000         600.00|     100.00000         600.00|      50.00000         300.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0027 205-06937              305.000  LFT  |       3.05000         930.25|       2.50000         762.50|       6.00000        1830.00
  TEMPORARY SILT FENCE                    |                             |                             |
0028 205-09543              100.000  TON  |      30.00000        3000.00|      28.00000        2800.00|      28.00000        2800.00
  NO 2 STONE                              |                             |                             |
0029 207-08266             8265.000  SYS  |       2.00000       16530.00|       8.00000       66120.00|      15.00000      123975.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0030 207-08267              278.000  SYS  |       9.00000        2502.00|      13.00000        3614.00|      15.00000        4170.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0031 211-09264               84.000  CYS  |      55.00000        4620.00|      20.00000        1680.00|      45.00000        3780.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0032 301-07448             1482.000  TON  |      35.00000       51870.00|      28.00000       41496.00|      25.00000       37050.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 304-07491               33.000  TON  |     425.00000       14025.00|     160.00000        5280.00|     275.00000        9075.00
  HMA PATCHING, TYPE C                    |                             |                             |
0034 306-08034             2477.000  SYS  |       2.00000        4954.00|       5.20000       12880.40|       6.50000       16100.50
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 402-07434              211.900  TON  |     100.00000       21190.00|     140.00000       29666.00|     100.00000       21190.00
  HMA SURFACE, TYPE C                     |                             |                             |
0036 406-05520                0.700  TON  |       1.00000           0.70|     110.00000          77.00|       1.00000           0.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 603-02736              136.000  LFT  |      40.00000        5440.00|      47.00000        6392.00|      43.00000        5848.00
  FENCE, WOOD, RESET                      |                             |                             |
0038 603-03398                7.000  LFT  |      40.00000         280.00|      47.00000         329.00|      43.00000         301.00
  FENCE, RELOCATE                         |                             |                             |
0039 604-03643              101.500  SYS  |     149.00000       15123.50|     180.00000       18270.00|     260.00000       26390.00
  BRICK PAVERS                            |                             |                             |
0040 604-03643               11.000  SYS  |     486.00000        5346.00|     530.00000        5830.00|     800.00000        8800.00
  BRICK PAVERS ,ENGRAVED                  |                             |                             |
0041 604-06070             5637.000  SYS  |      25.25000      142334.25|      29.00000      163473.00|      31.00000      174747.00
  SIDEWALK, CONCRETE                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1690004          |(   8   ) 35-1035122         |(   9  ) 35-1817530
                                          |NORTHERN INDIANA CONSTRUCTIO |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 604-07897               13.000  SYS  |     110.00000        1430.00|     120.00000        1560.00|     200.00000        2600.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0043 604-07901               81.000  SYS  |     135.00000       10935.00|     130.00000       10530.00|     180.00000       14580.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0044 604-07902               78.200  SYS  |     135.00000       10557.00|     130.00000       10166.00|      75.00000        5865.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0045 604-08086               46.000  SYS  |     220.00000       10120.00|     200.00000        9200.00|     230.00000       10580.00
  CURB RAMP, CONCRETE ,MODIFIED,          |                             |                             |
  TRUNCATED DOMES                         |                             |                             |
0046 605-02278               35.000  LFT  |      15.00000         525.00|       9.00000         315.00|      10.00000         350.00
  CURB, REMOVE                            |                             |                             |
0047 605-06120               43.000  LFT  |      29.50000        1268.50|      25.00000        1075.00|      26.00000        1118.00
  CURB, CONCRETE                          |                             |                             |
0048 605-06155              337.000  LFT  |      32.60000       10986.20|      27.00000        9099.00|      34.00000       11458.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
  BARRIER                                 |                             |                             |
0049 605-97937              443.000  LFT  |      26.60000       11783.80|      19.00000        8417.00|      42.00000       18606.00
  CURB AND GUTTER, ROLL CURB ,MOUNTABLE,  |                             |                             |
  MODIFIED                                |                             |                             |
0050 610-08446              222.000  SYS  |      47.00000       10434.00|      40.00000        8880.00|      48.00000       10656.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0051 610-09108               56.000  SYS  |      60.00000        3360.00|      55.00000        3080.00|      65.00000        3640.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0052 611-06497               14.000  EACH |     139.00000        1946.00|     270.00000        3780.00|     245.00000        3430.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0053 616-02320              168.000  SYS  |       3.55000         596.40|       4.00000         672.00|       5.00000         840.00
  GEOTEXTILES                             |                             |                             |
0054 618-03812                1.000  EACH |    2000.00000        2000.00|    1000.00000        1000.00|    5000.00000        5000.00
  BENCH                                   |                             |                             |
0055 621-06567               27.100  kGAL |      30.00000         813.00|       6.00000         162.60|       5.00000         135.50
  WATER                                   |                             |                             |
0056 621-06570              100.000  CYS  |      20.00000        2000.00|      52.00000        5200.00|       7.75000         775.00
  TOPSOIL                                 |                             |                             |
0057 621-06575             6492.000  SYS  |       3.20000       20774.40|       3.60000       23371.20|       3.30000       21423.60
  SODDING, NURSERY                        |                             |                             |
0058 621-07643                8.000  EACH |     110.00000         880.00|     150.00000        1200.00|     150.00000        1200.00
  TREE PROTECTION                         |                             |                             |
0059 621-98038               12.000  CYS  |      60.00000         720.00|     110.00000        1320.00|     103.00000        1236.00
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0060 622-04990              230.000  LFT  |       4.60000        1058.00|      12.00000        2760.00|      11.25000        2587.50
  LANDSCAPE EDGING                        |                             |                             |
0061 622-05626                8.000  EACH |     245.00000        1960.00|     360.00000        2880.00|     345.00000        2760.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             |
  BROAD UPRIGHT , OVER 72 TO 96 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1690004          |(   8   ) 35-1035122         |(   9  ) 35-1817530
                                          |NORTHERN INDIANA CONSTRUCTIO |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 622-05639               10.000  EACH |      40.00000         400.00|     110.00000        1100.00|     102.00000        1020.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0063 622-05650                4.000  EACH |     250.00000        1000.00|     400.00000        1600.00|     380.00000        1520.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0064 622-05654               59.000  EACH |       9.00000         531.00|      25.00000        1475.00|      23.00000        1357.00
  PLANT, PERENNIAL                        |                             |                             |
0065 711-51864                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     500.00000         500.00
  DRILLED HOLE                            |                             |                             |
0066 715-05048               20.000  LFT  |      20.00000         400.00|      20.00000         400.00|      27.00000         540.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 715-05053               44.000  LFT  |      15.00000         660.00|      20.00000         880.00|      23.00000        1012.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0068 715-05149              223.000  LFT  |      30.00000        6690.00|      22.00000        4906.00|      47.00000       10481.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0069 715-09064              211.000  LFT  |       5.00000        1055.00|       7.50000        1582.50|       6.80000        1434.80
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0070 718-52610                0.350  CYS  |     880.00000         308.00|     180.00000          63.00|     200.00000          70.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153                8.000  SYS  |       6.50000          52.00|       4.00000          32.00|      15.00000         120.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-04815                1.000  EACH |    5000.00000        5000.00|    4000.00000        4000.00|    5500.00000        5500.00
  DRYWELL , OPEN CASTING                  |                             |                             |
0073 720-04815                1.000  EACH |    4500.00000        4500.00|    4000.00000        4000.00|    4500.00000        4500.00
  DRYWELL , TYPE 4 CASTING                |                             |                             |
0074 720-99416                3.000  EACH |    2755.00000        8265.00|    1700.00000        5100.00|    3500.00000       10500.00
  CATCH BASIN, B15                        |                             |                             |
0075 720-99417                1.000  EACH |    3000.00000        3000.00|    1900.00000        1900.00|    3500.00000        3500.00
  CATCH BASIN, C15                        |                             |                             |
0076 801-01093                4.000  EACH |     330.00000        1320.00|     440.00000        1760.00|     398.00000        1592.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0077 801-03290                6.000  EACH |      75.00000         450.00|      90.00000         540.00|      81.00000         486.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0078 801-06640                6.000  EACH |      70.00000         420.00|      84.00000         504.00|      76.00000         456.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0079 801-06645               10.000  EACH |      35.00000         350.00|      28.00000         280.00|      26.00000         260.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0080 801-06775                       LUMP |   30000.00000       30000.00|   15000.00000       15000.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0081 802-05704              262.000  LFT  |       5.70000        1493.40|      12.00000        3144.00|       5.70000        1493.40
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
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     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1690004          |(   8   ) 35-1035122         |(   9  ) 35-1817530
                                          |NORTHERN INDIANA CONSTRUCTIO |GARIUP CONSTRUCTION CO INC   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 802-09838              180.000  SFT  |      10.40000        1872.00|      13.00000        2340.00|      10.40000        1872.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0083 802-91122                2.000  EACH |      16.40000          32.80|     200.00000         400.00|      16.40000          32.80
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0084 805-02645                8.000  EACH |     240.00000        1920.00|     700.00000        5600.00|     240.00000        1920.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0085 805-06742                8.000  EACH |    4310.00000       34480.00|    8500.00000       68000.00|    4310.00000       34480.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0086 808-10051              103.000  LFT  |       9.50000         978.50|      10.00000        1030.00|       9.50000         978.50
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0087 808-10099              710.000  LFT  |       9.50000        6745.00|      10.00000        7100.00|       9.50000        6745.00
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  CROSSWALK, WHITE, 24 IN.                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       752,406.81|           $       763,500.00|           $       796,962.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       752,406.81|           $       763,500.00|           $       796,962.30
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1339168          |(  11   ) 35-1817574         |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   18000.00000       18000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   43000.00000       43000.00|   40500.00000       40500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                1.000  EACH |     175.00000         175.00|     500.00000         500.00|
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                4.000  EACH |     275.00000        1100.00|     900.00000        3600.00|
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-02255               19.000  EACH |     750.00000       14250.00|    1200.00000       22800.00|
  TREE, 18 IN, REMOVE                     |                             |                             |
0012 201-02260                1.000  EACH |    1200.00000        1200.00|    1500.00000        1500.00|
  TREE, 30 IN, REMOVE                     |                             |                             |
0013 201-02265                1.000  EACH |    1750.00000        1750.00|    2300.00000        2300.00|
  TREE, 48 IN, REMOVE                     |                             |                             |
0014 201-52370                       LUMP |   18000.00000       18000.00|   63000.00000       63000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0015 202-02240                5.000  SYS  |       3.64000          18.20|      50.00000         250.00|
  PAVEMENT REMOVAL                        |                             |                             |
0016 202-02278              352.000  LFT  |       3.29000        1158.08|      10.00000        3520.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0017 202-02928                2.000  EACH |     569.70000        1139.40|    1200.00000        2400.00|
  CATCH BASIN, REMOVE                     |                             |                             |
0018 202-06541                2.000  EACH |     175.16000         350.32|    1000.00000        2000.00|
  REMOVE EX. PILLARS                      |                             |                             |
0019 202-06542                2.000  EACH |     200.00000         400.00|     100.00000         200.00|
  RELOCATE ,SHRUB                         |                             |                             |
0020 202-52710               94.000  SYS  |       9.41000         884.54|      15.00000        1410.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1339168          |(  11   ) 35-1817574         |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 202-74035               12.000  EACH |      45.00000         540.00|      70.00000         840.00|
  SIGN, REMOVE                            |                             |                             |
0022 202-91922                4.000  EACH |     800.00000        3200.00|     500.00000        2000.00|
  STUMP, REMOVE                           |                             |                             |
0023 202-92607                1.000  EACH |      55.00000          55.00|     100.00000         100.00|
  SIGN POST, CHANNEL, REMOVE              |                             |                             |
0024 202-94747                6.000  EACH |      55.00000         330.00|     100.00000         600.00|
  POST, REMOVE                            |                             |                             |
0025 203-02000             1934.000  CYS  |      42.00000       81228.00|      30.00000       58020.00|
  EXCAVATION, COMMON                      |                             |                             |
0026 205-06933                6.000  EACH |     400.00000        2400.00|     150.00000         900.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0027 205-06937              305.000  LFT  |       3.98000        1213.90|       4.00000        1220.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0028 205-09543              100.000  TON  |      25.00000        2500.00|      35.00000        3500.00|
  NO 2 STONE                              |                             |                             |
0029 207-08266             8265.000  SYS  |       5.50000       45457.50|      12.00000       99180.00|
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0030 207-08267              278.000  SYS  |       9.50000        2641.00|      15.00000        4170.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0031 211-09264               84.000  CYS  |      28.00000        2352.00|      32.00000        2688.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0032 301-07448             1482.000  TON  |      35.00000       51870.00|      28.00000       41496.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 304-07491               33.000  TON  |     137.79000        4547.07|     200.00000        6600.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0034 306-08034             2477.000  SYS  |       2.54000        6291.58|       6.00000       14862.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 402-07434              211.900  TON  |     100.00000       21190.00|     135.00000       28606.50|
  HMA SURFACE, TYPE C                     |                             |                             |
0036 406-05520                0.700  TON  |       1.00000           0.70|     900.00000         630.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 603-02736              136.000  LFT  |      43.00000        5848.00|      15.00000        2040.00|
  FENCE, WOOD, RESET                      |                             |                             |
0038 603-03398                7.000  LFT  |      43.00000         301.00|      30.00000         210.00|
  FENCE, RELOCATE                         |                             |                             |
0039 604-03643              101.500  SYS  |     210.00000       21315.00|     155.00000       15732.50|
  BRICK PAVERS                            |                             |                             |
0040 604-03643               11.000  SYS  |    1068.00000       11748.00|     500.00000        5500.00|
  BRICK PAVERS ,ENGRAVED                  |                             |                             |
0041 604-06070             5637.000  SYS  |      38.00000      214206.00|      36.00000      202932.00|
  SIDEWALK, CONCRETE                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1339168          |(  11   ) 35-1817574         |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 604-07897               13.000  SYS  |     200.00000        2600.00|     150.00000        1950.00|
  CURB RAMP, CONCRETE, C                  |                             |                             |
0043 604-07901               81.000  SYS  |     200.00000       16200.00|     150.00000       12150.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0044 604-07902               78.200  SYS  |     180.00000       14076.00|     155.00000       12121.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0045 604-08086               46.000  SYS  |     225.00000       10350.00|     230.00000       10580.00|
  CURB RAMP, CONCRETE ,MODIFIED,          |                             |                             |
  TRUNCATED DOMES                         |                             |                             |
0046 605-02278               35.000  LFT  |       4.00000         140.00|      10.00000         350.00|
  CURB, REMOVE                            |                             |                             |
0047 605-06120               43.000  LFT  |      39.63000        1704.09|      35.00000        1505.00|
  CURB, CONCRETE                          |                             |                             |
0048 605-06155              337.000  LFT  |      39.62000       13351.94|      30.00000       10110.00|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
  BARRIER                                 |                             |                             |
0049 605-97937              443.000  LFT  |      39.62000       17551.66|      25.00000       11075.00|
  CURB AND GUTTER, ROLL CURB ,MOUNTABLE,  |                             |                             |
  MODIFIED                                |                             |                             |
0050 610-08446              222.000  SYS  |      65.00000       14430.00|      40.00000        8880.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0051 610-09108               56.000  SYS  |      75.00000        4200.00|      54.00000        3024.00|
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0052 611-06497               14.000  EACH |     245.00000        3430.00|     225.00000        3150.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0053 616-02320              168.000  SYS  |       4.00000         672.00|       6.00000        1008.00|
  GEOTEXTILES                             |                             |                             |
0054 618-03812                1.000  EACH |    2900.00000        2900.00|    2600.00000        2600.00|
  BENCH                                   |                             |                             |
0055 621-06567               27.100  kGAL |       5.00000         135.50|      10.00000         271.00|
  WATER                                   |                             |                             |
0056 621-06570              100.000  CYS  |      10.00000        1000.00|      45.00000        4500.00|
  TOPSOIL                                 |                             |                             |
0057 621-06575             6492.000  SYS  |       3.30000       21423.60|       6.00000       38952.00|
  SODDING, NURSERY                        |                             |                             |
0058 621-07643                8.000  EACH |     300.10000        2400.80|     150.00000        1200.00|
  TREE PROTECTION                         |                             |                             |
0059 621-98038               12.000  CYS  |     103.00000        1236.00|      70.00000         840.00|
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0060 622-04990              230.000  LFT  |      11.25000        2587.50|       8.00000        1840.00|
  LANDSCAPE EDGING                        |                             |                             |
0061 622-05626                8.000  EACH |     345.00000        2760.00|     350.00000        2800.00|
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             |
  BROAD UPRIGHT , OVER 72 TO 96 IN        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 281 -20
                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1339168          |(  11   ) 35-1817574         |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 622-05639               10.000  EACH |     102.00000        1020.00|      70.00000         700.00|
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0063 622-05650                4.000  EACH |     380.00000        1520.00|     250.00000        1000.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0064 622-05654               59.000  EACH |      23.00000        1357.00|      20.00000        1180.00|
  PLANT, PERENNIAL                        |                             |                             |
0065 711-51864                1.000  EACH |     250.00000         250.00|     200.00000         200.00|
  DRILLED HOLE                            |                             |                             |
0066 715-05048               20.000  LFT  |      13.00000         260.00|      20.00000         400.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 715-05053               44.000  LFT  |      13.00000         572.00|      20.00000         880.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0068 715-05149              223.000  LFT  |      45.00000       10035.00|      40.00000        8920.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0069 715-09064              211.000  LFT  |       6.80000        1434.80|      10.00000        2110.00|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0070 718-52610                0.350  CYS  |     385.00000         134.75|     100.00000          35.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153                8.000  SYS  |       8.00000          64.00|      10.00000          80.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-04815                1.000  EACH |    6800.00000        6800.00|    5500.00000        5500.00|
  DRYWELL , OPEN CASTING                  |                             |                             |
0073 720-04815                1.000  EACH |    7350.00000        7350.00|    6500.00000        6500.00|
  DRYWELL , TYPE 4 CASTING                |                             |                             |
0074 720-99416                3.000  EACH |    3000.00000        9000.00|    1600.00000        4800.00|
  CATCH BASIN, B15                        |                             |                             |
0075 720-99417                1.000  EACH |    3000.00000        3000.00|    1600.00000        1600.00|
  CATCH BASIN, C15                        |                             |                             |
0076 801-01093                4.000  EACH |     330.00000        1320.00|     750.00000        3000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0077 801-03290                6.000  EACH |      75.00000         450.00|     150.00000         900.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0078 801-06640                6.000  EACH |      70.00000         420.00|     150.00000         900.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0079 801-06645               10.000  EACH |      35.00000         350.00|     150.00000        1500.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0080 801-06775                       LUMP |   40816.24000       40816.24|   20000.00000       20000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0081 802-05704              262.000  LFT  |      11.00000        2882.00|      13.00000        3406.00|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -33791-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1339168          |(  11   ) 35-1817574         |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |YARDBERRY LANDSCAPE          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 802-09838              180.000  SFT  |      11.70000        2106.00|      13.00000        2340.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0083 802-91122                2.000  EACH |     185.00000         370.00|     203.00000         406.00|
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0084 805-02645                8.000  EACH |     640.00000        5120.00|     704.00000        5632.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0085 805-06742                8.000  EACH |    5740.00000       45920.00|    8844.00000       70752.00|
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0086 808-10051              103.000  LFT  |      10.30000        1060.90|      11.00000        1133.00|
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0087 808-10099              710.000  LFT  |      10.30000        7313.00|      11.00000        7810.00|
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  CROSSWALK, WHITE, 24 IN.                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       861,741.07|           $       934,403.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       861,741.07|           $       934,403.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 301                     CONTRACT ID : R -34660-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 07/27/13
     LOCATION     : ON SR 29 FROM SR 218 TO US 24                                    PROJECT(S) :  1173937

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   26-2688853     STRAWSER CONSTRUCTION INC                                                  $       657,519.50  100.0000%
   2   43-1077294     BYRNE & JONES ENTERPRISES                                                  $       706,261.80  107.4131%
   3   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       730,024.40  111.0270%
   4   36-2749211     A C PAVEMENT STRIPING CO                                                   $       775,674.10  117.9697%
   5   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       862,800.00  131.2204%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : R -34660-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 26-2688853          |(   2  ) 43-1077294          |(   3  ) 26-2885272
                                          |STRAWSER CONSTRUCTION INC    |BYRNE & JONES ENTERPRISES    |PAVEMENT MAINTENANCE SYSTEMS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, MICROSURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2700.00000        2700.00|    1800.00000        1800.00|    1901.00000        1901.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   28590.00000       28590.00|   80000.00000       80000.00|   56268.00000       56268.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 303-07449             4212.000  TON  |       1.00000        4212.00|       1.00000        4212.00|       2.75000       11583.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0010 304-07491               40.000  TON  |     400.00000       16000.00|     390.00000       15600.00|     405.00000       16200.00
  HMA PATCHING, TYPE C                    |                             |                             |
0011 306-08042              100.000  SYS  |      25.00000        2500.00|      35.00000        3500.00|      25.00000        2500.00
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0012 408-07504               20.000  TON  |    2637.00000       52740.00|    3150.00000       63000.00|    3400.00000       68000.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
0013 411-09521           133060.000  SYS  |       3.29000      437767.40|       3.05000      405833.00|       3.29000      437767.40
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             |
  COURSE                                  |                             |                             |
0014 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0015 628-09402                4.000  MOS  |    1121.00000        4484.00|    2250.00000        9000.00|    1755.00000        7020.00
  FIELD OFFICE, B                         |                             |                             |
0016 628-11068                2.000  EACH |      50.00000         100.00|     250.00000         500.00|      95.00000         190.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0017 628-11069                8.000  MOS  |      50.00000         400.00|     100.00000         800.00|      55.00000         440.00
  CELLULAR TELEPHONE/RADIO SERVICE,       |                             |                             |
  ANYTIME MINUTES , TWO EACH              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : R -34660-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-2688853          |(   2   ) 43-1077294         |(   3  ) 26-2885272
                                          |STRAWSER CONSTRUCTION INC    |BYRNE & JONES ENTERPRISES    |PAVEMENT MAINTENANCE SYSTEMS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 801-03290                3.000  EACH |     121.00000         363.00|      95.00000         285.00|     100.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-06207            10740.000  LFT  |       1.10000       11814.00|       0.95000       10203.00|       0.65000        6981.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0020 801-06640               51.000  EACH |     101.00000        5151.00|      86.00000        4386.00|      85.00000        4335.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0021 801-06775                       LUMP |   26500.00000       26500.00|   40000.00000       40000.00|   49980.00000       49980.00
  MAINTAINING TRAFFIC                     |                             |                             |
0022 808-06716           107350.000  LFT  |       0.16000       17176.00|       0.27000       28984.50|       0.18000       19323.00
  LINE, REMOVE                            |                             |                             |
0023 808-09381                       LUMP |    1500.00000        1500.00|    1571.00000        1571.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0024 808-10033            86690.000  LFT  |       0.30000       26007.00|       0.25000       21672.50|       0.30000       26007.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0025 808-10034            10860.000  LFT  |       0.30000        3258.00|       0.25000        2715.00|       0.30000        3258.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0026 808-10036             9800.000  LFT  |       0.30000        2940.00|       0.25000        2450.00|       0.30000        2940.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0027 808-75996              690.000  EACH |       4.88000        3367.20|       0.12000          82.80|       5.15000        3553.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0028 808-75998              690.000  EACH |      14.41000        9942.90|      14.00000        9660.00|      14.45000        9970.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       657,519.50|           $       706,261.80|           $       730,024.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       657,519.50|           $       706,261.80|           $       730,024.40
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : R -34660-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2749211          |(   5   ) 35-1004746         |(      )
                                          |A C PAVEMENT STRIPING CO     |TEMPLE & TEMPLE EXCAVATING & |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, MICROSURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1900.00000        1900.00|    2150.00000        2150.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   70000.00000       70000.00|   55874.50000       55874.50|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 303-07449             4212.000  TON  |       1.05000        4422.60|      10.00000       42120.00|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0010 304-07491               40.000  TON  |     410.00000       16400.00|     110.00000        4400.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0011 306-08042              100.000  SYS  |      36.25000        3625.00|      25.00000        2500.00|
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0012 408-07504               20.000  TON  |    3600.00000       72000.00|    3800.00000       76000.00|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
0013 411-09521           133060.000  SYS  |       3.40000      452404.00|       3.90000      518934.00|
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             |
  COURSE                                  |                             |                             |
0014 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0015 628-09402                4.000  MOS  |    3200.00000       12800.00|    2000.00000        8000.00|
  FIELD OFFICE, B                         |                             |                             |
0016 628-11068                2.000  EACH |     125.00000         250.00|     150.00000         300.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0017 628-11069                8.000  MOS  |      85.00000         680.00|     100.00000         800.00|
  CELLULAR TELEPHONE/RADIO SERVICE,       |                             |                             |
  ANYTIME MINUTES , TWO EACH              |                             |                             |
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     CALL ORDER   : 301                     CONTRACT ID : R -34660-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2749211          |(   5   ) 35-1004746         |(      )
                                          |A C PAVEMENT STRIPING CO     |TEMPLE & TEMPLE EXCAVATING & |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 801-03290                3.000  EACH |     145.00000         435.00|     175.00000         525.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-06207            10740.000  LFT  |       0.90000        9666.00|       1.30000       13962.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0020 801-06640               51.000  EACH |     105.00000        5355.00|     125.00000        6375.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0021 801-06775                       LUMP |   43000.00000       43000.00|   50000.00000       50000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0022 808-06716           107350.000  LFT  |       0.34000       36499.00|       0.20000       21470.00|
  LINE, REMOVE                            |                             |                             |
0023 808-09381                       LUMP |    1575.00000        1575.00|    1800.00000        1800.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0024 808-10033            86690.000  LFT  |       0.29000       25140.10|       0.35000       30341.50|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0025 808-10034            10860.000  LFT  |       0.29000        3149.40|       0.35000        3801.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0026 808-10036             9800.000  LFT  |       0.29000        2842.00|       0.35000        3430.00|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0027 808-75996              690.000  EACH |       7.00000        4830.00|      12.00000        8280.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0028 808-75998              690.000  EACH |      12.60000        8694.00|      17.00000       11730.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       775,674.10|           $       862,800.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       775,674.10|           $       862,800.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 311                     CONTRACT ID : R -35202-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 09/06/13
     LOCATION     : ON SR 3 FROM SOUTHWEST RAMP AT I-70 TO SHERRY LYNN DRIVE         PROJECT(S) :  1173737
                                                                                                   1297262

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       707,262.15  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       743,487.05  105.1218%
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       797,592.06  112.7718%
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     CALL ORDER   : 311                     CONTRACT ID : R -35202-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     875.00000         875.00|    1000.00000        1000.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |    2600.00000        2600.00|   37000.00000       37000.00|   39000.00000       39000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-90277                5.000  EACH |     150.00000         750.00|      80.00000         400.00|     160.00000         800.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0011 303-07449             1750.000  TON  |       7.00000       12250.00|      14.00000       24500.00|      20.00000       35000.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0012 304-07491               60.000  TON  |     150.00000        9000.00|     254.00000       15240.00|     200.00000       12000.00
  HMA PATCHING, TYPE C                    |                             |                             |
0013 306-08038              914.000  SYS  |       4.00000        3656.00|       3.75000        3427.50|       5.00000        4570.00
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0014 306-08042           102000.000  SYS  |       1.11000      113220.00|       0.58000       59160.00|       0.50000       51000.00
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0015 306-08043             1520.000  SYS  |       1.00000        1520.00|       0.58000         881.60|       5.00000        7600.00
  MILLING, TRANSITION                     |                             |                             |
0016 306-08432             1430.000  SYS  |       8.00000       11440.00|       4.00000        5720.00|       3.00000        4290.00
  MILLING, APPROACH                       |                             |                             |
0017 401-06264                       LUMP |       1.00000           1.00|     450.00000         450.00|    1100.00000        1100.00
  PROFILOGRAPH, HMA                       |                             |                             |
0018 402-07784               75.390  TON  |     100.00000        7539.00|     105.00000        7915.95|     100.00000        7539.00
  HMA SURFACE, TYPE D                     |                             |                             |
0019 402-07785              125.640  TON  |     100.00000       12564.00|      80.00000       10051.20|     100.00000       12564.00
  HMA INTERMEDIATE, TYPE D                |                             |                             |
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     CALL ORDER   : 311                     CONTRACT ID : R -35202-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 404-10137            23434.000  SYS  |       0.80000       18747.20|       1.30000       30464.20|       1.55000       36322.70
  SEAL COAT, 2P                           |                             |                             |
0021 406-05520               33.000  TON  |       1.00000          33.00|       6.00000         198.00|     100.00000        3300.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 414-11468           102000.000  SYS  |       4.00000      408000.00|       4.00000      408000.00|       4.20000      428400.00
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             |
0023 506-06333               45.000  SYS  |     175.00000        7875.00|     225.00000       10125.00|     250.00000       11250.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0024 610-07488              118.000  TON  |     125.00000       14750.00|     165.00000       19470.00|     150.00000       17700.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0026 628-09402                4.000  MOS  |    2000.00000        8000.00|    2000.00000        8000.00|    1200.00000        4800.00
  FIELD OFFICE, B                         |                             |                             |
0027 628-11007                8.000  MOS  |     150.00000        1200.00|     100.00000         800.00|      80.00000         640.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
0028 628-11068                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     300.00000         600.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0029 801-01504               10.000  EACH |       1.00000          10.00|      25.00000         250.00|      30.00000         300.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0030 801-01505                5.000  EACH |       1.00000           5.00|      61.00000         305.00|      30.00000         150.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  (ONLY)                                  |                             |                             |
0031 801-03290                8.000  EACH |      50.00000         400.00|     111.00000         888.00|     110.00000         880.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0032 801-06203             3550.000  LFT  |       0.50000        1775.00|       0.20000         710.00|       0.70000        2485.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0033 801-06207             3550.000  LFT  |       1.00000        3550.00|       1.25000        4437.50|       0.65000        2307.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0034 801-06211               10.000  EACH |       1.00000          10.00|      65.00000         650.00|      55.00000         550.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0035 801-06212                5.000  EACH |       1.00000           5.00|     100.00000         500.00|      55.00000         275.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, (ONLY)                       |                             |                             |
0036 801-06216              280.000  LFT  |       2.00000         560.00|       2.75000         770.00|       0.67000         187.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
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     CALL ORDER   : 311                     CONTRACT ID : R -35202-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 801-06218              280.000  LFT  |       2.00000         560.00|       6.00000        1680.00|       2.78000         778.40
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0038 801-06640               35.000  EACH |      50.00000        1750.00|      81.00000        2835.00|      85.00000        2975.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06710               60.000  DAY  |      10.00000         600.00|      10.00000         600.00|      11.00000         660.00
  FLASHING ARROW SIGN                     |                             |                             |
0040 801-06775                       LUMP |    1000.00000        1000.00|   10638.00000       10638.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0041 801-11642                2.000  EACH |     800.00000        1600.00|    1500.00000        3000.00|     900.00000        1800.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0042 805-78470             4638.000  LFT  |       0.15000         695.70|       0.20000         927.60|       0.17000         788.46
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0043 805-78785                5.000  EACH |     600.00000        3000.00|     650.00000        3250.00|     660.00000        3300.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0044 805-78795             1471.000  LFT  |       6.75000        9929.25|       7.00000       10297.00|       7.50000       11032.50
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0045 805-92951                5.000  EACH |     175.00000         875.00|     120.00000         600.00|     195.00000         975.00
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             |
0046 808-06701             9200.000  LFT  |       0.25000        2300.00|       0.35000        3220.00|       0.28000        2576.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0047 808-06703            48000.000  LFT  |       0.25000       12000.00|       0.15000        7200.00|       0.28000       13440.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0048 808-09381                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1100.00000        1100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0049 808-75245            35500.000  LFT  |       0.25000        8875.00|       0.35000       12425.00|       0.28000        9940.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0050 808-75290              790.000  LFT  |       0.10000          79.00|       0.25000         197.50|       0.11000          86.90
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             |
0051 808-75297              370.000  LFT  |       5.50000        2035.00|       4.50000        1665.00|       6.25000        2312.50
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0052 808-75320               10.000  EACH |      60.00000         600.00|      77.00000         770.00|      65.00000         650.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0053 808-75325                5.000  EACH |     150.00000         750.00|      88.00000         440.00|      80.00000         400.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0054 808-75996             1535.000  EACH |       2.00000        3070.00|       4.00000        6140.00|       5.00000        7675.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 311                     CONTRACT ID : R -35202-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0055 808-75998             1535.000  EACH |      10.00000       15350.00|      16.00000       24560.00|      16.50000       25327.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0056 808-96016              260.000  LFT  |       2.50000         650.00|       2.00000         520.00|       0.60000         156.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       707,262.15|           $       743,487.05|           $       797,592.06
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       707,262.15|           $       743,487.05|           $       797,592.06
====================================================================================================================================
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     CALL ORDER   : 371                     CONTRACT ID : RS-30824-A                   COUNTIES : SHELBY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ULTRATHIN BONDED WEARING COURSE                             COMPLETION DATE : 08/31/13
     LOCATION     : ON SR 9, FROM 1.51 MILES SOUTH OF I-74 TO US 52                  PROJECT(S) :  0800206

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,066,925.19  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,222,590.23  114.5901%
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     CALL ORDER   : 371                     CONTRACT ID : RS-30824-A                   COUNTIES : SHELBY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3200.00000        3200.00|    2700.00000        2700.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   14000.00000       14000.00|   23000.00000       23000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-90277                2.000  EACH |     151.00000         302.00|     166.00000         332.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0009 301-07448               25.000  TON  |      34.00000         850.00|      17.00000         425.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0010 304-07491             1290.000  TON  |      90.00000      116100.00|     100.00000      129000.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0011 306-08042           212000.000  SYS  |       0.33000       69960.00|       0.38000       80560.00|
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0012 306-08043             2150.000  SYS  |       0.33000         709.50|       0.55000        1182.50|
  MILLING, TRANSITION                     |                             |                             |
0013 414-11468           212000.000  SYS  |       3.34000      708080.00|       3.80000      805600.00|
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             |
0014 801-01504               31.000  EACH |      25.00000         775.00|      33.00000        1023.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0015 801-01505               31.000  EACH |      25.00000         775.00|      33.00000        1023.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  (ONLY)                                  |                             |                             |
0016 801-03290                2.000  EACH |     125.00000         250.00|      78.00000         156.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-06203             9233.000  LFT  |       0.60000        5539.80|       0.44000        4062.52|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0018 801-06207             9233.000  LFT  |       1.00000        9233.00|       0.65000        6001.45|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
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     CALL ORDER   : 371                     CONTRACT ID : RS-30824-A                   COUNTIES : SHELBY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640               37.000  EACH |     100.00000        3700.00|      77.00000        2849.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06775                       LUMP |   22000.00000       22000.00|   40000.00000       40000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0021 805-78470             5222.000  LFT  |       0.16000         835.52|       0.17000         887.74|
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0022 805-78785                2.000  EACH |     630.00000        1260.00|     695.00000        1390.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0023 805-78795             1516.000  LFT  |       6.50000        9854.00|       7.75000       11749.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0024 805-92951               11.000  EACH |     180.00000        1980.00|     195.00000        2145.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             |
0026 808-04298                4.000  EACH |     380.00000        1520.00|     440.00000        1760.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0027 808-06701             5250.000  LFT  |       0.36000        1890.00|       0.38000        1995.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0028 808-06703           125664.000  LFT  |       0.33000       41469.12|       0.38000       47752.32|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0029 808-75240            12350.000  LFT  |       0.36000        4446.00|       0.38000        4693.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0030 808-75245            60000.000  LFT  |       0.36000       21600.00|       0.38000       22800.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0031 808-75297              372.000  LFT  |       5.00000        1860.00|       6.60000        2455.20|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0032 808-75300              185.000  LFT  |       1.25000         231.25|       1.10000         203.50|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0033 808-75320               50.000  EACH |      60.00000        3000.00|      60.00000        3000.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0034 808-75996             1300.000  EACH |       3.00000        3900.00|       2.80000        3640.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0035 808-75998             1300.000  EACH |      12.00000       15600.00|      13.00000       16900.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0036 808-75325               50.000  EACH |      40.00000        2000.00|      66.00000        3300.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,066,925.19|           $     1,222,590.23|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,066,925.19|           $     1,222,590.23|           $
====================================================================================================================================
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/12/13
     LOCATION     : ON SR 930 FROM I-69 TO 7.48 MILES EAST OF I-69                   PROJECT(S) :  0800976
                                                                                                   1173068

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,364,150.99  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $     4,540,494.03  104.0407%
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|    8750.00000        8750.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |  218000.00000      218000.00|  225000.00000      225000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240             1428.000  SYS  |       0.01000          14.28|       5.00000        7140.00|
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02273               51.000  SYS  |      40.00000        2040.00|     100.00000        5100.00|
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0013 202-02676             3000.000  TON  |       0.01000          30.00|       5.50000       16500.00|
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             |
  MATERIAL                                |                             |                             |
0014 202-05545               20.000  CYS  |      54.00000        1080.00|      52.50000        1050.00|
  REGULATED MATERIALS, DISPOSE, C         |                             |                             |
0015 202-05550               20.000  CYS  |      74.00000        1480.00|      20.00000         400.00|
  REGULATED MATERIALS, REMOVE, C          |                             |                             |
0016 202-05555               20.000  CYS  |      48.00000         960.00|      25.00000         500.00|
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             |
0017 202-07603                5.000  EACH |     850.00000        4250.00|     880.00000        4400.00|
  TESTING FOR WASTES, C                   |                             |                             |
0018 202-86946                1.000  EACH |     295.00000         295.00|     750.00000         750.00|
  HANDHOLE, REMOVE                        |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-90277              163.000  EACH |     165.00000       26895.00|     200.00000       32600.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0020 202-93741                2.000  EACH |     400.00000         800.00|     400.00000         800.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0021 301-07448              227.000  TON  |       5.00000        1135.00|      10.00000        2270.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 304-07783             1100.000  TON  |     104.00000      114400.00|      85.00000       93500.00|
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             |
0023 304-07783              540.000  TON  |     199.00000      107460.00|      85.00000       45900.00|
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             |
0024 306-08034           436704.000  SYS  |       0.75000      327528.00|       0.10000       43670.40|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0025 306-08432            35758.000  SYS  |       0.15000        5363.70|       0.10000        3575.80|
  MILLING, APPROACH                       |                             |                             |
0026 401-07335            32358.000  TON  |      60.00000     1941480.00|      78.00000     2523924.00|
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0027 401-10258           246613.000  LFT  |       0.45000      110975.85|       0.65000      160298.45|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0028 402-07784             3463.000  TON  |      56.00000      193928.00|      85.00000      294355.00|
  HMA SURFACE, TYPE D                     |                             |                             |
0029 406-05520              122.000  TON  |       1.00000         122.00|     500.00000       61000.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-09238                8.000  EACH |      75.00000         600.00|      75.00000         600.00|
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0031 601-94689                2.000  EACH |    3600.00000        7200.00|    3600.00000        7200.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0032 604-06070               70.000  SYS  |      39.00000        2730.00|      70.00000        4900.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0033 604-07900               44.000  SYS  |     106.00000        4664.00|     200.00000        8800.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0034 604-07900              152.000  SYS  |     107.00000       16264.00|     200.00000       30400.00|
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0035 604-07901               10.000  SYS  |     233.00000        2330.00|     200.00000        2000.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0036 604-07902               38.000  SYS  |     187.00000        7106.00|     200.00000        7600.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0037 605-06120               15.000  LFT  |      33.50000         502.50|      50.00000         750.00|
  CURB, CONCRETE                          |                             |                             |
0038 605-06215              160.000  LFT  |      31.00000        4960.00|      50.00000        8000.00|
  CENTER CURB, D, CONCRETE                |                             |                             |
0039 605-06255               43.000  SYS  |      78.00000        3354.00|     175.00000        7525.00|
  CENTER CURB, D, CONCRETE                |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 610-07788             2952.000  TON  |      85.00000      250920.00|      75.00000      221400.00|
  HMA FOR APPROACHES, TYPE D              |                             |                             |
0041 615-06520                1.000  EACH |     340.00000         340.00|     600.00000         600.00|
  MONUMENT, RE-ESTABLISH                  |                             |                             |
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0043 628-09402               14.000  MOS  |    1920.00000       26880.00|    2200.00000       30800.00|
  FIELD OFFICE, B                         |                             |                             |
0044 628-09407               28.000  MOS  |       1.00000          28.00|      95.00000        2660.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 2 EACH                     |                             |                             |
0045 628-11006               48.000  MOS  |      50.00000        2400.00|      25.00000        1200.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0046 628-11066                4.000  EACH |      85.00000         340.00|      25.00000         100.00|
  RADIO                                   |                             |                             |
0047 628-11068                4.000  EACH |      85.00000         340.00|      25.00000         100.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0048 628-11071               48.000  MOS  |      50.00000        2400.00|      25.00000        1200.00|
  RADIO ONLY SERVICE                      |                             |                             |
0049 720-44000               25.000  EACH |     100.00000        2500.00|     600.00000       15000.00|
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0050 720-44000               25.000  EACH |     100.00000        2500.00|     600.00000       15000.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0051 720-45605               10.000  LFT  |     100.00000        1000.00|     600.00000        6000.00|
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0052 720-45615               10.000  LFT  |     100.00000        1000.00|     600.00000        6000.00|
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0053 720-94840               25.000  EACH |     100.00000        2500.00|     225.00000        5625.00|
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0054 801-03290               15.000  EACH |     200.00000        3000.00|     400.00000        6000.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0055 801-06203            52359.000  LFT  |       0.01000         523.59|       0.01000         523.59|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0056 801-06207            52359.000  LFT  |       0.01000         523.59|       0.01000         523.59|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0057 801-06216             3927.000  LFT  |       1.00000        3927.00|       1.50000        5890.50|
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0058 801-06218             3927.000  LFT  |       5.00000       19635.00|       3.00000       11781.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 801-06640              130.000  EACH |     200.00000       26000.00|     200.00000       26000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0060 801-06710              300.000  DAY  |      20.00000        6000.00|      20.00000        6000.00|
  FLASHING ARROW SIGN                     |                             |                             |
0061 801-06775                       LUMP |  471175.00000      471175.00|  109900.00000      109900.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-92448             1800.000  DAY  |       5.00000        9000.00|       1.00000        1800.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0063 802-05704               29.000  LFT  |      13.00000         377.00|      12.00000         348.00|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0064 802-07060                3.000  EACH |      38.00000         114.00|      75.00000         225.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0065 802-09838                4.000  SFT  |      20.00000          80.00|      25.00000         100.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0066 805-01300                1.000  EACH |     886.00000         886.00|    1750.00000        1750.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0067 805-01843                2.000  EACH |    1488.00000        2976.00|    1000.00000        2000.00|
  SIGNAL HANDHOLE ADJUST TO GRADE ,       |                             |                             |
  RELOCATE AND REWIRE                     |                             |                             |
0068 805-01844              442.000  LFT  |      19.00000        8398.00|      12.00000        5304.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             |
  UNDERGROUND                             |                             |                             |
0069 805-04952                1.000  EACH |     560.00000         560.00|    1000.00000        1000.00|
  CONTROLLER AND CABINET , RELOCATE AND   |                             |                             |
  REWIRE                                  |                             |                             |
0070 805-78445                1.000  EACH |     610.00000         610.00|     700.00000         700.00|
  SIGNAL SERVICE                          |                             |                             |
0071 805-78467               50.000  LFT  |       2.50000         125.00|       2.75000         137.50|
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0072 805-78470            71745.000  LFT  |       0.35000       25110.75|       0.35000       25110.75|
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0073 805-78485              110.000  LFT  |       1.51000         166.10|       1.65000         181.50|
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0074 805-78490             1352.000  LFT  |       1.78000        2406.56|       1.85000        2501.20|
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0075 805-78510             6764.000  LFT  |       1.15000        7778.60|       0.85000        5749.40|
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0076 805-78785              171.000  EACH |     528.00000       90288.00|     575.00000       98325.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0077 805-78795            24874.000  LFT  |       5.50000      136807.00|       7.00000      174118.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 805-78925                1.000  EACH |     988.00000         988.00|     600.00000         600.00|
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0079 808-09381                       LUMP |     200.00000         200.00|    2000.00000        2000.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0080 808-10031            31419.000  LFT  |       0.26000        8168.94|       0.26000        8168.94|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0081 808-10033           124304.000  LFT  |       0.26000       32319.04|       0.26000       32319.04|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0082 808-10034            98176.000  LFT  |       0.26000       25525.76|       0.26000       25525.76|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0083 808-10036             2882.000  LFT  |       0.26000         749.32|       0.26000         749.32|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0084 808-10037             9313.000  LFT  |       0.78000        7264.14|       0.78000        7264.14|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0085 808-10058             1890.000  LFT  |       0.78000        1474.20|       0.78000        1474.20|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             |
  IN                                      |                             |                             |
0086 808-11481              694.000  LFT  |       4.00000        2776.00|       4.00000        2776.00|
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0087 808-11548              454.000  LFT  |       4.00000        1816.00|       4.00000        1816.00|
  LINE MULTI-COMPONENT DOTTED YELLOW 4"   |                             |                             |
0088 808-75260              759.000  LFT  |       2.50000        1897.50|       2.50000        1897.50|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0089 808-75272              341.000  LFT  |       5.00000        1705.00|       5.00000        1705.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
0090 808-75297             3927.000  LFT  |       5.00000       19635.00|       5.00000       19635.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0091 808-75300              543.000  LFT  |       1.75000         950.25|       1.75000         950.25|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0092 808-75320              272.000  EACH |      68.00000       18496.00|      68.00000       18496.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : RS-31388-A                   COUNTIES : ALLEN
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0093 808-75340                2.000  EACH |     600.00000        1200.00|     900.00000        1800.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
0094 808-75996              488.000  EACH |       3.50000        1708.00|       5.40000        2635.20|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0095 808-75998              488.000  EACH |      19.89000        9706.32|      20.00000        9760.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,364,150.99|           $     4,540,494.03|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,364,150.99|           $     4,540,494.03|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 391                     CONTRACT ID : RS-31427-A                   COUNTIES : DELAWARE        JAY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 06/30/13
     LOCATION     : ON SR 67 FROM SR 167 TO SR 1                                     PROJECT(S) :  9999168

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       467,121.56  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       494,447.80  105.8499%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       528,927.09  113.2311%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : RS-31427-A                   COUNTIES : DELAWARE        JAY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(   3  ) 35-1065659
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2171.00000        2171.00|    1300.00000        1300.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   23350.00000       23350.00|   24500.00000       24500.00|   28000.00000       28000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 301-07448               40.000  TON  |      46.78000        1871.20|      60.00000        2400.00|       5.00000         200.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0010 303-07449               20.000  TON  |      63.99000        1279.80|      60.00000        1200.00|      33.00000         660.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0011 304-07491              200.000  TON  |     142.82000       28564.00|     150.00000       30000.00|     120.00000       24000.00
  HMA PATCHING, TYPE C                    |                             |                             |
0012 306-08042            82000.000  SYS  |       0.33000       27060.00|       0.50000       41000.00|       0.01000         820.00
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0013 306-08043              480.000  SYS  |       5.12000        2457.60|       0.30000         144.00|      10.00000        4800.00
  MILLING, TRANSITION                     |                             |                             |
0014 406-05520               21.000  TON  |      10.00000         210.00|       1.00000          21.00|       0.01000           0.21
  ASPHALT FOR TACK COAT                   |                             |                             |
0015 414-11468            82000.000  SYS  |       3.40000      278800.00|       3.50000      287000.00|       3.00000      246000.00
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             |
0016 506-06333               25.000  SYS  |     235.00000        5875.00|     175.00000        4375.00|     350.00000        8750.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0017 612-04315                5.000  TON  |    3420.00000       17100.00|    3420.00000       17100.00|    3420.00000       17100.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             |
0018 612-60410               93.000  EACH |      51.00000        4743.00|      51.00000        4743.00|      51.00000        4743.00
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0019 628-09401                4.000  MOS  |    1563.70000        6254.80|    1682.00000        6728.00|    1900.00000        7600.00
  FIELD OFFICE, A                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : RS-31427-A                   COUNTIES : DELAWARE        JAY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1065659
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 720-44000                4.000  EACH |     450.00000        1800.00|     331.00000        1324.00|     960.00000        3840.00
  CASTING, ADJUST TO GRADE STORM          |                             |                             |
0021 801-01504                3.000  EACH |      50.00000         150.00|       1.00000           3.00|       0.01000           0.03
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0022 801-01505                4.000  EACH |      50.00000         200.00|       1.00000           4.00|       0.01000           0.04
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  (ONLY)                                  |                             |                             |
0023 801-03290                2.000  EACH |     114.00000         228.00|     114.00000         228.00|     114.00000         228.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0024 801-06203             3020.000  LFT  |       0.30000         906.00|       0.62000        1872.40|       0.01000          30.20
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0025 801-06207             3020.000  LFT  |       0.70000        2114.00|       1.14000        3442.80|       0.01000          30.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0026 801-06211                3.000  EACH |      36.00000         108.00|       1.00000           3.00|       5.00000          15.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0027 801-06212                4.000  EACH |      45.00000         180.00|       1.00000           4.00|       5.00000          20.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, (ONLY)                       |                             |                             |
0028 801-06216                1.000  LFT  |       3.00000           3.00|      12.00000          12.00|       0.01000           0.01
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0029 801-06218                1.000  LFT  |       3.60000           3.60|      12.00000          12.00|       4.20000           4.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0030 801-06640               23.000  EACH |      74.00000        1702.00|      74.00000        1702.00|      74.00000        1702.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0031 801-06775                       LUMP |   11752.45000       11752.45|    9300.00000        9300.00|  129325.00000      129325.00
  MAINTAINING TRAFFIC                     |                             |                             |
0032 808-06701                1.000  LFT  |       3.40000           3.40|       3.40000           3.40|       3.40000           3.40
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0033 808-06703            61300.000  LFT  |       0.34000       20842.00|       0.34000       20842.00|       0.34000       20842.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0034 808-09381                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0035 808-75240             6765.000  LFT  |       0.36000        2435.40|       0.36000        2435.40|       0.36000        2435.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0036 808-75245            18600.000  LFT  |       0.36000        6696.00|       1.00000       18600.00|       0.36000        6696.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
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     CALL ORDER   : 391                     CONTRACT ID : RS-31427-A                   COUNTIES : DELAWARE        JAY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1065659
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 808-75290              840.000  LFT  |       4.00000        3360.00|       1.00000         840.00|       4.00000        3360.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             |
0038 808-75320                3.000  EACH |      72.00000         216.00|      72.00000         216.00|      72.00000         216.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0039 808-75325                4.000  EACH |      87.00000         348.00|      40.00000         160.00|      87.00000         348.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0040 808-75996              570.000  EACH |       3.00000        1710.00|       3.00000        1710.00|       3.60000        2052.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0041 808-75998              570.000  EACH |      16.47000        9387.90|      15.00000        8550.00|      16.47000        9387.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0042 503-03489               69.000  EACH |       8.89000         613.41|      11.40000         786.60|       2.50000         172.50
  RETROFITTED TIE BARS                    |                             |                             |
0043 503-05240              108.000  LFT  |      15.00000        1620.00|       8.15000         880.20|       5.00000         540.00
  D-1 CONTRACTION JOINT                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       467,121.56|           $       494,447.80|           $       528,927.09
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       467,121.56|           $       494,447.80|           $       528,927.09
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 401 -1
                                                          VENDOR RANKING

     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/27/13
     LOCATION     : ON SR 8 FROM 0.3 MILE WEST OF I-69 TO 3.12 MILES EAST OF         PROJECT(S) :  0810060
                    I-69                                                                           0810061

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,819,002.36  100.0000%
   2   62-1492793     API CONSTRUCTION CORP                                                      $     1,828,377.00  100.5154%
   3   35-1139301     E & B PAVING INC                                                           $     1,895,916.38  104.2284%
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     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 62-1492793          |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   18130.00000       18130.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   91000.00000       91000.00|   91420.00000       91420.00|   92000.00000       92000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 202-02240             2000.000  SYS  |       0.01000          20.00|      32.00000       64000.00|      10.00000       20000.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-05545               30.000  CYS  |      60.00000        1800.00|      20.00000         600.00|      52.50000        1575.00
  REGULATED MATERIALS, DISPOSE, C         |                             |                             |
0014 202-05550               30.000  CYS  |      19.00000         570.00|      20.00000         600.00|      20.00000         600.00
  REGULATED MATERIALS, REMOVE, C          |                             |                             |
0015 202-05555               30.000  CYS  |      22.00000         660.00|      20.00000         600.00|      25.00000         750.00
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             |
0016 202-07603                8.000  EACH |     200.00000        1600.00|     300.00000        2400.00|     880.00000        7040.00
  TESTING FOR WASTES, C                   |                             |                             |
0017 202-90277               20.000  EACH |     125.00000        2500.00|     255.00000        5100.00|     250.00000        5000.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0018 207-08267              100.000  SYS  |       0.01000           1.00|       6.45000         645.00|      15.00000        1500.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-02050               61.000  CYS  |      16.40000        1000.40|      26.00000        1586.00|      15.00000         915.00
  B BORROW                                |                             |                             |
0020 301-07448              230.000  TON  |      23.00000        5290.00|      18.00000        4140.00|      10.00000        2300.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 303-07449              400.000  TON  |       5.00000        2000.00|      27.00000       10800.00|      25.00000       10000.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0022 304-07491             2360.000  TON  |      91.59000      216152.40|      98.00000      231280.00|      95.00000      224200.00
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             |
0023 304-07491              180.000  TON  |     119.41000       21493.80|     140.00000       25200.00|      90.00000       16200.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0024 306-08034            86000.000  SYS  |       0.59000       50740.00|       0.70000       60200.00|       1.00000       86000.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0025 306-08432            12500.000  SYS  |       0.01000         125.00|       2.45000       30625.00|       0.25000        3125.00
  MILLING, APPROACH                       |                             |                             |
0026 401-07328             7000.000  TON  |      25.00000      175000.00|      58.00000      406000.00|      80.00000      560000.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0027 401-10258            47000.000  LFT  |       0.30000       14100.00|       0.25000       11750.00|       0.60000       28200.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0028 402-07434              250.000  TON  |      55.00000       13750.00|      81.00000       20250.00|      75.00000       18750.00
  HMA SURFACE, TYPE C                     |                             |                             |
0029 406-05520               28.000  TON  |       1.00000          28.00|       1.00000          28.00|     100.00000        2800.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 604-06070              562.000  SYS  |      92.35000       51900.70|      35.00000       19670.00|      35.00000       19670.00
  SIDEWALK, CONCRETE , 4"                 |                             |                             |
0031 604-07894               50.000  SYS  |     221.45000       11072.50|     135.00000        6750.00|     165.00000        8250.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0032 604-07894               10.000  SYS  |     253.15000        2531.50|     135.00000        1350.00|     200.00000        2000.00
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             |
0033 604-07897               30.000  SYS  |     228.80000        6864.00|     142.00000        4260.00|     170.00000        5100.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0034 604-07898               10.000  SYS  |     228.95000        2289.50|     142.00000        1420.00|     170.00000        1700.00
  CURB RAMP, CONCRETE, D , MODIFIED       |                             |                             |
0035 604-07900              160.000  SYS  |     169.95000       27192.00|     125.00000       20000.00|     110.00000       17600.00
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0036 604-07901               50.000  SYS  |     182.40000        9120.00|     140.00000        7000.00|     125.00000        6250.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0037 604-07902               20.000  SYS  |     171.10000        3422.00|     145.00000        2900.00|     115.00000        2300.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0038 604-07903               50.000  SYS  |     192.85000        9642.50|     140.00000        7000.00|     135.00000        6750.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0039 604-07903               40.000  SYS  |     219.85000        8794.00|     140.00000        5600.00|     162.00000        6480.00
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 604-44251                1.000  CYS  |    1350.00000        1350.00|     750.00000         750.00|    1350.00000        1350.00
  STEPS, CONCRETE                         |                             |                             |
0041 604-95344                4.000  LFT  |     175.00000         700.00|     125.00000         500.00|     250.00000        1000.00
  HAND RAIL, PEDESTRIAN , MATCH EXISTING  |                             |                             |
0042 605-06125              150.000  LFT  |      32.25000        4837.50|      35.00000        5250.00|      32.00000        4800.00
  CURB, CONCRETE, MODIFIED                |                             |                             |
0043 610-07488             1100.000  TON  |      25.00000       27500.00|     100.00000      110000.00|      65.00000       71500.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0044 611-08232                1.000  EACH |     155.00000         155.00|     200.00000         200.00|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0045 615-06520                2.000  EACH |     285.00000         570.00|     850.00000        1700.00|     850.00000        1700.00
  MONUMENT, RE-ESTABLISH                  |                             |                             |
0046 615-06527                2.000  EACH |     285.00000         570.00|     650.00000        1300.00|     650.00000        1300.00
  MONUMENT, SECTION CORNER                |                             |                             |
0047 615-08351                1.000  EACH |     270.00000         270.00|     350.00000         350.00|     500.00000         500.00
  PLAQUE , SIDEWALK, REMOVE and RESET     |                             |                             |
0048 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0049 628-09402                8.000  MOS  |    1811.00000       14488.00|    2170.00000       17360.00|    2000.00000       16000.00
  FIELD OFFICE, B                         |                             |                             |
0050 628-11006               32.000  MOS  |      50.00000        1600.00|     100.00000        3200.00|      25.00000         800.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0051 628-11068                4.000  EACH |      86.00000         344.00|     175.00000         700.00|      50.00000         200.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0052 703-06029              375.000  LBS  |       0.75000         281.25|       3.00000        1125.00|       3.00000        1125.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0053 720-01894                1.000  EACH |     600.00000         600.00|      40.00000          40.00|     350.00000         350.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  WATER VALVE                             |                             |                             |
0054 720-04790                2.000  EACH |    1000.00000        2000.00|     565.00000        1130.00|     600.00000        1200.00
  CASTING , REMOVE and REPLACE CURB BOX   |                             |                             |
0055 720-44000                8.000  EACH |    1000.00000        8000.00|     420.00000        3360.00|     400.00000        3200.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0056 720-44000                1.000  EACH |    1000.00000        1000.00|     375.00000         375.00|     500.00000         500.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0057 720-45605                5.000  LFT  |     155.00000         775.00|     390.00000        1950.00|     500.00000        2500.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0058 720-45615                5.000  LFT  |     155.00000         775.00|     270.00000        1350.00|     500.00000        2500.00
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0059 720-94840                2.000  EACH |      50.00000         100.00|     150.00000         300.00|     175.00000         350.00
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-01504               51.000  EACH |      35.00000        1785.00|      35.00000        1785.00|       5.00000         255.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0061 801-01506                2.000  EACH |     250.00000         500.00|     250.00000         500.00|      50.00000         100.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  (RXR)                                   |                             |                             |
0062 801-03290                3.000  EACH |     100.00000         300.00|     100.00000         300.00|     125.00000         375.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0063 801-06203             6100.000  LFT  |       0.01000          61.00|       0.30000        1830.00|       0.10000         610.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0064 801-06207             6100.000  LFT  |       0.01000          61.00|       1.00000        6100.00|       0.10000         610.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0065 801-06211               51.000  EACH |      35.00000        1785.00|      55.00000        2805.00|       5.00000         255.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0066 801-06213                2.000  EACH |     175.00000         350.00|     355.00000         710.00|      80.00000         160.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, (RXR)                        |                             |                             |
0067 801-06216             1070.000  LFT  |       1.00000        1070.00|       2.50000        2675.00|       1.00000        1070.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0068 801-06218             1070.000  LFT  |       5.00000        5350.00|       3.00000        3210.00|       5.00000        5350.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0069 801-06640               64.000  EACH |      98.00000        6272.00|      98.00000        6272.00|     120.00000        7680.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0070 801-06775                       LUMP |  472868.81000      472868.81|   63175.00000       63175.00|   87500.00000       87500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0071 801-92448             1000.000  DAY  |       0.01000          10.00|       3.50000        3500.00|       1.00000        1000.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0072 805-01300                6.000  EACH |    1850.00000       11100.00|    2900.00000       17400.00|    1850.00000       11100.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0073 805-01579                       LUMP |    1000.00000        1000.00|    3750.00000        3750.00|    1000.00000        1000.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0074 805-01842               29.000  EACH |     675.00000       19575.00|     990.00000       28710.00|     675.00000       19575.00
  HANDHOLE, SIGNAL                        |                             |                             |
0075 805-01844             5130.000  LFT  |      10.00000       51300.00|      13.50000       69255.00|      10.00000       51300.00
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             |
  UNDERGROUND                             |                             |                             |
0076 805-02087                       LUMP |    2750.00000        2750.00|     800.00000         800.00|    2750.00000        2750.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 805-02152               48.000  EACH |     370.00000       17760.00|     475.00000       22800.00|     370.00000       17760.00
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN , W/        |                             |                             |
  COUNTDOWN                               |                             |                             |
0078 805-02645               37.000  EACH |     575.00000       21275.00|     435.00000       16095.00|     575.00000       21275.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0079 805-02658              450.000  LFT  |       2.00000         900.00|       2.40000        1080.00|       2.00000         900.00
  CABLE, COAXIAL                          |                             |                             |
0080 805-05405               29.000  EACH |     325.00000        9425.00|     360.00000       10440.00|     325.00000        9425.00
  SIGNAL PEDESTAL, 4FT                    |                             |                             |
0081 805-08464                5.000  EACH |    1755.00000        8775.00|    1875.00000        9375.00|    1755.00000        8775.00
  RADIO, INTERCONNECT                     |                             |                             |
0082 805-08493                       LUMP |     750.00000         750.00|     625.00000         625.00|     750.00000         750.00
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0083 805-09539               32.000  EACH |     250.00000        8000.00|     310.00000        9920.00|     250.00000        8000.00
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
0084 805-11374                1.000  EACH |     675.00000         675.00|    1100.00000        1100.00|     675.00000         675.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  20 FT , RELOCATE                        |                             |                             |
0085 805-11383                1.000  EACH |    4750.00000        4750.00|    2945.00000        2945.00|    4750.00000        4750.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0086 805-11569                1.000  EACH |     150.00000         150.00|     190.00000         190.00|     150.00000         150.00
  RADIO SPLITTER                          |                             |                             |
0087 805-11570                6.000  EACH |     310.00000        1860.00|     460.00000        2760.00|     310.00000        1860.00
  RADIO ANTENNA                           |                             |                             |
0088 805-78100                5.000  EACH |   10650.00000       53250.00|   11450.00000       57250.00|   10650.00000       53250.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0089 805-78106                1.000  EACH |   11435.00000       11435.00|   15200.00000       15200.00|   11435.00000       11435.00
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0090 805-78205               46.000  EACH |     500.00000       23000.00|     510.00000       23460.00|     500.00000       23000.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0091 805-78230                2.000  EACH |     715.00000        1430.00|     765.00000        1530.00|     715.00000        1430.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12" RED,   |                             |                             |
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             |
0092 805-78370               48.000  EACH |     175.00000        8400.00|     100.00000        4800.00|     175.00000        8400.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0093 805-78445                5.000  EACH |     700.00000        3500.00|     700.00000        3500.00|     700.00000        3500.00
  SIGNAL SERVICE                          |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0094 805-78467              610.000  LFT  |       2.75000        1677.50|       2.50000        1525.00|       2.75000        1677.50
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0095 805-78470            27150.000  LFT  |       0.55000       14932.50|       0.15000        4072.50|       0.55000       14932.50
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0096 805-78480             7790.000  LFT  |       1.20000        9348.00|       1.35000       10516.50|       1.20000        9348.00
  SIGNAL CABLE, 3C/14GA                   |                             |                             |
0097 805-78485             4310.000  LFT  |       1.65000        7111.50|       1.60000        6896.00|       1.65000        7111.50
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0098 805-78485             6590.000  LFT  |       2.00000       13180.00|       0.60000        3954.00|       2.00000       13180.00
  SIGNAL CABLE, 5C/14GA , TEMPORARY       |                             |                             |
0099 805-78490             3330.000  LFT  |       1.75000        5827.50|       1.75000        5827.50|       1.75000        5827.50
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0100 805-78510            12330.000  LFT  |       0.90000       11097.00|       1.20000       14796.00|       0.90000       11097.00
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0101 805-78785               78.000  EACH |     575.00000       44850.00|     550.00000       42900.00|     575.00000       44850.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0102 805-78795             9510.000  LFT  |       9.00000       85590.00|       6.80000       64668.00|       9.00000       85590.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0103 805-78925                4.000  EACH |     600.00000        2400.00|     920.00000        3680.00|     600.00000        2400.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0104 805-90005                8.000  EACH |     485.00000        3880.00|     490.00000        3920.00|     485.00000        3880.00
  SIGNAL PEDESTAL, 10 FT                  |                             |                             |
0105 805-92504               15.000  EACH |     235.00000        3525.00|     220.00000        3300.00|     235.00000        3525.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0106 808-03439              130.000  LFT  |       4.50000         585.00|       4.50000         585.00|       4.34000         564.20
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0107 808-06701             2800.000  LFT  |       0.40000        1120.00|       0.40000        1120.00|       0.35000         980.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0108 808-06703            14000.000  LFT  |       0.40000        5600.00|       0.40000        5600.00|       0.35000        4900.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0109 808-06705             1000.000  LFT  |       0.90000         900.00|       0.90000         900.00|       1.45000        1450.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0110 808-09381                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2095.00000        2095.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0111 808-75240             1900.000  LFT  |       0.40000         760.00|       0.40000         760.00|       0.35000         665.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0112 808-75245            23700.000  LFT  |       0.40000        9480.00|       0.40000        9480.00|       0.35000        8295.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0113 808-75260               70.000  LFT  |       2.25000         157.50|       2.25000         157.50|       2.00000         140.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 401 -8
                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : RS-33564-A                   COUNTIES : DEKALB
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0114 808-75278             1000.000  LFT  |       2.25000        2250.00|       2.25000        2250.00|       2.00000        2000.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0115 808-75297             1070.000  LFT  |       4.50000        4815.00|       4.50000        4815.00|       4.00000        4280.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0116 808-75300             3400.000  LFT  |       1.50000        5100.00|       1.50000        5100.00|       1.00000        3400.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0117 808-75320               52.000  EACH |      80.00000        4160.00|      80.00000        4160.00|      65.00000        3380.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0118 808-75340                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     275.00000         550.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
0119 808-75996              101.000  EACH |       6.00000         606.00|      12.00000        1212.00|       7.38000         745.38
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0120 808-75998              660.000  EACH |      16.20000       10692.00|      17.85000       11781.00|      19.83000       13087.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0121 808-92027             4000.000  LFT  |       0.90000        3600.00|       0.90000        3600.00|       1.45000        5800.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,819,002.36|           $     1,828,377.00|           $     1,895,916.38
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,819,002.36|           $     1,828,377.00|           $     1,895,916.38
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 411                     CONTRACT ID : RS-34794-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 08/30/13
     LOCATION     : ON SR 37, 0.48 MILE NORTH OF SR 54 TO 4.96 MILE NORTH            PROJECT(S) :  1297178
                    OF SR 54

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,139,844.35  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,378,707.55  120.9558%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : RS-34794-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2100.00000        2100.00|    2500.00000        2500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   52250.00000       52250.00|   65000.00000       65000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 306-08034             3200.000  SYS  |       3.25000       10400.00|       3.00000        9600.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0010 306-08043             1660.000  SYS  |       5.75000        9545.00|       3.25000        5395.00|
  MILLING, TRANSITION                     |                             |                             |
0011 402-07434              275.000  TON  |      95.00000       26125.00|     100.00000       27500.00|
  HMA SURFACE, TYPE C                     |                             |                             |
0012 406-05520                1.000  TON  |     400.00000         400.00|     500.00000         500.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0013 408-07504                7.000  TON  |    3500.00000       24500.00|    2860.00000       20020.00|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
0014 412-09355            98287.000  SYS  |       0.20000       19657.40|       0.60000       58972.20|
  FOG SEAL                                |                             |                             |
0015 414-11468           250177.000  SYS  |       3.30000      825584.10|       3.80000      950672.60|
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             |
0016 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0017 628-09402                9.000  MOS  |    1200.00000       10800.00|    1800.00000       16200.00|
  FIELD OFFICE, B                         |                             |                             |
0018 628-10246               18.000  MOS  |      90.00000        1620.00|     120.00000        2160.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : RS-34794-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-11068                2.000  EACH |      50.00000         100.00|     325.00000         650.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0020 801-01093               42.000  EACH |     220.00000        9240.00|     200.00000        8400.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0021 801-03290                4.000  EACH |     130.00000         520.00|     169.00000         676.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0022 801-06207             7600.000  LFT  |       1.10000        8360.00|       1.70000       12920.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0023 801-06640               31.000  EACH |      91.00000        2821.00|     140.00000        4340.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0024 801-06710               80.000  DAY  |      10.25000         820.00|      20.00000        1600.00|
  FLASHING ARROW SIGN                     |                             |                             |
0025 801-06775                       LUMP |   30000.00000       30000.00|   47000.00000       47000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0026 808-05866              128.100  SYS  |      27.00000        3458.70|      34.00000        4355.40|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0027 808-06368              262.000  LFT  |       3.00000         786.00|       2.80000         733.60|
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0028 808-06701            18560.000  LFT  |       0.35000        6496.00|       0.60000       11136.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0029 808-06703            90478.000  LFT  |       0.35000       31667.30|       0.40000       36191.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0030 808-06705              903.000  LFT  |       1.00000         903.00|       1.50000        1354.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0031 808-06716           184179.000  LFT  |       0.05000        9208.95|       0.15000       27626.85|
  LINE, REMOVE                            |                             |                             |
0032 808-09381                       LUMP |    1100.00000        1100.00|    1400.00000        1400.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0033 808-75245            74238.000  LFT  |       0.35000       25983.30|       0.40000       29695.20|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0034 808-75260               40.000  LFT  |       2.00000          80.00|       2.50000         100.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0035 808-75297              262.000  LFT  |       4.00000        1048.00|       5.00000        1310.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0036 808-75320               68.000  EACH |      79.00000        5372.00|      85.00000        5780.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0037 808-75996             1384.000  EACH |       0.40000         553.60|       4.00000        5536.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : RS-34794-A                   COUNTIES : LAWRENCE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 808-75998             1384.000  EACH |      13.25000       18338.00|      14.00000       19376.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,139,844.35|           $     1,378,707.55|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,139,844.35|           $     1,378,707.55|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 09/30/14
     LOCATION     : ON US 24 OVER TIPPECANOE RIVER, 0.36 MILE EAST OF SR 39          PROJECT(S) :  0710864

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1035114     SUPERIOR CONSTRUCTION CO INC                                               $     7,432,538.16  100.0000%
   2   35-1374866     PRIMCO INC                                                                 $     7,870,389.92  105.8910%
   3   38-2675420     ANLAAN CORPORATION                                                         $     8,067,039.93  108.5368%
   4   37-1047512     HALVERSON CONSTRUCTION COMPANY INC                                         $     8,092,121.99  108.8743%
   5   27-0887958     WALSH CONSTRUCTION COMPANY II LLC                                          $     8,562,565.62  115.2038%
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     8,857,229.16  119.1683%
   7   35-1111003     WHITE CONSTRUCTION INC                                                     $    10,347,640.75  139.2208%
   8   35-1128289     BEATY CONSTRUCTION INC                                                     $    10,456,753.66  140.6889%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $    10,654,359.75  143.3475%
  10   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    12,738,798.00  171.3923%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2  ) 35-1374866          |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40000.00000       40000.00|   58344.00000       58344.00|  450000.00000      450000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |    5000.00000        5000.00|   66780.00000       66780.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  365000.00000      365000.00|  393519.49000      393519.49|  420000.00000      420000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   75000.00000       75000.00|   79450.11000       79450.11|  480000.00000      480000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01261                8.000  EACH |    1000.00000        8000.00|     600.00000        4800.00|     600.00000        4800.00
  TESTING FOR ASBESTOS                    |                             |                             |
0012 202-02240             6190.000  SYS  |      11.50000       71185.00|       9.20000       56948.00|       9.20000       56948.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-03000                       LUMP |   13250.00000       13250.00|   15300.00000       15300.00|   45000.00000       45000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  12                                      |                             |                             |
0014 202-03000                       LUMP |   13250.00000       13250.00|   14250.00000       14250.00|   45000.00000       45000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  13                                      |                             |                             |
0015 202-03000                       LUMP |   13250.00000       13250.00|   13650.00000       13650.00|   45000.00000       45000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  14                                      |                             |                             |
0016 202-03000                       LUMP |   16500.00000       16500.00|   19400.00000       19400.00|   45000.00000       45000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  5, TWO BUILDINGS                        |                             |                             |
0017 202-03000                       LUMP |   43000.00000       43000.00|   55000.00000       55000.00|   85000.00000       85000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  6                                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-06580                4.000  CYS  |     375.00000        1500.00|     300.00000        1200.00|     500.00000        2000.00
  CONTAMINATED SOIL, REMOVE UNDISTRIBUTED |                             |                             |
0019 202-51330                       LUMP |  530000.00000      530000.00|  786341.90000      786341.90|  362000.00000      362000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0020 202-91385               12.000  EACH |     550.00000        6600.00|     600.00000        7200.00|     600.00000        7200.00
  INLET, REMOVE                           |                             |                             |
0021 202-96133              602.000  LFT  |      16.50000        9933.00|      30.00000       18060.00|      30.00000       18060.00
  PIPE, REMOVE                            |                             |                             |
0022 203-02000            11092.000  CYS  |       4.15000       46031.80|      18.00000      199656.00|      18.00000      199656.00
  EXCAVATION, COMMON                      |                             |                             |
0023 203-02055             8125.000  CYS  |      10.00000       81250.00|      11.50000       93437.50|      11.50000       93437.50
  EMBANKMENT                              |                             |                             |
0024 203-02070            19738.000  CYS  |       7.00000      138166.00|      10.00000      197380.00|      10.00000      197380.00
  BORROW                                  |                             |                             |
0025 203-10012            21500.000  LFT  |      14.55000      312825.00|      24.00000      516000.00|      14.85000      319275.00
  AGGREGATE COLUMNS                       |                             |                             |
0026 205-03371               31.000  CYS  |     125.00000        3875.00|      20.00000         620.00|      20.00000         620.00
  SEDIMENT, REMOVE                        |                             |                             |
0027 205-06931              202.000  TON  |      34.00000        6868.00|      57.00000       11514.00|      57.00000       11514.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0028 205-06933                5.000  EACH |      92.00000         460.00|     175.00000         875.00|     175.00000         875.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0029 205-06934               15.000  TON  |     464.00000        6960.00|     310.00000        4650.00|     310.00000        4650.00
  TEMPORARY MULCH                         |                             |                             |
0030 205-06936              164.000  TON  |      34.00000        5576.00|      50.00000        8200.00|      50.00000        8200.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0031 205-06937             3000.000  LFT  |       1.17000        3510.00|       3.55000       10650.00|       3.00000        9000.00
  TEMPORARY SILT FENCE                    |                             |                             |
0032 205-08517              600.000  TON  |      48.00000       28800.00|      65.83000       39498.00|      60.00000       36000.00
  ROCK FILTER BERM                        |                             |                             |
0033 205-08594             6150.000  LFT  |       3.76000       23124.00|       5.25000       32287.50|       5.25000       32287.50
  FILTER SOCK                             |                             |                             |
0034 205-09543              216.000  TON  |      20.00000        4320.00|      29.03000        6270.48|      21.00000        4536.00
  NO 2 STONE                              |                             |                             |
0035 206-51220             2570.000  CYS  |     128.00000      328960.00|      60.00000      154200.00|       5.00000       12850.00
  EXCAVATION, WET                         |                             |                             |
0036 207-08262             8300.000  SYS  |       0.06000         498.00|       9.05000       75115.00|       9.40000       78020.00
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0037 207-08265             1200.000  SYS  |       6.70000        8040.00|      10.30000       12360.00|      10.30000       12360.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0038 207-08267              695.000  SYS  |      12.00000        8340.00|      10.30000        7158.50|      10.30000        7158.50
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 211-02050             1039.000  CYS  |      22.00000       22858.00|      41.00000       42599.00|      34.00000       35326.00
  B BORROW                                |                             |                             |
0040 211-06467              155.000  CYS  |      24.00000        3720.00|      60.00000        9300.00|      38.00000        5890.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0041 211-09264              382.000  CYS  |      13.00000        4966.00|      50.00000       19100.00|      42.00000       16044.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0042 211-09265              146.000  CYS  |      67.00000        9782.00|      42.00000        6132.00|      42.00000        6132.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0043 211-09266             1285.000  CYS  |      32.00000       41120.00|      31.48000       40451.80|      35.00000       44975.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0044 301-07448              947.000  TON  |      16.00000       15152.00|      23.62000       22368.14|      19.00000       17993.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0045 302-07455               70.000  CYS  |      37.00000        2590.00|      64.00000        4480.00|      50.00000        3500.00
  DENSE GRADED SUBBASE                    |                             |                             |
0046 304-07489               15.000  TON  |     130.00000        1950.00|     130.00000        1950.00|     130.00000        1950.00
  HMA PATCHING, TYPE A                    |                             |                             |
0047 306-08034              685.000  SYS  |       6.00000        4110.00|      17.80000       12193.00|       4.00000        2740.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0048 401-07424             2000.000  TON  |      62.35000      124700.00|      62.35000      124700.00|      62.35000      124700.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0049 402-07432              200.000  TON  |      72.45000       14490.00|      72.45000       14490.00|      72.45000       14490.00
  HMA SURFACE, TYPE A                     |                             |                             |
0050 402-07434              525.000  TON  |      76.30000       40057.50|      76.30000       40057.50|      76.30000       40057.50
  HMA SURFACE, TYPE C                     |                             |                             |
0051 402-07435              335.000  TON  |      55.40000       18559.00|      55.40000       18559.00|      55.40000       18559.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0052 402-07439              855.000  TON  |      63.20000       54036.00|      63.20000       54036.00|      63.20000       54036.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0053 402-10083                3.000  TON  |     130.00000         390.00|     130.00000         390.00|     130.00000         390.00
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0054 406-05520                5.000  TON  |       1.00000           5.00|       1.00000           5.00|       1.00000           5.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0055 601-01522                4.000  EACH |    1965.00000        7860.00|    1965.00000        7860.00|    1965.00000        7860.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0056 601-02241              802.000  LFT  |       5.00000        4010.00|       5.00000        4010.00|       5.00000        4010.00
  GUARDRAIL, REMOVE                       |                             |                             |
0057 601-08433                2.000  EACH |     625.00000        1250.00|     625.00000        1250.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 1                  |                             |                             |
0058 601-08434                2.000  EACH |     625.00000        1250.00|     625.00000        1250.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 601-94689                4.000  EACH |    2540.00000       10160.00|    3719.80000       14879.20|    2540.00000       10160.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0060 601-99105               50.000  LFT  |      17.00000         850.00|      17.00000         850.00|      17.00000         850.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0061 601-99106               50.000  LFT  |      30.00000        1500.00|      30.00000        1500.00|      30.00000        1500.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0062 603-01159              300.000  LFT  |      28.00000        8400.00|      28.00000        8400.00|      28.00000        8400.00
  FENCE, CHAIN LINK, PVC COATED 42 IN     |                             |                             |
  MODIFIED                                |                             |                             |
0063 604-06070             1565.000  SYS  |      30.30000       47419.50|      40.00000       62600.00|      30.30000       47419.50
  SIDEWALK, CONCRETE                      |                             |                             |
0064 604-07900              105.000  SYS  |     109.00000       11445.00|     105.00000       11025.00|     109.00000       11445.00
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0065 605-06120              220.000  LFT  |      22.00000        4840.00|      20.00000        4400.00|      22.00000        4840.00
  CURB, CONCRETE 6 INCH                   |                             |                             |
0066 605-06120               60.000  LFT  |      40.00000        2400.00|      32.00000        1920.00|      40.00000        2400.00
  CURB, CONCRETE RETAINING                |                             |                             |
0067 605-06140             1865.000  LFT  |      23.10000       43081.50|      20.00000       37300.00|      23.10000       43081.50
  CURB AND GUTTER, CONCRETE               |                             |                             |
0068 605-06155              110.000  LFT  |      23.40000        2574.00|      20.00000        2200.00|      23.40000        2574.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0069 609-06259              399.900  SYS  |      60.00000       23994.00|      95.00000       37990.50|      75.00000       29992.50
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0070 610-07487              147.000  TON  |     115.00000       16905.00|     115.00000       16905.00|     115.00000       16905.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0071 610-09108              164.000  SYS  |      59.65000        9782.60|      60.00000        9840.00|      59.65000        9782.60
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0072 610-09108              123.000  SYS  |      65.00000        7995.00|      65.00000        7995.00|      65.00000        7995.00
  PCCP FOR APPROACHES, 9 IN HIGH EARLY    |                             |                             |
  STRENGTH CONCRETE                       |                             |                             |
0073 611-06497                5.000  EACH |     185.00000         925.00|     238.00000        1190.00|     185.00000         925.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0074 611-06498                4.000  EACH |     230.00000         920.00|     336.00000        1344.00|     230.00000         920.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0075 615-06490               46.000  EACH |     136.00000        6256.00|     136.00000        6256.00|     136.00000        6256.00
  RIGHT OF WAY MARKER                     |                             |                             |
0076 615-06505                7.000  EACH |     645.00000        4515.00|     645.00000        4515.00|     645.00000        4515.00
  MONUMENT, B                             |                             |                             |
0077 615-06515                1.000  EACH |     260.00000         260.00|     260.00000         260.00|     260.00000         260.00
  MONUMENT, D                             |                             |                             |
0078 616-02320             5911.000  SYS  |       1.21000        7152.31|       3.00000       17733.00|       2.00000       11822.00
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 616-06405             3280.000  TON  |      20.37000       66813.60|      30.00000       98400.00|      35.00000      114800.00
  RIPRAP, REVETMENT                       |                             |                             |
0080 616-09395              525.000  SYS  |      16.17000        8489.25|       9.25000        4856.25|       9.25000        4856.25
  GEOMEMBRANE                             |                             |                             |
0081 621-01004                4.000  EACH |     320.00000        1280.00|     550.00000        2200.00|     550.00000        2200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0082 621-02770             5940.000  SYS  |       1.14000        6771.60|       1.10000        6534.00|       1.10000        6534.00
  EROSION CONTROL BLANKET                 |                             |                             |
0083 621-03909               33.000  LBS  |      24.22000         799.26|      27.25000         899.25|      27.25000         899.25
  SEED MIXTURE, NATIVE                    |                             |                             |
0084 621-06545                2.300  TON  |     830.00000        1909.00|     670.00000        1541.00|     670.00000        1541.00
  FERTILIZER                              |                             |                             |
0085 621-06554              445.000  LBS  |       2.95000        1312.75|       2.65000        1179.25|       2.65000        1179.25
  SEED MIXTURE, U                         |                             |                             |
0086 621-06557              545.000  LBS  |       1.13000         615.85|       2.25000        1226.25|       2.25000        1226.25
  SEED MIXTURE, T                         |                             |                             |
0087 621-06565               11.200  TON  |     464.00000        5196.80|     285.00000        3192.00|     285.00000        3192.00
  MULCHING MATERIAL                       |                             |                             |
0088 621-06567               70.000  kGAL |      10.00000         700.00|      12.00000         840.00|      12.00000         840.00
  WATER                                   |                             |                             |
0089 621-06570              225.000  CYS  |      35.00000        7875.00|      30.00000        6750.00|      30.00000        6750.00
  TOPSOIL                                 |                             |                             |
0090 621-06574              490.000  SYS  |       3.80000        1862.00|       4.45000        2180.50|       4.45000        2180.50
  SODDING                                 |                             |                             |
0091 621-06575              800.000  SYS  |       3.80000        3040.00|       4.45000        3560.00|       4.45000        3560.00
  SODDING, NURSERY                        |                             |                             |
0092 621-11490              122.000  LBS  |       2.11000         257.42|       2.25000         274.50|       2.25000         274.50
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0093 622-05639               57.000  EACH |      54.00000        3078.00|      37.00000        2109.00|      37.00000        2109.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0094 622-05650              115.000  EACH |     307.00000       35305.00|     275.00000       31625.00|     275.00000       31625.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0095 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0096 628-09402               20.000  MOS  |    1250.00000       25000.00|    2250.27000       45005.40|    1500.00000       30000.00
  FIELD OFFICE, B                         |                             |                             |
0097 628-11007               60.000  MOS  |     125.00000        7500.00|      75.00000        4500.00|      50.00000        3000.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 628-11068                3.000  EACH |      50.00000         150.00|     130.00000         390.00|      50.00000         150.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0099 701-06011                6.000  EACH |     580.00000        3480.00|    1050.00000        6300.00|    1500.00000        9000.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0100 701-09557              407.000  LFT  |      60.00000       24420.00|      65.00000       26455.00|      18.00000        7326.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0101 701-09559                6.000  EACH |    1165.00000        6990.00|     725.00000        4350.00|     350.00000        2100.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0102 701-09679              147.000  EACH |     275.00000       40425.00|     250.00000       36750.00|     500.00000       73500.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0103 701-09826             7367.000  LFT  |      60.00000      442020.00|      63.60000      468541.20|      18.00000      132606.00
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             |
0104 702-51005             1328.900  CYS  |     450.00000      598005.00|     295.00000      392025.50|     425.00000      564782.50
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0105 702-51015              475.000  CYS  |     350.00000      166250.00|     245.00000      116375.00|     400.00000      190000.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0106 702-51046              587.600  CYS  |     425.00000      249730.00|     210.00000      123396.00|     450.00000      264420.00
  CONCRETE, FOUNDATION SEAL               |                             |                             |
0107 702-51110             3220.000  LBS  |       3.25000       10465.00|       3.00000        9660.00|       5.00000       16100.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0108 702-92857               59.500  CYS  |     600.00000       35700.00|     485.00000       28857.50|     500.00000       29750.00
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0109 703-06028           181879.000  LBS  |       0.80000      145503.20|       1.15000      209160.85|       0.90000      163691.10
  REINFORCING BARS                        |                             |                             |
0110 703-06029           436840.000  LBS  |       0.90000      393156.00|       1.10000      480524.00|       1.00000      436840.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0111 704-51002             1408.000  CYS  |     650.00000      915200.00|     535.00000      753280.00|     415.00000      584320.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0112 706-06353                4.000  EACH |     860.00000        3440.00|    1750.00000        7000.00|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPS-1                                   |                             |                             |
0113 706-11418              974.000  LFT  |      48.00000       46752.00|      52.50000       51135.00|      15.00000       14610.00
  RAILING, STEEL, PS-1                    |                             |                             |
0114 706-11604               83.800  CYS  |     785.00000       65783.00|     975.00000       81705.00|     850.00000       71230.00
  RAILING, CONCRETE, PS-1                 |                             |                             |
0115 707-09332             2850.000  LFT  |     293.25000      835762.50|     245.33000      699190.50|     270.00000      769500.00
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  66 IN X 48 IN                           |                             |                             |
0116 709-51821                       LUMP |   20000.00000       20000.00|   19500.00000       19500.00|   19000.00000       19000.00
  SURFACE SEAL                            |                             |                             |
0117 715-01898              105.000  LFT  |      60.00000        6300.00|     155.00000       16275.00|     155.00000       16275.00
  WATER MAIN, DUCTILE IRON, 10 IN         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0118 715-02532                1.000  EACH |     750.00000         750.00|    7200.00000        7200.00|    7200.00000        7200.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 8 IN INSERTION GATE       |                             |                             |
0119 715-05048              300.000  LFT  |      15.00000        4500.00|      11.56000        3468.00|       5.00000        1500.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0120 715-05149             1097.000  LFT  |      31.00000       34007.00|      55.00000       60335.00|      55.00000       60335.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0121 715-05151              202.000  LFT  |      35.00000        7070.00|      65.00000       13130.00|      65.00000       13130.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0122 715-05152              178.000  LFT  |      38.00000        6764.00|      78.00000       13884.00|      78.00000       13884.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0123 715-05407              170.000  LFT  |      12.00000        2040.00|      10.46000        1778.20|       8.00000        1360.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0124 715-07794                1.000  EACH |    4000.00000        4000.00|    2000.00000        2000.00|    2000.00000        2000.00
  WATER MAIN CONNECTIONS 10"              |                             |                             |
0125 715-07794                1.000  EACH |    2750.00000        2750.00|    1500.00000        1500.00|    1500.00000        1500.00
  WATER MAIN CONNECTIONS 4"               |                             |                             |
0126 715-07794                1.000  EACH |    3250.00000        3250.00|    1800.00000        1800.00|    1800.00000        1800.00
  WATER MAIN CONNECTIONS 8"               |                             |                             |
0127 715-07806               50.000  LFT  |      75.00000        3750.00|     198.00000        9900.00|     198.00000        9900.00
  PIPE STEEL CASING 24"                   |                             |                             |
0128 715-09064             1168.000  LFT  |       1.25000        1460.00|       1.25000        1460.00|       3.00000        3504.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0129 715-46000                4.000  EACH |     375.00000        1500.00|     800.00000        3200.00|     800.00000        3200.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0130 715-46010                2.000  EACH |     465.00000         930.00|     880.00000        1760.00|     880.00000        1760.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0131 715-51100              968.000  LBS  |       7.00000        6776.00|       5.28000        5111.04|       3.58000        3465.44
  SOIL PIPE, CAST IRON, 6 IN              |                             |                             |
0132 715-90573                1.000  EACH |     700.00000         700.00|    6400.00000        6400.00|    6400.00000        6400.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 4 IN INSERTION GATE       |                             |                             |
0133 715-90578                2.000  EACH |     750.00000        1500.00|    2250.00000        4500.00|    2250.00000        4500.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN                     |                             |                             |
0134 715-90578                1.000  EACH |     800.00000         800.00|   10250.00000       10250.00|   10250.00000       10250.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN INSERTION GATE      |                             |                             |
0135 715-92544              110.000  LFT  |      75.00000        8250.00|     210.00000       23100.00|     210.00000       23100.00
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0136 720-01092                1.000  EACH |    3800.00000        3800.00|    2750.00000        2750.00|    2750.00000        2750.00
  MANHOLE, J15, MODIFIED                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 720-02442                1.000  EACH |     450.00000         450.00|    1000.00000        1000.00|    1000.00000        1000.00
  PIPE, PLUG EXISTING ABANDON IN PLACE    |                             |                             |
0138 720-03194                1.000  EACH |    5700.00000        5700.00|    2200.00000        2200.00|    2200.00000        2200.00
  MANHOLE MODIFY EXISTING                 |                             |                             |
0139 720-44000                3.000  EACH |     385.00000        1155.00|     600.00000        1800.00|     600.00000        1800.00
  CASTING, ADJUST TO GRADE TYPE 4         |                             |                             |
0140 720-45105                4.000  EACH |    2800.00000       11200.00|    1600.00000        6400.00|    1600.00000        6400.00
  INLET, A2, MODIFIED ROUND               |                             |                             |
0141 720-45410                4.000  EACH |    2300.00000        9200.00|    2100.00000        8400.00|    2100.00000        8400.00
  MANHOLE, C4                             |                             |                             |
0142 720-93409                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    2500.00000        2500.00
  INLET, B15, MODIFIED                    |                             |                             |
0143 720-93411                3.000  EACH |    1900.00000        5700.00|    2525.00000        7575.00|    2525.00000        7575.00
  INLET, C15, MODIFIED                    |                             |                             |
0144 720-96999                1.000  EACH |    3500.00000        3500.00|    4600.00000        4600.00|    4600.00000        4600.00
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0145 720-97009                1.000  EACH |     250.00000         250.00|     750.00000         750.00|     750.00000         750.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0146 720-98174                9.000  EACH |    1850.00000       16650.00|    2500.00000       22500.00|    2500.00000       22500.00
  INLET, B15                              |                             |                             |
0147 720-98555                5.000  EACH |    1900.00000        9500.00|    2500.00000       12500.00|    2500.00000       12500.00
  INLET, C15                              |                             |                             |
0148 732-08419               25.000  SYS  |     125.00000        3125.00|      67.44000        1686.00|      78.51000        1962.75
  MODULAR BLOCK  WALL                     |                             |                             |
0149 732-08420              334.000  SYS  |      75.00000       25050.00|      66.60000       22244.40|      77.74000       25965.16
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0150 732-08421              359.000  SYS  |     100.00000       35900.00|      77.65000       27876.35|      94.42000       33896.78
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0151 801-03290                2.000  EACH |     119.00000         238.00|     189.00000         378.00|     147.00000         294.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0152 801-04308               12.000  EACH |     102.00000        1224.00|     130.00000        1560.00|     240.00000        2880.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0153 801-06625               54.000  EACH |      58.00000        3132.00|      75.00000        4050.00|     100.00000        5400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0154 801-06640               15.000  EACH |      98.00000        1470.00|     179.00000        2685.00|     147.00000        2205.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0155 801-06775                       LUMP |   75000.00000       75000.00|   50000.00000       50000.00|  250000.00000      250000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0156 801-07119              312.000  LFT  |       9.98000        3113.76|      11.00000        3432.00|      18.00000        5616.00
  BARRICADE, III-B                        |                             |                             |
0157 802-05701              191.000  LFT  |      13.20000        2521.20|      13.20000        2521.20|      12.00000        2292.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0158 802-05702               45.000  LFT  |      13.00000         585.00|      13.00000         585.00|      12.00000         540.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0159 802-07060                3.000  EACH |     184.00000         552.00|     184.00000         552.00|      75.00000         225.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0160 802-09838               64.000  SFT  |      12.24000         783.36|      12.24000         783.36|      12.00000         768.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0161 802-09840               66.000  SFT  |      13.80000         910.80|      13.80000         910.80|      13.00000         858.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0162 802-09842               20.000  SFT  |      14.52000         290.40|      14.52000         290.40|      14.00000         280.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0163 807-02191                5.000  EACH |     751.00000        3755.00|     751.00000        3755.00|     985.00000        4925.00
  HANDHOLE, LIGHTING                      |                             |                             |
0164 807-02426             1497.000  LFT  |       9.40000       14071.80|       9.40000       14071.80|       8.20000       12275.40
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0165 807-02428               12.000  EACH |     920.00000       11040.00|     920.00000       11040.00|    1167.00000       14004.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND , 30 IN X 30 IN X 96 IN          |                             |                             |
0166 807-03951               10.000  EACH |    2400.00000       24000.00|    2400.00000       24000.00|    2900.00000       29000.00
  LIGHT POLE, ORNAMENTAL 14 FT            |                             |                             |
0167 807-03951               12.000  EACH |    2500.00000       30000.00|    2500.00000       30000.00|    3550.00000       42600.00
  LIGHT POLE, ORNAMENTAL 18 FT            |                             |                             |
0168 807-06592             1437.000  LFT  |      13.20000       18968.40|      13.20000       18968.40|      28.00000       40236.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0169 807-07580              878.000  LFT  |       9.40000        8253.20|       9.40000        8253.20|      12.00000       10536.00
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0170 807-86810                1.000  EACH |    3420.00000        3420.00|    3420.00000        3420.00|    4424.00000        4424.00
  SERVICE POINT, II                       |                             |                             |
0171 807-86889             1025.000  LFT  |       1.00000        1025.00|       1.00000        1025.00|       2.30000        2357.50
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0172 807-86910               22.000  EACH |      20.00000         440.00|      20.00000         440.00|      27.40000         602.80
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0173 807-86915               22.000  EACH |      23.00000         506.00|      23.00000         506.00|      28.60000         629.20
  CONNECTOR KIT, FUSED                    |                             |                             |
0174 807-86925               64.000  EACH |      22.00000        1408.00|      22.00000        1408.00|      15.00000         960.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0175 807-86935               76.000  EACH |      18.00000        1368.00|      18.00000        1368.00|      13.80000        1048.80
  INSULATION LINK, WATERPROOFED           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1374866         |(   3  ) 38-2675420
                                          |SUPERIOR CONSTRUCTION CO INC |PRIMCO INC                   |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0176 807-86955                2.000  EACH |     240.00000         480.00|     240.00000         480.00|     146.60000         293.20
  CABLE-DUCT MARKER                       |                             |                             |
0177 808-06703             3300.000  LFT  |       0.40000        1320.00|       0.40000        1320.00|       0.40000        1320.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0178 808-10033             1125.000  LFT  |       1.00000        1125.00|       1.00000        1125.00|       1.00000        1125.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0179 808-10034             1125.000  LFT  |       1.00000        1125.00|       1.00000        1125.00|       1.00000        1125.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0180 808-75245             3300.000  LFT  |       0.40000        1320.00|       0.40000        1320.00|       0.40000        1320.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0181 808-75297               80.000  LFT  |       6.00000         480.00|       6.00000         480.00|       6.00000         480.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0182 808-75996               60.000  EACH |      25.00000        1500.00|       0.75000          45.00|       0.75000          45.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0183 808-75998               60.000  EACH |      41.48000        2488.80|      13.07000         784.20|      13.07000         784.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,432,538.16|           $     7,870,389.92|           $     8,067,039.93
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,432,538.16|           $     7,870,389.92|           $     8,067,039.93
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   65000.00000       65000.00|  221955.12000      221955.12|  200000.00000      200000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |   10000.00000       10000.00|  150000.00000      150000.00|  250000.00000      250000.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  385000.00000      385000.00|  428000.00000      428000.00|  500000.00000      500000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   50000.00000       50000.00|   85000.00000       85000.00|  300000.00000      300000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01261                8.000  EACH |    1125.00000        9000.00|     600.00000        4800.00|     600.00000        4800.00
  TESTING FOR ASBESTOS                    |                             |                             |
0012 202-02240             6190.000  SYS  |       8.00000       49520.00|       9.07000       56143.30|      12.00000       74280.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-03000                       LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   50000.00000       50000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  12                                      |                             |                             |
0014 202-03000                       LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   50000.00000       50000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  13                                      |                             |                             |
0015 202-03000                       LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   50000.00000       50000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  14                                      |                             |                             |
0016 202-03000                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   85000.00000       85000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  5, TWO BUILDINGS                        |                             |                             |
0017 202-03000                       LUMP |   35000.00000       35000.00|  100000.00000      100000.00|  200000.00000      200000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  6                                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-06580                4.000  CYS  |     550.00000        2200.00|     638.57000        2554.28|     500.00000        2000.00
  CONTAMINATED SOIL, REMOVE UNDISTRIBUTED |                             |                             |
0019 202-51330                       LUMP |  475000.00000      475000.00|  770000.00000      770000.00|  500000.00000      500000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0020 202-91385               12.000  EACH |     170.00000        2040.00|     467.86000        5614.32|     800.00000        9600.00
  INLET, REMOVE                           |                             |                             |
0021 202-96133              602.000  LFT  |       8.00000        4816.00|      10.33000        6218.66|      15.00000        9030.00
  PIPE, REMOVE                            |                             |                             |
0022 203-02000            11092.000  CYS  |       9.00000       99828.00|      16.00000      177472.00|      16.00000      177472.00
  EXCAVATION, COMMON                      |                             |                             |
0023 203-02055             8125.000  CYS  |       5.50000       44687.50|      13.75000      111718.75|      25.00000      203125.00
  EMBANKMENT                              |                             |                             |
0024 203-02070            19738.000  CYS  |      12.50000      246725.00|       9.98000      196985.24|      20.00000      394760.00
  BORROW                                  |                             |                             |
0025 203-10012            21500.000  LFT  |      15.50000      333250.00|      18.00000      387000.00|      22.00000      473000.00
  AGGREGATE COLUMNS                       |                             |                             |
0026 205-03371               31.000  CYS  |      30.00000         930.00|      31.61000         979.91|      20.00000         620.00
  SEDIMENT, REMOVE                        |                             |                             |
0027 205-06931              202.000  TON  |      50.00000       10100.00|      86.12000       17396.24|      70.00000       14140.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0028 205-06933                5.000  EACH |     325.00000        1625.00|     152.10000         760.50|      92.00000         460.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0029 205-06934               15.000  TON  |     325.00000        4875.00|     405.00000        6075.00|     464.00000        6960.00
  TEMPORARY MULCH                         |                             |                             |
0030 205-06936              164.000  TON  |      40.00000        6560.00|     101.43000       16634.52|      75.00000       12300.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0031 205-06937             3000.000  LFT  |       4.50000       13500.00|       1.60000        4800.00|       2.00000        6000.00
  TEMPORARY SILT FENCE                    |                             |                             |
0032 205-08517              600.000  TON  |      35.00000       21000.00|      45.26000       27156.00|      55.00000       33000.00
  ROCK FILTER BERM                        |                             |                             |
0033 205-08594             6150.000  LFT  |       2.75000       16912.50|       7.35000       45202.50|       6.00000       36900.00
  FILTER SOCK                             |                             |                             |
0034 205-09543              216.000  TON  |      35.00000        7560.00|      24.99000        5397.84|      20.00000        4320.00
  NO 2 STONE                              |                             |                             |
0035 206-51220             2570.000  CYS  |      60.00000      154200.00|      23.89000       61397.30|      24.00000       61680.00
  EXCAVATION, WET                         |                             |                             |
0036 207-08262             8300.000  SYS  |       8.00000       66400.00|       3.51000       29133.00|      10.00000       83000.00
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0037 207-08265             1200.000  SYS  |       7.50000        9000.00|       9.17000       11004.00|       9.00000       10800.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0038 207-08267              695.000  SYS  |      11.50000        7992.50|       9.15000        6359.25|       9.00000        6255.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 211-02050             1039.000  CYS  |      27.00000       28053.00|      30.74000       31938.86|      30.00000       31170.00
  B BORROW                                |                             |                             |
0040 211-06467              155.000  CYS  |      50.00000        7750.00|      49.29000        7639.95|     120.00000       18600.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0041 211-09264              382.000  CYS  |      44.00000       16808.00|      18.75000        7162.50|      30.00000       11460.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0042 211-09265              146.000  CYS  |      44.00000        6424.00|      30.48000        4450.08|      40.00000        5840.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0043 211-09266             1285.000  CYS  |      35.00000       44975.00|      23.38000       30043.30|      30.00000       38550.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0044 301-07448              947.000  TON  |      27.00000       25569.00|      20.75000       19650.25|      22.00000       20834.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0045 302-07455               70.000  CYS  |      58.00000        4060.00|      55.93000        3915.10|     145.00000       10150.00
  DENSE GRADED SUBBASE                    |                             |                             |
0046 304-07489               15.000  TON  |     130.00000        1950.00|     130.00000        1950.00|     175.00000        2625.00
  HMA PATCHING, TYPE A                    |                             |                             |
0047 306-08034              685.000  SYS  |       7.00000        4795.00|       5.97000        4089.45|       5.00000        3425.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0048 401-07424             2000.000  TON  |      62.35000      124700.00|      62.35000      124700.00|      77.00000      154000.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0049 402-07432              200.000  TON  |      72.45000       14490.00|      72.45000       14490.00|      79.00000       15800.00
  HMA SURFACE, TYPE A                     |                             |                             |
0050 402-07434              525.000  TON  |      76.30000       40057.50|      76.30000       40057.50|      88.00000       46200.00
  HMA SURFACE, TYPE C                     |                             |                             |
0051 402-07435              335.000  TON  |      55.40000       18559.00|      55.40000       18559.00|      72.00000       24120.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0052 402-07439              855.000  TON  |      63.20000       54036.00|      63.20000       54036.00|      72.00000       61560.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0053 402-10083                3.000  TON  |     130.00000         390.00|     130.00000         390.00|     210.00000         630.00
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0054 406-05520                5.000  TON  |       1.00000           5.00|       1.00000           5.00|      50.00000         250.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0055 601-01522                4.000  EACH |    1965.00000        7860.00|    1965.00000        7860.00|    1965.00000        7860.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0056 601-02241              802.000  LFT  |       5.00000        4010.00|       5.00000        4010.00|       5.00000        4010.00
  GUARDRAIL, REMOVE                       |                             |                             |
0057 601-08433                2.000  EACH |     625.00000        1250.00|     625.00000        1250.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 1                  |                             |                             |
0058 601-08434                2.000  EACH |     625.00000        1250.00|     625.00000        1250.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 601-94689                4.000  EACH |    2540.00000       10160.00|    2540.00000       10160.00|    2540.00000       10160.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0060 601-99105               50.000  LFT  |      17.00000         850.00|      17.00000         850.00|      17.00000         850.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0061 601-99106               50.000  LFT  |      30.00000        1500.00|      30.00000        1500.00|      30.00000        1500.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0062 603-01159              300.000  LFT  |      28.00000        8400.00|      28.00000        8400.00|      28.00000        8400.00
  FENCE, CHAIN LINK, PVC COATED 42 IN     |                             |                             |
  MODIFIED                                |                             |                             |
0063 604-06070             1565.000  SYS  |      30.30000       47419.50|      40.04000       62662.60|      35.00000       54775.00
  SIDEWALK, CONCRETE                      |                             |                             |
0064 604-07900              105.000  SYS  |     109.00000       11445.00|     118.74000       12467.70|     115.00000       12075.00
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0065 605-06120              220.000  LFT  |      22.00000        4840.00|      23.48000        5165.60|      24.00000        5280.00
  CURB, CONCRETE 6 INCH                   |                             |                             |
0066 605-06120               60.000  LFT  |      40.00000        2400.00|      42.71000        2562.60|      42.00000        2520.00
  CURB, CONCRETE RETAINING                |                             |                             |
0067 605-06140             1865.000  LFT  |      23.10000       43081.50|      24.65000       45972.25|      18.00000       33570.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0068 605-06155              110.000  LFT  |      23.40000        2574.00|      27.62000        3038.20|      30.00000        3300.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0069 609-06259              399.900  SYS  |      75.00000       29992.50|      78.00000       31192.20|     120.00000       47988.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0070 610-07487              147.000  TON  |     115.00000       16905.00|     159.94000       23511.18|     140.00000       20580.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0071 610-09108              164.000  SYS  |      59.65000        9782.60|      69.39000       11379.96|      55.00000        9020.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0072 610-09108              123.000  SYS  |      65.00000        7995.00|      74.74000        9193.02|      60.00000        7380.00
  PCCP FOR APPROACHES, 9 IN HIGH EARLY    |                             |                             |
  STRENGTH CONCRETE                       |                             |                             |
0073 611-06497                5.000  EACH |     185.00000         925.00|     185.00000         925.00|     185.00000         925.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0074 611-06498                4.000  EACH |     230.00000         920.00|     230.00000         920.00|     230.00000         920.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0075 615-06490               46.000  EACH |     136.00000        6256.00|     136.00000        6256.00|     136.00000        6256.00
  RIGHT OF WAY MARKER                     |                             |                             |
0076 615-06505                7.000  EACH |     645.00000        4515.00|     645.00000        4515.00|     645.00000        4515.00
  MONUMENT, B                             |                             |                             |
0077 615-06515                1.000  EACH |     260.00000         260.00|     260.00000         260.00|     260.00000         260.00
  MONUMENT, D                             |                             |                             |
0078 616-02320             5911.000  SYS  |       2.00000       11822.00|       1.49000        8807.39|       2.50000       14777.50
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 616-06405             3280.000  TON  |      26.00000       85280.00|      22.94000       75243.20|      20.00000       65600.00
  RIPRAP, REVETMENT                       |                             |                             |
0080 616-09395              525.000  SYS  |       4.00000        2100.00|       6.99000        3669.75|      22.00000       11550.00
  GEOMEMBRANE                             |                             |                             |
0081 621-01004                4.000  EACH |     400.00000        1600.00|    1100.00000        4400.00|     320.00000        1280.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0082 621-02770             5940.000  SYS  |       1.22000        7246.80|       1.25000        7425.00|       1.50000        8910.00
  EROSION CONTROL BLANKET                 |                             |                             |
0083 621-03909               33.000  LBS  |      62.00000        2046.00|     147.00000        4851.00|      25.00000         825.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0084 621-06545                2.300  TON  |     765.00000        1759.50|     519.00000        1193.70|     830.00000        1909.00
  FERTILIZER                              |                             |                             |
0085 621-06554              445.000  LBS  |       5.74000        2554.30|       4.79000        2131.55|       3.00000        1335.00
  SEED MIXTURE, U                         |                             |                             |
0086 621-06557              545.000  LBS  |       2.52000        1373.40|       3.28000        1787.60|       1.20000         654.00
  SEED MIXTURE, T                         |                             |                             |
0087 621-06565               11.200  TON  |     360.00000        4032.00|     456.00000        5107.20|     500.00000        5600.00
  MULCHING MATERIAL                       |                             |                             |
0088 621-06567               70.000  kGAL |       1.00000          70.00|      10.00000         700.00|      15.00000        1050.00
  WATER                                   |                             |                             |
0089 621-06570              225.000  CYS  |      25.00000        5625.00|      24.54000        5521.50|      75.00000       16875.00
  TOPSOIL                                 |                             |                             |
0090 621-06574              490.000  SYS  |       3.84000        1881.60|       4.90000        2401.00|       5.00000        2450.00
  SODDING                                 |                             |                             |
0091 621-06575              800.000  SYS  |       3.84000        3072.00|       4.90000        3920.00|       5.00000        4000.00
  SODDING, NURSERY                        |                             |                             |
0092 621-11490              122.000  LBS  |       5.90000         719.80|      19.80000        2415.60|       2.50000         305.00
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0093 622-05639               57.000  EACH |      61.00000        3477.00|       6.50000         370.50|      60.00000        3420.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0094 622-05650              115.000  EACH |     320.00000       36800.00|     398.00000       45770.00|     325.00000       37375.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0095 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0096 628-09402               20.000  MOS  |    1950.00000       39000.00|    2335.00000       46700.00|    2750.00000       55000.00
  FIELD OFFICE, B                         |                             |                             |
0097 628-11007               60.000  MOS  |     125.00000        7500.00|      80.00000        4800.00|     115.00000        6900.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 628-11068                3.000  EACH |     185.00000         555.00|     150.00000         450.00|     100.00000         300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0099 701-06011                6.000  EACH |    1150.00000        6900.00|    5000.00000       30000.00|    2800.00000       16800.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0100 701-09557              407.000  LFT  |      90.00000       36630.00|      69.43000       28258.01|      43.00000       17501.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0101 701-09559                6.000  EACH |    1150.00000        6900.00|    3000.00000       18000.00|    1800.00000       10800.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0102 701-09679              147.000  EACH |     250.00000       36750.00|     400.00000       58800.00|     200.00000       29400.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0103 701-09826             7367.000  LFT  |      98.00000      721966.00|      35.00000      257845.00|      60.00000      442020.00
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             |
0104 702-51005             1328.900  CYS  |     545.00000      724250.50|     525.00000      697672.50|     430.00000      571427.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0105 702-51015              475.000  CYS  |     705.00000      334875.00|     450.00000      213750.00|     260.00000      123500.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0106 702-51046              587.600  CYS  |     535.00000      314366.00|       0.01000           5.88|     160.00000       94016.00
  CONCRETE, FOUNDATION SEAL               |                             |                             |
0107 702-51110             3220.000  LBS  |       5.25000       16905.00|       2.74000        8822.80|       4.11000       13234.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0108 702-92857               59.500  CYS  |     530.00000       31535.00|     660.00000       39270.00|     640.00000       38080.00
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0109 703-06028           181879.000  LBS  |       2.20000      400133.80|       0.90000      163691.10|       0.80000      145503.20
  REINFORCING BARS                        |                             |                             |
0110 703-06029           436840.000  LBS  |       0.95000      414998.00|       1.00000      436840.00|       0.90000      393156.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0111 704-51002             1408.000  CYS  |     445.00000      626560.00|     710.00000      999680.00|     440.00000      619520.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0112 706-06353                4.000  EACH |    3250.00000       13000.00|    1890.79000        7563.16|    2400.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPS-1                                   |                             |                             |
0113 706-11418              974.000  LFT  |      56.00000       54544.00|      48.00000       46752.00|      48.00000       46752.00
  RAILING, STEEL, PS-1                    |                             |                             |
0114 706-11604               83.800  CYS  |    1225.00000      102655.00|     972.51000       81496.34|     700.00000       58660.00
  RAILING, CONCRETE, PS-1                 |                             |                             |
0115 707-09332             2850.000  LFT  |     290.00000      826500.00|     350.00000      997500.00|     260.00000      741000.00
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  66 IN X 48 IN                           |                             |                             |
0116 709-51821                       LUMP |   18000.00000       18000.00|   20438.68000       20438.68|   29000.00000       29000.00
  SURFACE SEAL                            |                             |                             |
0117 715-01898              105.000  LFT  |      50.00000        5250.00|     184.36000       19357.80|     120.00000       12600.00
  WATER MAIN, DUCTILE IRON, 10 IN         |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0118 715-02532                1.000  EACH |    5000.00000        5000.00|    1133.89000        1133.89|    7500.00000        7500.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 8 IN INSERTION GATE       |                             |                             |
0119 715-05048              300.000  LFT  |      17.00000        5100.00|       3.60000        1080.00|       2.00000         600.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0120 715-05149             1097.000  LFT  |      30.00000       32910.00|      24.82000       27227.54|      24.00000       26328.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0121 715-05151              202.000  LFT  |      33.00000        6666.00|      27.71000        5597.42|      29.00000        5858.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0122 715-05152              178.000  LFT  |      35.00000        6230.00|      32.88000        5852.64|      31.00000        5518.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0123 715-05407              170.000  LFT  |      18.00000        3060.00|       7.49000        1273.30|       9.00000        1530.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0124 715-07794                1.000  EACH |    5000.00000        5000.00|    8494.77000        8494.77|    5000.00000        5000.00
  WATER MAIN CONNECTIONS 10"              |                             |                             |
0125 715-07794                1.000  EACH |    4000.00000        4000.00|    5691.09000        5691.09|    3000.00000        3000.00
  WATER MAIN CONNECTIONS 4"               |                             |                             |
0126 715-07794                1.000  EACH |    4500.00000        4500.00|    6361.33000        6361.33|    2500.00000        2500.00
  WATER MAIN CONNECTIONS 8"               |                             |                             |
0127 715-07806               50.000  LFT  |     200.00000       10000.00|     129.78000        6489.00|     300.00000       15000.00
  PIPE STEEL CASING 24"                   |                             |                             |
0128 715-09064             1168.000  LFT  |       1.25000        1460.00|       1.25000        1460.00|       3.00000        3504.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0129 715-46000                4.000  EACH |     665.00000        2660.00|     297.78000        1191.12|     350.00000        1400.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0130 715-46010                2.000  EACH |     750.00000        1500.00|     358.78000         717.56|     400.00000         800.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0131 715-51100              968.000  LBS  |       4.75000        4598.00|       6.19000        5991.92|       6.00000        5808.00
  SOIL PIPE, CAST IRON, 6 IN              |                             |                             |
0132 715-90573                1.000  EACH |    5000.00000        5000.00|     926.16000         926.16|    5000.00000        5000.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 4 IN INSERTION GATE       |                             |                             |
0133 715-90578                2.000  EACH |    5000.00000       10000.00|    1348.90000        2697.80|    3000.00000        6000.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN                     |                             |                             |
0134 715-90578                1.000  EACH |    5000.00000        5000.00|    1348.89000        1348.89|    8000.00000        8000.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN INSERTION GATE      |                             |                             |
0135 715-92544              110.000  LFT  |      75.00000        8250.00|     186.03000       20463.30|     110.00000       12100.00
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0136 720-01092                1.000  EACH |    3400.00000        3400.00|    3281.95000        3281.95|    3600.00000        3600.00
  MANHOLE, J15, MODIFIED                  |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 720-02442                1.000  EACH |     575.00000         575.00|     576.82000         576.82|    1000.00000        1000.00
  PIPE, PLUG EXISTING ABANDON IN PLACE    |                             |                             |
0138 720-03194                1.000  EACH |    2700.00000        2700.00|    2181.75000        2181.75|    1500.00000        1500.00
  MANHOLE MODIFY EXISTING                 |                             |                             |
0139 720-44000                3.000  EACH |     890.00000        2670.00|     830.03000        2490.09|     700.00000        2100.00
  CASTING, ADJUST TO GRADE TYPE 4         |                             |                             |
0140 720-45105                4.000  EACH |     960.00000        3840.00|    1848.00000        7392.00|    1700.00000        6800.00
  INLET, A2, MODIFIED ROUND               |                             |                             |
0141 720-45410                4.000  EACH |    2800.00000       11200.00|    2387.94000        9551.76|    2500.00000       10000.00
  MANHOLE, C4                             |                             |                             |
0142 720-93409                1.000  EACH |     975.00000         975.00|    2235.01000        2235.01|    2200.00000        2200.00
  INLET, B15, MODIFIED                    |                             |                             |
0143 720-93411                3.000  EACH |    1020.00000        3060.00|    2194.67000        6584.01|    2200.00000        6600.00
  INLET, C15, MODIFIED                    |                             |                             |
0144 720-96999                1.000  EACH |    2500.00000        2500.00|    2918.08000        2918.08|    4000.00000        4000.00
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0145 720-97009                1.000  EACH |     750.00000         750.00|     661.80000         661.80|    1000.00000        1000.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0146 720-98174                9.000  EACH |     975.00000        8775.00|    2154.28000       19388.52|    1900.00000       17100.00
  INLET, B15                              |                             |                             |
0147 720-98555                5.000  EACH |    1025.00000        5125.00|    2188.20000       10941.00|    1900.00000        9500.00
  INLET, C15                              |                             |                             |
0148 732-08419               25.000  SYS  |      55.74000        1393.50|      55.74000        1393.50|      60.00000        1500.00
  MODULAR BLOCK  WALL                     |                             |                             |
0149 732-08420              334.000  SYS  |      54.90000       18336.60|      54.90000       18336.60|      75.00000       25050.00
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0150 732-08421              359.000  SYS  |      77.65000       27876.35|     113.81000       40857.79|     180.00000       64620.00
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0151 801-03290                2.000  EACH |     147.00000         294.00|     119.00000         238.00|     189.00000         378.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0152 801-04308               12.000  EACH |     240.00000        2880.00|     102.00000        1224.00|     130.00000        1560.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0153 801-06625               54.000  EACH |     100.00000        5400.00|      58.00000        3132.00|      75.00000        4050.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0154 801-06640               15.000  EACH |     147.00000        2205.00|      98.00000        1470.00|     179.00000        2685.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0155 801-06775                       LUMP |   12065.78000       12065.78|  150000.00000      150000.00|  288100.00000      288100.00
  MAINTAINING TRAFFIC                     |                             |                             |
0156 801-07119              312.000  LFT  |      18.00000        5616.00|       9.98000        3113.76|      11.00000        3432.00
  BARRICADE, III-B                        |                             |                             |
0157 802-05701              191.000  LFT  |      13.20000        2521.20|      13.20000        2521.20|      13.20000        2521.20
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0158 802-05702               45.000  LFT  |      13.00000         585.00|      13.00000         585.00|      13.00000         585.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0159 802-07060                3.000  EACH |     184.00000         552.00|     184.00000         552.00|     184.00000         552.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0160 802-09838               64.000  SFT  |      12.24000         783.36|      12.24000         783.36|      12.24000         783.36
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0161 802-09840               66.000  SFT  |      13.80000         910.80|      13.80000         910.80|      13.80000         910.80
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0162 802-09842               20.000  SFT  |      14.52000         290.40|      14.52000         290.40|      14.52000         290.40
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0163 807-02191                5.000  EACH |     751.00000        3755.00|     751.00000        3755.00|     700.00000        3500.00
  HANDHOLE, LIGHTING                      |                             |                             |
0164 807-02426             1497.000  LFT  |       9.40000       14071.80|       9.40000       14071.80|       8.40000       12574.80
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0165 807-02428               12.000  EACH |     920.00000       11040.00|     920.00000       11040.00|     564.80000        6777.60
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND , 30 IN X 30 IN X 96 IN          |                             |                             |
0166 807-03951               10.000  EACH |    2400.00000       24000.00|    2400.00000       24000.00|    2870.00000       28700.00
  LIGHT POLE, ORNAMENTAL 14 FT            |                             |                             |
0167 807-03951               12.000  EACH |    2500.00000       30000.00|    2500.00000       30000.00|    2690.00000       32280.00
  LIGHT POLE, ORNAMENTAL 18 FT            |                             |                             |
0168 807-06592             1437.000  LFT  |      13.20000       18968.40|      13.20000       18968.40|      12.10000       17387.70
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0169 807-07580              878.000  LFT  |       9.40000        8253.20|       9.40000        8253.20|       8.40000        7375.20
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0170 807-86810                1.000  EACH |    3420.00000        3420.00|    3420.00000        3420.00|    5480.00000        5480.00
  SERVICE POINT, II                       |                             |                             |
0171 807-86889             1025.000  LFT  |       1.00000        1025.00|       1.00000        1025.00|       0.80000         820.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0172 807-86910               22.000  EACH |      20.00000         440.00|      20.00000         440.00|      20.00000         440.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0173 807-86915               22.000  EACH |      23.00000         506.00|      23.00000         506.00|      20.00000         440.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0174 807-86925               64.000  EACH |      22.00000        1408.00|      22.00000        1408.00|      21.50000        1376.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0175 807-86935               76.000  EACH |      18.00000        1368.00|      18.00000        1368.00|      18.00000        1368.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 37-1047512          |(   5   ) 27-0887958         |(   6  ) 35-1917625
                                          |HALVERSON CONSTRUCTION CO IN |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0176 807-86955                2.000  EACH |     240.00000         480.00|     240.00000         480.00|      60.00000         120.00
  CABLE-DUCT MARKER                       |                             |                             |
0177 808-06703             3300.000  LFT  |       0.40000        1320.00|       0.40000        1320.00|       0.40000        1320.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0178 808-10033             1125.000  LFT  |       1.00000        1125.00|       1.00000        1125.00|       1.00000        1125.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0179 808-10034             1125.000  LFT  |       1.00000        1125.00|       1.00000        1125.00|       1.00000        1125.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0180 808-75245             3300.000  LFT  |       0.40000        1320.00|       0.40000        1320.00|       0.40000        1320.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0181 808-75297               80.000  LFT  |       6.00000         480.00|       6.00000         480.00|       6.00000         480.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0182 808-75996               60.000  EACH |       3.28000         196.80|      10.00000         600.00|      22.00000        1320.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0183 808-75998               60.000  EACH |      57.20000        3432.00|      45.00000        2700.00|      33.07000        1984.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     8,092,121.99|           $     8,562,565.62|           $     8,857,229.16
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     8,092,121.99|           $     8,562,565.62|           $     8,857,229.16
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  100000.00000      100000.00|   50150.00000       50150.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |       1.00000           1.00|   15100.00000       15100.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  510000.00000      510000.00|  500000.00000      500000.00|  532717.98000      532717.98
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |  100000.00000      100000.00|  102500.00000      102500.00|  106543.59000      106543.59
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01261                8.000  EACH |     550.00000        4400.00|    1131.00000        9048.00|    1125.00000        9000.00
  TESTING FOR ASBESTOS                    |                             |                             |
0012 202-02240             6190.000  SYS  |      10.00000       61900.00|       9.25000       57257.50|       9.80000       60662.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-03000                       LUMP |   15300.00000       15300.00|   33675.00000       33675.00|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  12                                      |                             |                             |
0014 202-03000                       LUMP |   14250.00000       14250.00|   34970.00000       34970.00|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  13                                      |                             |                             |
0015 202-03000                       LUMP |   13650.00000       13650.00|   31950.00000       31950.00|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  14                                      |                             |                             |
0016 202-03000                       LUMP |   19400.00000       19400.00|   51385.00000       51385.00|   20000.00000       20000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  5, TWO BUILDINGS                        |                             |                             |
0017 202-03000                       LUMP |   55000.00000       55000.00|   86500.00000       86500.00|   70000.00000       70000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  6                                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-06580                4.000  CYS  |     590.00000        2360.00|     900.00000        3600.00|     600.00000        2400.00
  CONTAMINATED SOIL, REMOVE UNDISTRIBUTED |                             |                             |
0019 202-51330                       LUMP |  720000.00000      720000.00|  750000.00000      750000.00| 1200000.00000     1200000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0020 202-91385               12.000  EACH |     475.00000        5700.00|     603.00000        7236.00|     250.00000        3000.00
  INLET, REMOVE                           |                             |                             |
0021 202-96133              602.000  LFT  |      48.00000       28896.00|      30.50000       18361.00|      15.00000        9030.00
  PIPE, REMOVE                            |                             |                             |
0022 203-02000            11092.000  CYS  |      18.50000      205202.00|      18.10000      200765.20|      30.00000      332760.00
  EXCAVATION, COMMON                      |                             |                             |
0023 203-02055             8125.000  CYS  |      11.50000       93437.50|      12.75000      103593.75|      30.00000      243750.00
  EMBANKMENT                              |                             |                             |
0024 203-02070            19738.000  CYS  |      27.50000      542795.00|      10.10000      199353.80|      17.00000      335546.00
  BORROW                                  |                             |                             |
0025 203-10012            21500.000  LFT  |      16.50000      354750.00|      16.75000      360125.00|      22.88000      491920.00
  AGGREGATE COLUMNS                       |                             |                             |
0026 205-03371               31.000  CYS  |      50.00000        1550.00|      20.10000         623.10|      20.00000         620.00
  SEDIMENT, REMOVE                        |                             |                             |
0027 205-06931              202.000  TON  |     100.00000       20200.00|      58.00000       11716.00|      48.00000        9696.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0028 205-06933                5.000  EACH |      85.00000         425.00|     176.00000         880.00|     250.00000        1250.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0029 205-06934               15.000  TON  |     405.00000        6075.00|     343.00000        5145.00|     405.00000        6075.00
  TEMPORARY MULCH                         |                             |                             |
0030 205-06936              164.000  TON  |     140.00000       22960.00|      50.25000        8241.00|      48.00000        7872.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0031 205-06937             3000.000  LFT  |       2.14000        6420.00|       3.10000        9300.00|       1.60000        4800.00
  TEMPORARY SILT FENCE                    |                             |                             |
0032 205-08517              600.000  TON  |      75.00000       45000.00|      60.30000       36180.00|      40.00000       24000.00
  ROCK FILTER BERM                        |                             |                             |
0033 205-08594             6150.000  LFT  |       7.79000       47908.50|       5.30000       32595.00|       5.70000       35055.00
  FILTER SOCK                             |                             |                             |
0034 205-09543              216.000  TON  |      70.00000       15120.00|      21.10000        4557.60|      30.00000        6480.00
  NO 2 STONE                              |                             |                             |
0035 206-51220             2570.000  CYS  |      40.00000      102800.00|     320.00000      822400.00|     300.00000      771000.00
  EXCAVATION, WET                         |                             |                             |
0036 207-08262             8300.000  SYS  |       8.45000       70135.00|      13.75000      114125.00|      10.00000       83000.00
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0037 207-08265             1200.000  SYS  |      20.00000       24000.00|      10.35000       12420.00|      11.00000       13200.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0038 207-08267              695.000  SYS  |      20.00000       13900.00|      10.35000        7193.25|      19.00000       13205.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 211-02050             1039.000  CYS  |      36.00000       37404.00|      30.35000       31533.65|      48.00000       49872.00
  B BORROW                                |                             |                             |
0040 211-06467              155.000  CYS  |      70.00000       10850.00|      46.50000        7207.50|      60.00000        9300.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0041 211-09264              382.000  CYS  |      40.00000       15280.00|      42.25000       16139.50|      34.00000       12988.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0042 211-09265              146.000  CYS  |      40.00000        5840.00|      42.25000        6168.50|      56.00000        8176.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0043 211-09266             1285.000  CYS  |      40.00000       51400.00|      30.35000       38999.75|      48.00000       61680.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0044 301-07448              947.000  TON  |      45.00000       42615.00|      37.00000       35039.00|      30.00000       28410.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0045 302-07455               70.000  CYS  |      80.00000        5600.00|      58.00000        4060.00|      80.00000        5600.00
  DENSE GRADED SUBBASE                    |                             |                             |
0046 304-07489               15.000  TON  |     130.00000        1950.00|     130.65000        1959.75|     130.00000        1950.00
  HMA PATCHING, TYPE A                    |                             |                             |
0047 306-08034              685.000  SYS  |       8.00000        5480.00|       4.30000        2945.50|      15.00000       10275.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0048 401-07424             2000.000  TON  |      62.35000      124700.00|      62.70000      125400.00|      62.35000      124700.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0049 402-07432              200.000  TON  |      72.45000       14490.00|      73.00000       14600.00|      72.45000       14490.00
  HMA SURFACE, TYPE A                     |                             |                             |
0050 402-07434              525.000  TON  |      76.30000       40057.50|      77.00000       40425.00|      76.30000       40057.50
  HMA SURFACE, TYPE C                     |                             |                             |
0051 402-07435              335.000  TON  |      58.71000       19667.85|      56.00000       18760.00|      55.40000       18559.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0052 402-07439              855.000  TON  |      63.20000       54036.00|      63.50000       54292.50|      63.20000       54036.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0053 402-10083                3.000  TON  |     130.00000         390.00|     131.00000         393.00|     130.00000         390.00
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0054 406-05520                5.000  TON  |       1.00000           5.00|       1.00000           5.00|       1.00000           5.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0055 601-01522                4.000  EACH |    1965.00000        7860.00|    2172.00000        8688.00|    1965.00000        7860.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0056 601-02241              802.000  LFT  |       5.00000        4010.00|       5.00000        4010.00|       5.00000        4010.00
  GUARDRAIL, REMOVE                       |                             |                             |
0057 601-08433                2.000  EACH |     625.00000        1250.00|     628.00000        1256.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 1                  |                             |                             |
0058 601-08434                2.000  EACH |     625.00000        1250.00|     628.00000        1256.00|     625.00000        1250.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 601-94689                4.000  EACH |    2540.00000       10160.00|    2553.00000       10212.00|    2540.00000       10160.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0060 601-99105               50.000  LFT  |      17.00000         850.00|      17.00000         850.00|      17.00000         850.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0061 601-99106               50.000  LFT  |      30.00000        1500.00|      30.00000        1500.00|      30.00000        1500.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0062 603-01159              300.000  LFT  |      28.00000        8400.00|      28.00000        8400.00|      28.00000        8400.00
  FENCE, CHAIN LINK, PVC COATED 42 IN     |                             |                             |
  MODIFIED                                |                             |                             |
0063 604-06070             1565.000  SYS  |      30.30000       47419.50|      30.50000       47732.50|      40.00000       62600.00
  SIDEWALK, CONCRETE                      |                             |                             |
0064 604-07900              105.000  SYS  |     109.00000       11445.00|     110.00000       11550.00|     105.00000       11025.00
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0065 605-06120              220.000  LFT  |      22.00000        4840.00|      22.00000        4840.00|      35.00000        7700.00
  CURB, CONCRETE 6 INCH                   |                             |                             |
0066 605-06120               60.000  LFT  |      40.00000        2400.00|      40.00000        2400.00|      50.00000        3000.00
  CURB, CONCRETE RETAINING                |                             |                             |
0067 605-06140             1865.000  LFT  |      23.10000       43081.50|      23.25000       43361.25|      12.00000       22380.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0068 605-06155              110.000  LFT  |      23.40000        2574.00|      23.50000        2585.00|      15.00000        1650.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0069 609-06259              399.900  SYS  |      80.00000       31992.00|      85.00000       33991.50|      95.00000       37990.50
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0070 610-07487              147.000  TON  |     115.00000       16905.00|     115.50000       16978.50|     115.00000       16905.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0071 610-09108              164.000  SYS  |      59.65000        9782.60|      60.00000        9840.00|      65.00000       10660.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0072 610-09108              123.000  SYS  |      65.00000        7995.00|      65.50000        8056.50|      90.00000       11070.00
  PCCP FOR APPROACHES, 9 IN HIGH EARLY    |                             |                             |
  STRENGTH CONCRETE                       |                             |                             |
0073 611-06497                5.000  EACH |     185.00000         925.00|     186.00000         930.00|     185.00000         925.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0074 611-06498                4.000  EACH |     230.00000         920.00|     232.00000         928.00|     230.00000         920.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0075 615-06490               46.000  EACH |     136.00000        6256.00|     137.00000        6302.00|     136.00000        6256.00
  RIGHT OF WAY MARKER                     |                             |                             |
0076 615-06505                7.000  EACH |     645.00000        4515.00|     648.00000        4536.00|     645.00000        4515.00
  MONUMENT, B                             |                             |                             |
0077 615-06515                1.000  EACH |     260.00000         260.00|     261.30000         261.30|     260.00000         260.00
  MONUMENT, D                             |                             |                             |
0078 616-02320             5911.000  SYS  |       2.00000       11822.00|       2.20000       13004.20|       2.62000       15486.82
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 616-06405             3280.000  TON  |      50.00000      164000.00|      35.60000      116768.00|      33.00000      108240.00
  RIPRAP, REVETMENT                       |                             |                             |
0080 616-09395              525.000  SYS  |      30.00000       15750.00|       9.30000        4882.50|      58.00000       30450.00
  GEOMEMBRANE                             |                             |                             |
0081 621-01004                4.000  EACH |    1100.00000        4400.00|     553.00000        2212.00|    1100.00000        4400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0082 621-02770             5940.000  SYS  |       1.25000        7425.00|       1.10000        6534.00|       1.25000        7425.00
  EROSION CONTROL BLANKET                 |                             |                             |
0083 621-03909               33.000  LBS  |     147.00000        4851.00|      27.50000         907.50|     147.00000        4851.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0084 621-06545                2.300  TON  |     519.00000        1193.70|     673.30000        1548.59|     519.00000        1193.70
  FERTILIZER                              |                             |                             |
0085 621-06554              445.000  LBS  |       4.79000        2131.55|       2.70000        1201.50|       4.79000        2131.55
  SEED MIXTURE, U                         |                             |                             |
0086 621-06557              545.000  LBS  |       3.28000        1787.60|       2.30000        1253.50|       3.28000        1787.60
  SEED MIXTURE, T                         |                             |                             |
0087 621-06565               11.200  TON  |       4.56000          51.07|     286.50000        3208.80|     456.00000        5107.20
  MULCHING MATERIAL                       |                             |                             |
0088 621-06567               70.000  kGAL |      10.00000         700.00|      12.10000         847.00|      10.00000         700.00
  WATER                                   |                             |                             |
0089 621-06570              225.000  CYS  |      18.00000        4050.00|      30.15000        6783.75|      40.00000        9000.00
  TOPSOIL                                 |                             |                             |
0090 621-06574              490.000  SYS  |       4.90000        2401.00|       4.50000        2205.00|       4.90000        2401.00
  SODDING                                 |                             |                             |
0091 621-06575              800.000  SYS  |       4.90000        3920.00|       4.50000        3600.00|       4.90000        3920.00
  SODDING, NURSERY                        |                             |                             |
0092 621-11490              122.000  LBS  |      19.80000        2415.60|       2.30000         280.60|      19.80000        2415.60
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0093 622-05639               57.000  EACH |      68.50000        3904.50|      37.20000        2120.40|      68.50000        3904.50
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0094 622-05650              115.000  EACH |     398.00000       45770.00|     276.35000       31780.25|     398.00000       45770.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0095 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0096 628-09402               20.000  MOS  |    1500.00000       30000.00|    1800.00000       36000.00|    3200.00000       64000.00
  FIELD OFFICE, B                         |                             |                             |
0097 628-11007               60.000  MOS  |     100.00000        6000.00|     110.00000        6600.00|      70.00000        4200.00
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 628-11068                3.000  EACH |     100.00000         300.00|     165.00000         495.00|     350.00000        1050.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0099 701-06011                6.000  EACH |    3130.00000       18780.00|    3000.00000       18000.00|    2400.00000       14400.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0100 701-09557              407.000  LFT  |     140.00000       56980.00|     113.00000       45991.00|      95.00000       38665.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0101 701-09559                6.000  EACH |    3130.00000       18780.00|    1300.00000        7800.00|    1200.00000        7200.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0102 701-09679              147.000  EACH |     300.00000       44100.00|     220.00000       32340.00|     275.00000       40425.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0103 701-09826             7367.000  LFT  |     104.00000      766168.00|      73.00000      537791.00|      94.00000      692498.00
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             |
0104 702-51005             1328.900  CYS  |     700.00000      930230.00|     320.00000      425248.00|     560.00000      744184.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0105 702-51015              475.000  CYS  |     460.00000      218500.00|     212.00000      100700.00|     450.00000      213750.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0106 702-51046              587.600  CYS  |     100.00000       58760.00|     270.00000      158652.00|     300.00000      176280.00
  CONCRETE, FOUNDATION SEAL               |                             |                             |
0107 702-51110             3220.000  LBS  |       5.00000       16100.00|       2.75000        8855.00|       5.00000       16100.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0108 702-92857               59.500  CYS  |     700.00000       41650.00|     900.00000       53550.00|     550.00000       32725.00
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0109 703-06028           181879.000  LBS  |       0.63000      114583.77|       0.76000      138228.04|       1.00000      181879.00
  REINFORCING BARS                        |                             |                             |
0110 703-06029           436840.000  LBS  |       0.69000      301419.60|       0.85000      371314.00|       1.10000      480524.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0111 704-51002             1408.000  CYS  |     675.00000      950400.00|     714.62000     1006184.96|     675.00000      950400.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0112 706-06353                4.000  EACH |    2200.00000        8800.00|    3500.00000       14000.00|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPS-1                                   |                             |                             |
0113 706-11418              974.000  LFT  |      48.00000       46752.00|      48.25000       46995.50|      48.00000       46752.00
  RAILING, STEEL, PS-1                    |                             |                             |
0114 706-11604               83.800  CYS  |     330.00000       27654.00|     800.00000       67040.00|     950.00000       79610.00
  RAILING, CONCRETE, PS-1                 |                             |                             |
0115 707-09332             2850.000  LFT  |     500.00000     1425000.00|     470.00000     1339500.00|     328.00000      934800.00
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  66 IN X 48 IN                           |                             |                             |
0116 709-51821                       LUMP |   19000.00000       19000.00|   19000.00000       19000.00|   20440.00000       20440.00
  SURFACE SEAL                            |                             |                             |
0117 715-01898              105.000  LFT  |     190.00000       19950.00|     160.00000       16800.00|     100.00000       10500.00
  WATER MAIN, DUCTILE IRON, 10 IN         |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0118 715-02532                1.000  EACH |    1700.00000        1700.00|    7235.00000        7235.00|   15000.00000       15000.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 8 IN INSERTION GATE       |                             |                             |
0119 715-05048              300.000  LFT  |       2.60000         780.00|       5.10000        1530.00|      18.00000        5400.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0120 715-05149             1097.000  LFT  |      70.00000       76790.00|      55.30000       60664.10|      34.00000       37298.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0121 715-05151              202.000  LFT  |      80.00000       16160.00|      65.35000       13200.70|      38.00000        7676.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0122 715-05152              178.000  LFT  |      81.00000       14418.00|      78.40000       13955.20|      45.00000        8010.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0123 715-05407              170.000  LFT  |       8.25000        1402.50|       8.00000        1360.00|      15.00000        2550.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0124 715-07794                1.000  EACH |    6500.00000        6500.00|    2010.00000        2010.00|    3600.00000        3600.00
  WATER MAIN CONNECTIONS 10"              |                             |                             |
0125 715-07794                1.000  EACH |    6500.00000        6500.00|    1510.00000        1510.00|    3400.00000        3400.00
  WATER MAIN CONNECTIONS 4"               |                             |                             |
0126 715-07794                1.000  EACH |    6700.00000        6700.00|    1810.00000        1810.00|    3500.00000        3500.00
  WATER MAIN CONNECTIONS 8"               |                             |                             |
0127 715-07806               50.000  LFT  |     360.00000       18000.00|     200.00000       10000.00|     100.00000        5000.00
  PIPE STEEL CASING 24"                   |                             |                             |
0128 715-09064             1168.000  LFT  |       3.25000        3796.00|       1.30000        1518.40|       1.25000        1460.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0129 715-46000                4.000  EACH |     750.00000        3000.00|     804.00000        3216.00|     350.00000        1400.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0130 715-46010                2.000  EACH |     850.00000        1700.00|     885.00000        1770.00|    1000.00000        2000.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0131 715-51100              968.000  LBS  |      32.00000       30976.00|      10.00000        9680.00|       6.70000        6485.60
  SOIL PIPE, CAST IRON, 6 IN              |                             |                             |
0132 715-90573                1.000  EACH |    2600.00000        2600.00|    6432.00000        6432.00|   10300.00000       10300.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 4 IN INSERTION GATE       |                             |                             |
0133 715-90578                2.000  EACH |    5300.00000       10600.00|    2262.00000        4524.00|    2340.00000        4680.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN                     |                             |                             |
0134 715-90578                1.000  EACH |    5300.00000        5300.00|   10300.00000       10300.00|   15000.00000       15000.00
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN INSERTION GATE      |                             |                             |
0135 715-92544              110.000  LFT  |     180.00000       19800.00|     211.00000       23210.00|     138.00000       15180.00
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0136 720-01092                1.000  EACH |    8000.00000        8000.00|    2764.00000        2764.00|    2300.00000        2300.00
  MANHOLE, J15, MODIFIED                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 451 -29
                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 720-02442                1.000  EACH |    1000.00000        1000.00|    1005.00000        1005.00|     750.00000         750.00
  PIPE, PLUG EXISTING ABANDON IN PLACE    |                             |                             |
0138 720-03194                1.000  EACH |    4300.00000        4300.00|    2211.00000        2211.00|    2700.00000        2700.00
  MANHOLE MODIFY EXISTING                 |                             |                             |
0139 720-44000                3.000  EACH |     850.00000        2550.00|     603.00000        1809.00|     800.00000        2400.00
  CASTING, ADJUST TO GRADE TYPE 4         |                             |                             |
0140 720-45105                4.000  EACH |    3200.00000       12800.00|    1608.00000        6432.00|    1800.00000        7200.00
  INLET, A2, MODIFIED ROUND               |                             |                             |
0141 720-45410                4.000  EACH |    4200.00000       16800.00|    2110.00000        8440.00|    1800.00000        7200.00
  MANHOLE, C4                             |                             |                             |
0142 720-93409                1.000  EACH |    3800.00000        3800.00|    2512.00000        2512.00|    2500.00000        2500.00
  INLET, B15, MODIFIED                    |                             |                             |
0143 720-93411                3.000  EACH |    3800.00000       11400.00|    2537.00000        7611.00|    2500.00000        7500.00
  INLET, C15, MODIFIED                    |                             |                             |
0144 720-96999                1.000  EACH |    8500.00000        8500.00|    4623.00000        4623.00|    5700.00000        5700.00
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0145 720-97009                1.000  EACH |    1000.00000        1000.00|     754.00000         754.00|     500.00000         500.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0146 720-98174                9.000  EACH |    3800.00000       34200.00|    2512.00000       22608.00|    2350.00000       21150.00
  INLET, B15                              |                             |                             |
0147 720-98555                5.000  EACH |    3800.00000       19000.00|    2512.00000       12560.00|    2340.00000       11700.00
  INLET, C15                              |                             |                             |
0148 732-08419               25.000  SYS  |     280.00000        7000.00|      79.00000        1975.00|      55.74000        1393.50
  MODULAR BLOCK  WALL                     |                             |                             |
0149 732-08420              334.000  SYS  |     135.00000       45090.00|      78.00000       26052.00|      54.90000       18336.60
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0150 732-08421              359.000  SYS  |     350.00000      125650.00|      95.00000       34105.00|      77.65000       27876.35
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0151 801-03290                2.000  EACH |     119.00000         238.00|     265.00000         530.00|     189.00000         378.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0152 801-04308               12.000  EACH |     102.00000        1224.00|     427.00000        5124.00|     130.00000        1560.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0153 801-06625               54.000  EACH |      58.00000        3132.00|     136.00000        7344.00|      75.00000        4050.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0154 801-06640               15.000  EACH |      98.00000        1470.00|     246.00000        3690.00|     179.00000        2685.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0155 801-06775                       LUMP |  400000.00000      400000.00| 1030591.12000     1030591.12|   77000.00000       77000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0156 801-07119              312.000  LFT  |       9.98000        3113.76|      13.00000        4056.00|      11.00000        3432.00
  BARRICADE, III-B                        |                             |                             |
0157 802-05701              191.000  LFT  |      15.00000        2865.00|      15.00000        2865.00|      13.20000        2521.20
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0158 802-05702               45.000  LFT  |       8.75000         393.75|       8.80000         396.00|      13.00000         585.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0159 802-07060                3.000  EACH |     120.00000         360.00|     121.00000         363.00|     184.00000         552.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0160 802-09838               64.000  SFT  |      25.00000        1600.00|      25.00000        1600.00|      12.24000         783.36
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0161 802-09840               66.000  SFT  |      23.00000        1518.00|      23.00000        1518.00|      13.80000         910.80
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0162 802-09842               20.000  SFT  |      23.00000         460.00|      23.00000         460.00|      14.52000         290.40
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0163 807-02191                5.000  EACH |     751.00000        3755.00|     700.00000        3500.00|     751.00000        3755.00
  HANDHOLE, LIGHTING                      |                             |                             |
0164 807-02426             1497.000  LFT  |       9.40000       14071.80|       8.45000       12649.65|       9.40000       14071.80
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0165 807-02428               12.000  EACH |     920.00000       11040.00|     568.00000        6816.00|     920.00000       11040.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND , 30 IN X 30 IN X 96 IN          |                             |                             |
0166 807-03951               10.000  EACH |    2400.00000       24000.00|    2885.00000       28850.00|    2400.00000       24000.00
  LIGHT POLE, ORNAMENTAL 14 FT            |                             |                             |
0167 807-03951               12.000  EACH |    2500.00000       30000.00|    2700.00000       32400.00|    2500.00000       30000.00
  LIGHT POLE, ORNAMENTAL 18 FT            |                             |                             |
0168 807-06592             1437.000  LFT  |      13.20000       18968.40|      12.10000       17387.70|      13.20000       18968.40
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0169 807-07580              878.000  LFT  |       9.40000        8253.20|       8.45000        7419.10|       9.40000        8253.20
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0170 807-86810                1.000  EACH |    3420.00000        3420.00|    5510.00000        5510.00|    3420.00000        3420.00
  SERVICE POINT, II                       |                             |                             |
0171 807-86889             1025.000  LFT  |       1.00000        1025.00|       0.80000         820.00|       1.00000        1025.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0172 807-86910               22.000  EACH |      20.00000         440.00|      20.00000         440.00|      20.00000         440.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0173 807-86915               22.000  EACH |      23.00000         506.00|      20.00000         440.00|      23.00000         506.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0174 807-86925               64.000  EACH |      22.00000        1408.00|      21.50000        1376.00|      22.00000        1408.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0175 807-86935               76.000  EACH |      18.00000        1368.00|      18.10000        1375.60|      18.00000        1368.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1128289         |(   9  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0176 807-86955                2.000  EACH |     240.00000         480.00|      66.30000         132.60|     240.00000         480.00
  CABLE-DUCT MARKER                       |                             |                             |
0177 808-06703             3300.000  LFT  |       0.40000        1320.00|       0.65000        2145.00|       0.40000        1320.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0178 808-10033             1125.000  LFT  |       1.00000        1125.00|       1.30000        1462.50|       1.00000        1125.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0179 808-10034             1125.000  LFT  |       1.00000        1125.00|       1.30000        1462.50|       1.00000        1125.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0180 808-75245             3300.000  LFT  |       0.40000        1320.00|       0.65000        2145.00|       0.40000        1320.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0181 808-75297               80.000  LFT  |       6.00000         480.00|       7.00000         560.00|       6.00000         480.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0182 808-75996               60.000  EACH |       4.50000         270.00|       5.50000         330.00|      10.00000         600.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0183 808-75998               60.000  EACH |      45.00000        2700.00|      34.00000        2040.00|      33.00000        1980.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    10,347,640.75|           $    10,456,753.66|           $    10,654,359.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    10,347,640.75|           $    10,456,753.66|           $    10,654,359.75
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  125000.00000      125000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |  125000.00000      125000.00|                             |
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP | 2842374.63000     2842374.63|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |  224862.85000      224862.85|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01261                8.000  EACH |     600.00000        4800.00|                             |
  TESTING FOR ASBESTOS                    |                             |                             |
0012 202-02240             6190.000  SYS  |       8.99000       55648.10|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-03000                       LUMP |   35300.00000       35300.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  12                                      |                             |                             |
0014 202-03000                       LUMP |   34250.00000       34250.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  13                                      |                             |                             |
0015 202-03000                       LUMP |   33650.00000       33650.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  14                                      |                             |                             |
0016 202-03000                       LUMP |   39400.00000       39400.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  5, TWO BUILDINGS                        |                             |                             |
0017 202-03000                       LUMP |   75000.00000       75000.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  6                                       |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-06580                4.000  CYS  |     500.00000        2000.00|                             |
  CONTAMINATED SOIL, REMOVE UNDISTRIBUTED |                             |                             |
0019 202-51330                       LUMP | 1698528.12000     1698528.12|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0020 202-91385               12.000  EACH |     444.05000        5328.60|                             |
  INLET, REMOVE                           |                             |                             |
0021 202-96133              602.000  LFT  |      14.44000        8692.88|                             |
  PIPE, REMOVE                            |                             |                             |
0022 203-02000            11092.000  CYS  |      30.00000      332760.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0023 203-02055             8125.000  CYS  |      30.00000      243750.00|                             |
  EMBANKMENT                              |                             |                             |
0024 203-02070            19738.000  CYS  |      16.94000      334361.72|                             |
  BORROW                                  |                             |                             |
0025 203-10012            21500.000  LFT  |      14.85000      319275.00|                             |
  AGGREGATE COLUMNS                       |                             |                             |
0026 205-03371               31.000  CYS  |      43.09000        1335.79|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0027 205-06931              202.000  TON  |      40.03000        8086.06|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0028 205-06933                5.000  EACH |      85.00000         425.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0029 205-06934               15.000  TON  |     340.00000        5100.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0030 205-06936              164.000  TON  |      40.03000        6564.92|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0031 205-06937             3000.000  LFT  |       1.32000        3960.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0032 205-08517              600.000  TON  |      40.24000       24144.00|                             |
  ROCK FILTER BERM                        |                             |                             |
0033 205-08594             6150.000  LFT  |       6.05000       37207.50|                             |
  FILTER SOCK                             |                             |                             |
0034 205-09543              216.000  TON  |      35.33000        7631.28|                             |
  NO 2 STONE                              |                             |                             |
0035 206-51220             2570.000  CYS  |      80.00000      205600.00|                             |
  EXCAVATION, WET                         |                             |                             |
0036 207-08262             8300.000  SYS  |       3.05000       25315.00|                             |
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0037 207-08265             1200.000  SYS  |      14.48000       17376.00|                             |
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0038 207-08267              695.000  SYS  |      13.89000        9653.55|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 211-02050             1039.000  CYS  |      26.40000       27429.60|                             |
  B BORROW                                |                             |                             |
0040 211-06467              155.000  CYS  |      42.00000        6510.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0041 211-09264              382.000  CYS  |      14.46000        5523.72|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0042 211-09265              146.000  CYS  |      28.30000        4131.80|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0043 211-09266             1285.000  CYS  |      14.46000       18581.10|                             |
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0044 301-07448              947.000  TON  |      18.62000       17633.14|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0045 302-07455               70.000  CYS  |      70.33000        4923.10|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0046 304-07489               15.000  TON  |     195.00000        2925.00|                             |
  HMA PATCHING, TYPE A                    |                             |                             |
0047 306-08034              685.000  SYS  |       8.30000        5685.50|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0048 401-07424             2000.000  TON  |      75.38000      150760.00|                             |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0049 402-07432              200.000  TON  |      83.04000       16608.00|                             |
  HMA SURFACE, TYPE A                     |                             |                             |
0050 402-07434              525.000  TON  |     104.66000       54946.50|                             |
  HMA SURFACE, TYPE C                     |                             |                             |
0051 402-07435              335.000  TON  |      72.54000       24300.90|                             |
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0052 402-07439              855.000  TON  |      73.35000       62714.25|                             |
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0053 402-10083                3.000  TON  |     207.62000         622.86|                             |
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0054 406-05520                5.000  TON  |     480.00000        2400.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0055 601-01522                4.000  EACH |    1965.00000        7860.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0056 601-02241              802.000  LFT  |       5.00000        4010.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0057 601-08433                2.000  EACH |     625.00000        1250.00|                             |
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 1                  |                             |                             |
0058 601-08434                2.000  EACH |     625.00000        1250.00|                             |
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 601-94689                4.000  EACH |    2540.00000       10160.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0060 601-99105               50.000  LFT  |      17.00000         850.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0061 601-99106               50.000  LFT  |      30.00000        1500.00|                             |
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0062 603-01159              300.000  LFT  |      28.00000        8400.00|                             |
  FENCE, CHAIN LINK, PVC COATED 42 IN     |                             |                             |
  MODIFIED                                |                             |                             |
0063 604-06070             1565.000  SYS  |      37.71000       59016.15|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0064 604-07900              105.000  SYS  |     127.78000       13416.90|                             |
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0065 605-06120              220.000  LFT  |      23.76000        5227.20|                             |
  CURB, CONCRETE 6 INCH                   |                             |                             |
0066 605-06120               60.000  LFT  |      30.54000        1832.40|                             |
  CURB, CONCRETE RETAINING                |                             |                             |
0067 605-06140             1865.000  LFT  |      13.66000       25475.90|                             |
  CURB AND GUTTER, CONCRETE               |                             |                             |
0068 605-06155              110.000  LFT  |      27.24000        2996.40|                             |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0069 609-06259              399.900  SYS  |      89.28000       35703.07|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0070 610-07487              147.000  TON  |     116.00000       17052.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0071 610-09108              164.000  SYS  |      72.70000       11922.80|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0072 610-09108              123.000  SYS  |      72.94000        8971.62|                             |
  PCCP FOR APPROACHES, 9 IN HIGH EARLY    |                             |                             |
  STRENGTH CONCRETE                       |                             |                             |
0073 611-06497                5.000  EACH |     185.00000         925.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0074 611-06498                4.000  EACH |     230.00000         920.00|                             |
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0075 615-06490               46.000  EACH |     136.00000        6256.00|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0076 615-06505                7.000  EACH |     645.00000        4515.00|                             |
  MONUMENT, B                             |                             |                             |
0077 615-06515                1.000  EACH |     260.00000         260.00|                             |
  MONUMENT, D                             |                             |                             |
0078 616-02320             5911.000  SYS  |       5.84000       34520.24|                             |
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 616-06405             3280.000  TON  |      46.72000      153241.60|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0080 616-09395              525.000  SYS  |      19.42000       10195.50|                             |
  GEOMEMBRANE                             |                             |                             |
0081 621-01004                4.000  EACH |     400.00000        1600.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0082 621-02770             5940.000  SYS  |       1.22000        7246.80|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0083 621-03909               33.000  LBS  |      62.00000        2046.00|                             |
  SEED MIXTURE, NATIVE                    |                             |                             |
0084 621-06545                2.300  TON  |     765.00000        1759.50|                             |
  FERTILIZER                              |                             |                             |
0085 621-06554              445.000  LBS  |       5.74000        2554.30|                             |
  SEED MIXTURE, U                         |                             |                             |
0086 621-06557              545.000  LBS  |       2.52000        1373.40|                             |
  SEED MIXTURE, T                         |                             |                             |
0087 621-06565               11.200  TON  |     360.00000        4032.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0088 621-06567               70.000  kGAL |       1.00000          70.00|                             |
  WATER                                   |                             |                             |
0089 621-06570              225.000  CYS  |      43.95000        9888.75|                             |
  TOPSOIL                                 |                             |                             |
0090 621-06574              490.000  SYS  |       3.84000        1881.60|                             |
  SODDING                                 |                             |                             |
0091 621-06575              800.000  SYS  |       3.84000        3072.00|                             |
  SODDING, NURSERY                        |                             |                             |
0092 621-11490              122.000  LBS  |       5.90000         719.80|                             |
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0093 622-05639               57.000  EACH |      61.00000        3477.00|                             |
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0094 622-05650              115.000  EACH |     320.00000       36800.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0095 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0096 628-09402               20.000  MOS  |    2526.25000       50525.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0097 628-11007               60.000  MOS  |     115.50000        6930.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 628-11068                3.000  EACH |     115.50000         346.50|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0099 701-06011                6.000  EACH |    2436.53000       14619.18|                             |
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0100 701-09557              407.000  LFT  |      40.00000       16280.00|                             |
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0101 701-09559                6.000  EACH |    1099.02000        6594.12|                             |
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0102 701-09679              147.000  EACH |     259.88000       38202.36|                             |
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0103 701-09826             7367.000  LFT  |      50.00000      368350.00|                             |
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             |
0104 702-51005             1328.900  CYS  |     750.00000      996675.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0105 702-51015              475.000  CYS  |     650.00000      308750.00|                             |
  CONCRETE, B, FOOTINGS                   |                             |                             |
0106 702-51046              587.600  CYS  |     274.79000      161466.60|                             |
  CONCRETE, FOUNDATION SEAL               |                             |                             |
0107 702-51110             3220.000  LBS  |       5.98000       19255.60|                             |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0108 702-92857               59.500  CYS  |     700.00000       41650.00|                             |
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0109 703-06028           181879.000  LBS  |       1.08000      196429.32|                             |
  REINFORCING BARS                        |                             |                             |
0110 703-06029           436840.000  LBS  |       0.97000      423734.80|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0111 704-51002             1408.000  CYS  |     550.00000      774400.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0112 706-06353                4.000  EACH |    3979.16000       15916.64|                             |
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPS-1                                   |                             |                             |
0113 706-11418              974.000  LFT  |      48.00000       46752.00|                             |
  RAILING, STEEL, PS-1                    |                             |                             |
0114 706-11604               83.800  CYS  |    1146.53000       96079.21|                             |
  RAILING, CONCRETE, PS-1                 |                             |                             |
0115 707-09332             2850.000  LFT  |     309.13000      881020.50|                             |
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  66 IN X 48 IN                           |                             |                             |
0116 709-51821                       LUMP |   19000.00000       19000.00|                             |
  SURFACE SEAL                            |                             |                             |
0117 715-01898              105.000  LFT  |      92.49000        9711.45|                             |
  WATER MAIN, DUCTILE IRON, 10 IN         |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0118 715-02532                1.000  EACH |   10163.62000       10163.62|                             |
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 8 IN INSERTION GATE       |                             |                             |
0119 715-05048              300.000  LFT  |       2.00000         600.00|                             |
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0120 715-05149             1097.000  LFT  |      27.28000       29926.16|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0121 715-05151              202.000  LFT  |      31.59000        6381.18|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0122 715-05152              178.000  LFT  |      35.67000        6349.26|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0123 715-05407              170.000  LFT  |      15.49000        2633.30|                             |
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0124 715-07794                1.000  EACH |    1374.77000        1374.77|                             |
  WATER MAIN CONNECTIONS 10"              |                             |                             |
0125 715-07794                1.000  EACH |    1407.92000        1407.92|                             |
  WATER MAIN CONNECTIONS 4"               |                             |                             |
0126 715-07794                1.000  EACH |    1238.20000        1238.20|                             |
  WATER MAIN CONNECTIONS 8"               |                             |                             |
0127 715-07806               50.000  LFT  |      73.77000        3688.50|                             |
  PIPE STEEL CASING 24"                   |                             |                             |
0128 715-09064             1168.000  LFT  |       1.25000        1460.00|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0129 715-46000                4.000  EACH |     674.39000        2697.56|                             |
  PIPE END SECTION, DIA 12"               |                             |                             |
0130 715-46010                2.000  EACH |     743.69000        1487.38|                             |
  PIPE END SECTION, DIA 18"               |                             |                             |
0131 715-51100              968.000  LBS  |       4.16000        4026.88|                             |
  SOIL PIPE, CAST IRON, 6 IN              |                             |                             |
0132 715-90573                1.000  EACH |    5770.14000        5770.14|                             |
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 4 IN INSERTION GATE       |                             |                             |
0133 715-90578                2.000  EACH |    7675.89000       15351.78|                             |
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN                     |                             |                             |
0134 715-90578                1.000  EACH |    7675.89000        7675.89|                             |
  VALVE WITH BOX, RESTRAINED GATE,        |                             |                             |
  DUCTILE IRON, 10 IN INSERTION GATE      |                             |                             |
0135 715-92544              110.000  LFT  |      77.10000        8481.00|                             |
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0136 720-01092                1.000  EACH |    3980.99000        3980.99|                             |
  MANHOLE, J15, MODIFIED                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 451 -39
                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 720-02442                1.000  EACH |    2646.91000        2646.91|                             |
  PIPE, PLUG EXISTING ABANDON IN PLACE    |                             |                             |
0138 720-03194                1.000  EACH |    1281.79000        1281.79|                             |
  MANHOLE MODIFY EXISTING                 |                             |                             |
0139 720-44000                3.000  EACH |     399.49000        1198.47|                             |
  CASTING, ADJUST TO GRADE TYPE 4         |                             |                             |
0140 720-45105                4.000  EACH |    1928.42000        7713.68|                             |
  INLET, A2, MODIFIED ROUND               |                             |                             |
0141 720-45410                4.000  EACH |    2594.20000       10376.80|                             |
  MANHOLE, C4                             |                             |                             |
0142 720-93409                1.000  EACH |    2396.58000        2396.58|                             |
  INLET, B15, MODIFIED                    |                             |                             |
0143 720-93411                3.000  EACH |    2493.60000        7480.80|                             |
  INLET, C15, MODIFIED                    |                             |                             |
0144 720-96999                1.000  EACH |    4327.15000        4327.15|                             |
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0145 720-97009                1.000  EACH |     701.98000         701.98|                             |
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0146 720-98174                9.000  EACH |    2396.58000       21569.22|                             |
  INLET, B15                              |                             |                             |
0147 720-98555                5.000  EACH |    2493.60000       12468.00|                             |
  INLET, C15                              |                             |                             |
0148 732-08419               25.000  SYS  |      95.20000        2380.00|                             |
  MODULAR BLOCK  WALL                     |                             |                             |
0149 732-08420              334.000  SYS  |     110.60000       36940.40|                             |
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0150 732-08421              359.000  SYS  |      65.23000       23417.57|                             |
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0151 801-03290                2.000  EACH |     265.00000         530.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0152 801-04308               12.000  EACH |     425.00000        5100.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0153 801-06625               54.000  EACH |     135.00000        7290.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0154 801-06640               15.000  EACH |     245.00000        3675.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0155 801-06775                       LUMP |   40565.68000       40565.68|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0156 801-07119              312.000  LFT  |      12.95000        4040.40|                             |
  BARRICADE, III-B                        |                             |                             |
0157 802-05701              191.000  LFT  |      13.20000        2521.20|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0158 802-05702               45.000  LFT  |      13.00000         585.00|                             |
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0159 802-07060                3.000  EACH |     184.00000         552.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0160 802-09838               64.000  SFT  |      12.24000         783.36|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0161 802-09840               66.000  SFT  |      13.80000         910.80|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0162 802-09842               20.000  SFT  |      14.52000         290.40|                             |
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0163 807-02191                5.000  EACH |     751.00000        3755.00|                             |
  HANDHOLE, LIGHTING                      |                             |                             |
0164 807-02426             1497.000  LFT  |       9.40000       14071.80|                             |
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0165 807-02428               12.000  EACH |     920.00000       11040.00|                             |
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND , 30 IN X 30 IN X 96 IN          |                             |                             |
0166 807-03951               10.000  EACH |    2400.00000       24000.00|                             |
  LIGHT POLE, ORNAMENTAL 14 FT            |                             |                             |
0167 807-03951               12.000  EACH |    2500.00000       30000.00|                             |
  LIGHT POLE, ORNAMENTAL 18 FT            |                             |                             |
0168 807-06592             1437.000  LFT  |      13.20000       18968.40|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0169 807-07580              878.000  LFT  |       9.40000        8253.20|                             |
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0170 807-86810                1.000  EACH |    3420.00000        3420.00|                             |
  SERVICE POINT, II                       |                             |                             |
0171 807-86889             1025.000  LFT  |       1.00000        1025.00|                             |
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0172 807-86910               22.000  EACH |      20.00000         440.00|                             |
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0173 807-86915               22.000  EACH |      23.00000         506.00|                             |
  CONNECTOR KIT, FUSED                    |                             |                             |
0174 807-86925               64.000  EACH |      22.00000        1408.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0175 807-86935               76.000  EACH |      18.00000        1368.00|                             |
  INSULATION LINK, WATERPROOFED           |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -30831-A                   COUNTIES : WHITE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0176 807-86955                2.000  EACH |     240.00000         480.00|                             |
  CABLE-DUCT MARKER                       |                             |                             |
0177 808-06703             3300.000  LFT  |       0.65000        2145.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0178 808-10033             1125.000  LFT  |       1.30000        1462.50|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0179 808-10034             1125.000  LFT  |       1.30000        1462.50|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0180 808-75245             3300.000  LFT  |       0.65000        2145.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0181 808-75297               80.000  LFT  |       7.00000         560.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0182 808-75996               60.000  EACH |       0.75000          45.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0183 808-75998               60.000  EACH |      13.07000         784.20|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    12,738,798.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    12,738,798.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/30/13
     LOCATION     : ON CR 400W OVER FLAT ROCK RIVER                                  PROJECT(S) :  9916017

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       899,137.89  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       995,284.54  110.6932%
   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     1,007,044.48  112.0011%
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,021,938.53  113.6576%
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,023,009.17  113.7767%
   6   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,093,481.65  121.6145%
   7   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,165,342.47  129.6066%
   8   61-1358884     HALL CONTRACTING OF KENTUCKY INC                                           $     1,211,658.63  134.7578%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,371,385.34  152.5222%
  10   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     1,446,500.00  160.8763%
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2  ) 35-1917625          |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    7400.00000        7400.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09542                       LUMP |       1.00000           1.00|    5400.00000        5400.00|    1200.00000        1200.00
  UTILITY RELOCATION ENGINEERING          |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   45000.00000       45000.00|   50800.00000       50800.00|   50352.22000       50352.22
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    9000.00000        9000.00|   25000.00000       25000.00|   10070.44000       10070.44
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |   75000.00000       75000.00|   90000.00000       90000.00|   60088.70000       60088.70
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 203-02000              665.000  m3   |      10.00000        6650.00|      24.50000       16292.50|      25.20000       16758.00
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02040              305.000  m3   |      30.00000        9150.00|      49.00000       14945.00|      43.18000       13169.90
  EXCAVATION, Y                           |                             |                             |
0013 203-02070             4670.000  m3   |      15.00000       70050.00|      14.00000       65380.00|      23.55000      109978.50
  BORROW                                  |                             |                             |
0014 203-51223              305.000  m3   |      10.00000        3050.00|      17.70000        5398.50|      30.92000        9430.60
  EXCAVATION, WATERWAY                    |                             |                             |
0015 205-03371               23.000  m3   |      10.00000         230.00|      71.00000        1633.00|      26.49000         609.27
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               30.000  Mg   |      22.00000         660.00|     117.00000        3510.00|      33.72000        1011.60
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                1.000  Mg   |     650.00000         650.00|     640.00000         640.00|     500.00000         500.00
  TEMPORARY MULCH                         |                             |                             |
0018 205-06936               18.000  Mg   |      22.00000         396.00|      61.00000        1098.00|      33.48000         602.64
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937              495.000  m    |       5.50000        2722.50|       5.30000        2623.50|       4.99000        2470.05
  TEMPORARY SILT FENCE                    |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1917625         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 206-51215              137.000  m3   |     200.00000       27400.00|      90.96000       12461.52|     134.21000       18386.77
  EXCAVATION, X                           |                             |                             |
0021 206-51220               25.000  m3   |     500.00000       12500.00|      45.03000        1125.75|      46.10000        1152.50
  EXCAVATION, WET                         |                             |                             |
0022 207-08266             3762.000  m2   |       3.50000       13167.00|       1.40000        5266.80|       7.91000       29757.42
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 211-06467               44.000  m3   |      50.00000        2200.00|      89.00000        3916.00|      42.34000        1862.96
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 211-09264               14.000  m3   |      40.00000         560.00|      34.50000         483.00|      28.36000         397.04
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0025 301-07448             1889.000  Mg   |      20.00000       37780.00|      18.20000       34379.80|      18.34000       34644.26
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0026 302-07455               19.000  m3   |      50.00000         950.00|     110.00000        2090.00|      64.63000        1227.97
  DENSE GRADED SUBBASE                    |                             |                             |
0027 402-07432              228.000  Mg   |      75.00000       17100.00|      80.00000       18240.00|      70.00000       15960.00
  HMA SURFACE, TYPE A                     |                             |                             |
0028 402-07435              385.000  Mg   |      80.00000       30800.00|      76.00000       29260.00|      75.00000       28875.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0029 406-05521             2979.000  m2   |       0.26000         774.54|       0.30000         893.70|       0.25000         744.75
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-01846                1.000  EACH |    1750.00000        1750.00|    1665.00000        1665.00|    1665.00000        1665.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0031 601-06037                3.000  EACH |     925.00000        2775.00|     885.00000        2655.00|     885.00000        2655.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0032 601-06374                4.000  EACH |     950.00000        3800.00|     825.00000        3300.00|     825.00000        3300.00
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0033 601-99105               44.000  m    |      56.00000        2464.00|      53.00000        2332.00|      53.00000        2332.00
  GUARDRAIL, W-BEAM, 1.905 m SPACING      |                             |                             |
0034 609-06257              124.000  m2   |      90.00000       11160.00|     124.00000       15376.00|      86.83000       10766.92
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             |
  250 mm                                  |                             |                             |
0035 610-07486              121.000  Mg   |      95.00000       11495.00|     104.00000       12584.00|      90.00000       10890.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0036 611-06497                2.000  EACH |     210.00000         420.00|     200.00000         400.00|     200.00000         400.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0037 611-06498                1.000  EACH |     310.00000         310.00|     300.00000         300.00|     300.00000         300.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0038 615-06527                1.000  EACH |     600.00000         600.00|     550.00000         550.00|     550.00000         550.00
  MONUMENT, SECTION CORNER                |                             |                             |
0039 616-02320             1357.000  m2   |       3.25000        4410.25|       2.40000        3256.80|       1.14000        1546.98
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1917625         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-06405              854.000  Mg   |      22.00000       18788.00|      29.50000       25193.00|      21.00000       17934.00
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                2.000  EACH |     625.00000        1250.00|     450.00000         900.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-01956               12.000  kg   |      30.00000         360.00|      11.00000         132.00|      11.00000         132.00
  SEED MIXTURE, LEGUME, 1                 |                             |                             |
0043 621-02770             2621.000  m2   |       1.50000        3931.50|       1.85000        4848.85|       1.85000        4848.85
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-03909                7.000  kg   |     120.00000         840.00|      57.20000         400.40|      57.20000         400.40
  SEED MIXTURE, NATIVE                    |                             |                             |
0045 621-06545                1.000  Mg   |     550.00000         550.00|     775.00000         775.00|     775.00000         775.00
  FERTILIZER                              |                             |                             |
0046 621-06553               42.000  kg   |      11.75000         493.50|      11.35000         476.70|      14.40000         604.80
  SEED MIXTURE, R                         |                             |                             |
0047 621-06557               42.000  kg   |       3.75000         157.50|       3.65000         153.30|      10.00000         420.00
  SEED MIXTURE, T                         |                             |                             |
0048 621-06565                2.000  Mg   |     650.00000        1300.00|     552.50000        1105.00|     552.50000        1105.00
  MULCHING MATERIAL                       |                             |                             |
0049 621-06567               18.000  kL   |       5.25000          94.50|       0.01000           0.18|       0.01000           0.18
  WATER                                   |                             |                             |
0050 621-06575              978.000  m2   |       5.25000        5134.50|       5.15000        5036.70|       6.00000        5868.00
  SODDING, NURSERY                        |                             |                             |
0051 622-52436                7.000  EACH |      35.00000         245.00|      42.00000         294.00|      42.00000         294.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0052 622-91786              204.000  EACH |      18.50000        3774.00|      17.00000        3468.00|       7.00000        1428.00
  SEEDLING                                |                             |                             |
0053 622-98200                8.000  EACH |      35.00000         280.00|      42.00000         336.00|      42.00000         336.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0054 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0055 628-09401               10.000  MOS  |    1500.00000       15000.00|    2300.00000       23000.00|    1956.00000       19560.00
  FIELD OFFICE, A                         |                             |                             |
0056 628-10246               10.000  MOS  |      75.00000         750.00|     115.00000        1150.00|     105.41000        1054.10
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0057 628-11068                1.000  EACH |      75.00000          75.00|     173.00000         173.00|     210.83000         210.83
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0058 702-51005               83.700  m3   |     500.00000       41850.00|     900.00000       75330.00|     635.02000       53151.17
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0059 702-51015              126.800  m3   |     400.00000       50720.00|     220.00000       27896.00|     355.16000       45034.29
  CONCRETE, B, FOOTINGS                   |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1917625         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 703-06028            13823.000  kg   |       1.80000       24881.40|       1.80000       24881.40|       1.99000       27507.77
  REINFORCING BARS                        |                             |                             |
0061 703-06029            22198.000  kg   |       1.90000       42176.20|       2.10000       46615.80|       2.20000       48835.60
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0062 704-51002              147.600  m3   |     650.00000       95940.00|     780.00000      115128.00|     763.63000      112711.79
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-06344              127.000  m    |     180.00000       22860.00|     177.02000       22481.54|     196.57000       24964.39
  RAILING, STEEL TS-1                     |                             |                             |
0064 707-05984              256.000  m    |     550.00000      140800.00|     590.00000      151040.00|     661.86000      169436.16
  STRUCTURAL MEMBER, CONCRETE I-BEAM,     |                             |                             |
  1143 mm X 406 mm                        |                             |                             |
0065 709-51821                       LUMP |    5000.00000        5000.00|    4700.00000        4700.00|    4100.00000        4100.00
  SURFACE SEAL                            |                             |                             |
0066 715-02048                       LUMP |     500.00000         500.00|    2200.00000        2200.00|    1073.36000        1073.36
  MISC EQUIPMENT FOR WATER RELOCATION/ADJ |                             |                             |
0067 715-02185               19.000  m    |     100.00000        1900.00|     200.00000        3800.00|     141.00000        2679.00
  WATER SERVICE LINE, 37.5 mm             |                             |                             |
0068 715-05169               28.500  m    |      75.00000        2137.50|      80.00000        2280.00|      81.37000        2319.05
  PIPE, TYPE 3 CIRCULAR 375 mm            |                             |                             |
0069 715-46005                4.000  EACH |     250.00000        1000.00|     330.00000        1320.00|     248.70000         994.80
  PIPE END SECTION, 375 mm                |                             |                             |
0070 716-04832               15.000  m    |      50.00000         750.00|      16.50000         247.50|     165.73000        2485.95
  PIPE CASING                             |                             |                             |
0071 801-03290                2.000  EACH |     375.00000         750.00|     200.00000         400.00|     175.00000         350.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-04308                6.000  EACH |     200.00000        1200.00|     350.00000        2100.00|     190.00000        1140.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0073 801-06640               12.000  EACH |     150.00000        1800.00|     195.00000        2340.00|     140.00000        1680.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0074 801-07119               21.600  m    |      35.00000         756.00|      38.00000         820.80|      30.00000         648.00
  BARRICADE, III-B                        |                             |                             |
0075 802-09838                2.300  m2   |     250.00000         575.00|     240.00000         552.00|     240.00000         552.00
  SIGN, SHEET, WITH LEGEND 2.03mm         |                             |                             |
  THICKNESS                               |                             |                             |
0076 802-76055               17.900  m    |      30.00000         537.00|      25.00000         447.50|      25.00000         447.50
  SIGN POST, A                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       899,137.89|           $       995,284.54|           $     1,007,044.48
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       899,137.89|           $       995,284.54|           $     1,007,044.48
====================================================================================================================================
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1385672
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8500.00000        8500.00|    5600.00000        5600.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09542                       LUMP |    1450.00000        1450.00|    1500.00000        1500.00|    2494.20000        2494.20
  UTILITY RELOCATION ENGINEERING          |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   54674.00000       54674.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   37568.56000       37568.56
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |  115750.00000      115750.00|  150000.00000      150000.00|  123972.00000      123972.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 203-02000              665.000  m3   |      16.00000       10640.00|      15.00000        9975.00|      19.94000       13260.10
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02040              305.000  m3   |      30.00000        9150.00|      20.00000        6100.00|      24.29000        7408.45
  EXCAVATION, Y                           |                             |                             |
0013 203-02070             4670.000  m3   |      17.50000       81725.00|      17.00000       79390.00|      17.40000       81258.00
  BORROW                                  |                             |                             |
0014 203-51223              305.000  m3   |      15.00000        4575.00|      17.00000        5185.00|      14.71000        4486.55
  EXCAVATION, WATERWAY                    |                             |                             |
0015 205-03371               23.000  m3   |      12.00000         276.00|      25.00000         575.00|      50.00000        1150.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               30.000  Mg   |     125.00000        3750.00|      40.00000        1200.00|      52.87000        1586.10
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                1.000  Mg   |     500.00000         500.00|     638.00000         638.00|     550.00000         550.00
  TEMPORARY MULCH                         |                             |                             |
0018 205-06936               18.000  Mg   |     120.00000        2160.00|      30.00000         540.00|      60.27000        1084.86
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937              495.000  m    |       5.00000        2475.00|       5.22000        2583.90|       8.50000        4207.50
  TEMPORARY SILT FENCE                    |                             |                             |
0020 206-51215              137.000  m3   |     150.00000       20550.00|      90.00000       12330.00|      73.40000       10055.80
  EXCAVATION, X                           |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1385672
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 206-51220               25.000  m3   |     475.00000       11875.00|      20.00000         500.00|      45.52000        1138.00
  EXCAVATION, WET                         |                             |                             |
0022 207-08266             3762.000  m2   |       1.10000        4138.20|       4.00000       15048.00|       4.75000       17869.50
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 211-06467               44.000  m3   |      52.00000        2288.00|      90.00000        3960.00|      41.58000        1829.52
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 211-09264               14.000  m3   |      40.00000         560.00|      35.00000         490.00|     112.50000        1575.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0025 301-07448             1889.000  Mg   |      18.00000       34002.00|      22.00000       41558.00|      18.16000       34304.24
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0026 302-07455               19.000  m3   |      70.00000        1330.00|      85.00000        1615.00|     104.45000        1984.55
  DENSE GRADED SUBBASE                    |                             |                             |
0027 402-07432              228.000  Mg   |      70.00000       15960.00|      70.00000       15960.00|      68.50000       15618.00
  HMA SURFACE, TYPE A                     |                             |                             |
0028 402-07435              385.000  Mg   |      67.00000       25795.00|      75.00000       28875.00|      65.25000       25121.25
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0029 406-05521             2979.000  m2   |       0.30000         893.70|       0.25000         744.75|       0.30000         893.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-01846                1.000  EACH |    1700.00000        1700.00|    1665.00000        1665.00|    1665.00000        1665.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0031 601-06037                3.000  EACH |     900.00000        2700.00|     885.00000        2655.00|     885.00000        2655.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0032 601-06374                4.000  EACH |     825.00000        3300.00|     825.00000        3300.00|     825.00000        3300.00
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0033 601-99105               44.000  m    |      55.00000        2420.00|      53.00000        2332.00|      53.00000        2332.00
  GUARDRAIL, W-BEAM, 1.905 m SPACING      |                             |                             |
0034 609-06257              124.000  m2   |      85.00000       10540.00|      90.00000       11160.00|      92.58000       11479.92
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             |
  250 mm                                  |                             |                             |
0035 610-07486              121.000  Mg   |      70.00000        8470.00|      90.00000       10890.00|      68.50000        8288.50
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0036 611-06497                2.000  EACH |     210.00000         420.00|     200.00000         400.00|     200.00000         400.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0037 611-06498                1.000  EACH |     310.00000         310.00|     300.00000         300.00|     300.00000         300.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0038 615-06527                1.000  EACH |     575.00000         575.00|     550.00000         550.00|     550.00000         550.00
  MONUMENT, SECTION CORNER                |                             |                             |
0039 616-02320             1357.000  m2   |       2.75000        3731.75|       3.00000        4071.00|       1.98000        2686.86
  GEOTEXTILES                             |                             |                             |
0040 616-06405              854.000  Mg   |      22.00000       18788.00|      25.00000       21350.00|      23.30000       19898.20
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1385672
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-01004                2.000  EACH |     450.00000         900.00|     600.00000        1200.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-01956               12.000  kg   |      11.00000         132.00|      28.00000         336.00|      11.00000         132.00
  SEED MIXTURE, LEGUME, 1                 |                             |                             |
0043 621-02770             2621.000  m2   |       1.85000        4848.85|       1.40000        3669.40|       1.85000        4848.85
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-03909                7.000  kg   |      58.00000         406.00|     111.00000         777.00|      57.20000         400.40
  SEED MIXTURE, NATIVE                    |                             |                             |
0045 621-06545                1.000  Mg   |     775.00000         775.00|     537.00000         537.00|     775.00000         775.00
  FERTILIZER                              |                             |                             |
0046 621-06553               42.000  kg   |      14.50000         609.00|      11.33000         475.86|      14.40000         604.80
  SEED MIXTURE, R                         |                             |                             |
0047 621-06557               42.000  kg   |      10.00000         420.00|       3.62000         152.04|      10.00000         420.00
  SEED MIXTURE, T                         |                             |                             |
0048 621-06565                2.000  Mg   |     575.00000        1150.00|     638.00000        1276.00|     552.50000        1105.00
  MULCHING MATERIAL                       |                             |                             |
0049 621-06567               18.000  kL   |       0.01000           0.18|       5.00000          90.00|       0.01000           0.18
  WATER                                   |                             |                             |
0050 621-06575              978.000  m2   |       6.00000        5868.00|       5.14000        5026.92|       6.00000        5868.00
  SODDING, NURSERY                        |                             |                             |
0051 622-52436                7.000  EACH |      42.00000         294.00|      33.00000         231.00|      27.00000         189.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0052 622-91786              204.000  EACH |       7.00000        1428.00|      17.00000        3468.00|       7.00000        1428.00
  SEEDLING                                |                             |                             |
0053 622-98200                8.000  EACH |      42.00000         336.00|      33.00000         264.00|      27.00000         216.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0054 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0055 628-09401               10.000  MOS  |    1825.00000       18250.00|    1250.00000       12500.00|    1987.03000       19870.30
  FIELD OFFICE, A                         |                             |                             |
0056 628-10246               10.000  MOS  |      90.00000         900.00|      60.00000         600.00|     125.00000        1250.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0057 628-11068                1.000  EACH |     325.00000         325.00|     250.00000         250.00|     175.00000         175.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0058 702-51005               83.700  m3   |     900.00000       75330.00|     700.00000       58590.00|     952.61000       79733.46
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0059 702-51015              126.800  m3   |     200.00000       25360.00|     350.00000       44380.00|     400.94000       50839.19
  CONCRETE, B, FOOTINGS                   |                             |                             |
0060 703-06028            13823.000  kg   |       1.75000       24190.25|       2.00000       27646.00|       2.16000       29857.68
  REINFORCING BARS                        |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1385672
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 703-06029            22198.000  kg   |       2.10000       46615.80|       2.10000       46615.80|       2.27000       50389.46
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0062 704-51002              147.600  m3   |     750.00000      110700.00|     625.00000       92250.00|     824.57000      121706.53
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-06344              127.000  m    |     175.00000       22225.00|     170.00000       21590.00|     183.62000       23319.74
  RAILING, STEEL TS-1                     |                             |                             |
0064 707-05984              256.000  m    |     746.00000      190976.00|     690.00000      176640.00|     686.79000      175818.24
  STRUCTURAL MEMBER, CONCRETE I-BEAM,     |                             |                             |
  1143 mm X 406 mm                        |                             |                             |
0065 709-51821                       LUMP |    4750.00000        4750.00|    4620.00000        4620.00|    4620.00000        4620.00
  SURFACE SEAL                            |                             |                             |
0066 715-02048                       LUMP |     500.00000         500.00|    3000.00000        3000.00|    1000.00000        1000.00
  MISC EQUIPMENT FOR WATER RELOCATION/ADJ |                             |                             |
0067 715-02185               19.000  m    |      95.00000        1805.00|     200.00000        3800.00|      50.00000         950.00
  WATER SERVICE LINE, 37.5 mm             |                             |                             |
0068 715-05169               28.500  m    |     125.00000        3562.50|      60.00000        1710.00|      94.86000        2703.51
  PIPE, TYPE 3 CIRCULAR 375 mm            |                             |                             |
0069 715-46005                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     322.80000        1291.20
  PIPE END SECTION, 375 mm                |                             |                             |
0070 716-04832               15.000  m    |      45.00000         675.00|     150.00000        2250.00|     147.59000        2213.85
  PIPE CASING                             |                             |                             |
0071 801-03290                2.000  EACH |     225.00000         450.00|     175.00000         350.00|     225.00000         450.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-04308                6.000  EACH |     345.00000        2070.00|     190.00000        1140.00|     350.00000        2100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0073 801-06640               12.000  EACH |     190.00000        2280.00|     140.00000        1680.00|     195.00000        2340.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0074 801-07119               21.600  m    |      13.00000         280.80|      30.00000         648.00|      37.75000         815.40
  BARRICADE, III-B                        |                             |                             |
0075 802-09838                2.300  m2   |     250.00000         575.00|     240.00000         552.00|     240.00000         552.00
  SIGN, SHEET, WITH LEGEND 2.03mm         |                             |                             |
  THICKNESS                               |                             |                             |
0076 802-76055               17.900  m    |      25.00000         447.50|      25.00000         447.50|      25.00000         447.50
  SIGN POST, A                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,021,938.53|           $     1,023,009.17|           $     1,093,481.65
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,021,938.53|           $     1,023,009.17|           $     1,093,481.65
====================================================================================================================================
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 61-1358884         |(   9  ) 35-1618530
                                          |HIS CONSTRUCTORS INC         |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5694.27000        5694.27|   12500.00000       12500.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09542                       LUMP |    2542.08000        2542.08|    5000.00000        5000.00|    5000.00000        5000.00
  UTILITY RELOCATION ENGINEERING          |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   58267.12000       58267.12|   60000.00000       60000.00|   68569.26000       68569.26
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   11653.42000       11653.42|   20000.00000       20000.00|   13713.85000       13713.85
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |  110646.54000      110646.54|  203500.00000      203500.00|  192000.00000      192000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 203-02000              665.000  m3   |      51.24000       34074.60|      20.00000       13300.00|      25.00000       16625.00
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02040              305.000  m3   |      66.19000       20187.95|     120.00000       36600.00|      85.00000       25925.00
  EXCAVATION, Y                           |                             |                             |
0013 203-02070             4670.000  m3   |      15.32000       71544.40|      15.25000       71217.50|      25.00000      116750.00
  BORROW                                  |                             |                             |
0014 203-51223              305.000  m3   |      23.99000        7316.95|      50.00000       15250.00|      20.00000        6100.00
  EXCAVATION, WATERWAY                    |                             |                             |
0015 205-03371               23.000  m3   |      24.80000         570.40|      38.00000         874.00|      30.00000         690.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               30.000  Mg   |      43.11000        1293.30|      40.00000        1200.00|      55.00000        1650.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                1.000  Mg   |     508.42000         508.42|     500.00000         500.00|     500.00000         500.00
  TEMPORARY MULCH                         |                             |                             |
0018 205-06936               18.000  Mg   |      45.14000         812.52|      40.00000         720.00|      55.00000         990.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937              495.000  m    |       5.04000        2494.80|       4.95000        2450.25|       4.95000        2450.25
  TEMPORARY SILT FENCE                    |                             |                             |
0020 206-51215              137.000  m3   |     184.42000       25265.54|     105.00000       14385.00|     175.00000       23975.00
  EXCAVATION, X                           |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 61-1358884         |(   9  ) 35-1618530
                                          |HIS CONSTRUCTORS INC         |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 206-51220               25.000  m3   |     460.13000       11503.25|      65.00000        1625.00|     200.00000        5000.00
  EXCAVATION, WET                         |                             |                             |
0022 207-08266             3762.000  m2   |       5.81000       21857.22|       2.50000        9405.00|       8.00000       30096.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 211-06467               44.000  m3   |      85.56000        3764.64|      65.00000        2860.00|      85.00000        3740.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 211-09264               14.000  m3   |      26.76000         374.64|      30.00000         420.00|      75.00000        1050.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0025 301-07448             1889.000  Mg   |      30.83000       58237.87|      18.00000       34002.00|      25.00000       47225.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0026 302-07455               19.000  m3   |     106.47000        2022.93|      70.00000        1330.00|      85.00000        1615.00
  DENSE GRADED SUBBASE                    |                             |                             |
0027 402-07432              228.000  Mg   |      71.18000       16229.04|      70.00000       15960.00|      68.50000       15618.00
  HMA SURFACE, TYPE A                     |                             |                             |
0028 402-07435              385.000  Mg   |      76.26000       29360.10|      75.00000       28875.00|      65.25000       25121.25
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0029 406-05521             2979.000  m2   |       0.26000         774.54|       0.25000         744.75|       0.30000         893.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-01846                1.000  EACH |    1693.03000        1693.03|    1665.00000        1665.00|    1665.00000        1665.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0031 601-06037                3.000  EACH |     899.90000        2699.70|     885.00000        2655.00|     885.00000        2655.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0032 601-06374                4.000  EACH |     838.89000        3355.56|     825.00000        3300.00|     825.00000        3300.00
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0033 601-99105               44.000  m    |      53.89000        2371.16|      53.00000        2332.00|      53.00000        2332.00
  GUARDRAIL, W-BEAM, 1.905 m SPACING      |                             |                             |
0034 609-06257              124.000  m2   |     108.61000       13467.64|      95.00000       11780.00|     100.00000       12400.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             |
  250 mm                                  |                             |                             |
0035 610-07486              121.000  Mg   |      91.51000       11072.71|      90.00000       10890.00|      68.50000        8288.50
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0036 611-06497                2.000  EACH |     203.36000         406.72|     200.00000         400.00|     200.00000         400.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0037 611-06498                1.000  EACH |     305.05000         305.05|     300.00000         300.00|     300.00000         300.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0038 615-06527                1.000  EACH |     559.26000         559.26|     550.00000         550.00|     550.00000         550.00
  MONUMENT, SECTION CORNER                |                             |                             |
0039 616-02320             1357.000  m2   |       3.52000        4776.64|       3.00000        4071.00|       5.00000        6785.00
  GEOTEXTILES                             |                             |                             |
0040 616-06405              854.000  Mg   |      30.37000       25935.98|      28.00000       23912.00|      65.00000       55510.00
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 61-1358884         |(   9  ) 35-1618530
                                          |HIS CONSTRUCTORS INC         |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-01004                2.000  EACH |     457.57000         915.14|     450.00000         900.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-01956               12.000  kg   |      11.18000         134.16|      11.00000         132.00|      11.00000         132.00
  SEED MIXTURE, LEGUME, 1                 |                             |                             |
0043 621-02770             2621.000  m2   |       1.88000        4927.48|       1.85000        4848.85|       1.85000        4848.85
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-03909                7.000  kg   |      58.16000         407.12|      57.20000         400.40|      57.20000         400.40
  SEED MIXTURE, NATIVE                    |                             |                             |
0045 621-06545                1.000  Mg   |     788.05000         788.05|     775.00000         775.00|     775.00000         775.00
  FERTILIZER                              |                             |                             |
0046 621-06553               42.000  kg   |      14.65000         615.30|      14.40000         604.80|      14.40000         604.80
  SEED MIXTURE, R                         |                             |                             |
0047 621-06557               42.000  kg   |      10.17000         427.14|      10.00000         420.00|      10.00000         420.00
  SEED MIXTURE, T                         |                             |                             |
0048 621-06565                2.000  Mg   |     561.80000        1123.60|     552.50000        1105.00|     552.50000        1105.00
  MULCHING MATERIAL                       |                             |                             |
0049 621-06567               18.000  kL   |       0.01000           0.18|       0.01000           0.18|       0.01000           0.18
  WATER                                   |                             |                             |
0050 621-06575              978.000  m2   |       6.10000        5965.80|       6.00000        5868.00|       6.00000        5868.00
  SODDING, NURSERY                        |                             |                             |
0051 622-52436                7.000  EACH |      42.71000         298.97|      42.00000         294.00|      42.00000         294.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0052 622-91786              204.000  EACH |       7.12000        1452.48|       7.00000        1428.00|       7.00000        1428.00
  SEEDLING                                |                             |                             |
0053 622-98200                8.000  EACH |      42.71000         341.68|      42.00000         336.00|      42.00000         336.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0054 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0055 628-09401               10.000  MOS  |    2237.25000       22372.50|    1500.00000       15000.00|    2600.00000       26000.00
  FIELD OFFICE, A                         |                             |                             |
0056 628-10246               10.000  MOS  |     110.16000        1101.60|      60.00000         600.00|      70.00000         700.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0057 628-11068                1.000  EACH |     165.23000         165.23|     125.00000         125.00|     300.00000         300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0058 702-51005               83.700  m3   |    1179.75000       98745.08|    1100.00000       92070.00|     750.00000       62775.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0059 702-51015              126.800  m3   |     450.76000       57156.37|     450.00000       57060.00|     300.00000       38040.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0060 703-06028            13823.000  kg   |       1.91000       26401.93|       1.80000       24881.40|       2.00000       27646.00
  REINFORCING BARS                        |                             |                             |
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     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 61-1358884         |(   9  ) 35-1618530
                                          |HIS CONSTRUCTORS INC         |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 703-06029            22198.000  kg   |       2.07000       45949.86|       2.00000       44396.00|       2.50000       55495.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0062 704-51002              147.600  m3   |     957.66000      141350.62|     725.00000      107010.00|     850.00000      125460.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-06344              127.000  m    |     172.86000       21953.22|     170.00000       21590.00|     170.00000       21590.00
  RAILING, STEEL TS-1                     |                             |                             |
0064 707-05984              256.000  m    |     573.58000      146836.48|     777.00000      198912.00|    1040.00000      266240.00
  STRUCTURAL MEMBER, CONCRETE I-BEAM,     |                             |                             |
  1143 mm X 406 mm                        |                             |                             |
0065 709-51821                       LUMP |    4697.77000        4697.77|    4100.00000        4100.00|    4620.00000        4620.00
  SURFACE SEAL                            |                             |                             |
0066 715-02048                       LUMP |     747.47000         747.47|    1000.00000        1000.00|    1500.00000        1500.00
  MISC EQUIPMENT FOR WATER RELOCATION/ADJ |                             |                             |
0067 715-02185               19.000  m    |     191.80000        3644.20|     120.00000        2280.00|     225.00000        4275.00
  WATER SERVICE LINE, 37.5 mm             |                             |                             |
0068 715-05169               28.500  m    |     104.61000        2981.39|     100.00000        2850.00|     100.00000        2850.00
  PIPE, TYPE 3 CIRCULAR 375 mm            |                             |                             |
0069 715-46005                4.000  EACH |     511.44000        2045.76|     350.00000        1400.00|     300.00000        1200.00
  PIPE END SECTION, 375 mm                |                             |                             |
0070 716-04832               15.000  m    |      88.82000        1332.30|     125.00000        1875.00|     135.00000        2025.00
  PIPE CASING                             |                             |                             |
0071 801-03290                2.000  EACH |     228.79000         457.58|     175.00000         350.00|     225.00000         450.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-04308                6.000  EACH |     355.89000        2135.34|     190.00000        1140.00|     345.00000        2070.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0073 801-06640               12.000  EACH |     198.28000        2379.36|     140.00000        1680.00|     189.00000        2268.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0074 801-07119               21.600  m    |      38.38000         829.01|      30.00000         648.00|      13.00000         280.80
  BARRICADE, III-B                        |                             |                             |
0075 802-09838                2.300  m2   |     244.04000         561.29|     240.00000         552.00|     240.00000         552.00
  SIGN, SHEET, WITH LEGEND 2.03mm         |                             |                             |
  THICKNESS                               |                             |                             |
0076 802-76055               17.900  m    |      25.42000         455.02|      25.00000         447.50|      25.00000         447.50
  SIGN POST, A                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,165,342.47|           $     1,211,658.63|           $     1,371,385.34
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,165,342.47|           $     1,211,658.63|           $     1,371,385.34
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13500.00000       13500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09542                       LUMP |    5500.00000        5500.00|                             |
  UTILITY RELOCATION ENGINEERING          |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   72000.00000       72000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   40000.00000       40000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |  213676.01000      213676.01|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 203-02000              665.000  m3   |      25.00000       16625.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02040              305.000  m3   |      45.00000       13725.00|                             |
  EXCAVATION, Y                           |                             |                             |
0013 203-02070             4670.000  m3   |      25.00000      116750.00|                             |
  BORROW                                  |                             |                             |
0014 203-51223              305.000  m3   |      30.00000        9150.00|                             |
  EXCAVATION, WATERWAY                    |                             |                             |
0015 205-03371               23.000  m3   |      14.00000         322.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               30.000  Mg   |     110.00000        3300.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                1.000  Mg   |     500.00000         500.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0018 205-06936               18.000  Mg   |      90.00000        1620.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937              495.000  m    |       4.95000        2450.25|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0020 206-51215              137.000  m3   |     300.00000       41100.00|                             |
  EXCAVATION, X                           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 206-51220               25.000  m3   |    1000.00000       25000.00|                             |
  EXCAVATION, WET                         |                             |                             |
0022 207-08266             3762.000  m2   |       5.00000       18810.00|                             |
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 211-06467               44.000  m3   |     115.00000        5060.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 211-09264               14.000  m3   |      48.00000         672.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0025 301-07448             1889.000  Mg   |      20.50000       38724.50|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0026 302-07455               19.000  m3   |     100.00000        1900.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0027 402-07432              228.000  Mg   |      80.00000       18240.00|                             |
  HMA SURFACE, TYPE A                     |                             |                             |
0028 402-07435              385.000  Mg   |      76.00000       29260.00|                             |
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0029 406-05521             2979.000  m2   |       0.30000         893.70|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-01846                1.000  EACH |    1665.00000        1665.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0031 601-06037                3.000  EACH |     885.00000        2655.00|                             |
  GUARDRAIL END TREATMENT, I              |                             |                             |
0032 601-06374                4.000  EACH |     825.00000        3300.00|                             |
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0033 601-99105               44.000  m    |      53.00000        2332.00|                             |
  GUARDRAIL, W-BEAM, 1.905 m SPACING      |                             |                             |
0034 609-06257              124.000  m2   |     130.00000       16120.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             |
  250 mm                                  |                             |                             |
0035 610-07486              121.000  Mg   |     104.00000       12584.00|                             |
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0036 611-06497                2.000  EACH |     200.00000         400.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0037 611-06498                1.000  EACH |     300.00000         300.00|                             |
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0038 615-06527                1.000  EACH |     550.00000         550.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0039 616-02320             1357.000  m2   |       4.25000        5767.25|                             |
  GEOTEXTILES                             |                             |                             |
0040 616-06405              854.000  Mg   |      35.00000       29890.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-01004                2.000  EACH |     450.00000         900.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-01956               12.000  kg   |      11.00000         132.00|                             |
  SEED MIXTURE, LEGUME, 1                 |                             |                             |
0043 621-02770             2621.000  m2   |       1.85000        4848.85|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0044 621-03909                7.000  kg   |      57.20000         400.40|                             |
  SEED MIXTURE, NATIVE                    |                             |                             |
0045 621-06545                1.000  Mg   |     775.00000         775.00|                             |
  FERTILIZER                              |                             |                             |
0046 621-06553               42.000  kg   |      14.41000         605.22|                             |
  SEED MIXTURE, R                         |                             |                             |
0047 621-06557               42.000  kg   |      10.00000         420.00|                             |
  SEED MIXTURE, T                         |                             |                             |
0048 621-06565                2.000  Mg   |     552.50000        1105.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0049 621-06567               18.000  kL   |       0.01000           0.18|                             |
  WATER                                   |                             |                             |
0050 621-06575              978.000  m2   |       6.00000        5868.00|                             |
  SODDING, NURSERY                        |                             |                             |
0051 622-52436                7.000  EACH |      27.00000         189.00|                             |
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0052 622-91786              204.000  EACH |       7.00000        1428.00|                             |
  SEEDLING                                |                             |                             |
0053 622-98200                8.000  EACH |      27.00000         216.00|                             |
  SIGN, DO NOT DISTURB                    |                             |                             |
0054 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0055 628-09401               10.000  MOS  |    2000.00000       20000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0056 628-10246               10.000  MOS  |     125.00000        1250.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0057 628-11068                1.000  EACH |     185.00000         185.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0058 702-51005               83.700  m3   |    1350.00000      112995.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0059 702-51015              126.800  m3   |     490.00000       62132.00|                             |
  CONCRETE, B, FOOTINGS                   |                             |                             |
0060 703-06028            13823.000  kg   |       2.08000       28751.84|                             |
  REINFORCING BARS                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -30912-A                   COUNTIES : DECATUR
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-2040801          |(       )                    |(      )
                                          |GOHMANN CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 703-06029            22198.000  kg   |       2.10000       46615.80|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0062 704-51002              147.600  m3   |     975.00000      143910.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-06344              127.000  m    |     170.00000       21590.00|                             |
  RAILING, STEEL TS-1                     |                             |                             |
0064 707-05984              256.000  m    |     820.00000      209920.00|                             |
  STRUCTURAL MEMBER, CONCRETE I-BEAM,     |                             |                             |
  1143 mm X 406 mm                        |                             |                             |
0065 709-51821                       LUMP |    4620.00000        4620.00|                             |
  SURFACE SEAL                            |                             |                             |
0066 715-02048                       LUMP |    1050.00000        1050.00|                             |
  MISC EQUIPMENT FOR WATER RELOCATION/ADJ |                             |                             |
0067 715-02185               19.000  m    |      65.00000        1235.00|                             |
  WATER SERVICE LINE, 37.5 mm             |                             |                             |
0068 715-05169               28.500  m    |     125.00000        3562.50|                             |
  PIPE, TYPE 3 CIRCULAR 375 mm            |                             |                             |
0069 715-46005                4.000  EACH |     470.00000        1880.00|                             |
  PIPE END SECTION, 375 mm                |                             |                             |
0070 716-04832               15.000  m    |      50.00000         750.00|                             |
  PIPE CASING                             |                             |                             |
0071 801-03290                2.000  EACH |     175.00000         350.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-04308                6.000  EACH |     190.00000        1140.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0073 801-06640               12.000  EACH |     140.00000        1680.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0074 801-07119               21.600  m    |      30.00000         648.00|                             |
  BARRICADE, III-B                        |                             |                             |
0075 802-09838                2.300  m2   |     240.00000         552.00|                             |
  SIGN, SHEET, WITH LEGEND 2.03mm         |                             |                             |
  THICKNESS                               |                             |                             |
0076 802-76055               17.900  m    |      25.00000         447.50|                             |
  SIGN POST, A                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,446,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,446,500.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 08/15/13
     LOCATION     : ON US 136 OVER RACCOON CREEK, 4.21 MILES WEST OF SR 75           PROJECT(S) :  4454004

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       783,283.72  100.0000%
   2   35-1381845     GEORGE R HARVEY & SON INC                                                  $       857,949.71  109.5324%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $       898,739.19  114.7399%
   4   35-1523985     YATES CONSTRUCTION INC                                                     $       952,894.65  121.6538%
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       991,421.95  126.5725%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,009,905.76  128.9323%
   7   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,066,223.60  136.1223%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,076,463.07  137.4295%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 471 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2  ) 35-1381845          |(   3  ) 35-1128289
                                          |DUNCAN ROBERTSON INC         |GEORGE R HARVEY & SON INC    |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6500.00000        6500.00|   10000.00000       10000.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   37500.00000       37500.00|   43000.00000       43000.00|   70225.00000       70225.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   15000.00000       15000.00|    3650.00000        3650.00|   17900.00000       17900.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              100.000  SYS  |      15.00000        1500.00|      49.20000        4920.00|      19.50000        1950.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02272               73.000  LFT  |       5.00000         365.00|       6.00000         438.00|       5.85000         427.05
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0011 202-51330                       LUMP |   35000.00000       35000.00|   47500.00000       47500.00|   16000.00000       16000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              480.000  LFT  |       5.00000        2400.00|       4.92000        2361.60|       4.95000        2376.00
  PIPE, REMOVE                            |                             |                             |
0013 203-02000              455.000  CYS  |      10.00000        4550.00|      19.80000        9009.00|      17.85000        8121.75
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              806.000  CYS  |      19.00000       15314.00|      20.00000       16120.00|      18.00000       14508.00
  BORROW                                  |                             |                             |
0015 203-51223              321.000  CYS  |       8.00000        2568.00|      10.60000        3402.60|      15.55000        4991.55
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-06931               16.300  TON  |      40.00000         652.00|      39.75000         647.93|      49.70000         810.11
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06936              143.400  TON  |      30.00000        4302.00|      42.26000        6060.08|      36.45000        5226.93
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             1850.000  LFT  |       1.60000        2960.00|       1.50000        2775.00|       1.30000        2405.00
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-08594               28.000  LFT  |      47.00000        1316.00|      24.20000         677.60|      22.25000         623.00
  FILTER SOCK                             |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1381845         |(   3  ) 35-1128289
                                          |DUNCAN ROBERTSON INC         |GEORGE R HARVEY & SON INC    |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11585              230.000  LFT  |       2.50000         575.00|       7.65000        1759.50|      14.30000        3289.00
  TEMPORARY FILTER BERM                   |                             |                             |
0021 206-51235                       LUMP |   30000.00000       30000.00|   86000.00000       86000.00|  130000.00000      130000.00
  COFFERDAM                               |                             |                             |
0022 207-08265             1393.000  SYS  |       7.50000       10447.50|      12.00000       16716.00|      10.25000       14278.25
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0023 211-06467               24.000  CYS  |      40.00000         960.00|      72.00000        1728.00|      65.00000        1560.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 301-07448              745.000  TON  |      21.00000       15645.00|      25.95000       19332.75|      23.00000       17135.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455               31.000  CYS  |      50.00000        1550.00|      68.70000        2129.70|      73.00000        2263.00
  DENSE GRADED SUBBASE                    |                             |                             |
0026 306-08033              644.000  SYS  |       6.50000        4186.00|       6.60000        4250.40|       4.85000        3123.40
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0027 306-08043              160.000  SYS  |       7.00000        1120.00|       6.60000        1056.00|       7.35000        1176.00
  MILLING, TRANSITION                     |                             |                             |
0028 402-07433              139.000  TON  |      75.00000       10425.00|      83.82000       11650.98|      70.00000        9730.00
  HMA SURFACE, TYPE B                     |                             |                             |
0029 402-07438              143.000  TON  |      68.00000        9724.00|      76.43000       10929.49|      63.00000        9009.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0030 406-05521             1678.000  SYS  |       0.11000         184.58|       0.12000         201.36|       0.10000         167.80
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 503-05310               74.700  LFT  |     125.00000        9337.50|      36.98000        2762.41|      30.25000        2259.68
  TERMINAL JOINT , MODIFIED               |                             |                             |
0032 601-01522                4.000  EACH |    2000.00000        8000.00|    2007.50000        8030.00|    1840.00000        7360.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0033 601-94689                4.000  EACH |    2600.00000       10400.00|    2612.50000       10450.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0035 602-06729                8.000  EACH |      20.00000         160.00|      27.50000         220.00|      15.15000         121.20
  BARRIER DELINEATOR                      |                             |                             |
0036 609-06259              173.000  SYS  |      90.00000       15570.00|      74.00000       12802.00|      85.00000       14705.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0037 616-02320             1590.000  SYS  |       2.50000        3975.00|       3.00000        4770.00|       2.25000        3577.50
  GEOTEXTILES                             |                             |                             |
0038 616-05688              490.000  TON  |      27.00000       13230.00|      29.40000       14406.00|      30.00000       14700.00
  RIPRAP, CLASS 1                         |                             |                             |
0039 616-06405              192.000  TON  |      25.00000        4800.00|      24.90000        4780.80|      28.00000        5376.00
  RIPRAP, REVETMENT                       |                             |                             |
0040 616-95754               72.000  LFT  |       5.00000         360.00|       3.60000         259.20|       4.25000         306.00
  PAVED SIDE DITCH, BREAK                 |                             |                             |
0041 621-02770               83.300  SYS  |       4.30000         358.19|       9.75000         812.18|       4.00000         333.20
  EROSION CONTROL BLANKET                 |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1381845         |(   3  ) 35-1128289
                                          |DUNCAN ROBERTSON INC         |GEORGE R HARVEY & SON INC    |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 621-06574              408.000  SYS  |       6.50000        2652.00|       9.00000        3672.00|       7.25000        2958.00
  SODDING                                 |                             |                             |
0043 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0044 628-09402                9.000  MOS  |    1400.00000       12600.00|    2000.00000       18000.00|    2030.00000       18270.00
  FIELD OFFICE, B                         |                             |                             |
0045 628-09407                9.000  MOS  |     150.00000        1350.00|     110.00000         990.00|     151.10000        1359.90
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0046 628-11006               18.000  MOS  |      65.00000        1170.00|     150.00000        2700.00|     106.00000        1908.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0047 628-11068                2.000  EACH |     150.00000         300.00|     200.00000         400.00|     132.50000         265.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0048 701-06011                2.000  EACH |    3000.00000        6000.00|     410.00000         820.00|    1930.00000        3860.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0049 701-09557              164.000  LFT  |      45.00000        7380.00|      50.00000        8200.00|      60.35000        9897.40
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0052 702-51005              142.000  CYS  |     525.00000       74550.00|     425.00000       60350.00|     550.00000       78100.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0053 703-06028            20820.000  LBS  |       0.90000       18738.00|       0.81000       16864.20|       0.80000       16656.00
  REINFORCING BARS                        |                             |                             |
0054 703-06029            60323.000  LBS  |       0.90000       54290.70|       0.89000       53687.47|       0.90000       54290.70
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0055 704-51002              145.000  CYS  |     725.00000      105125.00|     626.00000       90770.00|     650.00000       94250.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0056 706-05732                4.000  EACH |    1250.00000        5000.00|    1765.50000        7062.00|    1850.00000        7400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             |
0057 706-51020               19.800  CYS  |     450.00000        8910.00|     407.00000        8058.60|     700.00000       13860.00
  RAILING, CONCRETE, C                    |                             |                             |
0058 707-11443              500.000  LFT  |     220.00000      110000.00|     207.00000      103500.00|     180.00000       90000.00
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0059 709-51821                       LUMP |    4500.00000        4500.00|    3900.00000        3900.00|    4530.00000        4530.00
  SURFACE SEAL                            |                             |                             |
0060 715-05407               86.000  LFT  |       5.00000         430.00|      10.00000         860.00|       8.00000         688.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0061 801-04308                5.000  EACH |     180.00000         900.00|     252.22000        1261.10|     166.25000         831.25
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               28.000  EACH |      98.00000        2744.00|     136.04000        3809.12|      90.00000        2520.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1381845         |(   3  ) 35-1128289
                                          |DUNCAN ROBERTSON INC         |GEORGE R HARVEY & SON INC    |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 801-06640                6.000  EACH |     155.00000         930.00|     217.06000        1302.36|     143.00000         858.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06645                2.000  EACH |      50.00000         100.00|      71.84000         143.68|      47.50000          95.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0065 801-07118               70.000  LFT  |      11.00000         770.00|      15.29000        1070.30|      10.25000         717.50
  BARRICADE, III-A                        |                             |                             |
0066 801-07119              175.000  LFT  |      12.00000        2100.00|      16.81000        2941.75|      11.10000        1942.50
  BARRICADE, III-B                        |                             |                             |
0067 802-91122                6.000  EACH |     165.00000         990.00|     165.00000         990.00|     151.50000         909.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0070 808-75998               10.000  EACH |      66.00000         660.00|      66.54000         665.40|      61.00000         610.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0071 601-99105              675.000  LFT  |      17.50000       11812.50|      17.60000       11880.00|      16.25000       10968.75
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0072 621-01004                3.000  EACH |     313.00000         939.00|     715.00000        2145.00|     650.00000        1950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0073 621-06553              170.000  LBS  |       5.00000         850.00|       5.50000         935.00|       4.95000         841.50
  SEED MIXTURE, R                         |                             |                             |
0074 621-06565                2.000  TON  |     460.00000         920.00|     572.00000        1144.00|     525.00000        1050.00
  MULCHING MATERIAL                       |                             |                             |
0075 621-06545                0.400  TON  |     970.00000         388.00|     577.50000         231.00|     530.00000         212.00
  FERTILIZER                              |                             |                             |
0076 701-95780             1296.000  LFT  |      45.00000       58320.00|      61.40000       79574.40|      54.62000       70787.52
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0077 701-09683               20.000  EACH |     250.00000        5000.00|      90.00000        1800.00|      88.00000        1760.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0078 808-10036              237.500  LFT  |       0.90000         213.75|       1.22000         289.75|       0.82000         194.75
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0079 808-10033             1900.000  LFT  |       0.90000        1710.00|       1.22000        2318.00|       0.82000        1558.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       783,283.72|           $       857,949.71|           $       898,739.19
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       783,283.72|           $       857,949.71|           $       898,739.19
====================================================================================================================================
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1523985          |(   5   ) 35-1917625         |(   6  ) 35-1618530
                                          |YATES CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12000.00000       12000.00|   20000.00000       20000.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   45000.00000       45000.00|   35000.00000       35000.00|   50495.28000       50495.28
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   35000.00000       35000.00|   19500.00000       19500.00|   20198.11000       20198.11
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              100.000  SYS  |      12.00000        1200.00|      10.00000        1000.00|      40.00000        4000.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02272               73.000  LFT  |       6.00000         438.00|      10.00000         730.00|      10.00000         730.00
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0011 202-51330                       LUMP |   30000.00000       30000.00|   54000.00000       54000.00|   62000.00000       62000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              480.000  LFT  |      15.00000        7200.00|       8.00000        3840.00|      15.00000        7200.00
  PIPE, REMOVE                            |                             |                             |
0013 203-02000              455.000  CYS  |      32.00000       14560.00|      40.00000       18200.00|      75.00000       34125.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              806.000  CYS  |      19.00000       15314.00|      20.00000       16120.00|      20.00000       16120.00
  BORROW                                  |                             |                             |
0015 203-51223              321.000  CYS  |      14.00000        4494.00|      15.00000        4815.00|      40.00000       12840.00
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-06931               16.300  TON  |      45.00000         733.50|     100.00000        1630.00|      75.00000        1222.50
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06936              143.400  TON  |      40.00000        5736.00|      60.00000        8604.00|      60.00000        8604.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             1850.000  LFT  |       1.50000        2775.00|       1.90000        3515.00|       1.30000        2405.00
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-08594               28.000  LFT  |      28.00000         784.00|      40.00000        1120.00|      22.00000         616.00
  FILTER SOCK                             |                             |                             |
0020 205-11585              230.000  LFT  |      25.00000        5750.00|      10.00000        2300.00|      45.00000       10350.00
  TEMPORARY FILTER BERM                   |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1523985          |(   5   ) 35-1917625         |(   6  ) 35-1618530
                                          |YATES CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 206-51235                       LUMP |   60000.00000       60000.00|   88500.00000       88500.00|   21000.00000       21000.00
  COFFERDAM                               |                             |                             |
0022 207-08265             1393.000  SYS  |      16.00000       22288.00|       8.50000       11840.50|      16.00000       22288.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0023 211-06467               24.000  CYS  |      38.00000         912.00|     120.00000        2880.00|     100.00000        2400.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 301-07448              745.000  TON  |      22.00000       16390.00|      27.00000       20115.00|      35.00000       26075.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455               31.000  CYS  |      36.50000        1131.50|     160.00000        4960.00|      95.00000        2945.00
  DENSE GRADED SUBBASE                    |                             |                             |
0026 306-08033              644.000  SYS  |       6.00000        3864.00|       7.50000        4830.00|      10.00000        6440.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0027 306-08043              160.000  SYS  |       6.00000         960.00|      18.00000        2880.00|      10.00000        1600.00
  MILLING, TRANSITION                     |                             |                             |
0028 402-07433              139.000  TON  |     125.00000       17375.00|      68.00000        9452.00|      68.00000        9452.00
  HMA SURFACE, TYPE B                     |                             |                             |
0029 402-07438              143.000  TON  |     115.00000       16445.00|      62.00000        8866.00|      62.00000        8866.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0030 406-05521             1678.000  SYS  |       0.10000         167.80|       0.10000         167.80|       0.10000         167.80
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 503-05310               74.700  LFT  |      80.00000        5976.00|      30.00000        2241.00|      30.00000        2241.00
  TERMINAL JOINT , MODIFIED               |                             |                             |
0032 601-01522                4.000  EACH |    2400.00000        9600.00|    1825.00000        7300.00|    1825.00000        7300.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0033 601-94689                4.000  EACH |    2650.00000       10600.00|    2375.00000        9500.00|    2375.00000        9500.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0035 602-06729                8.000  EACH |      30.00000         240.00|      16.00000         128.00|      16.00000         128.00
  BARRIER DELINEATOR                      |                             |                             |
0036 609-06259              173.000  SYS  |     115.00000       19895.00|      95.00000       16435.00|     115.00000       19895.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0037 616-02320             1590.000  SYS  |       4.00000        6360.00|       1.10000        1749.00|       3.50000        5565.00
  GEOTEXTILES                             |                             |                             |
0038 616-05688              490.000  TON  |      45.00000       22050.00|      40.00000       19600.00|      44.00000       21560.00
  RIPRAP, CLASS 1                         |                             |                             |
0039 616-06405              192.000  TON  |      35.00000        6720.00|      33.00000        6336.00|      42.00000        8064.00
  RIPRAP, REVETMENT                       |                             |                             |
0040 616-95754               72.000  LFT  |       9.00000         648.00|       4.00000         288.00|      10.00000         720.00
  PAVED SIDE DITCH, BREAK                 |                             |                             |
0041 621-02770               83.300  SYS  |      10.50000         874.65|       4.00000         333.20|       8.90000         741.37
  EROSION CONTROL BLANKET                 |                             |                             |
0042 621-06574              408.000  SYS  |      11.00000        4488.00|       6.00000        2448.00|       8.15000        3325.20
  SODDING                                 |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1523985          |(   5   ) 35-1917625         |(   6  ) 35-1618530
                                          |YATES CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0043 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0044 628-09402                9.000  MOS  |    2400.00000       21600.00|    2500.00000       22500.00|    4000.00000       36000.00
  FIELD OFFICE, B                         |                             |                             |
0045 628-09407                9.000  MOS  |     350.00000        3150.00|     270.00000        2430.00|     350.00000        3150.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0046 628-11006               18.000  MOS  |     200.00000        3600.00|     125.00000        2250.00|      80.00000        1440.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0047 628-11068                2.000  EACH |     300.00000         600.00|     125.00000         250.00|     350.00000         700.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0048 701-06011                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    2000.00000        4000.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0049 701-09557              164.000  LFT  |      38.00000        6232.00|      37.00000        6068.00|      43.00000        7052.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0052 702-51005              142.000  CYS  |     500.00000       71000.00|     625.00000       88750.00|     550.00000       78100.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0053 703-06028            20820.000  LBS  |       1.10000       22902.00|       1.00000       20820.00|       1.00000       20820.00
  REINFORCING BARS                        |                             |                             |
0054 703-06029            60323.000  LBS  |       1.15000       69371.45|       1.00000       60323.00|       1.10000       66355.30
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0055 704-51002              145.000  CYS  |     500.00000       72500.00|     935.00000      135575.00|     800.00000      116000.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0056 706-05732                4.000  EACH |    2400.00000        9600.00|    1430.00000        5720.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             |
0057 706-51020               19.800  CYS  |     575.00000       11385.00|     580.00000       11484.00|     400.00000        7920.00
  RAILING, CONCRETE, C                    |                             |                             |
0058 707-11443              500.000  LFT  |     290.00000      145000.00|     202.00000      101000.00|     300.00000      150000.00
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0059 709-51821                       LUMP |    6000.00000        6000.00|    4350.00000        4350.00|    3840.00000        3840.00
  SURFACE SEAL                            |                             |                             |
0060 715-05407               86.000  LFT  |       6.50000         559.00|      11.00000         946.00|      17.75000        1526.50
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0061 801-04308                5.000  EACH |     220.00000        1100.00|     165.00000         825.00|     145.00000         725.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               28.000  EACH |      95.00000        2660.00|      89.00000        2492.00|      78.00000        2184.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0063 801-06640                6.000  EACH |     160.00000         960.00|     142.00000         852.00|      60.00000         360.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1523985          |(   5   ) 35-1917625         |(   6  ) 35-1618530
                                          |YATES CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 801-06645                2.000  EACH |      55.00000         110.00|      47.00000          94.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0065 801-07118               70.000  LFT  |      15.00000        1050.00|      10.00000         700.00|       9.98000         698.60
  BARRICADE, III-A                        |                             |                             |
0066 801-07119              175.000  LFT  |      13.00000        2275.00|      11.00000        1925.00|      10.56000        1848.00
  BARRICADE, III-B                        |                             |                             |
0067 802-91122                6.000  EACH |     175.00000        1050.00|     150.00000         900.00|     150.00000         900.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0070 808-75998               10.000  EACH |      75.00000         750.00|      60.49000         604.90|     154.00000        1540.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0071 601-99105              675.000  LFT  |      19.00000       12825.00|      16.00000       10800.00|      16.00000       10800.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0072 621-01004                3.000  EACH |     750.00000        2250.00|     285.00000         855.00|     650.00000        1950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0073 621-06553              170.000  LBS  |       5.50000         935.00|       4.09000         695.30|       4.88000         829.60
  SEED MIXTURE, R                         |                             |                             |
0074 621-06565                2.000  TON  |     530.00000        1060.00|     420.00000         840.00|     520.00000        1040.00
  MULCHING MATERIAL                       |                             |                             |
0075 621-06545                0.400  TON  |     535.00000         214.00|     880.00000         352.00|     525.00000         210.00
  FERTILIZER                              |                             |                             |
0076 701-95780             1296.000  LFT  |      49.50000       64152.00|      65.00000       84240.00|      48.00000       62208.00
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0077 701-09683               20.000  EACH |     110.00000        2200.00|     160.00000        3200.00|     125.00000        2500.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0078 808-10036              237.500  LFT  |       0.90000         213.75|       1.10000         261.25|       0.68000         161.50
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0079 808-10033             1900.000  LFT  |       0.85000        1615.00|       1.10000        2090.00|       0.68000        1292.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       952,894.65|           $       991,421.95|           $     1,009,905.76
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       952,894.65|           $       991,421.95|           $     1,009,905.76
====================================================================================================================================
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-0918397         |(      )
                                          |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4349.66000        4349.66|   25078.34000       25078.34|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   53311.18000       53311.18|   54187.95000       54187.95|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   21324.47000       21324.47|   33126.12000       33126.12|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02240              100.000  SYS  |      28.04000        2804.00|      21.09000        2109.00|
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02272               73.000  LFT  |      12.77000         932.21|      11.88000         867.24|
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0011 202-51330                       LUMP |   60540.90000       60540.90|   87894.21000       87894.21|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              480.000  LFT  |       4.42000        2121.60|      10.20000        4896.00|
  PIPE, REMOVE                            |                             |                             |
0013 203-02000              455.000  CYS  |      37.21000       16930.55|      85.00000       38675.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              806.000  CYS  |      25.09000       20222.54|       4.79000        3860.74|
  BORROW                                  |                             |                             |
0015 203-51223              321.000  CYS  |      21.04000        6753.84|     150.00000       48150.00|
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-06931               16.300  TON  |      50.25000         819.08|      56.20000         916.06|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06936              143.400  TON  |      43.16000        6189.14|      56.65000        8123.61|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             1850.000  LFT  |       1.50000        2775.00|       1.64000        3034.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-08594               28.000  LFT  |      44.74000        1252.72|      22.00000         616.00|
  FILTER SOCK                             |                             |                             |
0020 205-11585              230.000  LFT  |      63.55000       14616.50|       2.50000         575.00|
  TEMPORARY FILTER BERM                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-0918397         |(      )
                                          |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 206-51235                       LUMP |  101505.61000      101505.61|   70000.00000       70000.00|
  COFFERDAM                               |                             |                             |
0022 207-08265             1393.000  SYS  |      11.70000       16298.10|       8.59000       11965.87|
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0023 211-06467               24.000  CYS  |      76.20000        1828.80|      56.75000        1362.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 301-07448              745.000  TON  |      34.46000       25672.70|      39.39000       29345.55|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455               31.000  CYS  |      79.48000        2463.88|      84.05000        2605.55|
  DENSE GRADED SUBBASE                    |                             |                             |
0026 306-08033              644.000  SYS  |       7.91000        5094.04|      12.62000        8127.28|
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0027 306-08043              160.000  SYS  |       9.40000        1504.00|      17.30000        2768.00|
  MILLING, TRANSITION                     |                             |                             |
0028 402-07433              139.000  TON  |      70.43000        9789.77|     110.00000       15290.00|
  HMA SURFACE, TYPE B                     |                             |                             |
0029 402-07438              143.000  TON  |      64.21000        9182.03|     100.00000       14300.00|
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0030 406-05521             1678.000  SYS  |       0.11000         184.58|       0.11000         184.58|
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 503-05310               74.700  LFT  |      42.67000        3187.45|      35.40000        2644.38|
  TERMINAL JOINT , MODIFIED               |                             |                             |
0032 601-01522                4.000  EACH |    1890.03000        7560.12|    1825.00000        7300.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0033 601-94689                4.000  EACH |    2459.63000        9838.52|    2375.00000        9500.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0035 602-06729                8.000  EACH |      16.57000         132.56|      16.00000         128.00|
  BARRIER DELINEATOR                      |                             |                             |
0036 609-06259              173.000  SYS  |      97.79000       16917.67|      80.19000       13872.87|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0037 616-02320             1590.000  SYS  |       3.01000        4785.90|       1.85000        2941.50|
  GEOTEXTILES                             |                             |                             |
0038 616-05688              490.000  TON  |      35.49000       17390.10|      41.76000       20462.40|
  RIPRAP, CLASS 1                         |                             |                             |
0039 616-06405              192.000  TON  |      33.82000        6493.44|      36.38000        6984.96|
  RIPRAP, REVETMENT                       |                             |                             |
0040 616-95754               72.000  LFT  |       7.74000         557.28|       5.24000         377.28|
  PAVED SIDE DITCH, BREAK                 |                             |                             |
0041 621-02770               83.300  SYS  |       4.10000         341.53|       8.90000         741.37|
  EROSION CONTROL BLANKET                 |                             |                             |
0042 621-06574              408.000  SYS  |       6.19000        2525.52|       8.15000        3325.20|
  SODDING                                 |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-0918397         |(      )
                                          |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0043 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0044 628-09402                9.000  MOS  |    2688.14000       24193.26|    2341.16000       21070.44|
  FIELD OFFICE, B                         |                             |                             |
0045 628-09407                9.000  MOS  |     229.98000        2069.82|     212.83000        1915.47|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0046 628-11006               18.000  MOS  |      86.24000        1552.32|      90.45000        1628.10|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0047 628-11068                2.000  EACH |     172.48000         344.96|     148.99000         297.98|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0048 701-06011                2.000  EACH |    2785.53000        5571.06|    1443.90000        2887.80|
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0049 701-09557              164.000  LFT  |      32.56000        5339.84|      31.18000        5113.52|
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0052 702-51005              142.000  CYS  |     817.57000      116094.94|     604.93000       85900.06|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0053 703-06028            20820.000  LBS  |       0.83000       17280.60|       0.86000       17905.20|
  REINFORCING BARS                        |                             |                             |
0054 703-06029            60323.000  LBS  |       0.91000       54893.93|       0.95000       57306.85|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0055 704-51002              145.000  CYS  |    1159.36000      168107.20|     824.05000      119487.25|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0056 706-05732                4.000  EACH |    1351.50000        5406.00|    1504.41000        6017.64|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             |
0057 706-51020               19.800  CYS  |     383.18000        7586.96|     587.19000       11626.36|
  RAILING, CONCRETE, C                    |                             |                             |
0058 707-11443              500.000  LFT  |     171.11000       85555.00|     213.50000      106750.00|
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0059 709-51821                       LUMP |    4505.01000        4505.01|    6247.00000        6247.00|
  SURFACE SEAL                            |                             |                             |
0060 715-05407               86.000  LFT  |      11.76000        1011.36|       8.24000         708.64|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0061 801-04308                5.000  EACH |     170.88000         854.40|     165.00000         825.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               28.000  EACH |      92.17000        2580.76|      89.00000        2492.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0063 801-06640                6.000  EACH |     147.06000         882.36|     142.00000         852.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
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     CALL ORDER   : 471                     CONTRACT ID : B -31300-A                   COUNTIES : BOONE           MONTGOMERY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-0918397         |(      )
                                          |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 801-06645                2.000  EACH |      48.68000          97.36|      47.00000          94.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0065 801-07118               70.000  LFT  |      10.36000         725.20|      10.00000         700.00|
  BARRICADE, III-A                        |                             |                             |
0066 801-07119              175.000  LFT  |      11.39000        1993.25|      11.00000        1925.00|
  BARRICADE, III-B                        |                             |                             |
0067 802-91122                6.000  EACH |     155.34000         932.04|     152.65000         915.90|
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0070 808-75998               10.000  EACH |      10.87000         108.70|     154.00000        1540.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0071 601-99105              675.000  LFT  |      16.57000       11184.75|      16.00000       10800.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0072 621-01004                3.000  EACH |     295.16000         885.48|     650.00000        1950.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0073 621-06553              170.000  LBS  |       4.24000         720.80|       4.88000         829.60|
  SEED MIXTURE, R                         |                             |                             |
0074 621-06565                2.000  TON  |     434.97000         869.94|     520.00000        1040.00|
  MULCHING MATERIAL                       |                             |                             |
0075 621-06545                0.400  TON  |     911.35000         364.54|     525.00000         210.00|
  FERTILIZER                              |                             |                             |
0076 701-95780             1296.000  LFT  |      63.79000       82671.84|      52.20000       67651.20|
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0077 701-09683               20.000  EACH |      93.14000        1862.80|      86.20000        1724.00|
  PILE SHOE, HP 12 X 74                   |                             |                             |
0078 808-10036              237.500  LFT  |       0.83000         197.13|       0.80000         190.00|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0079 808-10033             1900.000  LFT  |       0.83000        1577.00|       0.80000        1520.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,066,223.60|           $     1,076,463.07|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,066,223.60|           $     1,076,463.07|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 481                     CONTRACT ID : B -31398-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : BRIDGE DECK PATCHING                                        COMPLETION DATE : 08/31/13
     LOCATION     : AT VARIOUS BRIDGE LOCATIONS THROUGHOUT THE FORT WAYNE            PROJECT(S) :  0800985
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     R L MCCOY INC                                                              $       627,748.00  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       670,792.50  106.8570%
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     CALL ORDER   : 481                     CONTRACT ID : B -31398-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2  ) 35-1817530          |(      )
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK PATCHING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   65000.00000       65000.00|   67000.00000       67000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 301-07448               10.000  TON  |      80.00000         800.00|      40.00000         400.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0007 406-05520                0.300  TON  |      10.00000           3.00|     315.00000          94.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0008 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0009 628-09408                6.000  MOS  |     231.00000        1386.00|     265.00000        1590.00|
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0010 628-09409                6.000  MOS  |      65.00000         390.00|     110.00000         660.00|
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0011 628-11006                6.000  MOS  |      65.00000         390.00|     110.00000         660.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0012 628-11068                1.000  EACH |     150.00000         150.00|     125.00000         125.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0013 715-05048               72.000  LFT  |      40.00000        2880.00|      20.00000        1440.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0014 715-08305               10.000  TON  |     500.00000        5000.00|     210.00000        2100.00|
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0015 718-06529                2.000  EACH |    1100.00000        2200.00|     670.00000        1340.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0016 718-52610               30.000  CYS  |      80.00000        2400.00|      40.00000        1200.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0017 722-51852             9256.000  SFT  |      37.00000      342472.00|      40.50000      374868.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0018 724-03276             2137.000  LFT  |      56.00000      119672.00|      55.00000      117535.00|
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
  REPAIR                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 481                     CONTRACT ID : B -31398-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(      )
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-01093               12.000  EACH |      50.00000         600.00|     150.00000        1800.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0020 801-03290                6.000  EACH |      50.00000         300.00|      60.00000         360.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0021 801-06640               24.000  EACH |      50.00000        1200.00|     110.00000        2640.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0022 801-06710               79.000  DAY  |     100.00000        7900.00|      25.00000        1975.00|
  FLASHING ARROW SIGN                     |                             |                             |
0023 801-06775                       LUMP |   75000.00000       75000.00|   95000.00000       95000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       627,748.00|           $       670,792.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       627,748.00|           $       670,792.50|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK RECONSTRUCTION                                  COMPLETION DATE : 10/15/13
     LOCATION     : ON I-94 OVER BEAM STREET, AT 1.56 MILES EAST OF US 20            PROJECT(S) :  0800643
                                                                                                   0800646

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1035114     SUPERIOR CONSTRUCTION CO INC                                               $     3,132,466.94  100.0000%
   2   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     3,215,992.28  102.6664%
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $     3,315,744.68  105.8509%
   4   26-1710683     ELLAS CONSTRUCTION CO LLC                                                  $     3,332,542.58  106.3872%
   5   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $     3,696,163.02  117.9953%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,876,940.72  123.7664%
   7   35-1111003     WHITE CONSTRUCTION INC                                                     $     4,109,558.18  131.1924%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 491 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2  ) 35-1106884          |(   3  ) 32-0154474
                                          |SUPERIOR CONSTRUCTION CO INC |ELLAS CONSTRUCTION COMPANY I |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   38000.00000       38000.00|   13950.00000       13950.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  157000.00000      157000.00|  160000.00000      160000.00|  164000.00000      164000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240              320.000  SYS  |      25.00000        8000.00|      19.65000        6288.00|      43.00000       13760.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02272              200.000  LFT  |       5.00000        1000.00|       7.60000        1520.00|       5.00000        1000.00
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0011 202-51328                       LUMP |  200000.00000      200000.00|  157500.00000      157500.00|   95000.00000       95000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0012 202-51328                       LUMP |  185000.00000      185000.00|  157500.00000      157500.00|   85000.00000       85000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0013 202-62420              765.000  LFT  |      12.00000        9180.00|      20.50000       15682.50|      18.00000       13770.00
  BRIDGE RAILING, REMOVE                  |                             |                             |
0014 203-02000             3716.000  CYS  |      20.00000       74320.00|      17.15000       63729.40|      26.01000       96653.16
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06937             1490.000  LFT  |       1.80000        2682.00|       1.80000        2682.00|       1.80000        2682.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935             9805.000  SYS  |      12.00000      117660.00|      18.40000      180412.00|      16.00000      156880.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0017 211-06467              100.000  CYS  |      45.00000        4500.00|      40.00000        4000.00|      45.00000        4500.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0019 302-06464              104.000  CYS  |      40.00000        4160.00|      48.90000        5085.60|      47.00000        4888.00
  SUBBASE FOR PCCP                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1106884         |(   3  ) 32-0154474
                                          |SUPERIOR CONSTRUCTION CO INC |ELLAS CONSTRUCTION COMPANY I |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 302-07455              152.000  CYS  |      40.00000        6080.00|      41.65000        6330.80|      42.00000        6384.00
  DENSE GRADED SUBBASE                    |                             |                             |
0021 303-01180               76.000  TON  |      30.00000        2280.00|      30.90000        2348.40|      22.00000        1672.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 305-07460              412.000  SYS  |      60.00000       24720.00|      66.00000       27192.00|      71.00000       29252.00
  PCC BASE, 12 IN                         |                             |                             |
0023 306-08042            16584.000  SYS  |       3.25000       53898.00|       0.40000        6633.60|       3.00000       49752.00
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0024 402-07433              783.000  TON  |      75.00000       58725.00|      75.00000       58725.00|      75.00000       58725.00
  HMA SURFACE, TYPE B                     |                             |                             |
0025 402-07438             1297.000  TON  |      64.00000       83008.00|      64.00000       83008.00|      64.00000       83008.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0026 402-07441             4390.000  TON  |      60.00000      263400.00|      60.00000      263400.00|      60.00000      263400.00
  HMA BASE, TYPE B                        |                             |                             |
0027 402-07784             1330.000  TON  |      90.00000      119700.00|      90.00000      119700.00|      90.00000      119700.00
  HMA SURFACE, TYPE D                     |                             |                             |
0028 402-07785              259.000  TON  |      90.00000       23310.00|      90.00000       23310.00|      90.00000       23310.00
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0029 406-05520               11.000  TON  |       1.00000          11.00|       1.00000          11.00|       1.00000          11.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 503-05240              368.000  LFT  |      32.00000       11776.00|       1.00000         368.00|      11.00000        4048.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0031 503-05310              184.000  LFT  |     150.00000       27600.00|     141.50000       26036.00|     145.00000       26680.00
  TERMINAL JOINT                          |                             |                             |
0032 601-01522                4.000  EACH |    2400.00000        9600.00|    2300.00000        9200.00|    2300.00000        9200.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0033 601-99105              200.000  LFT  |      40.00000        8000.00|      20.00000        4000.00|      20.00000        4000.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 602-06729              140.000  EACH |       2.78000         389.20|       2.75000         385.00|       2.76000         386.40
  BARRIER DELINEATOR                      |                             |                             |
0035 602-08603             1117.000  LFT  |      77.00000       86009.00|      77.00000       86009.00|      82.00000       91594.00
  CONCRETE BARRIER, 45 IN                 |                             |                             |
0036 603-06045               40.000  LFT  |      50.00000        2000.00|      30.00000        1200.00|      30.00000        1200.00
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0037 606-07484             6860.000  LFT  |       0.56000        3841.60|       0.78000        5350.80|       1.61000       11044.60
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0038 609-08579              912.000  SYS  |      80.00000       72960.00|      87.00000       79344.00|      90.00000       82080.00
  REINFORCED CONCRETE BRIDGE APPROACH, 16 |                             |                             |
  IN                                      |                             |                             |
0039 615-06505                4.000  EACH |     950.00000        3800.00|     800.00000        3200.00|     800.00000        3200.00
  MONUMENT, B                             |                             |                             |
0040 616-02320              460.000  SYS  |       2.00000         920.00|       3.50000        1610.00|       2.80000        1288.00
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1106884         |(   3  ) 32-0154474
                                          |SUPERIOR CONSTRUCTION CO INC |ELLAS CONSTRUCTION COMPANY I |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 616-06405              150.000  TON  |      30.00000        4500.00|      41.65000        6247.50|      55.00000        8250.00
  RIPRAP, REVETMENT                       |                             |                             |
0042 619-11052                       LUMP |   52500.00000       52500.00|   60000.00000       60000.00|   60000.00000       60000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. ,     |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0043 619-11052                       LUMP |   52500.00000       52500.00|   60000.00000       60000.00|   60000.00000       60000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. ,     |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0044 619-51859                       LUMP |   18500.00000       18500.00|   35000.00000       35000.00|   35000.00000       35000.00
  PAINT STEEL BRIDGE, BR. NO. ,           |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0045 619-51859                       LUMP |   18500.00000       18500.00|   35000.00000       35000.00|   35000.00000       35000.00
  PAINT STEEL BRIDGE, BR. NO. ,           |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0046 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-06559              312.000  SYS  |       2.62000         817.44|       2.62000         817.44|       2.62000         817.44
  MULCHED SEEDING, R                      |                             |                             |
0048 621-06574              100.000  SYS  |      20.75000        2075.00|      20.75000        2075.00|      20.75000        2075.00
  SODDING                                 |                             |                             |
0049 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0050 628-09403               12.000  MOS  |    1500.00000       18000.00|    2350.00000       28200.00|    2000.00000       24000.00
  FIELD OFFICE, C                         |                             |                             |
0051 628-11006               36.000  MOS  |      80.00000        2880.00|      50.00000        1800.00|      75.00000        2700.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0052 628-11068                3.000  EACH |     120.00000         360.00|     100.00000         300.00|      80.00000         240.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0053 702-51863             1104.000  EACH |       6.00000        6624.00|      10.00000       11040.00|      10.00000       11040.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0054 703-01540               16.000  EACH |      20.00000         320.00|      17.30000         276.80|      40.00000         640.00
  THREADED TIE BAR ASSEMBLY               |                             |                             |
0055 703-06029           325596.000  LBS  |       0.92000      299548.32|       1.01000      328851.96|       1.10000      358155.60
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0056 704-51002              865.400  CYS  |     500.00000      432700.00|     500.00000      432700.00|     535.00000      462989.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0057 706-09959              776.000  LFT  |      62.00000       48112.00|      62.00000       48112.00|      60.00000       46560.00
  RAILING, CONCRETE, FT                   |                             |                             |
0058 706-11621                4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1106884         |(   3  ) 32-0154474
                                          |SUPERIOR CONSTRUCTION CO INC |ELLAS CONSTRUCTION COMPANY I |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 709-51821                       LUMP |    9950.00000        9950.00|   11605.00000       11605.00|   10250.00000       10250.00
  SURFACE SEAL , I-94-29-04469BEBL        |                             |                             |
0060 709-51821                       LUMP |    9950.00000        9950.00|   11605.00000       11605.00|   10250.00000       10250.00
  SURFACE SEAL , I-94-29-04469BWBL        |                             |                             |
0061 710-09158               50.000  SFT  |     120.00000        6000.00|      90.00000        4500.00|     135.00000        6750.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0062 711-51035            14520.000  LBS  |       4.50000       65340.00|       2.65000       38478.00|       7.00000      101640.00
  STRUCTURAL STEEL                        |                             |                             |
0063 711-93035                       LUMP |   30000.00000       30000.00|   95000.00000       95000.00|   25000.00000       25000.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             |
  , I-94-29-04469BEBL                     |                             |                             |
0064 711-93035                       LUMP |   30000.00000       30000.00|   95000.00000       95000.00|   25000.00000       25000.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             |
  , I-94-29-04469BWBL                     |                             |                             |
0065 711-96800            15980.000  EACH |       3.00000       47940.00|       2.75000       43945.00|       3.00000       47940.00
  STUD SHEAR CONNECTORS                   |                             |                             |
0066 715-05048             6863.000  LFT  |       3.30000       22647.90|       4.60000       31569.80|       7.00000       48041.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 718-06532             3000.000  LFT  |       0.83000        2490.00|       0.83000        2490.00|       0.83000        2490.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0068 718-09978               21.000  EACH |     125.00000        2625.00|     125.00000        2625.00|     125.00000        2625.00
  UNDERDRAIN OUTLET INSPECTION            |                             |                             |
0069 718-09979               21.000  EACH |      69.00000        1449.00|      69.00000        1449.00|      69.00000        1449.00
  UNDERDRAIN OUTLET CLEANING              |                             |                             |
0070 718-52610              618.000  CYS  |      59.00000       36462.00|      59.00000       36462.00|      59.00000       36462.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153             7001.000  SYS  |       1.10000        7701.10|       1.10000        7701.10|       1.10000        7701.10
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-44000                2.000  EACH |     350.00000         700.00|     500.00000        1000.00|     250.00000         500.00
  CASTING, ADJUST TO GRADE , 12 INCH      |                             |                             |
0073 720-44296                2.000  EACH |     330.00000         660.00|     100.00000         200.00|     250.00000         500.00
  INLET, CAP                              |                             |                             |
0074 726-92406               36.000  EACH |     500.00000       18000.00|     215.00000        7740.00|     500.00000       18000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             |
0075 801-01093                4.000  EACH |     265.00000        1060.00|     265.00000        1060.00|     265.00000        1060.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0076 801-06207            38958.000  LFT  |       0.81000       31555.98|       0.81000       31555.98|       0.81000       31555.98
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0077 801-06640               67.000  EACH |      98.00000        6566.00|      98.00000        6566.00|      98.00000        6566.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035114          |(   2   ) 35-1106884         |(   3  ) 32-0154474
                                          |SUPERIOR CONSTRUCTION CO INC |ELLAS CONSTRUCTION COMPANY I |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 801-06645               49.000  EACH |      36.00000        1764.00|      36.00000        1764.00|      36.00000        1764.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0079 801-06710              720.000  DAY  |       6.00000        4320.00|       6.00000        4320.00|       6.00000        4320.00
  FLASHING ARROW SIGN                     |                             |                             |
0080 801-06775                       LUMP |   25000.00000       25000.00|   23000.00000       23000.00|   55000.00000       55000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0081 801-07024                3.000  EACH |    7000.00000       21000.00|   10500.00000       31500.00|   10500.00000       31500.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0082 801-08507             1750.000  LFT  |      20.00000       35000.00|      16.00000       28000.00|      35.00000       61250.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0083 801-11642                6.000  EACH |    3095.00000       18570.00|    3095.00000       18570.00|    3095.00000       18570.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0084 808-10031             3792.000  LFT  |       0.40000        1516.80|       0.40000        1516.80|       0.40000        1516.80
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0085 808-10033             6176.000  LFT  |       0.40000        2470.40|       0.40000        2470.40|       0.40000        2470.40
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0086 808-10034             8988.000  LFT  |       0.40000        3595.20|       0.40000        3595.20|       0.40000        3595.20
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0087 202-94954             1112.000  LFT  |      10.00000       11120.00|      10.85000       12065.20|      23.00000       25576.00
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             |
0088 801-08400             2560.000  LFT  |      19.00000       48640.00|      10.00000       25600.00|      31.00000       79360.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,132,466.94|           $     3,215,992.28|           $     3,315,744.68
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,132,466.94|           $     3,215,992.28|           $     3,315,744.68
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-1710683          |(   5   ) 26-3919039         |(   6  ) 35-0918397
                                          |ELLAS CONSTRUCTION CO LLC    |TONN AND BLANK CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   15412.50000       15412.50|   20200.00000       20200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  165000.00000      165000.00|  230178.46000      230178.46|  185000.00000      185000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240              320.000  SYS  |      40.00000       12800.00|      12.80000        4096.00|      50.00000       16000.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02272              200.000  LFT  |      25.00000        5000.00|       9.60000        1920.00|      10.00000        2000.00
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0011 202-51328                       LUMP |  135000.00000      135000.00|  134664.71000      134664.71|  374000.00000      374000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0012 202-51328                       LUMP |  135000.00000      135000.00|  132424.83000      132424.83|  374000.00000      374000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0013 202-62420              765.000  LFT  |      18.00000       13770.00|      57.86000       44262.90|       5.00000        3825.00
  BRIDGE RAILING, REMOVE                  |                             |                             |
0014 203-02000             3716.000  CYS  |      22.00000       81752.00|      27.01000      100369.16|      20.00000       74320.00
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06937             1490.000  LFT  |       1.20000        1788.00|       4.00000        5960.00|       1.80000        2682.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935             9805.000  SYS  |      19.00000      186295.00|      15.88000      155703.40|      20.00000      196100.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0017 211-06467              100.000  CYS  |      75.00000        7500.00|      42.86000        4286.00|      60.00000        6000.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0019 302-06464              104.000  CYS  |      80.00000        8320.00|      95.17000        9897.68|      80.00000        8320.00
  SUBBASE FOR PCCP                        |                             |                             |
0020 302-07455              152.000  CYS  |      55.00000        8360.00|      33.60000        5107.20|      60.00000        9120.00
  DENSE GRADED SUBBASE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-1710683          |(   5   ) 26-3919039         |(   6  ) 35-0918397
                                          |ELLAS CONSTRUCTION CO LLC    |TONN AND BLANK CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 303-01180               76.000  TON  |      38.00000        2888.00|      25.07000        1905.32|      50.00000        3800.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 305-07460              412.000  SYS  |      60.00000       24720.00|      61.86000       25486.32|      80.00000       32960.00
  PCC BASE, 12 IN                         |                             |                             |
0023 306-08042            16584.000  SYS  |       1.20000       19900.80|       3.90000       64677.60|       3.70000       61360.80
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0024 402-07433              783.000  TON  |      75.00000       58725.00|      80.00000       62640.00|      74.00000       57942.00
  HMA SURFACE, TYPE B                     |                             |                             |
0025 402-07438             1297.000  TON  |      64.00000       83008.00|      68.26000       88533.22|      73.00000       94681.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0026 402-07441             4390.000  TON  |      60.00000      263400.00|      64.00000      280960.00|      64.00000      280960.00
  HMA BASE, TYPE B                        |                             |                             |
0027 402-07784             1330.000  TON  |      90.00000      119700.00|      95.99000      127666.70|      81.00000      107730.00
  HMA SURFACE, TYPE D                     |                             |                             |
0028 402-07785              259.000  TON  |      90.00000       23310.00|      95.99000       24861.41|      75.00000       19425.00
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0029 406-05520               11.000  TON  |       1.00000          11.00|       1.07000          11.77|     500.00000        5500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 503-05240              368.000  LFT  |      22.00000        8096.00|      12.61000        4640.48|      10.00000        3680.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0031 503-05310              184.000  LFT  |     150.00000       27600.00|     140.39000       25831.76|     170.00000       31280.00
  TERMINAL JOINT                          |                             |                             |
0032 601-01522                4.000  EACH |    2450.00000        9800.00|    2453.20000        9812.80|    2300.00000        9200.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0033 601-99105              200.000  LFT  |      20.00000        4000.00|      21.33000        4266.00|      20.00000        4000.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 602-06729              140.000  EACH |       5.00000         700.00|       2.97000         415.80|       3.00000         420.00
  BARRIER DELINEATOR                      |                             |                             |
0035 602-08603             1117.000  LFT  |      77.00000       86009.00|      82.13000       91739.21|      60.00000       67020.00
  CONCRETE BARRIER, 45 IN                 |                             |                             |
0036 603-06045               40.000  LFT  |      30.00000        1200.00|      32.00000        1280.00|      30.00000        1200.00
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0037 606-07484             6860.000  LFT  |       1.50000       10290.00|       1.49000       10221.40|       2.00000       13720.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0038 609-08579              912.000  SYS  |      80.00000       72960.00|      89.60000       81715.20|      80.00000       72960.00
  REINFORCED CONCRETE BRIDGE APPROACH, 16 |                             |                             |
  IN                                      |                             |                             |
0039 615-06505                4.000  EACH |     800.00000        3200.00|     853.29000        3413.16|     800.00000        3200.00
  MONUMENT, B                             |                             |                             |
0040 616-02320              460.000  SYS  |       3.00000        1380.00|       4.00000        1840.00|       2.65000        1219.00
  GEOTEXTILES                             |                             |                             |
0041 616-06405              150.000  TON  |      55.00000        8250.00|      64.00000        9600.00|      50.00000        7500.00
  RIPRAP, REVETMENT                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-1710683          |(   5   ) 26-3919039         |(   6  ) 35-0918397
                                          |ELLAS CONSTRUCTION CO LLC    |TONN AND BLANK CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 619-11052                       LUMP |   60000.00000       60000.00|   63996.53000       63996.53|   60000.00000       60000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. ,     |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0043 619-11052                       LUMP |   60000.00000       60000.00|   63996.53000       63996.53|   60000.00000       60000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. ,     |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0044 619-51859                       LUMP |   35000.00000       35000.00|   37331.31000       37331.31|   35000.00000       35000.00
  PAINT STEEL BRIDGE, BR. NO. ,           |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0045 619-51859                       LUMP |   35000.00000       35000.00|   37331.31000       37331.31|   35000.00000       35000.00
  PAINT STEEL BRIDGE, BR. NO. ,           |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0046 621-01004                2.000  EACH |     320.00000         640.00|     266.65000         533.30|     250.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-06559              312.000  SYS  |       1.60000         499.20|       2.79000         870.48|       2.62000         817.44
  MULCHED SEEDING, R                      |                             |                             |
0048 621-06574              100.000  SYS  |       6.00000         600.00|      22.13000        2213.00|      20.75000        2075.00
  SODDING                                 |                             |                             |
0049 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0050 628-09403               12.000  MOS  |    2500.00000       30000.00|    1713.68000       20564.16|    3000.00000       36000.00
  FIELD OFFICE, C                         |                             |                             |
0051 628-11006               36.000  MOS  |     100.00000        3600.00|     117.33000        4223.88|     100.00000        3600.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0052 628-11068                3.000  EACH |     300.00000         900.00|     160.00000         480.00|      50.00000         150.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0053 702-51863             1104.000  EACH |      10.00000       11040.00|      12.89000       14230.56|      10.00000       11040.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0054 703-01540               16.000  EACH |      18.50000         296.00|      18.44000         295.04|      20.00000         320.00
  THREADED TIE BAR ASSEMBLY               |                             |                             |
0055 703-06029           325596.000  LBS  |       0.95000      309316.20|       1.00000      325596.00|       1.00000      325596.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0056 704-51002              865.400  CYS  |     450.00000      389430.00|     635.99000      550385.75|     500.00000      432700.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0057 706-09959              776.000  LFT  |      62.00000       48112.00|      66.13000       51316.88|      70.00000       54320.00
  RAILING, CONCRETE, FT                   |                             |                             |
0058 706-11621                4.000  EACH |    1600.00000        6400.00|    1706.57000        6826.28|    3000.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0059 709-51821                       LUMP |   11605.00000       11605.00|   12378.00000       12378.00|   11600.00000       11600.00
  SURFACE SEAL , I-94-29-04469BEBL        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-1710683          |(   5   ) 26-3919039         |(   6  ) 35-0918397
                                          |ELLAS CONSTRUCTION CO LLC    |TONN AND BLANK CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 709-51821                       LUMP |   11605.00000       11605.00|   12378.00000       12378.00|   11600.00000       11600.00
  SURFACE SEAL , I-94-29-04469BWBL        |                             |                             |
0061 710-09158               50.000  SFT  |      85.00000        4250.00|     192.00000        9600.00|     200.00000       10000.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0062 711-51035            14520.000  LBS  |       5.00000       72600.00|       4.30000       62436.00|       0.10000        1452.00
  STRUCTURAL STEEL                        |                             |                             |
0063 711-93035                       LUMP |  101000.00000      101000.00|   33064.88000       33064.88|   60000.00000       60000.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             |
  , I-94-29-04469BEBL                     |                             |                             |
0064 711-93035                       LUMP |  101000.00000      101000.00|   33064.88000       33064.88|   60000.00000       60000.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             |
  , I-94-29-04469BWBL                     |                             |                             |
0065 711-96800            15980.000  EACH |       3.00000       47940.00|       3.04000       48579.20|       2.75000       43945.00
  STUD SHEAR CONNECTORS                   |                             |                             |
0066 715-05048             6863.000  LFT  |       3.30000       22647.90|       3.52000       24157.76|       6.00000       41178.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 718-06532             3000.000  LFT  |       0.85000        2550.00|       0.89000        2670.00|       0.83000        2490.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0068 718-09978               21.000  EACH |     125.00000        2625.00|     133.33000        2799.93|     125.00000        2625.00
  UNDERDRAIN OUTLET INSPECTION            |                             |                             |
0069 718-09979               21.000  EACH |      69.00000        1449.00|      73.60000        1545.60|      69.00000        1449.00
  UNDERDRAIN OUTLET CLEANING              |                             |                             |
0070 718-52610              618.000  CYS  |      59.00000       36462.00|      62.93000       38890.74|      59.00000       36462.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153             7001.000  SYS  |       1.10000        7701.10|       1.17000        8191.17|       1.10000        7701.10
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-44000                2.000  EACH |     900.00000        1800.00|     475.71000         951.42|     500.00000        1000.00
  CASTING, ADJUST TO GRADE , 12 INCH      |                             |                             |
0073 720-44296                2.000  EACH |     500.00000        1000.00|     211.19000         422.38|     500.00000        1000.00
  INLET, CAP                              |                             |                             |
0074 726-92406               36.000  EACH |     405.00000       14580.00|     495.97000       17854.92|     400.00000       14400.00
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             |
0075 801-01093                4.000  EACH |     265.00000        1060.00|     287.98000        1151.92|     265.00000        1060.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0076 801-06207            38958.000  LFT  |       0.81000       31555.98|       0.86000       33503.88|       0.81000       31555.98
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0077 801-06640               67.000  EACH |      98.00000        6566.00|     104.53000        7003.51|      98.00000        6566.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645               49.000  EACH |      36.00000        1764.00|      38.40000        1881.60|      36.00000        1764.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-1710683          |(   5   ) 26-3919039         |(   6  ) 35-0918397
                                          |ELLAS CONSTRUCTION CO LLC    |TONN AND BLANK CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 801-06710              720.000  DAY  |       6.00000        4320.00|       6.40000        4608.00|       6.00000        4320.00
  FLASHING ARROW SIGN                     |                             |                             |
0080 801-06775                       LUMP |   26500.00000       26500.00|   44456.13000       44456.13|   80000.00000       80000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0081 801-07024                3.000  EACH |   10500.00000       31500.00|   31500.00000       94500.00|   10500.00000       31500.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0082 801-08507             1750.000  LFT  |      39.00000       68250.00|      45.86000       80255.00|      45.00000       78750.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0083 801-11642                6.000  EACH |    3100.00000       18600.00|    3301.15000       19806.90|    3095.00000       18570.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0084 808-10031             3792.000  LFT  |       0.40000        1516.80|       0.43000        1630.56|       0.40000        1516.80
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0085 808-10033             6176.000  LFT  |       0.40000        2470.40|       0.43000        2655.68|       0.40000        2470.40
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0086 808-10034             8988.000  LFT  |       0.40000        3595.20|       0.43000        3864.84|       0.40000        3595.20
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0087 202-94954             1112.000  LFT  |      25.00000       27800.00|      32.96000       36651.52|      10.00000       11120.00
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             |
0088 801-08400             2560.000  LFT  |      27.60000       70656.00|      42.66000      109209.60|      30.00000       76800.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,332,542.58|           $     3,696,163.02|           $     3,876,940.72
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,332,542.58|           $     3,696,163.02|           $     3,876,940.72
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(       )                    |(      )
                                          |WHITE CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   65000.00000       65000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  200000.00000      200000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240              320.000  SYS  |      47.00000       15040.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02272              200.000  LFT  |      12.00000        2400.00|                             |
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0011 202-51328                       LUMP |  165000.00000      165000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0012 202-51328                       LUMP |  165000.00000      165000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0013 202-62420              765.000  LFT  |      21.00000       16065.00|                             |
  BRIDGE RAILING, REMOVE                  |                             |                             |
0014 203-02000             3716.000  CYS  |      26.75000       99403.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06937             1490.000  LFT  |       1.80000        2682.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935             9805.000  SYS  |      32.00000      313760.00|                             |
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0017 211-06467              100.000  CYS  |     180.00000       18000.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0019 302-06464              104.000  CYS  |     120.00000       12480.00|                             |
  SUBBASE FOR PCCP                        |                             |                             |
0020 302-07455              152.000  CYS  |     120.00000       18240.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(       )                    |(      )
                                          |WHITE CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 303-01180               76.000  TON  |      32.00000        2432.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 305-07460              412.000  SYS  |      92.00000       37904.00|                             |
  PCC BASE, 12 IN                         |                             |                             |
0023 306-08042            16584.000  SYS  |       0.74000       12272.16|                             |
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0024 402-07433              783.000  TON  |      75.00000       58725.00|                             |
  HMA SURFACE, TYPE B                     |                             |                             |
0025 402-07438             1297.000  TON  |      64.00000       83008.00|                             |
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0026 402-07441             4390.000  TON  |      60.00000      263400.00|                             |
  HMA BASE, TYPE B                        |                             |                             |
0027 402-07784             1330.000  TON  |      90.00000      119700.00|                             |
  HMA SURFACE, TYPE D                     |                             |                             |
0028 402-07785              259.000  TON  |      90.00000       23310.00|                             |
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0029 406-05520               11.000  TON  |    1000.00000       11000.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 503-05240              368.000  LFT  |       9.18000        3378.24|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0031 503-05310              184.000  LFT  |      44.00000        8096.00|                             |
  TERMINAL JOINT                          |                             |                             |
0032 601-01522                4.000  EACH |    2300.00000        9200.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0033 601-99105              200.000  LFT  |      20.00000        4000.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 602-06729              140.000  EACH |       2.78000         389.20|                             |
  BARRIER DELINEATOR                      |                             |                             |
0035 602-08603             1117.000  LFT  |      77.00000       86009.00|                             |
  CONCRETE BARRIER, 45 IN                 |                             |                             |
0036 603-06045               40.000  LFT  |      30.00000        1200.00|                             |
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0037 606-07484             6860.000  LFT  |       0.52000        3567.20|                             |
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0038 609-08579              912.000  SYS  |     110.00000      100320.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 16 |                             |                             |
  IN                                      |                             |                             |
0039 615-06505                4.000  EACH |     800.00000        3200.00|                             |
  MONUMENT, B                             |                             |                             |
0040 616-02320              460.000  SYS  |       8.00000        3680.00|                             |
  GEOTEXTILES                             |                             |                             |
0041 616-06405              150.000  TON  |     105.00000       15750.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(       )                    |(      )
                                          |WHITE CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 619-11052                       LUMP |   60000.00000       60000.00|                             |
  CLEAN STEEL BRIDGE, QP-2, BR. NO. ,     |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0043 619-11052                       LUMP |   60000.00000       60000.00|                             |
  CLEAN STEEL BRIDGE, QP-2, BR. NO. ,     |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0044 619-51859                       LUMP |   39000.00000       39000.00|                             |
  PAINT STEEL BRIDGE, BR. NO. ,           |                             |                             |
  I-94-29-04469BEBL                       |                             |                             |
0045 619-51859                       LUMP |   39000.00000       39000.00|                             |
  PAINT STEEL BRIDGE, BR. NO. ,           |                             |                             |
  I-94-29-04469BWBL                       |                             |                             |
0046 621-01004                2.000  EACH |     250.00000         500.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-06559              312.000  SYS  |       2.62000         817.44|                             |
  MULCHED SEEDING, R                      |                             |                             |
0048 621-06574              100.000  SYS  |      20.75000        2075.00|                             |
  SODDING                                 |                             |                             |
0049 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0050 628-09403               12.000  MOS  |    1500.00000       18000.00|                             |
  FIELD OFFICE, C                         |                             |                             |
0051 628-11006               36.000  MOS  |     100.00000        3600.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0052 628-11068                3.000  EACH |     100.00000         300.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0053 702-51863             1104.000  EACH |      55.00000       60720.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0054 703-01540               16.000  EACH |      85.00000        1360.00|                             |
  THREADED TIE BAR ASSEMBLY               |                             |                             |
0055 703-06029           325596.000  LBS  |       0.89000      289780.44|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0056 704-51002              865.400  CYS  |     850.00000      735590.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0057 706-09959              776.000  LFT  |      62.00000       48112.00|                             |
  RAILING, CONCRETE, FT                   |                             |                             |
0058 706-11621                4.000  EACH |    1600.00000        6400.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0059 709-51821                       LUMP |   10730.00000       10730.00|                             |
  SURFACE SEAL , I-94-29-04469BEBL        |                             |                             |
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     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(       )                    |(      )
                                          |WHITE CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 709-51821                       LUMP |   10730.00000       10730.00|                             |
  SURFACE SEAL , I-94-29-04469BWBL        |                             |                             |
0061 710-09158               50.000  SFT  |     150.00000        7500.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0062 711-51035            14520.000  LBS  |       4.00000       58080.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0063 711-93035                       LUMP |   60000.00000       60000.00|                             |
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             |
  , I-94-29-04469BEBL                     |                             |                             |
0064 711-93035                       LUMP |   60000.00000       60000.00|                             |
  JACKING AND SUPPORTING STRUCTURAL STEEL |                             |                             |
  , I-94-29-04469BWBL                     |                             |                             |
0065 711-96800            15980.000  EACH |       2.85000       45543.00|                             |
  STUD SHEAR CONNECTORS                   |                             |                             |
0066 715-05048             6863.000  LFT  |       3.30000       22647.90|                             |
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 718-06532             3000.000  LFT  |       0.83000        2490.00|                             |
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0068 718-09978               21.000  EACH |     125.00000        2625.00|                             |
  UNDERDRAIN OUTLET INSPECTION            |                             |                             |
0069 718-09979               21.000  EACH |      69.00000        1449.00|                             |
  UNDERDRAIN OUTLET CLEANING              |                             |                             |
0070 718-52610              618.000  CYS  |      59.00000       36462.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0071 718-99153             7001.000  SYS  |       1.10000        7701.10|                             |
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0072 720-44000                2.000  EACH |     550.00000        1100.00|                             |
  CASTING, ADJUST TO GRADE , 12 INCH      |                             |                             |
0073 720-44296                2.000  EACH |    1000.00000        2000.00|                             |
  INLET, CAP                              |                             |                             |
0074 726-92406               36.000  EACH |     325.00000       11700.00|                             |
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             |
0075 801-01093                4.000  EACH |     265.00000        1060.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0076 801-06207            38958.000  LFT  |       0.81000       31555.98|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0077 801-06640               67.000  EACH |      98.00000        6566.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645               49.000  EACH |      36.00000        1764.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 491                     CONTRACT ID : B -33082-A                   COUNTIES : PORTER
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(       )                    |(      )
                                          |WHITE CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 801-06710              720.000  DAY  |       6.00000        4320.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0080 801-06775                       LUMP |  125000.00000      125000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0081 801-07024                3.000  EACH |   10500.00000       31500.00|                             |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0082 801-08507             1750.000  LFT  |      45.00000       78750.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0083 801-11642                6.000  EACH |    3095.00000       18570.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0084 808-10031             3792.000  LFT  |       0.42000        1592.64|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0085 808-10033             6176.000  LFT  |       0.42000        2593.92|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0086 808-10034             8988.000  LFT  |       0.42000        3774.96|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0087 202-94954             1112.000  LFT  |      50.00000       55600.00|                             |
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             |
0088 801-08400             2560.000  LFT  |      38.00000       97280.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,109,558.18|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,109,558.18|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : REPLACE SUPERSTRUCTURE                                      COMPLETION DATE : 11/01/13
     LOCATION     : ON I-69 OVER LITTLE BLACK CREEK, 1.72 MILES SOUTH OF             PROJECT(S) :  0810219
                    SR 218/SR 5                                                                    0810220

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     R L MCCOY INC                                                              $     2,060,804.59  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $     2,102,457.07  102.0212%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     2,145,414.73  104.1057%
   4   35-1374866     PRIMCO INC                                                                 $     2,275,991.40  110.4419%
   5   38-2675420     ANLAAN CORPORATION                                                         $     2,277,634.47  110.5216%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2  ) 35-1817530          |(   3  ) 35-1128289
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   REPLACE SUPERSTRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8400.00000        8400.00|    6900.00000        6900.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  103000.00000      103000.00|   99000.00000       99000.00|  107050.00000      107050.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240             2111.500  SYS  |      12.00000       25338.00|      12.00000       25338.00|      14.25000       30088.88
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-51328                       LUMP |   40000.00000       40000.00|   35000.00000       35000.00|   42958.00000       42958.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 1                                |                             |                             |
0011 202-51328                       LUMP |   40000.00000       40000.00|   35000.00000       35000.00|   42958.00000       42958.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 2                                |                             |                             |
0012 203-02000             5025.000  CYS  |       8.00000       40200.00|       8.00000       40200.00|      18.25000       91706.25
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              258.000  CYS  |       1.00000         258.00|       1.00000         258.00|       1.50000         387.00
  BORROW                                  |                             |                             |
0014 203-08607             3522.000  LFT  |       1.00000        3522.00|       1.00000        3522.00|       1.00000        3522.00
  LINEAR GRADING                          |                             |                             |
0015 205-03371               28.600  CYS  |      30.00000         858.00|      24.00000         686.40|      31.00000         886.60
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06930               17.000  TON  |      48.00000         816.00|      48.00000         816.00|      40.00000         680.00
  SPLASHPAD                               |                             |                             |
0017 205-06933                4.000  EACH |     108.00000         432.00|      90.00000         360.00|     115.00000         460.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06936               71.000  TON  |      45.00000        3195.00|      53.00000        3763.00|      41.00000        2911.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(   3  ) 35-1128289
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             8720.000  LFT  |       1.36000       11859.20|       2.00000       17440.00|       1.45000       12644.00
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543              100.000  TON  |      15.00000        1500.00|      12.25000        1225.00|      18.00000        1800.00
  NO 2 STONE                              |                             |                             |
0021 207-08267            10050.000  SYS  |       7.00000       70350.00|       7.00000       70350.00|       8.50000       85425.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 207-09935             5874.000  SYS  |      12.00000       70488.00|      12.00000       70488.00|      13.25000       77830.50
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0023 211-09267               44.000  CYS  |      96.00000        4224.00|      90.00000        3960.00|      95.00000        4180.00
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
0024 302-06464              367.700  CYS  |      67.00000       24635.90|      55.00000       20223.50|      48.00000       17649.60
  SUBBASE FOR PCCP                        |                             |                             |
0025 302-07455              106.800  CYS  |      71.00000        7582.80|      65.00000        6942.00|      70.50000        7529.40
  DENSE GRADED SUBBASE                    |                             |                             |
0026 401-11526             6124.000  LFT  |       1.25000        7655.00|       1.25000        7655.00|       1.02000        6246.48
  JOINT ADHESIVE , SURFACE                |                             |                             |
0027 402-07784              829.100  TON  |      46.00000       38138.60|      46.00000       38138.60|      62.00000       51404.20
  HMA SURFACE, TYPE D                     |                             |                             |
0028 402-07785             1381.800  TON  |      40.00000       55272.00|      40.00000       55272.00|      47.00000       64944.60
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0029 402-07786             4421.800  TON  |      40.00000      176872.00|      40.00000      176872.00|      42.00000      185715.60
  HMA BASE, TYPE D                        |                             |                             |
0030 402-07787              130.700  TON  |      84.00000       10978.80|      84.00000       10978.80|      65.00000        8495.50
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0031 402-10087             4684.500  TON  |      60.00000      281070.00|      60.00000      281070.00|      52.00000      243594.00
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0032 406-05520                0.200  TON  |    2500.00000         500.00|    2500.00000         500.00|     775.00000         155.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 502-06329             1470.700  SYS  |      58.00000       85300.60|      55.00000       80888.50|      54.75000       80520.83
  PCCP, 12 IN                             |                             |                             |
0034 503-03489              108.000  EACH |       6.00000         648.00|      20.00000        2160.00|      45.00000        4860.00
  RETROFITTED TIE BARS                    |                             |                             |
0035 503-05240              735.000  LFT  |       7.00000        5145.00|      13.00000        9555.00|      14.50000       10657.50
  D-1 CONTRACTION JOINT                   |                             |                             |
0036 503-05310              104.000  LFT  |     130.00000       13520.00|     165.00000       17160.00|     200.00000       20800.00
  TERMINAL JOINT                          |                             |                             |
0037 601-01522                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    1950.00000        7800.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0038 601-02241              912.000  LFT  |       3.00000        2736.00|       3.00000        2736.00|       6.00000        5472.00
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-94690                2.000  EACH |    3600.00000        7200.00|    3900.00000        7800.00|    4375.00000        8750.00
  GUARDRAIL END TREATMENT, MS             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(   3  ) 35-1128289
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-99105              263.000  LFT  |      25.00000        6575.00|      25.00000        6575.00|      18.00000        4734.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0041 601-99108              475.000  LFT  |      29.00000       13775.00|      29.00000       13775.00|      25.00000       11875.00
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0042 602-06729               12.000  EACH |      10.00000         120.00|      16.00000         192.00|      12.00000         144.00
  BARRIER DELINEATOR                      |                             |                             |
0043 606-07484            11333.000  LFT  |       0.50000        5666.50|       0.50000        5666.50|       0.45000        5099.85
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0044 609-06259              640.800  SYS  |      87.00000       55749.60|      80.00000       51264.00|      72.50000       46458.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0045 616-02320              293.000  SYS  |       3.00000         879.00|       1.50000         439.50|       2.75000         805.75
  GEOTEXTILES                             |                             |                             |
0046 616-06405               64.000  TON  |      30.00000        1920.00|      35.00000        2240.00|      40.00000        2560.00
  RIPRAP, REVETMENT                       |                             |                             |
0047 621-01004                2.000  EACH |     950.00000        1900.00|     385.00000         770.00|    1000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-06545                1.000  TON  |     523.00000         523.00|     830.00000         830.00|     550.00000         550.00
  FERTILIZER                              |                             |                             |
0049 621-06553              399.000  LBS  |       4.60000        1835.40|       4.05000        1615.95|       4.85000        1935.15
  SEED MIXTURE, R                         |                             |                             |
0050 621-06557              126.000  LBS  |       2.76000         347.76|       3.60000         453.60|       2.95000         371.70
  SEED MIXTURE, T                         |                             |                             |
0051 621-06565                5.000  TON  |     495.00000        2475.00|     410.00000        2050.00|     525.00000        2625.00
  MULCHING MATERIAL                       |                             |                             |
0052 621-06574             1507.000  SYS  |       3.65000        5500.55|       3.30000        4973.10|       3.85000        5801.95
  SODDING                                 |                             |                             |
0053 627-11647             1500.000  LFT  |      19.00000       28500.00|      32.00000       48000.00|      28.00000       42000.00
  CABLE BARRIER SYSTEM, TYPE TL-4, RESET  |                             |                             |
0054 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0055 628-09402               12.000  MOS  |    2150.00000       25800.00|    2300.00000       27600.00|    1850.00000       22200.00
  FIELD OFFICE, B                         |                             |                             |
0056 628-11006               24.000  MOS  |      65.00000        1560.00|     140.00000        3360.00|     115.00000        2760.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0057 628-11068                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     135.00000         270.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0058 702-51005               72.300  CYS  |     450.00000       32535.00|     855.00000       61816.50|     540.00000       39042.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(   3  ) 35-1128289
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 702-51863               60.000  EACH |      16.00000         960.00|      11.00000         660.00|      22.00000        1320.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0060 703-06029           150100.000  LBS  |       0.82000      123082.00|       1.05000      157605.00|       0.80000      120080.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0061 703-97936              196.000  EACH |      24.00000        4704.00|      35.00000        6860.00|      23.75000        4655.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0062 704-51002              154.000  CYS  |     645.00000       99330.00|     600.00000       92400.00|     575.00000       88550.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 704-51006              154.000  CYS  |     680.00000      104720.00|     625.00000       96250.00|     670.00000      103180.00
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             |
  IC-HPC                                  |                             |                             |
0064 706-09959              287.200  LFT  |      60.00000       17232.00|      70.00000       20104.00|      79.00000       22688.80
  RAILING, CONCRETE, FT                   |                             |                             |
0065 706-11621                8.000  EACH |    2178.00000       17424.00|    1600.00000       12800.00|    2425.00000       19400.00
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0066 709-51821                       LUMP |    4320.00000        4320.00|    2000.00000        2000.00|    5800.00000        5800.00
  SURFACE SEAL , STR NO 1                 |                             |                             |
0067 709-51821                       LUMP |    5310.00000        5310.00|    3300.00000        3300.00|    6230.00000        6230.00
  SURFACE SEAL , STR NO 2                 |                             |                             |
0068 801-01093                8.000  EACH |     950.00000        7600.00|     800.00000        6400.00|     850.00000        6800.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0069 801-03290                4.000  EACH |     210.00000         840.00|     277.00000        1108.00|     300.00000        1200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-06207            24880.000  LFT  |       0.95000       23636.00|       0.70000       17416.00|       0.75000       18660.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0071 801-06469             7409.000  LFT  |       1.75000       12965.75|       1.40000       10372.60|       1.50000       11113.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0072 801-06640               44.000  EACH |     150.00000        6600.00|     177.00000        7788.00|     195.00000        8580.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06710              180.000  DAY  |      50.00000        9000.00|      10.00000        1800.00|      14.50000        2610.00
  FLASHING ARROW SIGN                     |                             |                             |
0074 801-06775                       LUMP |   40000.00000       40000.00|   32000.00000       32000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0075 801-07118               80.000  LFT  |      15.00000        1200.00|      11.25000         900.00|      11.75000         940.00
  BARRICADE, III-A                        |                             |                             |
0076 801-07119              160.000  LFT  |      17.00000        2720.00|      12.75000        2040.00|      13.25000        2120.00
  BARRICADE, III-B                        |                             |                             |
0077 801-07606              600.000  LFT  |      25.00000       15000.00|      25.00000       15000.00|      20.00000       12000.00
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(   3  ) 35-1128289
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 801-08400             2329.000  LFT  |      18.00000       41922.00|      21.00000       48909.00|      28.75000       66958.75
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0079 801-08507              660.000  LFT  |      20.00000       13200.00|      22.00000       14520.00|      30.00000       19800.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0080 801-11642                2.000  EACH |    4900.00000        9800.00|    3000.00000        6000.00|    5000.00000       10000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0081 801-52817                2.000  EACH |   69400.00000      138800.00|   69400.00000      138800.00|   50550.00000      101100.00
  TEMPORARY CROSSOVER, B , MODIFIED       |                             |                             |
0082 801-97643             1728.000  LFT  |       6.85000       11836.80|       9.00000       15552.00|       9.50000       16416.00
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0083 808-06711             1618.000  LFT  |       0.50000         809.00|       0.28000         453.04|       0.30000         485.40
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0084 808-06713             6481.000  LFT  |       0.23000        1490.63|       0.28000        1814.68|       0.30000        1944.30
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0085 808-06714             4310.000  LFT  |       0.23000         991.30|       0.28000        1206.80|       0.30000        1293.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0086 808-06716            16082.000  LFT  |       0.32000        5146.24|       0.50000        8041.00|       0.52000        8362.64
  LINE, REMOVE                            |                             |                             |
0087 808-75996               81.000  EACH |      15.00000        1215.00|      11.00000         891.00|      16.00000        1296.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0088 808-75998               86.000  EACH |      33.56000        2886.16|      80.00000        6880.00|      35.00000        3010.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,060,804.59|           $     2,102,457.07|           $     2,145,414.73
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,060,804.59|           $     2,102,457.07|           $     2,145,414.73
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 38-2675420         |(      )
                                          |PRIMCO INC                   |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   REPLACE SUPERSTRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8372.00000        8372.00|    8500.00000        8500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  113799.55000      113799.55|  100000.00000      100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240             2111.500  SYS  |      12.00000       25338.00|      11.00000       23226.50|
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-51328                       LUMP |   93347.00000       93347.00|  102000.00000      102000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 1                                |                             |                             |
0011 202-51328                       LUMP |   79253.05000       79253.05|  100000.00000      100000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 2                                |                             |                             |
0012 203-02000             5025.000  CYS  |       8.00000       40200.00|      14.00000       70350.00|
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              258.000  CYS  |       1.00000         258.00|       0.01000           2.58|
  BORROW                                  |                             |                             |
0014 203-08607             3522.000  LFT  |       1.00000        3522.00|       1.00000        3522.00|
  LINEAR GRADING                          |                             |                             |
0015 205-03371               28.600  CYS  |      67.00000        1916.20|      24.00000         686.40|
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06930               17.000  TON  |      48.00000         816.00|      34.00000         578.00|
  SPLASHPAD                               |                             |                             |
0017 205-06933                4.000  EACH |      85.00000         340.00|     108.00000         432.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06936               71.000  TON  |      44.00000        3124.00|      53.00000        3763.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937             8720.000  LFT  |       1.75000       15260.00|       1.36000       11859.20|
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 38-2675420         |(      )
                                          |PRIMCO INC                   |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-09543              100.000  TON  |      31.95000        3195.00|      12.25000        1225.00|
  NO 2 STONE                              |                             |                             |
0021 207-08267            10050.000  SYS  |       7.00000       70350.00|      10.50000      105525.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 207-09935             5874.000  SYS  |      12.00000       70488.00|      15.50000       91047.00|
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0023 211-09267               44.000  CYS  |      95.00000        4180.00|     115.00000        5060.00|
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
0024 302-06464              367.700  CYS  |      47.50000       17465.75|      40.00000       14708.00|
  SUBBASE FOR PCCP                        |                             |                             |
0025 302-07455              106.800  CYS  |      44.75000        4779.30|      54.00000        5767.20|
  DENSE GRADED SUBBASE                    |                             |                             |
0026 401-11526             6124.000  LFT  |       1.25000        7655.00|       1.00000        6124.00|
  JOINT ADHESIVE , SURFACE                |                             |                             |
0027 402-07784              829.100  TON  |      46.00000       38138.60|      60.00000       49746.00|
  HMA SURFACE, TYPE D                     |                             |                             |
0028 402-07785             1381.800  TON  |      40.00000       55272.00|      45.00000       62181.00|
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0029 402-07786             4421.800  TON  |      40.00000      176872.00|      40.00000      176872.00|
  HMA BASE, TYPE D                        |                             |                             |
0030 402-07787              130.700  TON  |      84.00000       10978.80|      63.00000        8234.10|
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0031 402-10087             4684.500  TON  |      60.00000      281070.00|      50.00000      234225.00|
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0032 406-05520                0.200  TON  |    2500.00000         500.00|     750.00000         150.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 502-06329             1470.700  SYS  |      57.50000       84565.25|      51.00000       75005.70|
  PCCP, 12 IN                             |                             |                             |
0034 503-03489              108.000  EACH |      17.00000        1836.00|       8.00000         864.00|
  RETROFITTED TIE BARS                    |                             |                             |
0035 503-05240              735.000  LFT  |      18.20000       13377.00|       6.00000        4410.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0036 503-05310              104.000  LFT  |     137.25000       14274.00|     130.00000       13520.00|
  TERMINAL JOINT                          |                             |                             |
0037 601-01522                4.000  EACH |    2500.00000       10000.00|    1995.00000        7980.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0038 601-02241              912.000  LFT  |       6.00000        5472.00|       7.00000        6384.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-94690                2.000  EACH |    4375.00000        8750.00|    4065.00000        8130.00|
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0040 601-99105              263.000  LFT  |      18.00000        4734.00|      19.00000        4997.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
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     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 38-2675420         |(      )
                                          |PRIMCO INC                   |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-99108              475.000  LFT  |      25.00000       11875.00|      26.00000       12350.00|
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0042 602-06729               12.000  EACH |      11.20000         134.40|      16.00000         192.00|
  BARRIER DELINEATOR                      |                             |                             |
0043 606-07484            11333.000  LFT  |       0.34000        3853.22|       0.30000        3399.90|
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0044 609-06259              640.800  SYS  |      75.00000       48060.00|     125.00000       80100.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0045 616-02320              293.000  SYS  |       2.40000         703.20|       1.50000         439.50|
  GEOTEXTILES                             |                             |                             |
0046 616-06405               64.000  TON  |      63.29000        4050.56|      35.00000        2240.00|
  RIPRAP, REVETMENT                       |                             |                             |
0047 621-01004                2.000  EACH |     350.00000         700.00|     385.00000         770.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-06545                1.000  TON  |      12.00000          12.00|     830.00000         830.00|
  FERTILIZER                              |                             |                             |
0049 621-06553              399.000  LBS  |       4.50000        1795.50|       4.05000        1615.95|
  SEED MIXTURE, R                         |                             |                             |
0050 621-06557              126.000  LBS  |       2.00000         252.00|       3.60000         453.60|
  SEED MIXTURE, T                         |                             |                             |
0051 621-06565                5.000  TON  |     450.00000        2250.00|     409.00000        2045.00|
  MULCHING MATERIAL                       |                             |                             |
0052 621-06574             1507.000  SYS  |       3.70000        5575.90|       3.28000        4942.96|
  SODDING                                 |                             |                             |
0053 627-11647             1500.000  LFT  |      29.45000       44175.00|      21.00000       31500.00|
  CABLE BARRIER SYSTEM, TYPE TL-4, RESET  |                             |                             |
0054 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0055 628-09402               12.000  MOS  |    2350.00000       28200.00|    1200.00000       14400.00|
  FIELD OFFICE, B                         |                             |                             |
0056 628-11006               24.000  MOS  |      85.00000        2040.00|      85.00000        2040.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0057 628-11068                2.000  EACH |      85.00000         170.00|     150.00000         300.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0058 702-51005               72.300  CYS  |     650.00000       46995.00|     600.00000       43380.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0059 702-51863               60.000  EACH |      14.00000         840.00|      20.00000        1200.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 38-2675420         |(      )
                                          |PRIMCO INC                   |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 703-06029           150100.000  LBS  |       1.00000      150100.00|       0.85000      127585.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0061 703-97936              196.000  EACH |      30.00000        5880.00|      20.00000        3920.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0062 704-51002              154.000  CYS  |     545.00000       83930.00|     700.00000      107800.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 704-51006              154.000  CYS  |     745.00000      114730.00|     950.00000      146300.00|
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             |
  IC-HPC                                  |                             |                             |
0064 706-09959              287.200  LFT  |      70.50000       20247.60|      60.00000       17232.00|
  RAILING, CONCRETE, FT                   |                             |                             |
0065 706-11621                8.000  EACH |    1950.00000       15600.00|    1600.00000       12800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0066 709-51821                       LUMP |    7780.00000        7780.00|    4960.00000        4960.00|
  SURFACE SEAL , STR NO 1                 |                             |                             |
0067 709-51821                       LUMP |    7780.00000        7780.00|    6750.00000        6750.00|
  SURFACE SEAL , STR NO 2                 |                             |                             |
0068 801-01093                8.000  EACH |    1450.00000       11600.00|     950.00000        7600.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0069 801-03290                4.000  EACH |     220.00000         880.00|     210.00000         840.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-06207            24880.000  LFT  |       1.05000       26124.00|       0.95000       23636.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0071 801-06469             7409.000  LFT  |       1.90000       14077.10|       1.75000       12965.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0072 801-06640               44.000  EACH |     160.00000        7040.00|     150.00000        6600.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06710              180.000  DAY  |      32.50000        5850.00|      13.00000        2340.00|
  FLASHING ARROW SIGN                     |                             |                             |
0074 801-06775                       LUMP |   48205.00000       48205.00|   12000.00000       12000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0075 801-07118               80.000  LFT  |       5.00000         400.00|      15.00000        1200.00|
  BARRICADE, III-A                        |                             |                             |
0076 801-07119              160.000  LFT  |       6.85000        1096.00|      17.00000        2720.00|
  BARRICADE, III-B                        |                             |                             |
0077 801-07606              600.000  LFT  |      25.00000       15000.00|      21.00000       12600.00|
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             |
0078 801-08400             2329.000  LFT  |      26.50000       61718.50|      30.00000       69870.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : B -33379-A                   COUNTIES : GRANT
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 38-2675420         |(      )
                                          |PRIMCO INC                   |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 801-08507              660.000  LFT  |      27.50000       18150.00|      31.00000       20460.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0080 801-11642                2.000  EACH |    5500.00000       11000.00|    4900.00000        9800.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0081 801-52817                2.000  EACH |   69400.00000      138800.00|   67000.00000      134000.00|
  TEMPORARY CROSSOVER, B , MODIFIED       |                             |                             |
0082 801-97643             1728.000  LFT  |      14.95000       25833.60|       6.85000       11836.80|
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0083 808-06711             1618.000  LFT  |       0.14000         226.52|       0.50000         809.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0084 808-06713             6481.000  LFT  |       0.30000        1944.30|       0.23000        1490.63|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0085 808-06714             4310.000  LFT  |       0.30000        1293.00|       0.23000         991.30|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0086 808-06716            16082.000  LFT  |       0.50000        8041.00|       0.32000        5146.24|
  LINE, REMOVE                            |                             |                             |
0087 808-75996               81.000  EACH |       5.50000         445.50|      15.00000        1215.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0088 808-75998               86.000  EACH |      12.00000        1032.00|      33.56000        2886.16|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,275,991.40|           $     2,277,634.47|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,275,991.40|           $     2,277,634.47|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REMOVAL                                              COMPLETION DATE : 06/16/14
     LOCATION     : ON SOUTH 9TH STREET TO SOUTH Q. STREET                           PROJECT(S) :  1005678

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       520,249.92  100.0000%
   2   35-1128289     BEATY CONSTRUCTION INC                                                     $       553,950.62  106.4778%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       639,100.00  122.8448%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,158,834.40  222.7457%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2  ) 35-1128289          |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REMOVAL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3495.00000        3495.00|    4425.00000        4425.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   26012.49000       26012.49|   27675.00000       27675.00|   31500.00000       31500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02260                2.000  EACH |    1734.14000        3468.28|    1475.00000        2950.00|    2500.00000        5000.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0009 201-52370                       LUMP |   23411.24000       23411.24|   24925.00000       24925.00|   29700.00000       29700.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |  128707.76000      128707.76|  227045.56000      227045.56|  295288.80000      295288.80
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 202-91840              660.000  LFT  |       2.72000        1795.20|       3.00000        1980.00|       5.00000        3300.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0012 203-02000             8845.000  CYS  |      17.91000      158413.95|       9.25000       81816.25|      10.00000       88450.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              191.000  CYS  |       7.39000        1411.49|      15.00000        2865.00|       1.00000         191.00
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06937             2112.000  LFT  |       3.19000        6737.28|       1.35000        2851.20|       1.50000        3168.00
  TEMPORARY SILT FENCE                    |                             |                             |
0015 207-08264             2632.000  SYS  |       3.66000        9633.12|       2.00000        5264.00|       7.00000       18424.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0016 207-08267               69.000  SYS  |       9.24000         637.56|      16.00000        1104.00|      25.00000        1725.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0017 211-02050              527.000  CYS  |      23.01000       12126.27|      23.75000       12516.25|       5.00000        2635.00
  B BORROW                                |                             |                             |
0018 301-07448              937.000  TON  |      18.96000       17765.52|      21.00000       19677.00|      19.00000       17803.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180               13.000  TON  |      36.14000         469.82|      30.00000         390.00|      19.00000         247.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 511 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1128289         |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08034              288.000  SYS  |      17.89000        5152.32|      13.75000        3960.00|      15.00000        4320.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0021 401-10258              786.000  LFT  |       2.50000        1965.00|       2.65000        2082.90|       2.50000        1965.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-10259              683.000  LFT  |       2.50000        1707.50|       2.65000        1809.95|       2.50000        1707.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0023 402-07432               83.000  TON  |      99.00000        8217.00|     102.00000        8466.00|      99.00000        8217.00
  HMA SURFACE, TYPE A                     |                             |                             |
0024 402-07433              176.000  TON  |     110.00000       19360.00|     112.50000       19800.00|     110.00000       19360.00
  HMA SURFACE, TYPE B                     |                             |                             |
0025 402-07438              347.000  TON  |      79.00000       27413.00|      81.00000       28107.00|      79.00000       27413.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0026 406-05521             2151.000  SYS  |       0.20000         430.20|       0.20000         430.20|       0.20000         430.20
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 601-99105               25.000  LFT  |      25.00000         625.00|      25.00000         625.00|      47.00000        1175.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0028 603-01932              640.000  LFT  |      23.75000       15200.00|      23.75000       15200.00|      38.00000       24320.00
  FENCE, CHAIN LINK, 96 IN                |                             |                             |
0029 610-07487               58.000  TON  |     115.00000        6670.00|     118.00000        6844.00|     115.00000        6670.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0030 615-06527                1.000  EACH |     700.00000         700.00|     700.00000         700.00|     595.00000         595.00
  MONUMENT, SECTION CORNER                |                             |                             |
0031 621-02770              533.000  SYS  |       2.38000        1268.54|       1.60000         852.80|       2.50000        1332.50
  EROSION CONTROL BLANKET                 |                             |                             |
0032 621-06560             4814.000  SYS  |       0.53000        2551.42|       0.35000        1684.90|       0.50000        2407.00
  MULCHED SEEDING, U                      |                             |                             |
0033 628-09401               13.000  MOS  |    1718.46000       22339.98|    1500.00000       19500.00|    1500.00000       19500.00
  FIELD OFFICE, A                         |                             |                             |
0034 720-44000                1.000  EACH |     234.67000         234.67|     550.00000         550.00|     500.00000         500.00
  CASTING, ADJUST TO GRADE , TYPE 2       |                             |                             |
0035 801-03290                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     215.00000         430.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-04308                6.000  EACH |     350.00000        2100.00|     400.00000        2400.00|     370.00000        2220.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0037 801-06625               19.000  EACH |     110.00000        2090.00|     125.00000        2375.00|     119.00000        2261.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |     200.00000        1200.00|     225.00000        1350.00|     215.00000        1290.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06645                2.000  EACH |      30.00000          60.00|      50.00000         100.00|      32.00000          64.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0040 801-06775                       LUMP |     650.00000         650.00|   15382.21000       15382.21|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1128289         |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 802-04089                3.000  EACH |      27.77000          83.31|      45.00000         135.00|     119.00000         357.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0042 802-05704               48.000  LFT  |      15.00000         720.00|      15.00000         720.00|      28.00000        1344.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0043 802-09838               24.000  SFT  |      32.00000         768.00|      32.00000         768.00|      30.00000         720.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0044 808-06703             1520.000  LFT  |       0.70000        1064.00|       0.72000        1094.40|       0.75000        1140.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0045 808-75245             1700.000  LFT  |       0.70000        1190.00|       0.72000        1224.00|       0.75000        1275.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0046 808-75998               20.000  EACH |      60.00000        1200.00|      65.00000        1300.00|      65.00000        1300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0047 621-01004                2.000  EACH |     400.00000         800.00|     250.00000         500.00|     425.00000         850.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       520,249.92|           $       553,950.62|           $       639,100.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       520,249.92|           $       553,950.62|           $       639,100.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 511 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REMOVAL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9000.00000        9000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   57941.72000       57941.72|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02260                2.000  EACH |    1350.00000        2700.00|                             |
  TREE, 30 IN, REMOVE                     |                             |                             |
0009 201-52370                       LUMP |   52147.54000       52147.54|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |  475000.00000      475000.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 202-91840              660.000  LFT  |       3.00000        1980.00|                             |
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0012 203-02000             8845.000  CYS  |      33.00000      291885.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              191.000  CYS  |      20.00000        3820.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06937             2112.000  LFT  |       1.39000        2935.68|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0015 207-08264             2632.000  SYS  |      15.00000       39480.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0016 207-08267               69.000  SYS  |      35.00000        2415.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0017 211-02050              527.000  CYS  |      40.00000       21080.00|                             |
  B BORROW                                |                             |                             |
0018 301-07448              937.000  TON  |      33.00000       30921.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180               13.000  TON  |      80.00000        1040.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 306-08034              288.000  SYS  |      21.35000        6148.80|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 401-10258              786.000  LFT  |       2.50000        1965.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-10259              683.000  LFT  |       2.50000        1707.50|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0023 402-07432               83.000  TON  |      99.00000        8217.00|                             |
  HMA SURFACE, TYPE A                     |                             |                             |
0024 402-07433              176.000  TON  |     110.00000       19360.00|                             |
  HMA SURFACE, TYPE B                     |                             |                             |
0025 402-07438              347.000  TON  |      79.00000       27413.00|                             |
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0026 406-05521             2151.000  SYS  |       0.20000         430.20|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 601-99105               25.000  LFT  |      25.00000         625.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0028 603-01932              640.000  LFT  |      23.75000       15200.00|                             |
  FENCE, CHAIN LINK, 96 IN                |                             |                             |
0029 610-07487               58.000  TON  |     115.00000        6670.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0030 615-06527                1.000  EACH |     700.00000         700.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0031 621-02770              533.000  SYS  |       2.38000        1268.54|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0032 621-06560             4814.000  SYS  |       0.53000        2551.42|                             |
  MULCHED SEEDING, U                      |                             |                             |
0033 628-09401               13.000  MOS  |    3500.00000       45500.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0034 720-44000                1.000  EACH |    2000.00000        2000.00|                             |
  CASTING, ADJUST TO GRADE , TYPE 2       |                             |                             |
0035 801-03290                2.000  EACH |     200.00000         400.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-04308                6.000  EACH |     350.00000        2100.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0037 801-06625               19.000  EACH |     110.00000        2090.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |     200.00000        1200.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06645                2.000  EACH |      30.00000          60.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0040 801-06775                       LUMP |   15000.00000       15000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0041 802-04089                3.000  EACH |      45.00000         135.00|                             |
  SIGN, SHEET, REMOVE                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : B -33600-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 802-05704               48.000  LFT  |      15.00000         720.00|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0043 802-09838               24.000  SFT  |      32.00000         768.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0044 808-06703             1520.000  LFT  |       0.70000        1064.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0045 808-75245             1700.000  LFT  |       0.70000        1190.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0046 808-75998               20.000  EACH |      60.00000        1200.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0047 621-01004                2.000  EACH |     400.00000         800.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,158,834.40|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,158,834.40|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 551                     CONTRACT ID : M -31247-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 11/20/13
     LOCATION     : AT VARIOUS LOCATIONS ALONG I-65 AND I-70 IN THE GREENFIELD       PROJECT(S) :  0800680
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2045735     J & M CONTRACTING INC                                                      $        29,905.00  100.0000%
   2   35-1636776     LINKEL COMPANY                                                             $        38,204.00  127.7512%
   3   35-1606893     OLCO INC                                                                   $        74,804.00  250.1388%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 551                     CONTRACT ID : M -31247-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2045735          |(   2  ) 35-1636776          |(   3  ) 35-1606893
                                          |J & M CONTRACTING INC        |LINKEL COMPANY               |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 623-04884                1.000  CYCL |    8600.00000        8600.00|    8000.00000        8000.00|   11000.00000       11000.00
  MOWING, CYCLE NO 1                      |                             |                             |
0006 623-04885                1.000  CYCL |    3000.00000        3000.00|    6000.00000        6000.00|   10000.00000       10000.00
  MOWING, CYCLE NO 2                      |                             |                             |
0007 623-04886                1.000  CYCL |    3000.00000        3000.00|    7000.00000        7000.00|    8500.00000        8500.00
  MOWING, CYCLE NO 3                      |                             |                             |
0008 623-04887                1.000  CYCL |    3000.00000        3000.00|    6000.00000        6000.00|    8000.00000        8000.00
  MOWING, CYCLE NO 4                      |                             |                             |
0009 623-05684                1.000  CYCL |    3000.00000        3000.00|    7000.00000        7000.00|    7500.00000        7500.00
  MOWING, CYCLE NO 5                      |                             |                             |
0010 623-06008                1.000  CYCL |    3000.00000        3000.00|    1500.00000        1500.00|    7500.00000        7500.00
  MOWING, CYCLE NO 7                      |                             |                             |
0011 623-06010                1.000  CYCL |    1650.00000        1650.00|     600.00000         600.00|    7000.00000        7000.00
  MOWING, CYCLE NO 9                      |                             |                             |
0012 623-06704                1.000  CYCL |    3000.00000        3000.00|    1000.00000        1000.00|    7500.00000        7500.00
  MOWING, CYCLE NO 6                      |                             |                             |
0013 623-06707                1.000  CYCL |    1650.00000        1650.00|     500.00000         500.00|    7000.00000        7000.00
  MOWING, CYCLE NO 8                      |                             |                             |
0014 801-03290                4.000  EACH |       0.25000           1.00|     150.00000         600.00|     200.00000         800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        29,905.00|           $        38,204.00|           $        74,804.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        29,905.00|           $        38,204.00|           $        74,804.00
====================================================================================================================================
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     CALL ORDER   : 561                     CONTRACT ID : M -34811-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REPAIR                                               COMPLETION DATE : 04/30/13
     LOCATION     : ON US 40, 2.0804 MILES EAST OF SR 1                              PROJECT(S) :  1006077

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $        22,400.00  100.0000%
   2   20-2107424     RENASCENT INC                                                              $        38,150.16  170.3132%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $        40,979.00  182.9420%
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $        46,214.16  206.3132%
   5   35-2097364     INDIANA RELINE INC                                                         $        47,589.00  212.4509%
   6   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $        48,656.67  217.2173%
   7   35-2103617     BRYANS HAULING & EXCAVATING                                                $        52,704.00  235.2857%
   8   35-1606893     OLCO INC                                                                   $        63,004.00  281.2679%
   9   35-1636776     LINKEL COMPANY                                                             $        77,454.00  345.7768%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : M -34811-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2  ) 20-2107424          |(   3  ) 35-1917625
                                          |TEMPLE & TEMPLE EXCAVATING & |RENASCENT INC                |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   FILLING ABANDONED ARCH STRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |    4996.00000        4996.00|    1800.00000        1800.00|    2000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 202-02637               85.000  LFT  |      20.00000        1700.00|     175.00000       14875.00|      25.00000        2125.00
  PIPE, ABANDON AND GROUT FILL            |                             |                             |
0007 213-08068               11.000  EACH |      40.00000         440.00|     400.00000        4400.00|      50.00000         550.00
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0008 213-09269              140.000  CYS  |      86.00000       12040.00|      85.78000       12009.20|     150.00000       21000.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0009 801-03290                2.000  EACH |     135.00000         270.00|     139.73000         279.46|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0010 801-06640               10.000  EACH |     185.00000        1850.00|     118.56000        1185.60|     150.00000        1500.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0011 801-06710               15.000  DAY  |      30.00000         450.00|      26.46000         396.90|      50.00000         750.00
  FLASHING ARROW SIGN                     |                             |                             |
0012 801-06775                       LUMP |     650.00000         650.00|    3200.00000        3200.00|   12750.00000       12750.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        22,400.00|           $        38,150.16|           $        40,979.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        22,400.00|           $        38,150.16|           $        40,979.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : M -34811-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-2097364         |(   6  ) 31-1323837
                                          |BEATY CONSTRUCTION INC       |INDIANA RELINE INC           |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   FILLING ABANDONED ARCH STRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |    2225.00000        2225.00|    2100.00000        2100.00|    4415.07000        4415.07
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 202-02637               85.000  LFT  |     105.00000        8925.00|      58.00000        4930.00|      70.59000        6000.15
  PIPE, ABANDON AND GROUT FILL            |                             |                             |
0007 213-08068               11.000  EACH |     250.00000        2750.00|     500.00000        5500.00|     545.45000        5999.95
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0008 213-09269              140.000  CYS  |      85.00000       11900.00|     157.50000       22050.00|     110.15000       15421.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0009 801-03290                2.000  EACH |     250.00000         500.00|     235.00000         470.00|     234.55000         469.10
  CONSTRUCTION SIGN, C                    |                             |                             |
0010 801-06640               10.000  EACH |     250.00000        2500.00|     185.00000        1850.00|     185.00000        1850.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0011 801-06710               15.000  DAY  |      50.00000         750.00|      29.00000         435.00|      28.66000         429.90
  FLASHING ARROW SIGN                     |                             |                             |
0012 801-06775                       LUMP |   16660.16000       16660.16|   10250.00000       10250.00|   14067.50000       14067.50
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        46,214.16|           $        47,589.00|           $        48,656.67
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        46,214.16|           $        47,589.00|           $        48,656.67
====================================================================================================================================
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     CALL ORDER   : 561                     CONTRACT ID : M -34811-A                   COUNTIES : WAYNE
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-2103617          |(   8   ) 35-1606893         |(   9  ) 35-1636776
                                          |BRYANS HAULING & EXCAVATING  |OLCO INC                     |LINKEL COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   FILLING ABANDONED ARCH STRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   14070.00000       14070.00|   10000.00000       10000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 202-02637               85.000  LFT  |      50.00000        4250.00|     130.00000       11050.00|     200.00000       17000.00
  PIPE, ABANDON AND GROUT FILL            |                             |                             |
0007 213-08068               11.000  EACH |     750.00000        8250.00|    1000.00000       11000.00|     600.00000        6600.00
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0008 213-09269              140.000  CYS  |      86.00000       12040.00|     185.00000       25900.00|     100.00000       14000.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0009 801-03290                2.000  EACH |     160.00000         320.00|     150.00000         300.00|     250.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0010 801-06640               10.000  EACH |     132.00000        1320.00|     130.00000        1300.00|     200.00000        2000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0011 801-06710               15.000  DAY  |      30.00000         450.00|      30.00000         450.00|      90.00000        1350.00
  FLASHING ARROW SIGN                     |                             |                             |
0012 801-06775                       LUMP |   12000.00000       12000.00|    3000.00000        3000.00|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        52,704.00|           $        63,004.00|           $        77,454.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        52,704.00|           $        63,004.00|           $        77,454.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 601                     CONTRACT ID : T -34099-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : RAISED PAVEMENT MARKINGS, REFURBISHED                       COMPLETION DATE : 08/16/13
     LOCATION     : AT VARIOUS LOCATIONS IN THE FORT WAYNE DISTRICT                  PROJECT(S) :  1006219

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1983873     M A S MARKERS INC                                                          $       318,854.64  100.0000%
   2   31-1035771     A & A SAFETY INC                                                           $       336,701.30  105.5971%
   3   31-0989223     TRAFFIC SPECIALISTS INC                                                    $       344,904.05  108.1697%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 601                     CONTRACT ID : T -34099-A                   COUNTIES : VARIOUS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1983873          |(   2  ) 31-1035771          |(   3  ) 31-0989223
                                          |M A S MARKERS INC            |A & A SAFETY INC             |TRAFFIC SPECIALISTS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   64787.70000       64787.70|   13000.00000       13000.00|   11500.00000       11500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0007 628-10246                4.000  MOS  |       5.00000          20.00|     100.00000         400.00|     100.00000         400.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0008 628-11068                1.000  EACH |      50.00000          50.00|     100.00000         100.00|     100.00000         100.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0009 801-01093                4.000  EACH |       1.00000           4.00|     100.00000         400.00|     100.00000         400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0010 801-06710              180.000  DAY  |       0.25000          45.00|       0.50000          90.00|       1.00000         180.00
  FLASHING ARROW SIGN                     |                             |                             |
0011 801-06775                       LUMP |   47006.49000       47006.49|   17000.00000       17000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0012 801-92448             1800.000  DAY  |       0.01000          18.00|       0.10000         180.00|       0.10000         180.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0013 808-75994            64945.000  EACH |       2.57000      166908.65|       3.24000      210421.80|       3.39000      220163.55
  PRISMATIC REFLECTOR                     |                             |                             |
0014 808-75996             6558.000  EACH |       0.10000         655.80|       1.00000        6558.00|      12.00000       78696.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0015 808-75998             6559.000  EACH |       6.00000       39354.00|      13.50000       88546.50|       0.50000        3279.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       318,854.64|           $       336,701.30|           $       344,904.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       318,854.64|           $       336,701.30|           $       344,904.05
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : TRAFFIC SIGNALS, NEW OR MODERNIZED                          COMPLETION DATE : 10/25/13
     LOCATION     : ON SR 38 AT VARIOUS LOCATIONS IN NEW CASTLE                      PROJECT(S) :  1297095
                                                                                                   1297096

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       301,786.14  100.0000%
   2   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       316,903.90  105.0094%
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       325,980.60  108.0171%
   4   35-0965412     SHAMBAUGH & SON LP                                                         $       338,999.50  112.3310%
   5   90-0690005     TC ELECTRIC INC                                                            $       357,299.75  118.3950%
   6   06-1675328     MARTELL ELECTRIC LLC                                                       $       394,436.10  130.7005%
   7   35-0392360     HOOSIER COMPANY INC                                                        $       434,674.08  144.0338%
   8   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       454,452.50  150.5876%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2  ) 35-1710202          |(   3  ) 35-0821499
                                          |MIDWESTERN ELECTRIC INC      |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS, NEW OR MONDERNIZED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     850.00000         850.00|    1000.00000        1000.00|    5250.00000        5250.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                0.500  DOL  |       1.00000           0.50|       1.00000           0.50|       1.00000           0.50
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   20766.00000       20766.00|    3500.00000        3500.00|    2039.00000        2039.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                4.000  EACH |     244.00000         976.00|     250.00000        1000.00|     366.00000        1464.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 202-93994                2.000  EACH |     225.00000         450.00|     400.00000         800.00|     366.00000         732.00
  SIGNAL MAST ARM AND POLE, REMOVE        |                             |                             |
0011 202-93995                2.000  EACH |     305.00000         610.00|     400.00000         800.00|     537.00000        1074.00
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             |
0012 202-95579                1.000  EACH |     140.00000         140.00|     250.00000         250.00|     268.00000         268.00
  SERVICE POINT, REMOVE                   |                             |                             |
0013 304-07490                0.100  TON  |    7580.00000         758.00|    1000.00000         100.00|   10500.00000        1050.00
  HMA PATCHING, TYPE B                    |                             |                             |
0014 801-03290               24.000  EACH |     103.00000        2472.00|     250.00000        6000.00|     149.00000        3576.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0015 801-06640               38.000  EACH |      83.00000        3154.00|     195.00000        7410.00|     109.00000        4142.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0016 801-06710               60.000  DAY  |      25.00000        1500.00|      10.00000         600.00|      32.00000        1920.00
  FLASHING ARROW SIGN                     |                             |                             |
0017 801-06775                       LUMP |    6970.00000        6970.00|    2500.00000        2500.00|    2449.00000        2449.00
  MAINTAINING TRAFFIC                     |                             |                             |
0018 802-07060               10.000  EACH |      85.00000         850.00|     100.00000        1000.00|      88.50000         885.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0019 802-09842               54.000  SFT  |      21.55000        1163.70|      14.00000         756.00|      33.00000        1782.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 611 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(   3  ) 35-0821499
                                          |MIDWESTERN ELECTRIC INC      |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 805-01300                7.000  EACH |    1128.00000        7896.00|     500.00000        3500.00|    1074.00000        7518.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0021 805-01842               13.000  EACH |     865.00000       11245.00|     750.00000        9750.00|     790.00000       10270.00
  HANDHOLE, SIGNAL                        |                             |                             |
0022 805-02087                       LUMP |     925.00000         925.00|     500.00000         500.00|    1074.00000        1074.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0023 805-02152               48.000  EACH |     357.00000       17136.00|     425.00000       20400.00|     400.00000       19200.00
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             |
0024 805-02373             2710.000  LFT  |       2.35000        6368.50|       3.00000        8130.00|       2.80000        7588.00
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             |
0025 805-06595             1264.000  LFT  |       9.00000       11376.00|      19.00000       24016.00|      16.50000       20856.00
  CONDUIT, PVC, 2 IN                      |                             |                             |
0026 805-08464                1.000  EACH |    8110.00000        8110.00|   10000.00000       10000.00|    8787.00000        8787.00
  RADIO, INTERCONNECT                     |                             |                             |
0027 805-08493                       LUMP |    1036.00000        1036.00|     500.00000         500.00|    1624.00000        1624.00
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0028 805-09089                5.000  EACH |     250.00000        1250.00|     325.00000        1625.00|     287.00000        1435.00
  RADIO, YAGI ANTENNA                     |                             |                             |
0029 805-09539                6.000  EACH |     290.00000        1740.00|     350.00000        2100.00|     287.00000        1722.00
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
0030 805-11374                2.000  EACH |    7120.00000       14240.00|    9500.00000       19000.00|    8450.00000       16900.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  20 FT                                   |                             |                             |
0031 805-11383                2.000  EACH |    2050.00000        4100.00|    2500.00000        5000.00|    2369.00000        4738.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0032 805-78100                1.000  EACH |    9120.00000        9120.00|   10000.00000       10000.00|   10302.00000       10302.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0033 805-78106                1.000  EACH |   11510.00000       11510.00|   13500.00000       13500.00|   13052.00000       13052.00
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0034 805-78109                5.000  EACH |    9455.00000       47275.00|   11500.00000       57500.00|   11757.00000       58785.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0035 805-78205               57.000  EACH |     410.00000       23370.00|     500.00000       28500.00|     472.00000       26904.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0036 805-78230                2.000  EACH |     680.00000        1360.00|     625.00000        1250.00|     702.00000        1404.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12" RED,   |                             |                             |
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             |
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     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(   3  ) 35-0821499
                                          |MIDWESTERN ELECTRIC INC      |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 805-78370               48.000  EACH |     121.00000        5808.00|     100.00000        4800.00|     146.00000        7008.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0038 805-78415                4.000  EACH |    2233.00000        8932.00|    1700.00000        6800.00|    2275.00000        9100.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0039 805-78420                4.000  EACH |     235.00000         940.00|     275.00000        1100.00|     234.00000         936.00
  DISCONNECT HANGER                       |                             |                             |
0040 805-78445                1.000  EACH |     615.00000         615.00|     850.00000         850.00|     977.00000         977.00
  SIGNAL SERVICE                          |                             |                             |
0041 805-78467              130.000  LFT  |       2.71000         352.30|       2.00000         260.00|       2.30000         299.00
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0042 805-78470             8735.000  LFT  |       0.38000        3319.30|       0.20000        1747.00|       0.55000        4804.25
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0043 805-78485             4985.000  LFT  |       1.50000        7477.50|       1.25000        6231.25|       1.30000        6480.50
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0044 805-78490             4405.000  LFT  |       1.77000        7796.85|       1.45000        6387.25|       1.40000        6167.00
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0045 805-78510             4730.000  LFT  |       0.80000        3784.00|       0.90000        4257.00|       0.90000        4257.00
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0046 805-78785               22.000  EACH |     615.00000       13530.00|     675.00000       14850.00|     757.00000       16654.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0047 805-78795             2599.000  LFT  |       6.45000       16763.55|       6.50000       16893.50|       7.50000       19492.50
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0048 805-92504                9.000  EACH |     238.00000        2142.00|     350.00000        3150.00|     205.00000        1845.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0049 808-05866               42.000  SYS  |      25.76000        1081.92|      30.00000        1260.00|      31.50000        1323.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0050 808-06703              135.000  LFT  |       1.30000         175.50|       0.80000         108.00|       0.85000         114.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0051 808-06716             3106.000  LFT  |       0.62000        1925.72|       0.50000        1553.00|       0.55000        1708.30
  LINE, REMOVE                            |                             |                             |
0052 808-75245              916.000  LFT  |       1.30000        1190.80|       0.80000         732.80|       0.85000         778.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0053 808-75297              221.000  LFT  |      10.30000        2276.30|       4.80000        1060.80|       5.00000        1105.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0054 808-75300             1834.000  LFT  |       1.55000        2842.70|       1.20000        2200.80|       1.30000        2384.20
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0055 808-75320               10.000  EACH |     124.00000        1240.00|      92.00000         920.00|      96.50000         965.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0056 808-75325                6.000  EACH |     145.00000         870.00|     125.00000         750.00|     131.00000         786.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       301,786.14|           $       316,903.90|           $       325,980.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       301,786.14|           $       316,903.90|           $       325,980.60
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(   3  ) 35-0821499
                                          |MIDWESTERN ELECTRIC INC      |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0965412          |(   5   ) 90-0690005         |(   6  ) 06-1675328
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS, NEW OR MONDERNIZED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    6100.00000        6100.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                0.500  DOL  |       1.00000           0.50|       1.00000           0.50|       1.00000           0.50
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   18000.00000       18000.00|   15750.00000       15750.00|   11833.00000       11833.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                4.000  EACH |     250.00000        1000.00|     200.00000         800.00|     323.00000        1292.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 202-93994                2.000  EACH |    2500.00000        5000.00|     400.00000         800.00|     323.00000         646.00
  SIGNAL MAST ARM AND POLE, REMOVE        |                             |                             |
0011 202-93995                2.000  EACH |     500.00000        1000.00|     400.00000         800.00|     185.00000         370.00
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             |
0012 202-95579                1.000  EACH |     500.00000         500.00|     200.00000         200.00|      84.00000          84.00
  SERVICE POINT, REMOVE                   |                             |                             |
0013 304-07490                0.100  TON  |    2000.00000         200.00|    1000.00000         100.00|    2500.00000         250.00
  HMA PATCHING, TYPE B                    |                             |                             |
0014 801-03290               24.000  EACH |     100.00000        2400.00|     110.00000        2640.00|     184.00000        4416.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0015 801-06640               38.000  EACH |      38.00000        1444.00|      90.00000        3420.00|     163.00000        6194.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0016 801-06710               60.000  DAY  |      30.00000        1800.00|      11.00000         660.00|      89.00000        5340.00
  FLASHING ARROW SIGN                     |                             |                             |
0017 801-06775                       LUMP |    9000.00000        9000.00|    5000.00000        5000.00|    2847.00000        2847.00
  MAINTAINING TRAFFIC                     |                             |                             |
0018 802-07060               10.000  EACH |      75.00000         750.00|     100.00000        1000.00|      88.00000         880.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0019 802-09842               54.000  SFT  |      18.00000         972.00|      15.00000         810.00|      11.00000         594.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/05/13
                                                                                                                   PAGE : 611 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0965412          |(   5   ) 90-0690005         |(   6  ) 06-1675328
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 805-01300                7.000  EACH |    1500.00000       10500.00|     700.00000        4900.00|    3780.00000       26460.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0021 805-01842               13.000  EACH |     700.00000        9100.00|    1000.00000       13000.00|    1088.00000       14144.00
  HANDHOLE, SIGNAL                        |                             |                             |
0022 805-02087                       LUMP |    1750.00000        1750.00|     750.00000         750.00|    1069.00000        1069.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0023 805-02152               48.000  EACH |     425.00000       20400.00|     500.00000       24000.00|     482.00000       23136.00
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             |
0024 805-02373             2710.000  LFT  |       2.00000        5420.00|       4.00000       10840.00|       4.40000       11924.00
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             |
0025 805-06595             1264.000  LFT  |       9.00000       11376.00|      19.00000       24016.00|      18.40000       23257.60
  CONDUIT, PVC, 2 IN                      |                             |                             |
0026 805-08464                1.000  EACH |    7500.00000        7500.00|    5000.00000        5000.00|    9989.00000        9989.00
  RADIO, INTERCONNECT                     |                             |                             |
0027 805-08493                       LUMP |     500.00000         500.00|     650.00000         650.00|    1827.00000        1827.00
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0028 805-09089                5.000  EACH |     375.00000        1875.00|     650.00000        3250.00|     336.00000        1680.00
  RADIO, YAGI ANTENNA                     |                             |                             |
0029 805-09539                6.000  EACH |     235.00000        1410.00|     270.00000        1620.00|     292.00000        1752.00
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
0030 805-11374                2.000  EACH |    8000.00000       16000.00|    8000.00000       16000.00|    8155.00000       16310.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  20 FT                                   |                             |                             |
0031 805-11383                2.000  EACH |    5000.00000       10000.00|    1500.00000        3000.00|    3401.00000        6802.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0032 805-78100                1.000  EACH |    8500.00000        8500.00|    9000.00000        9000.00|    9396.00000        9396.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0033 805-78106                1.000  EACH |    9150.00000        9150.00|   10000.00000       10000.00|   12311.00000       12311.00
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0034 805-78109                5.000  EACH |    8850.00000       44250.00|    9000.00000       45000.00|   10647.00000       53235.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0035 805-78205               57.000  EACH |     525.00000       29925.00|     700.00000       39900.00|     572.00000       32604.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0036 805-78230                2.000  EACH |     875.00000        1750.00|    1000.00000        2000.00|     844.00000        1688.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12" RED,   |                             |                             |
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0965412          |(   5   ) 90-0690005         |(   6  ) 06-1675328
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 805-78370               48.000  EACH |     200.00000        9600.00|     200.00000        9600.00|     213.00000       10224.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0038 805-78415                4.000  EACH |    2225.00000        8900.00|    2000.00000        8000.00|    2031.00000        8124.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0039 805-78420                4.000  EACH |     225.00000         900.00|     200.00000         800.00|     269.00000        1076.00
  DISCONNECT HANGER                       |                             |                             |
0040 805-78445                1.000  EACH |     700.00000         700.00|    1200.00000        1200.00|     855.00000         855.00
  SIGNAL SERVICE                          |                             |                             |
0041 805-78467              130.000  LFT  |       2.75000         357.50|       3.00000         390.00|       3.20000         416.00
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0042 805-78470             8735.000  LFT  |       0.65000        5677.75|       0.25000        2183.75|       0.20000        1747.00
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0043 805-78485             4985.000  LFT  |       1.65000        8225.25|       2.00000        9970.00|       2.40000       11964.00
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0044 805-78490             4405.000  LFT  |       1.75000        7708.75|       2.25000        9911.25|       2.60000       11453.00
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0045 805-78510             4730.000  LFT  |       0.98000        4635.40|       1.50000        7095.00|       1.90000        8987.00
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0046 805-78785               22.000  EACH |     625.00000       13750.00|     800.00000       17600.00|     780.00000       17160.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0047 805-78795             2599.000  LFT  |      11.00000       28589.00|       8.50000       22091.50|       7.80000       20272.20
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0048 805-92504                9.000  EACH |     250.00000        2250.00|     200.00000        1800.00|     204.00000        1836.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0049 808-05866               42.000  SYS  |      25.00000        1050.00|      25.00000        1050.00|      26.50000        1113.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0050 808-06703              135.000  LFT  |       1.25000         168.75|       1.25000         168.75|       1.40000         189.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0051 808-06716             3106.000  LFT  |       0.60000        1863.60|       0.60000        1863.60|       0.60000        1863.60
  LINE, REMOVE                            |                             |                             |
0052 808-75245              916.000  LFT  |       1.25000        1145.00|       1.40000        1282.40|       1.30000        1190.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0053 808-75297              221.000  LFT  |      10.00000        2210.00|      11.00000        2431.00|      11.00000        2431.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0054 808-75300             1834.000  LFT  |       1.50000        2751.00|       1.50000        2751.00|       1.60000        2934.40
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0055 808-75320               10.000  EACH |     120.00000        1200.00|     130.00000        1300.00|     127.00000        1270.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0056 808-75325                6.000  EACH |     140.00000         840.00|     150.00000         900.00|     149.00000         894.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       338,999.50|           $       357,299.75|           $       394,436.10
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       338,999.50|           $       357,299.75|           $       394,436.10
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0965412          |(   5   ) 90-0690005         |(   6  ) 06-1675328
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |MARTELL ELECTRIC LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0392360          |(   8   ) 35-2046222         |(      )
                                          |HOOSIER COMPANY INC          |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS, NEW OR MONDERNIZED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2560.00000        2560.00|    1000.00000        1000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                0.500  DOL  |       1.00000           0.50|       1.00000           0.50|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   27722.00000       27722.00|   15000.00000       15000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                4.000  EACH |     875.00000        3500.00|     440.00000        1760.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 202-93994                2.000  EACH |    1045.00000        2090.00|     975.00000        1950.00|
  SIGNAL MAST ARM AND POLE, REMOVE        |                             |                             |
0011 202-93995                2.000  EACH |     591.00000        1182.00|     975.00000        1950.00|
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             |
0012 202-95579                1.000  EACH |     647.00000         647.00|     300.00000         300.00|
  SERVICE POINT, REMOVE                   |                             |                             |
0013 304-07490                0.100  TON  |    1070.00000         107.00|   10000.00000        1000.00|
  HMA PATCHING, TYPE B                    |                             |                             |
0014 801-03290               24.000  EACH |     160.00000        3840.00|     150.00000        3600.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0015 801-06640               38.000  EACH |     118.00000        4484.00|     110.00000        4180.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0016 801-06710               60.000  DAY  |      21.40000        1284.00|      20.00000        1200.00|
  FLASHING ARROW SIGN                     |                             |                             |
0017 801-06775                       LUMP |   20203.00000       20203.00|   15500.00000       15500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0018 802-07060               10.000  EACH |     197.00000        1970.00|     200.00000        2000.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0019 802-09842               54.000  SFT  |      20.40000        1101.60|      39.00000        2106.00|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0392360          |(   8   ) 35-2046222         |(      )
                                          |HOOSIER COMPANY INC          |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 805-01300                7.000  EACH |    1567.00000       10969.00|    1300.00000        9100.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0021 805-01842               13.000  EACH |    1163.00000       15119.00|    1250.00000       16250.00|
  HANDHOLE, SIGNAL                        |                             |                             |
0022 805-02087                       LUMP |     832.00000         832.00|    1500.00000        1500.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0023 805-02152               48.000  EACH |     520.00000       24960.00|     500.00000       24000.00|
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             |
0024 805-02373             2710.000  LFT  |       4.10000       11111.00|       3.10000        8401.00|
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             |
0025 805-06595             1264.000  LFT  |      29.10000       36782.40|      65.00000       82160.00|
  CONDUIT, PVC, 2 IN                      |                             |                             |
0026 805-08464                1.000  EACH |    8599.00000        8599.00|    8800.00000        8800.00|
  RADIO, INTERCONNECT                     |                             |                             |
0027 805-08493                       LUMP |     918.00000         918.00|    2100.00000        2100.00|
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0028 805-09089                5.000  EACH |     471.00000        2355.00|     650.00000        3250.00|
  RADIO, YAGI ANTENNA                     |                             |                             |
0029 805-09539                6.000  EACH |     310.00000        1860.00|     290.00000        1740.00|
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
0030 805-11374                2.000  EACH |    9814.00000       19628.00|    9100.00000       18200.00|
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  20 FT                                   |                             |                             |
0031 805-11383                2.000  EACH |    2724.00000        5448.00|    2800.00000        5600.00|
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0032 805-78100                1.000  EACH |    9323.00000        9323.00|    9400.00000        9400.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0033 805-78106                1.000  EACH |   11997.00000       11997.00|   12200.00000       12200.00|
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0034 805-78109                5.000  EACH |   10660.00000       53300.00|   10600.00000       53000.00|
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0035 805-78205               57.000  EACH |     560.00000       31920.00|     510.00000       29070.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0036 805-78230                2.000  EACH |     807.00000        1614.00|     780.00000        1560.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 12" RED,   |                             |                             |
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0392360          |(   8   ) 35-2046222         |(      )
                                          |HOOSIER COMPANY INC          |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 805-78370               48.000  EACH |     281.00000       13488.00|     190.00000        9120.00|
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0038 805-78415                4.000  EACH |    1727.00000        6908.00|    2600.00000       10400.00|
  SPAN, CATENARY, AND TETHER              |                             |                             |
0039 805-78420                4.000  EACH |     331.00000        1324.00|     460.00000        1840.00|
  DISCONNECT HANGER                       |                             |                             |
0040 805-78445                1.000  EACH |     815.00000         815.00|     600.00000         600.00|
  SIGNAL SERVICE                          |                             |                             |
0041 805-78467              130.000  LFT  |       3.60000         468.00|       2.80000         364.00|
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0042 805-78470             8735.000  LFT  |       0.22000        1921.70|       0.17000        1484.95|
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0043 805-78485             4985.000  LFT  |       2.90000       14456.50|       2.60000       12961.00|
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0044 805-78490             4405.000  LFT  |       3.10000       13655.50|       2.80000       12334.00|
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0045 805-78510             4730.000  LFT  |       1.80000        8514.00|       2.30000       10879.00|
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0046 805-78785               22.000  EACH |    1087.00000       23914.00|    1150.00000       25300.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0047 805-78795             2599.000  LFT  |       7.80000       20272.20|       7.80000       20272.20|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0048 805-92504                9.000  EACH |     229.00000        2061.00|     200.00000        1800.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0049 808-05866               42.000  SYS  |      33.20000        1394.40|      32.00000        1344.00|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0050 808-06703              135.000  LFT  |       1.10000         148.50|       0.85000         114.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0051 808-06716             3106.000  LFT  |       0.55000        1708.30|       0.55000        1708.30|
  LINE, REMOVE                            |                             |                             |
0052 808-75245              916.000  LFT  |       0.88000         806.08|       0.85000         778.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0053 808-75297              221.000  LFT  |       5.20000        1149.20|       5.00000        1105.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0054 808-75300             1834.000  LFT  |       1.30000        2384.20|       1.30000        2384.20|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0055 808-75320               10.000  EACH |     102.00000        1020.00|     100.00000        1000.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0056 808-75325                6.000  EACH |     139.00000         834.00|     130.00000         780.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       434,674.08|           $       454,452.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       434,674.08|           $       454,452.50|           $
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : T -34804-A                   COUNTIES : HENRY
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0392360          |(   8   ) 35-2046222         |(      )
                                          |HOOSIER COMPANY INC          |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL MAINTENANCE                                  COMPLETION DATE : 07/26/13
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT HENDRICKS COUNTY                 PROJECT(S) :  1297237

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1710202     SIGNAL CONSTRUCTION INC                                                    $        39,979.00  100.0000%
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $        61,779.00  154.5286%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $        67,966.50  170.0055%
   4   35-1262778     MIDWESTERN ELECTRIC INC                                                    $        73,511.00  183.8740%
   5   35-1675187     HUMMEL ELECTRIC INC                                                        $        99,848.00  249.7511%
   6   90-0690005     TC ELECTRIC INC                                                            $       108,020.00  270.1919%
   7   35-0821499     JAMES H DREW CORPORATION                                                   $       144,367.00  361.1071%
   8   62-1339540     HAWK ENTERPRISES INC                                                       $       165,315.22  413.5051%
   9   35-0965412     SHAMBAUGH & SON LP                                                         $       223,169.00  558.2156%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1710202          |(   2  ) 35-1657131          |(   3  ) 35-2046222
                                          |SIGNAL CONSTRUCTION INC      |MICHIANA CONTRACTING INC     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1500.00000        1500.00|       1.00000           1.00|     250.00000         250.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 110-01001                       LUMP |    1000.00000        1000.00|   14350.00000       14350.00|    5100.00000        5100.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0007 628-09402                9.000  MOS  |     650.00000        5850.00|    1550.00000       13950.00|    1500.00000       13500.00
  FIELD OFFICE, B                         |                             |                             |
0008 628-09407                9.000  MOS  |     250.00000        2250.00|     300.00000        2700.00|     150.00000        1350.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0009 628-10246               18.000  MOS  |      60.00000        1080.00|      25.00000         450.00|      75.00000        1350.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0010 628-11068                2.000  EACH |      50.00000         100.00|      50.00000         100.00|     250.00000         500.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0011 801-03290                8.000  EACH |      60.00000         480.00|     120.00000         960.00|     170.00000        1360.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               16.000  EACH |      50.00000         800.00|     100.00000        1600.00|     130.00000        2080.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06710               60.000  DAY  |      15.00000         900.00|      15.00000         900.00|      15.00000         900.00
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |     500.00000         500.00|    2950.00000        2950.00|    3300.00000        3300.00
  MAINTAINING TRAFFIC                     |                             |                             |
0015 805-02266              162.000  EACH |      15.00000        2430.00|      14.00000        2268.00|      22.50000        3645.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , AMBER ARROW, LED INSERT, INSTALL      |                             |                             |
0016 805-02266              437.000  EACH |      15.00000        6555.00|      14.00000        6118.00|      22.50000        9832.50
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , AMBER LED INSERT, INSTALL             |                             |                             |
0017 805-02266              162.000  EACH |      15.00000        2430.00|      14.00000        2268.00|      22.50000        3645.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , GREEN ARROW, LED INSERT, INSTALL      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1710202          |(   2   ) 35-1657131         |(   3  ) 35-2046222
                                          |SIGNAL CONSTRUCTION INC      |MICHIANA CONTRACTING INC     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 805-02266              429.000  EACH |      15.00000        6435.00|      14.00000        6006.00|      22.50000        9652.50
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , GREEN LED INSERT, INSTALL             |                             |                             |
0019 805-02266               67.000  EACH |      15.00000        1005.00|      14.00000         938.00|      22.50000        1507.50
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , RED ARROW, LED INSERT, INSTALL        |                             |                             |
0020 805-02266              444.000  EACH |      15.00000        6660.00|      14.00000        6216.00|      22.50000        9990.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , RED LED INSERT, INSTALL               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        39,979.00|           $        61,779.00|           $        67,966.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        39,979.00|           $        61,779.00|           $        67,966.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 90-0690005
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |TC ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     432.00000         432.00|    2400.00000        2400.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 110-01001                       LUMP |    5100.00000        5100.00|    4822.00000        4822.00|    9000.00000        9000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0007 628-09402                9.000  MOS  |    1585.00000       14265.00|    1400.00000       12600.00|    1400.00000       12600.00
  FIELD OFFICE, B                         |                             |                             |
0008 628-09407                9.000  MOS  |     175.00000        1575.00|     290.00000        2610.00|     200.00000        1800.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0009 628-10246               18.000  MOS  |      50.00000         900.00|      80.00000        1440.00|     100.00000        1800.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0010 628-11068                2.000  EACH |      75.00000         150.00|     100.00000         200.00|     100.00000         200.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0011 801-03290                8.000  EACH |     225.00000        1800.00|     180.00000        1440.00|     180.00000        1440.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               16.000  EACH |     190.00000        3040.00|     150.00000        2400.00|     140.00000        2240.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06710               60.000  DAY  |      10.00000         600.00|      25.00000        1500.00|      45.00000        2700.00
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |    3120.00000        3120.00|   16000.00000       16000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0015 805-02266              162.000  EACH |      25.00000        4050.00|      32.00000        5184.00|      36.00000        5832.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , AMBER ARROW, LED INSERT, INSTALL      |                             |                             |
0016 805-02266              437.000  EACH |      25.00000       10925.00|      32.00000       13984.00|      36.00000       15732.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , AMBER LED INSERT, INSTALL             |                             |                             |
0017 805-02266              162.000  EACH |      25.00000        4050.00|      32.00000        5184.00|      36.00000        5832.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , GREEN ARROW, LED INSERT, INSTALL      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 90-0690005
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |TC ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 805-02266              429.000  EACH |      25.00000       10725.00|      32.00000       13728.00|      36.00000       15444.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , GREEN LED INSERT, INSTALL             |                             |                             |
0019 805-02266               67.000  EACH |      25.00000        1675.00|      32.00000        2144.00|      36.00000        2412.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , RED ARROW, LED INSERT, INSTALL        |                             |                             |
0020 805-02266              444.000  EACH |      25.00000       11100.00|      32.00000       14208.00|      36.00000       15984.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , RED LED INSERT, INSTALL               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        73,511.00|           $        99,848.00|           $       108,020.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        73,511.00|           $        99,848.00|           $       108,020.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0821499          |(   8   ) 62-1339540         |(   9  ) 35-0965412
                                          |JAMES H DREW CORPORATION     |HAWK ENTERPRISES INC         |SHAMBAUGH & SON LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     517.00000         517.00|    2000.00000        2000.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 110-01001                       LUMP |    6042.00000        6042.00|    4400.00000        4400.00|   12000.00000       12000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0007 628-09402                9.000  MOS  |    1200.00000       10800.00|    1900.00000       17100.00|    1600.00000       14400.00
  FIELD OFFICE, B                         |                             |                             |
0008 628-09407                9.000  MOS  |      50.00000         450.00|     410.00000        3690.00|     250.00000        2250.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0009 628-10246               18.000  MOS  |      80.00000        1440.00|     125.00000        2250.00|      35.00000         630.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0010 628-11068                2.000  EACH |     200.00000         400.00|     125.00000         250.00|     650.00000        1300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0011 801-03290                8.000  EACH |     168.00000        1344.00|     160.00000        1280.00|     160.00000        1280.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               16.000  EACH |     984.00000       15744.00|     125.00000        2000.00|     125.00000        2000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06710               60.000  DAY  |      15.00000         900.00|      50.00000        3000.00|      15.00000         900.00
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |    6367.00000        6367.00|   15000.00000       15000.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0015 805-02266              162.000  EACH |      59.00000        9558.00|      67.22000       10889.64|     100.00000       16200.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , AMBER ARROW, LED INSERT, INSTALL      |                             |                             |
0016 805-02266              437.000  EACH |      59.00000       25783.00|      67.22000       29375.14|     100.00000       43700.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , AMBER LED INSERT, INSTALL             |                             |                             |
0017 805-02266              162.000  EACH |      59.00000        9558.00|      67.22000       10889.64|     100.00000       16200.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , GREEN ARROW, LED INSERT, INSTALL      |                             |                             |
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     CALL ORDER   : 621                     CONTRACT ID : TM-35035-A                   COUNTIES : HENDRICKS
     LETTING DATE : 01/16/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0821499          |(   8   ) 62-1339540         |(   9  ) 35-0965412
                                          |JAMES H DREW CORPORATION     |HAWK ENTERPRISES INC         |SHAMBAUGH & SON LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 805-02266              429.000  EACH |      59.00000       25311.00|      67.22000       28837.38|     105.00000       45045.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , GREEN LED INSERT, INSTALL             |                             |                             |
0019 805-02266               67.000  EACH |      59.00000        3953.00|      67.22000        4503.74|     100.00000        6700.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , RED ARROW, LED INSERT, INSTALL        |                             |                             |
0020 805-02266              444.000  EACH |      59.00000       26196.00|      67.22000       29845.68|     115.00000       51060.00
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             |
  , RED LED INSERT, INSTALL               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       144,367.00|           $       165,315.22|           $       223,169.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       144,367.00|           $       165,315.22|           $       223,169.00
====================================================================================================================================


