
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 1 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                       9,272.000        SYS 
  15  202-51368           SLOPEWALL, REMOVE                                                        709.000        SYS 
  16  203-02000           EXCAVATION, COMMON                                                   438,410.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                       5,824.000        CYS 
  18  205-06930           SPLASHPAD                                                                 67.000        TON 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    595.000        TON 
  20  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 
  21  205-06934           TEMPORARY MULCH                                                          163.000        TON 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  531.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                     593.000        LFT 
  24  205-06938           TEMPORARY SLOPE DRAIN                                                  2,236.000        LFT 
  25  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                               16,218.000        SYS 
  26  205-11586           TEMPORARY FILTER STONE                                                   108.000        TON 
  27  205-11587           TEMPORARY GEOTEXTILE                                                   2,586.000        SYS 
  28  205-11591           TEMPORARY SEED MIXTURE                                                 9,777.000        LBS 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     215.000        CYS 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,508.000        SYS 
  31  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,743.000        SYS 
  32  208-02046           GRADING IN GORE AREA                                                       4.000        EACH 
  33  211-02050           B BORROW                                                               1,425.000        CYS 
  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              588.000        CYS 
  35  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,449.000        CYS 
  36  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            3,580.000        CYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,703.000        TON 
  38  302-06464           SUBBASE FOR PCCP                                                          39.000        CYS 
  39  302-07455           DENSE GRADED SUBBASE                                                      88.000        CYS 
  40  303-01180           COMPACTED AGGREGATE, NO. 53                                              147.000        TON 
  41  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        290.000        TON 
  42  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  483.000        TON 
  43  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                            981.000        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  45  503-05310           TERMINAL JOINT                                                           104.000        LFT 
  46  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  47  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  48  601-06454           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W1, TL-3                        4.000        EACH 
  49  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              8.000        EACH 
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  50  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              8.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  52  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     782.000        LFT 
  53  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
  54  603-06040           FENCE, FARM FIELD, 47 IN                                              19,968.000        LFT 
  55  605-05523           CURB, HMA                                                                400.000        LFT 
  56  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                518.000        SYS 
  57  615-06510           MONUMENT, C                                                                3.000        EACH 
  58  615-06515           MONUMENT, D                                                               45.000        EACH 
  59  616-02320           GEOTEXTILES                                                            2,290.000        SYS 
  60  616-05688           RIPRAP, CLASS 1                                                           89.000        TON 
  61  616-06405           RIPRAP, REVETMENT                                                      1,605.000        TON 
  62  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 54.000        SYS 
  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
  64  621-06545           FERTILIZER                                                                40.000        TON 
  65  621-06553           SEED MIXTURE, R                                                       11,039.000        LBS 
  66  621-06565           MULCHING MATERIAL                                                        130.000        TON 
  67  621-06567           WATER                                                                     22.000        kGAL 
  68  621-06574           SODDING                                                                7,489.000        SYS 
  69  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       13,638.000        LFT 
  70  627-09329           CABLE BARRIER, TYPE TL-4, SPARE PARTS                                      1.000        EACH 
  71  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 8.000        EACH 
  72  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
  73  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 
  74  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  75  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  76  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        60.000        MOS 
  77  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  78  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           152.000        LFT 
  79  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  80  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      1,188.000        LFT 
  81  702-51005           CONCRETE, A, SUBSTRUCTURE                                                211.700        CYS 
  82  702-51015           CONCRETE, B, FOOTINGS                                                    107.600        CYS 
  83  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 59.800        CYS 
  84  703-06028           REINFORCING BARS                                                      36,820.000        LBS 
  85  703-06029           REINFORCING BARS, EPOXY COATED                                       196,107.000        LBS 
  86  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              532.300        CYS 
  87  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                    53.000        SYS 
  88  706-09545           COARSE AGGREGATE, NO 8                                                    14.000        CYS 
  89  706-11600           RAILING, CONCRETE, FC                                                     54.300        CYS 
  90  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  91  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                 1,460.000        LFT 
  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  93  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             753.000        LFT 
  94  714-11192           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             256.000        LFT 
  95  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                            1,005.000        LFT 
  96  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               64.000        LFT 
  97  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               80.000        LFT 
  98  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            16,808.000        LFT 
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  99  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                                20.000        LFT 
 100  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                               20.000        LFT 
 101  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               20.000        LFT 
 102  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,927.000        LFT 
 103  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                              360.000        LFT 
 104  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              185.000        LFT 
 105  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                20.000        LFT 
 106  715-06004           CONCRETE ANCHOR, 48 IN                                                     4.000        EACH 
 107  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          237.000        SYS 
 108  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                   104.000        TON 
 109  715-09064           VIDEO INSPECTION FOR PIPE                                                513.000        LFT 
 110  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 
 111  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 
 112  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
 113  715-46040           PIPE END SECTION, DIA 36 IN                                               10.000        EACH 
 114  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN                                     551.000        LFT 
 115  718-06528           OUTLET PROTECTOR, 1                                                       53.000        EACH 
 116  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 117  718-52610           AGGREGATE FOR UNDERDRAINS                                                840.000        CYS 
 118  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,404.000        SYS 
 119  719-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                   20.000        LFT 
 120  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   20.000        LFT 
 121  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   20.000        LFT 
 122  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  20.000        LFT 
 123  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  20.000        LFT 
 124  720-45140           INLET, G7, MODIFIED                                                        7.000        EACH 
 125  720-45410           MANHOLE, C4                                                                1.000        EACH 
 126  720-93409           INLET, B15, MODIFIED                                                       4.000        EACH 
 127  731-93945           FACE PANELS, CONCRETE                                                  5,725.000        SFT 
 128  731-93946           WALL ERECTION                                                          5,725.000        SFT 
 129  731-93947           LEVELING PAD, CONCRETE                                                   332.000        LFT 
 130  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
 131  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 132  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 133  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          111,201.000        LFT 
 134  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            5,480.000        LFT 
 135  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 
 136  801-06710           FLASHING ARROW SIGN                                                      570.000        DAY 
 137  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 138  801-07118           BARRICADE, III-A                                                         188.000        LFT 
 139  801-07119           BARRICADE, III-B                                                         104.000        LFT 
 140  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,000.000        LFT 
 141  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              640.000        LFT 
 142  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 143  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        249.000        LFT 
 144  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        102.000        LFT 
 145  802-07057           SIGN, PANEL, WITH LEGEND                                               1,260.000        SFT 
 146  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             24.000        EACH 
 147  802-09575           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE C                                2.000        EACH 
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 148  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        2.000        EACH 
 149  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.000        SFT 
 150  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        345.000        SFT 
 151  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            4,411.000        LBS 
 152  804-06740           DELINEATOR WITH POST, D2                                                   8.000        EACH 
 153  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               9,954.000        LFT 
 154  808-06716           LINE, REMOVE                                                          48,700.000        LFT 
 155  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 156  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               529.000        LFT 
 157  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             12,239.000        LFT 
 158  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,101.000        LFT 
 159  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              2,542.000        LFT 
 160  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN                               478.000        LFT 
 161  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               607.000        LFT 
 162  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              34,363.000        LFT 
 163  808-75994           PRISMATIC REFLECTOR                                                      503.000        EACH 
 164  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      201.000        EACH 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
 165  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 166  207-08263           SUBGRADE TREATMENT, TYPE IA                                           43,490.000        SYS 
 167  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        422.000        TON 
 168  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,240.000        TON 
 169  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 170  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        572.000        TON 
 171  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      2,615.000        TON 
 172  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,150.000        TON 
 173  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                5,280.000        TON 
 174  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        5,086.000        TON 
 175  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          916.000        TON 
 176  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            5,096.000        TON 
 177  401-10258           JOINT ADHESIVE, SURFACE                                               25,960.000        LFT 
 178  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          25,960.000        LFT 
 179  401-11785           LIQUID ASPHALT SEALANT                                                25,960.000        LFT 
 180  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
 181  415-11527           BASE SEAL                                                                 34.000        TON 
 182  606-07484           MILLED HMA CORRUGATIONS                                               17,071.000        LFT 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 183  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 184  207-08263           SUBGRADE TREATMENT, TYPE IA                                           42,146.000        SYS 
 185  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        450.000        TON 
 186  302-06464           SUBBASE FOR PCCP                                                       9,319.000        CYS 
 187  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,608.000        TON 
 188  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        106.000        TON 
 189  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  215.000        TON 
 190  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
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 191  501-09107           QC/QA-PCCP, 9 IN                                                       5,649.000        SYS 
 192  501-09606           QC/QA-PCCP, 8 IN                                                      31,627.000        SYS 
 193  503-05240           D-1 CONTRACTION JOINT                                                 20,790.000        LFT 
 194  606-11064           MILLED PCCP CORRUGATIONS                                              17,071.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02272           PAVED SIDE DITCH, REMOVE                                                  25.000        LFT 
  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            120.020        SYS 
  14  202-02278           CURB, CONCRETE, REMOVE                                                 1,155.000        LFT 
  15  202-02637           PIPE, ABANDON AND GROUT FILL                                             220.000        LFT 
  16  202-02928           CATCH BASIN, REMOVE                                                       12.000        EACH 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                                87.320        SYS 
  18  202-91385           INLET, REMOVE                                                              5.000        EACH 
  19  202-96133           PIPE, REMOVE                                                           1,049.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                       543.000        CYS 
  21  203-02070           BORROW                                                                   917.000        CYS 
  22  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       1.000        EACH 
  23  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           5.000        EACH 
  24  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          34.000        EACH 
  25  205-03371           SEDIMENT, REMOVE                                                          98.150        CYS 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     25.750        TON 
  27  205-06937           TEMPORARY SILT FENCE                                                   3,177.000        LFT 
  28  205-09543           NO 2 STONE                                                               100.000        TON 
  29  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,226.070        SYS 
  30  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,671.350        SYS 
  31  211-02050           B BORROW                                                                 205.000        CYS 
  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              823.800        CYS 
  33  306-08037           MILLING, ASPHALT, 3 IN                                                28,141.470        SYS 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,761.000        TON 
  36  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                4,600.000        TON 
  37  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        2,322.000        TON 
  38  401-10258           JOINT ADHESIVE, SURFACE                                               18,757.000        LFT 
  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          18,757.000        LFT 
  40  402-07787           HMA WEDGE AND LEVEL, TYPE D                                            7,619.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                     25.432        TON 
  42  601-02241           GUARDRAIL, REMOVE                                                      1,910.000        LFT 
  43  604-06070           SIDEWALK, CONCRETE                                                        85.510        SYS 
  44  605-02493           CURB ISLAND, CONCRETE                                                    178.130        SYS 
  45  605-06120           CURB, CONCRETE                                                           507.000        LFT 
  46  605-06255           CENTER CURB, D, CONCRETE                                               1,424.100        SYS 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                               313.000        TON 
  48  610-09108           PCCP FOR APPROACHES, 9 IN                                                731.750        SYS 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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  50  621-02770           EROSION CONTROL BLANKET                                                   81.000        SYS 
  51  621-06545           FERTILIZER                                                                 0.290        TON 
  52  621-06554           SEED MIXTURE, U                                                          109.000        LBS 
  53  621-06557           SEED MIXTURE, T                                                          109.000        LBS 
  54  621-06565           MULCHING MATERIAL                                                          1.450        TON 
  55  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  56  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  57  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 
  58  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  59  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  60  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 
  61  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,102.000        LFT 
  62  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              690.000        LFT 
  63  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              392.000        LFT 
  64  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                   268.000        TON 
  65  715-09064           VIDEO INSPECTION FOR PIPE                                              2,189.000        LFT 
  66  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 
  67  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  68  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  69  720-04466           MANHOLE, K8                                                                1.000        EACH 
  70  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  71  720-45040           INLET, G7                                                                  5.000        EACH 
  72  720-45215           CATCH BASIN, A8                                                            2.000        EACH 
  73  720-45410           MANHOLE, C4                                                                4.000        EACH 
  74  720-90349           MANHOLE, C8                                                                4.000        EACH 
  75  720-95422           MANHOLE, J4                                                                1.000        EACH 
  76  720-98174           INLET, B15                                                                 4.000        EACH 
  77  720-98555           INLET, C15                                                                20.000        EACH 
  78  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           25,528.000        LFT 
  81  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  208.000        LFT 
  82  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 
  84  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  85  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  87  801-07119           BARRICADE, III-B                                                         232.000        LFT 
  88  801-94295           SIGNAL HEAD, RELOCATE                                                     12.000        EACH 
  89  802-02844           OVERHEAD SIGN STRUCTURE,                                                   2.000        EACH 
  90  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        253.750        LFT 
  91  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
  92  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           82.542        SFT 
  93  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         49.500        SFT 
  94  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              181.250        SFT 
  95  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  96  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  11.000        EACH 
  97  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            4.000        EACH 
  98  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
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          CALL ORDER   : 150                                              CONTRACT ID  : R -30898-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  99  805-02328           SIGNAL CABLE, ROADWAY, COPPER 1C/14 GA                                 9,333.000        LFT 
 100  805-02658           CABLE, COAXIAL                                                           200.000        LFT 
 101  805-04602           CONTROLLER, REWIRE                                                         1.000        EACH 
 102  805-04973           CONDUIT                                                                  850.000        LFT 
 103  805-04973           CONDUIT                                                                1,100.000        LFT 
 104  805-07224           VIDEO                                                                      1.000        EACH 
 105  805-08244           CELLULAR MODEM KIT                                                         1.000        EACH 
 106  805-08487           BACKPLATE, SIGNAL                                                         12.000        EACH 
 107  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 
 108  805-09366           SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN                         4.000        EACH 
 109  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         10.000        EACH 
 110  805-10234           CONTROLLER AND CABINET, R                                                  1.000        EACH 
 111  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 112  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 113  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
 114  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        10.000        EACH 
 115  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 116  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 117  805-78467           SIGNAL CABLE, 3C/8GA                                                      60.000        LFT 
 118  805-78485           SIGNAL CABLE, 5C/14GA                                                    960.000        LFT 
 119  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,300.000        LFT 
 120  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       6,400.000        LFT 
 121  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
 122  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,100.000        LFT 
 123  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 124  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
 125  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   9.000        EACH 
 126  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,455.000        LFT 
 127  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,342.000        LFT 
 128  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 129  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                108.000        LFT 
 130  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                37.000        LFT 
 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,560.000        LFT 
 132  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       174.000        LFT 
 133  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       418.000        LFT 
 134  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  32.000        EACH 
 135  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      233.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -31870-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, RAILROAD DEPOT RESTORATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-05668           DEMOLITION                                                            LUMP              LUMP 
   5  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -31896-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       5,326.000        SYS 
  13  202-06541           REMOVE                                                                     2.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     6,660.000        CYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                53.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   2,702.000        LFT 
  17  205-11591           TEMPORARY SEED MIXTURE                                                    20.000        LBS 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,334.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,243.000        SYS 
  20  211-02050           B BORROW                                                               1,376.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,689.000        CYS 
  22  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              295.000        CYS 
  23  214-07203           GEOGRID, TYPE II                                                       2,067.000        SYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,523.000        TON 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                               16.000        TON 
  26  306-08033           MILLING, ASPHALT, 1 IN                                                   240.000        SYS 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        617.000        TON 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,220.000        TON 
  29  401-10258           JOINT ADHESIVE, SURFACE                                                2,663.000        LFT 
  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,663.000        LFT 
  31  401-11785           LIQUID ASPHALT SEALANT                                                 2,663.000        LFT 
  32  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  33  604-06070           SIDEWALK, CONCRETE                                                     1,262.000        SYS 
  34  604-07899           CURB RAMP, CONCRETE, E                                                    13.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    41.000        SYS 
  36  605-06120           CURB, CONCRETE                                                           172.000        LFT 
  37  605-52807           CURB AND GUTTER, COMBINED                                              4,525.000        LFT 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                                92.000        TON 
  39  610-08446           PCCP FOR APPROACHES, 6 IN                                                457.000        SYS 
  40  610-09108           PCCP FOR APPROACHES, 9 IN                                                715.000        SYS 
  41  615-06505           MONUMENT, B                                                               10.000        EACH 
  42  616-02320           GEOTEXTILES                                                               63.000        SYS 
  43  616-05688           RIPRAP, CLASS 1                                                           28.000        TON 
  44  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               12.000        EACH 
  46  621-06567           WATER                                                                     11.000        kGAL 
  47  621-06575           SODDING, NURSERY                                                       2,809.000        SYS 
  48  621-06626           MULCHED SEEDING, D                                                     2,778.000        SYS 
  49  622-05065           MASONRY WALL                                                               1.700        CYS 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -31896-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
  50  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          14.000        EACH 
  51  628-09403           FIELD OFFICE, C                                                           21.000        MOS 
  52  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 
  53  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  54  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  55  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      84.000        MOS 
  56  702-44240           CONCRETE, A, STRUCTURES                                                   34.100        CYS 
  57  702-51015           CONCRETE, B, FOOTINGS                                                     30.100        CYS 
  58  703-06028           REINFORCING BARS                                                         751.000        LBS 
  59  703-06029           REINFORCING BARS, EPOXY COATED                                         2,619.000        LBS 
  60  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        500.000        LFT 
  61  715-02745           GATE VALVE WITH VALVE BOXES, 8 IN                                          6.000        EACH 
  62  715-04596           WATER SERVICE                                                              1.000        EACH 
  63  715-04596           WATER SERVICE                                                             30.000        EACH 
  64  715-04750           CORPORATION STOP                                                           1.000        EACH 
  65  715-04750           CORPORATION STOP                                                          30.000        EACH 
  66  715-04836           GATE VALVE                                                                 1.000        EACH 
  67  715-04965           WATER SERVICE LINE                                                        17.000        LFT 
  68  715-04965           WATER SERVICE LINE                                                       200.000        LFT 
  69  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,805.000        LFT 
  70  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              645.000        LFT 
  71  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              106.000        LFT 
  72  715-06050           CAP                                                                        4.000        EACH 
  73  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
  74  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
  75  715-08048           STORMWATER TREATMENT SYSTEM                                                5.000        EACH 
  76  715-09064           VIDEO INSPECTION FOR PIPE                                              3,556.000        LFT 
  77  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                          2,630.000        LFT 
  78  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                            25.000        LFT 
  79  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  80  720-45075           INLET, R13                                                                 3.000        EACH 
  81  720-45410           MANHOLE, C4                                                                1.000        EACH 
  82  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          7.000        LFT 
  83  720-91973           MANHOLE, H4                                                                9.000        EACH 
  84  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 
  85  720-96999           FIRE HYDRANT ASSEMBLY                                                      5.000        EACH 
  86  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              4.000        EACH 
  87  720-98174           INLET, B15                                                                28.000        EACH 
  88  720-98555           INLET, C15                                                                22.000        EACH 
  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              70.000        EACH 
  91  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  94  802-03866           MILE MARKER                                                                1.000        EACH 
  95  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      174.000        LFT 
  96  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           80.000        SFT 
  97  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         25.000        SFT 
  98  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -31896-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
  99  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                530.000        LFT 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,007.000        LFT 
 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        43.000        LFT 
 102  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       102.000        LFT 
 103  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               67.000        EACH 
 104  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       67.000        EACH 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -31972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                         200.000        EACH 
   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                      200.000        EACH 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                      16,440.000        SYS 
  14  202-02278           CURB, CONCRETE, REMOVE                                                 5,954.000        LFT 
  15  202-03875           CONCRETE STEPS, REMOVE                                                    24.000        EACH 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,241.000        SYS 
  17  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             4.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                     9,581.000        CYS 
  19  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  20  205-06934           TEMPORARY MULCH                                                            1.800        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,180.000        SYS 
  23  207-08268           SUBGRADE TREATMENT, TYPE IV                                           21,300.000        SYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            6,000.000        CYS 
  25  212-06282           STOCKPILED SELECTED MATERIAL, SALVAGED                                 2,600.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,300.000        TON 
  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      500.000        TON 
  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,415.000        TON 
  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,320.000        TON 
  30  401-10258           JOINT ADHESIVE, SURFACE                                                9,500.000        LFT 
  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           9,500.000        LFT 
  32  401-11785           LIQUID ASPHALT SEALANT                                                 9,500.000        LFT 
  33  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  34  604-06070           SIDEWALK, CONCRETE                                                     4,030.000        SYS 
  35  604-07894           CURB RAMP, CONCRETE, A                                                    66.000        SYS 
  36  604-07903           CURB RAMP, CONCRETE, K                                                   320.000        SYS 
  37  604-44251           STEPS, CONCRETE                                                           24.000        CYS 
  38  605-06120           CURB, CONCRETE                                                         2,200.000        LFT 
  39  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    4,500.000        LFT 
  40  605-97937           CURB AND GUTTER, ROLL CURB                                             2,500.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                               300.000        TON 
  42  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,200.000        SYS 
  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                220.000        SYS 
  44  615-06505           MONUMENT, B                                                                5.000        EACH 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  46  621-06557           SEED MIXTURE, T                                                          135.000        LBS 
  47  621-06567           WATER                                                                     20.000        kGAL 
  48  621-06575           SODDING, NURSERY                                                       4,700.000        SYS 
  49  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -31972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                      2,000.000        LFT 
  51  715-03025           SANITARY MANHOLE                                                           3.000        EACH 
  52  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                            1,250.000        LFT 
  53  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,900.000        LFT 
  54  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              651.000        LFT 
  55  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              667.000        LFT 
  56  715-05409           PIPE SANITARY SEWER 10 IN                                                116.000        LFT 
  57  715-05412           PIPE SANITARY SEWER 15 IN                                                475.000        LFT 
  58  715-05413           PIPE SANITARY SEWER 18 IN                                                 45.000        LFT 
  59  715-09064           VIDEO INSPECTION FOR PIPE                                              5,100.000        LFT 
  60  715-91739           WATER SERVICE LINE, 0.75 IN                                            3,000.000        LFT 
  61  715-93912           WATER MAIN, 6 IN                                                          96.000        LFT 
  62  715-93913           WATER MAIN, 8 IN                                                          48.000        LFT 
  63  715-94530           ADJUST WATER VALVE TO GRADE                                                5.000        EACH 
  64  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  66  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  67  720-45045           INLET, J10                                                                17.000        EACH 
  68  720-45055           INLET, M10                                                                 9.000        EACH 
  69  720-45105           INLET, A2, MODIFIED                                                       14.000        EACH 
  70  720-45410           MANHOLE, C4                                                                6.000        EACH 
  71  720-95422           MANHOLE, J4                                                                3.000        EACH 
  72  720-98174           INLET, B15                                                                 1.000        EACH 
  73  720-98555           INLET, C15                                                                 1.000        EACH 
  74  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,400.000        LFT 
  77  801-06214           TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN                            1,850.000        LFT 
  78  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                300.000        LFT 
  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  80  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  81  801-06645           CONSTRUCTION SIGN, B                                                      68.000        EACH 
  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  83  801-07118           BARRICADE, III-A                                                         400.000        LFT 
  84  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          150.000        SFT 
  85  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         22.000        SFT 
  86  802-76055           SIGN POST, A                                                             511.000        LFT 
  87  802-91122           SIGN, GROUND MOUNTED, RESET                                                7.000        EACH 
  88  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  89  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  90  805-06595           CONDUIT, PVC, 2 IN                                                       300.000        LFT 
  91  805-11373           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 
  92  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 
  93  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 
  94  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               1.000        EACH 
  95  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
  96  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  97  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  98  805-78480           SIGNAL CABLE, 3C/14GA                                                    870.000        LFT 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -31972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  805-78485           SIGNAL CABLE, 5C/14GA                                                  1,500.000        LFT 
 100  805-78490           SIGNAL CABLE, 7C/14GA                                                    440.000        LFT 
 101  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
 102  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,400.000        LFT 
 103  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       300.000        LFT 
 104  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,850.000        LFT 
 105  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -33945-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              273.000        CYS 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,250.000        TON 
  11  304-07783           HMA PATCHING, TYPE D                                                   2,406.000        TON 
  12  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      18.000        TON 
  13  503-05240           D-1 CONTRACTION JOINT                                                    208.000        LFT 
  14  503-05310           TERMINAL JOINT                                                           126.000        LFT 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                              3,786.000        SYS 
  16  606-07484           MILLED HMA CORRUGATIONS                                               31,997.000        LFT 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-02770           EROSION CONTROL BLANKET                                                3,232.000        SYS 
  19  621-03787           SEED MIXTURE, D                                                           94.000        LBS 
  20  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 
  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  24  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       15.000        MOS 
  25  715-01354           CLEAN EXISTING PIPE                                                   29,088.000        LFT 
  26  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            31,997.000        LFT 
  27  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,145.000        LFT 
  28  718-06526           HMA FOR UNDERDRAINS                                                    3,912.000        TON 
  29  718-06528           OUTLET PROTECTOR, 1                                                       78.000        EACH 
  30  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      35,590.000        LFT 
  31  718-09979           UNDERDRAIN OUTLET CLEANING                                                78.000        EACH 
  32  718-52610           AGGREGATE FOR UNDERDRAINS                                              4,741.000        CYS 
  33  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,111.000        SYS 
  34  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              20.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  36  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  37  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  40  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  41  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             29,692.000        LFT 
  42  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,161.000        LFT 
  43  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               990.000        LFT 
  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       50.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -34081-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  10  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          40.000        LFT 
  11  616-02320           GEOTEXTILES                                                              175.000        SYS 
  12  616-06405           RIPRAP, REVETMENT                                                        135.000        TON 
  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  14  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  15  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  16  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      11.000        MOS 
  19  725-11399           PIPE LINER, CURED-IN-PLACE, 84 IN                                        168.000        LFT 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -34173-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       102.100        CYS 
  10  616-02320           GEOTEXTILES                                                              139.600        SYS 
  11  616-05689           RIPRAP, CLASS 2                                                          153.100        TON 
  12  620-01754           SOUND BARRIER PANELS, GROUND MOUNTED, TYPE                               540.000        SFT 
  13  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  14  725-11708           LINER PIPE THERMOPLASTIC CIRCULAR 21.6-21.7 SFT                          136.500        LFT 
  15  725-11709           PIPE LINER, CURED-IN-PLACE, 12.5 SFT                                     340.000        LFT 
  16  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -34253-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  10  205-08594           FILTER SOCK                                                               90.000        LFT 
  11  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               10.000        CYS 
  12  616-02320           GEOTEXTILES                                                              189.000        SYS 
  13  616-05688           RIPRAP, CLASS 1                                                           45.000        TON 
  14  616-05689           RIPRAP, CLASS 2                                                          140.000        TON 
  15  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 
  16  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  17  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  20  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         9.000        MOS 
  21  715-03374           PIPE, RELAID, 36 IN.                                                      15.000        LFT 
  22  715-98938           PIPE, RELAID, 24 IN                                                       15.000        LFT 
  23  725-10245           PERPETUATION, EXISTING PIPE                                                3.000        EACH 
  24  725-11013           LINER PIPE THERMOPLASTIC DEFORMED 4.7-5.0 SFT                            392.000        LFT 
  25  725-11016           LINER PIPE THERMOPLASTIC DEFORMED 6.0-6.3 SFT                            202.000        LFT 
  26  725-11300           PIPE LINER, CURED-IN-PLACE, 8.9 SFT                                      479.000        LFT 
  27  725-11741           PIPE LINER, CURED-IN-PLACE, 21.9 SFT                                     187.000        LFT 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 20 
 
          CALL ORDER   : 270                                              CONTRACT ID  : R -34570-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       210.000        CYS 
  11  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              339.000        SYS 
  13  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         23.000        TON 
  14  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   38.000        TON 
  15  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          167.000        TON 
  16  401-10258           JOINT ADHESIVE, SURFACE                                                  281.000        LFT 
  17  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             281.000        LFT 
  18  401-11785           LIQUID ASPHALT SEALANT                                                   281.000        LFT 
  19  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  21  621-06559           MULCHED SEEDING, R                                                       164.000        SYS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
  26  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  520.000        LFT 
  27  808-06716           LINE, REMOVE                                                             541.000        LFT 
  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 283.000        LFT 
  29  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       107.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -35726-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     1,285.000        CYS 
  11  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                   2,735.000        LFT 
  13  205-09543           NO 2 STONE                                                               100.000        TON 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            776.000        SYS 
  15  207-09895           SUBGRADE TREATMENT, TYPE V                                             1,860.000        SYS 
  16  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               54.700        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        854.000        TON 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              104.000        TON 
  19  402-07432           HMA SURFACE, TYPE A                                                      167.000        TON 
  20  402-07435           HMA INTERMEDIATE, TYPE A                                                 262.000        TON 
  21  604-06070           SIDEWALK, CONCRETE                                                        66.000        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                     8.300        SYS 
  23  605-06120           CURB, CONCRETE                                                           440.000        LFT 
  24  610-08446           PCCP FOR APPROACHES, 6 IN                                                 88.000        SYS 
  25  610-09108           PCCP FOR APPROACHES, 9 IN                                                107.000        SYS 
  26  616-02320           GEOTEXTILES                                                                8.000        SYS 
  27  616-06405           RIPRAP, REVETMENT                                                          2.000        TON 
  28  618-03812           BENCH                                                                      1.000        EACH 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-04316           SPADE EDGE                                                               145.000        LFT 
  31  621-06545           FERTILIZER                                                                 0.300        TON 
  32  621-06554           SEED MIXTURE, U                                                          238.000        LBS 
  33  621-06565           MULCHING MATERIAL                                                          1.300        TON 
  34  621-06570           TOPSOIL                                                                    8.000        CYS 
  35  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              4.000        CYS 
  36  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       7.000        EACH 
  37  622-05654           PLANT, PERENNIAL                                                          12.000        EACH 
  38  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  39  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               63.000        LFT 
  40  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              169.000        LFT 
  41  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  42  720-02810           INLET, B5                                                                  1.000        EACH 
  43  720-45030           INLET, E7                                                                  2.000        EACH 
  44  720-45410           MANHOLE, C4                                                                2.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  802-03866           MILE MARKER                                                                1.000        EACH 
  47  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
  48  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         39.000        LFT 
  49  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            8.500        SFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -35726-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
  50  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         27.000        SFT 
  51  802-97428           SIGN POST, TUBULAR                                                        24.000        LFT 
  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          180.000        LFT 
  53  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                            86.000        LFT 
  54  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : RS-34144-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01066           HYDRO DEMOLITION                                                       1,310.000        SYS 
  13  202-02240           PAVEMENT REMOVAL                                                         586.000        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,310.000        SYS 
  17  202-62420           BRIDGE RAILING, REMOVE                                                   828.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                       940.000        CYS 
  19  203-02070           BORROW                                                                   100.000        CYS 
  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            9,238.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                9.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         60.000        TON 
  23  302-06464           SUBBASE FOR PCCP                                                          50.000        CYS 
  24  302-07455           DENSE GRADED SUBBASE                                                   1,044.000        CYS 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                            6,001.000        TON 
  26  304-07783           HMA PATCHING, TYPE D                                                      17.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,535.000        SYS 
  28  306-08043           MILLING, TRANSITION                                                    7,934.000        SYS 
  29  306-08432           MILLING, APPROACH                                                        572.000        SYS 
  30  306-08595           MILLING ASPHALT, 3 1/2 IN                                             66,837.000        SYS 
  31  306-10163           MILLING ASPHALT, 2 1/2 IN                                            192,329.000        SYS 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        247.000        TON 
  34  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      5,624.000        TON 
  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        672.000        TON 
  36  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        414.000        TON 
  37  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     15,440.000        TON 
  38  401-07361           QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm                                 5,514.000        TON 
  39  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  462.000        TON 
  40  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,340.000        TON 
  41  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  460.000        TON 
  42  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                       11,028.000        TON 
  43  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        1,100.000        TON 
  44  401-10258           JOINT ADHESIVE, SURFACE                                              128,022.000        LFT 
  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         128,022.000        LFT 
  46  401-11766           QC/QA-HMA, 5, 76, INTERMEDIATE, 25.0 mm                               36,025.000        TON 
  47  401-11785           LIQUID ASPHALT SEALANT                                               130,422.000        LFT 
  48  406-05520           ASPHALT FOR TACK COAT                                                    200.000        TON 
  49  406-05521           ASPHALT FOR TACK COAT                                                  9,166.000        SYS 
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  50  502-06329           PCCP, 12 IN                                                              214.000        SYS 
  51  503-03489           RETROFITTED TIE BARS                                                     233.000        EACH 
  52  503-05240           D-1 CONTRACTION JOINT                                                  1,562.000        LFT 
  53  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  54  506-06333           PCCP PATCHING, FULL DEPTH                                              5,653.000        SYS 
  55  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               2.000        SYS 
  56  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  57  601-02241           GUARDRAIL, REMOVE                                                        568.000        LFT 
  58  601-06035           GUARDRAIL, RESET                                                       6,190.000        LFT 
  59  601-91147           GUARDRAIL END TREATMENT, RESET                                            16.000        EACH 
  60  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,300.000        LFT 
  61  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       568.000        LFT 
  62  601-99123           GUARDRAIL, TRANSITION, GP                                                  4.000        EACH 
  63  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  64  605-05523           CURB, HMA                                                              4,000.000        LFT 
  65  606-07484           MILLED HMA CORRUGATIONS                                              125,434.000        LFT 
  66  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN                               400.000        SYS 
  67  610-07487           HMA FOR APPROACHES, TYPE B                                                94.000        TON 
  68  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             5.000        TON 
  69  612-60410           DRILLED HOLE FOR UNDERSEAL                                                87.000        EACH 
  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  71  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  72  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  73  628-11730           CELLULAR TELEPHONE TYPE B                                                  4.000        EACH 
  74  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  75  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 
  76  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           164.000        EACH 
  77  703-06029           REINFORCING BARS, EPOXY COATED                                       108,646.000        LBS 
  78  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  136.000        EACH 
  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              158.000        CYS 
  80  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 
  81  706-51020           RAILING, CONCRETE, C                                                      86.000        CYS 
  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            168.000        LFT 
  85  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               691.000        LFT 
  86  718-06526           HMA FOR UNDERDRAINS                                                       31.000        TON 
  87  718-06529           OUTLET PROTECTOR, 2                                                        9.000        EACH 
  88  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         691.000        LFT 
  89  718-52610           AGGREGATE FOR UNDERDRAINS                                                 20.000        CYS 
  90  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               448.000        SYS 
  91  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  92  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         354.000        SFT 
  93  722-51842           BRIDGE DECK OVERLAY                                                    1,456.000        SYS 
  94  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           42.000        CYS 
  95  722-60824           SURFACE MILLING                                                        1,310.000        SYS 
  96  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   316.000        LFT 
  97  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              20.000        EACH 
  98  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
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  99  801-03291           CONSTRUCTION SIGN, D                                                      12.000        EACH 
 100  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          605,306.000        LFT 
 101  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           15,918.000        LFT 
 102  801-06640           CONSTRUCTION SIGN, A                                                     142.000        EACH 
 103  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 104  801-06710           FLASHING ARROW SIGN                                                      735.000        DAY 
 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 106  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            2,060.000        LFT 
 107  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          25.000        EACH 
 108  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    4.000        EACH 
 109  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        416.000        LFT 
 110  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        320.000        SFT 
 111  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 
 112  808-01329           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WRONG WAY RAMP                    1.000        EACH 
 113  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              15,331.000        LFT 
 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              62,628.000        LFT 
 115  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,664.000        LFT 
 116  808-06716           LINE, REMOVE                                                          11,800.000        LFT 
 117  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 118  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               289.000        LFT 
 119  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,154.000        LFT 
 120  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,154.000        LFT 
 121  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             2,040.000        LFT 
 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              62,628.000        LFT 
 123  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       280.000        LFT 
 124  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        55.000        LFT 
 125  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              875.000        EACH 
 126  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      875.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-90277           DETECTOR HOUSING, REMOVE                                                  39.000        EACH 
  11  202-91385           INLET, REMOVE                                                              1.000        EACH 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  13  202-96133           PIPE, REMOVE                                                             117.000        LFT 
  14  202-98488           PIPE END SECTION, REMOVE                                                   5.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       640.000        CYS 
  16  203-02070           BORROW                                                                     5.000        CYS 
  17  203-09036           LIGHTWEIGHT AGGREGATE                                                    540.000        CYS 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             20.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               52.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        200.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,850.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                              285.000        TON 
  23  304-07783           HMA PATCHING, TYPE D                                                   1,400.000        TON 
  24  304-07783           HMA PATCHING, TYPE D                                                     650.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           107,000.000        SYS 
  26  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,000.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                    1,300.000        SYS 
  28  306-08432           MILLING, APPROACH                                                     18,700.000        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      8,850.000        TON 
  31  401-10258           JOINT ADHESIVE, SURFACE                                               98,000.000        LFT 
  32  401-11785           LIQUID ASPHALT SEALANT                                                98,000.000        LFT 
  33  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 
  34  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               20.000        TON 
  35  412-09355           FOG SEAL                                                             104,100.000        SYS 
  36  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              184,500.000        SYS 
  37  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 
  38  601-02241           GUARDRAIL, REMOVE                                                      1,625.000        LFT 
  39  601-06035           GUARDRAIL, RESET                                                       1,350.000        LFT 
  40  601-09238           HAND DIG GUARDRAIL POST HOLES                                             30.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     250.000        LFT 
  43  610-07788           HMA FOR APPROACHES, TYPE D                                             1,550.000        TON 
  44  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  45  615-06527           MONUMENT, SECTION CORNER                                                  10.000        EACH 
  46  616-02320           GEOTEXTILES                                                            1,200.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  48  621-06559           MULCHED SEEDING, R                                                       400.000        SYS 
  49  628-09403           FIELD OFFICE, C                                                           10.000        MOS 
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  50  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  51  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 
  52  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  53  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  54  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      40.000        MOS 
  55  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               70.000        LFT 
  56  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                                8.000        LFT 
  57  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               40.000        LFT 
  58  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               200.000        LFT 
  59  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    22.000        TON 
  60  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  61  715-46020           PIPE END SECTION, DIA 24"                                                  3.000        EACH 
  62  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 
  63  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  64  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  66  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
  67  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 
  68  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  69  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 86.000        EACH 
  70  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  71  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      25,600.000        LFT 
  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           25,600.000        LFT 
  73  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       92.000        EACH 
  74  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              1,250.000        LFT 
  75  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,350.000        LFT 
  76  801-06640           CONSTRUCTION SIGN, A                                                     108.000        EACH 
  77  801-06710           FLASHING ARROW SIGN                                                      500.000        DAY 
  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  79  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  80  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         100.000        LFT 
  81  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   17,500.000        LFT 
  82  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  83  805-78785           SIGNAL DETECTOR HOUSING                                                   40.000        EACH 
  84  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   6,000.000        LFT 
  85  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          13.000        SYS 
  86  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              21,100.000        LFT 
  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             108,000.000        LFT 
  88  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  530.000        LFT 
  89  808-06716           LINE, REMOVE                                                         140,700.000        LFT 
  90  808-08258           TRANSVERSE MARKINGS                                                      300.000        LFT 
  91  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  92  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                100.000        LFT 
  93  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                650.000        LFT 
  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              89,000.000        LFT 
  95  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       300.000        LFT 
  96  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       210.000        LFT 
  97  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,300.000        LFT 
  98  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  89.000        EACH 
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  99  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,600.000        EACH 
 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,600.000        EACH 
 101  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,000.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   176.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               268.000        SYS 
  13  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              276.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                   5,270.000        TON 
  16  306-08033           MILLING, ASPHALT, 1 IN                                               135,759.000        SYS 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            24,770.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      3,788.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     13,245.000        TON 
  21  401-10258           JOINT ADHESIVE, SURFACE                                               43,899.000        LFT 
  22  401-11785           LIQUID ASPHALT SEALANT                                                43,899.000        LFT 
  23  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      20.000        TON 
  24  604-06070           SIDEWALK, CONCRETE                                                        28.000        SYS 
  25  604-07894           CURB RAMP, CONCRETE, A                                                   154.000        SYS 
  26  604-07900           CURB RAMP, CONCRETE, F                                                   114.000        SYS 
  27  605-06120           CURB, CONCRETE                                                           192.000        LFT 
  28  606-07484           MILLED HMA CORRUGATIONS                                               75,582.000        LFT 
  29  606-09729           MILLED CENTERLINE CORRUGATIONS                                        37,791.000        LFT 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                               312.000        TON 
  31  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           117.000        TON 
  32  612-60410           DRILLED HOLE FOR UNDERSEAL                                             4,271.000        EACH 
  33  615-06520           MONUMENT, RE-ESTABLISH                                                     9.000        EACH 
  34  628-09403           FIELD OFFICE, C                                                           13.000        MOS 
  35  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 
  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 
  38  703-06029           REINFORCING BARS, EPOXY COATED                                             8.300        LBS 
  39  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  40  720-44000           CASTING, ADJUST TO GRADE                                                  29.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  805-02328           SIGNAL CABLE, ROADWAY, COPPER 1C/14 GA                                   510.000        LFT 
  45  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     425.000        LFT 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              81,319.000        LFT 
  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  49  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             38,050.000        LFT 
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  50  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              27,144.000        LFT 
  51  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       518.000        LFT 
  52  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,676.000        LFT 
  53  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 
  54  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 
  55  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              981.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
  58  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               113.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                         5.000        CYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        250.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     157.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            63,460.000        SYS 
  15  306-08432           MILLING, APPROACH                                                        855.000        SYS 
  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,235.000        TON 
  17  401-10258           JOINT ADHESIVE, SURFACE                                               17,782.000        LFT 
  18  401-11785           LIQUID ASPHALT SEALANT                                                17,782.000        LFT 
  19  402-05494           HMA TRANSVERSE RUMBLE STRIPS                                          20,156.000        LFT 
  20  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  21  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           79.000        SYS 
  22  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                    14.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                    14.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                    21.000        SYS 
  26  605-02278           CURB, REMOVE                                                             343.000        LFT 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                                71.000        TON 
  28  628-09403           FIELD OFFICE, C                                                            9.000        MOS 
  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 
  33  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,523.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  37  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          5.000        EACH 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              30,370.000        LFT 
  41  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              4,522.000        LFT 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,990.000        LFT 
  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        24.000        LFT 
  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              226.000        EACH 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      226.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-35312-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07783           HMA PATCHING, TYPE D                                                     200.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            30,842.000        SYS 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                       188,226.000        SYS 
  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,545.000        TON 
  14  402-07784           HMA SURFACE, TYPE D                                                       40.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 
  16  414-11469           ULTRATHIN BONDED WEARING COURSE, 12.5 mm                             187,748.000        SYS 
  17  606-07484           MILLED HMA CORRUGATIONS                                               91,592.000        LFT 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  22  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 
  23  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,973.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 
  28  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               5,727.000        LFT 
  29  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              50,201.000        LFT 
  30  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                3,656.000        LFT 
  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          984.000        LFT 
  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         984.000        LFT 
  33  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  34  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         246.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              50,201.000        LFT 
  36  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       548.000        LFT 
  37  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        32.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              735.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      735.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-35945-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB BITUMINOUS PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,150.000        SYS 
   9  304-07490           HMA PATCHING, TYPE B                                                   1,412.000        TON 
  10  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  11  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  12  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        587.000        LFT 
  18  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       7,043.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-35946-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             60.000        SYS 
  10  304-07491           HMA PATCHING, TYPE C                                                   5,655.000        TON 
  11  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  12  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  14  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     17,948.000        LFT 
  19  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     107,685.000        LFT 
  20  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  21  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,436.000        EACH 
  22  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,436.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -28993-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                         591.300        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         602.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            8.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                        71.000        CYS 
  16  205-09543           NO 2 STONE                                                               200.000        TON 
  17  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                2.800        CYS 
  18  302-07455           DENSE GRADED SUBBASE                                                     102.400        CYS 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                   586.600        SYS 
  20  306-08043           MILLING, TRANSITION                                                      586.600        SYS 
  21  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               76.200        TON 
  22  406-05521           ASPHALT FOR TACK COAT                                                  1,173.400        SYS 
  23  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  24  601-02241           GUARDRAIL, REMOVE                                                        808.000        LFT 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  26  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                614.400        SYS 
  28  616-02320           GEOTEXTILES                                                               98.000        SYS 
  29  616-06405           RIPRAP, REVETMENT                                                         53.400        TON 
  30  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  31  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  33  621-06574           SODDING                                                                   72.000        SYS 
  34  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  35  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  36  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  37  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  38  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 
  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           334.000        EACH 
  40  703-06029           REINFORCING BARS, EPOXY COATED                                        52,762.000        LBS 
  41  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               59.600        CYS 
  42  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
  43  706-09959           RAILING, CONCRETE, FT                                                    276.400        LFT 
  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  722-51842           BRIDGE DECK OVERLAY                                                      668.100        SYS 
  47  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.800        CYS 
  48  722-60824           SURFACE MILLING                                                          591.300        SYS 
  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -28993-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
  52  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  54  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  55  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        503.000        LFT 
  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,004.000        LFT 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -31477-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       4,729.000        SYS 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51368           SLOPEWALL, REMOVE                                                        907.000        SYS 
  18  202-91385           INLET, REMOVE                                                              6.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                     2,380.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     96.000        TON 
  21  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   60.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   2,116.000        LFT 
  24  205-09543           NO 2 STONE                                                               400.000        TON 
  25  205-11585           TEMPORARY FILTER BERM                                                    537.000        LFT 
  26  205-11586           TEMPORARY FILTER STONE                                                    12.000        TON 
  27  205-11587           TEMPORARY GEOTEXTILE                                                     144.000        SYS 
  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,413.000        CYS 
  29  206-51235           COFFERDAM                                                             LUMP              LUMP 
  30  206-51235           COFFERDAM                                                             LUMP              LUMP 
  31  206-51235           COFFERDAM                                                             LUMP              LUMP 
  32  206-51235           COFFERDAM                                                             LUMP              LUMP 
  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,449.000        SYS 
  34  211-02050           B BORROW                                                                 430.000        CYS 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          246.000        CYS 
  36  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           9.000        CYS 
  37  302-07455           DENSE GRADED SUBBASE                                                     168.000        CYS 
  38  303-01180           COMPACTED AGGREGATE, NO. 53                                              799.000        TON 
  39  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             9,834.000        SYS 
  40  306-08043           MILLING, TRANSITION                                                    3,200.000        SYS 
  41  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      1,196.000        TON 
  42  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  383.000        TON 
  43  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                          647.000        TON 
  44  401-10258           JOINT ADHESIVE, SURFACE                                               22,713.000        LFT 
  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,823.000        LFT 
  46  401-11785           LIQUID ASPHALT SEALANT                                                22,713.000        LFT 
  47  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                         10,908.000        TON 
  48  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  49  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            22.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -31477-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  601-02241           GUARDRAIL, REMOVE                                                      2,972.000        LFT 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  52  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,934.000        LFT 
  53  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       131.000        LFT 
  54  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               8.000        EACH 
  55  602-06729           BARRIER DELINEATOR                                                        68.000        EACH 
  56  606-07484           MILLED HMA CORRUGATIONS                                               18,166.000        LFT 
  57  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,020.000        SYS 
  58  616-02320           GEOTEXTILES                                                            4,778.000        SYS 
  59  616-06405           RIPRAP, REVETMENT                                                      2,894.000        TON 
  60  616-51366           SLOPEWALL, CONCRETE, 5 IN                                                105.000        SYS 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               12.000        EACH 
  62  621-06557           SEED MIXTURE, T                                                           37.000        LBS 
  63  621-06559           MULCHED SEEDING, R                                                    18,768.000        SYS 
  64  621-06565           MULCHING MATERIAL                                                          0.600        TON 
  65  621-06574           SODDING                                                                   84.000        SYS 
  66  621-09400           SEED MIXTURE, SEDGE MEADOW                                                 6.000        LBS 
  67  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        5.000        EACH 
  68  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                       9.000        EACH 
  69  628-09402           FIELD OFFICE, B                                                           27.000        MOS 
  70  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  54.000        MOS 
  71  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 
  72  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  73  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  74  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                      108.000        MOS 
  75  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  76  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           139.000        LFT 
  77  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  78  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      2,229.000        LFT 
  79  702-51005           CONCRETE, A, SUBSTRUCTURE                                                439.000        CYS 
  80  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,456.000        LBS 
  81  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,174.000        EACH 
  82  702-92857           CONCRETE, C, SUBSTRUCTURE                                                163.200        CYS 
  83  703-06028           REINFORCING BARS                                                      44,184.000        LBS 
  84  703-06029           REINFORCING BARS, EPOXY COATED                                       625,864.000        LBS 
  85  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,585.800        CYS 
  86  706-11601           RAILING, CONCRETE, FT                                                    276.800        CYS 
  87  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   16.000        EACH 
  88  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                 3,044.000        LFT 
  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  91  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  93  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  94  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  95  711-96800           STUD SHEAR CONNECTORS                                                  5,520.000        EACH 
  96  715-05407           PIPE, END BENT DRAIN, 6 IN                                               484.000        LFT 
  97  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      18.000        EACH 
  98  715-26729           GRATED BOX END SECTION II, 6:1,DIA 15"                                     8.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -31477-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  99  720-45030           INLET, E7                                                                  2.000        EACH 
 100  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 101  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 
 102  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 103  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           83,425.000        LFT 
 104  801-06640           CONSTRUCTION SIGN, A                                                      75.000        EACH 
 105  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
 106  801-06710           FLASHING ARROW SIGN                                                    1,440.000        DAY 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07118           BARRICADE, III-A                                                         192.000        LFT 
 109  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 110  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      2,600.000        LFT 
 111  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      7,625.000        LFT 
 112  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              642.000        LFT 
 113  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
 114  801-52817           TEMPORARY CROSSOVER, B                                                     4.000        EACH 
 115  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                    12.000        EACH 
 116  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               1,400.000        LFT 
 117  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,990.000        LFT 
 118  808-06716           LINE, REMOVE                                                          10,800.000        LFT 
 119  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,343.000        LFT 
 120  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,343.000        LFT 
 121  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               340.000        LFT 
 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              11,360.000        LFT 
 123  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 
 124  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -33504-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE,SMALL STRUCTURE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     1,860.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                         171.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     72.000        TON 
  15  205-06934           TEMPORARY MULCH                                                            2.000        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   90.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                     380.000        LFT 
  18  205-11626           PUMP AROUND                                                                1.000        EACH 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     244.000        CYS 
  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,147.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             59.000        SYS 
  22  211-02050           B BORROW                                                                 243.000        CYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               19.000        CYS 
  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              611.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        280.000        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              875.000        TON 
  27  304-07493           WIDENING WITH HMA, TYPE B                                                 29.000        TON 
  28  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,667.000        SYS 
  29  306-08043           MILLING, TRANSITION                                                      472.000        SYS 
  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        241.000        TON 
  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  123.000        TON 
  32  401-10258           JOINT ADHESIVE, SURFACE                                                2,200.000        LFT 
  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,200.000        LFT 
  34  401-11785           LIQUID ASPHALT SEALANT                                                 2,200.000        LFT 
  35  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  36  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  37  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  38  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     532.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                                17.000        TON 
  42  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
  43  615-06505           MONUMENT, B                                                                4.000        EACH 
  44  616-02320           GEOTEXTILES                                                              375.000        SYS 
  45  616-05688           RIPRAP, CLASS 1                                                          320.000        TON 
  46  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  48  621-06557           SEED MIXTURE, T                                                          165.000        LBS 
  49  621-06559           MULCHED SEEDING, R                                                     2,380.000        SYS 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -33504-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE,SMALL STRUCTURE 
 
  50  621-06575           SODDING, NURSERY                                                       1,883.000        SYS 
  51  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  53  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  54  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  55  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  56  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 
  57  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               90.000        LFT 
  58  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 
  59  723-11229           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      46.000        LFT 
  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  63  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  64  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  67  801-07119           BARRICADE, III-B                                                          36.000        LFT 
  68  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       11.000        LFT 
  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 
  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,700.000        LFT 
  71  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                213.000        LFT 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 850.000        LFT 
  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -34581-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              15.000        SYS 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  10  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 
  14  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    66.000        LFT 
  15  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  19  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : B -36003-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE JOINTS AND REPAIR MUDWALL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                27.000        SYS 
  10  402-07450           HMA WEDGE AND LEVEL, TYPE A                                                2.200        TON 
  11  601-02241           GUARDRAIL, REMOVE                                                         36.000        LFT 
  12  601-06035           GUARDRAIL, RESET                                                          36.000        LFT 
  13  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            84.000        EACH 
  14  702-93722           CONCRETE, C                                                               10.100        CYS 
  15  703-06029           REINFORCING BARS, EPOXY COATED                                           432.000        LBS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  18  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              64.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  22  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  23  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                          20.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : M -35910-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, HERBICIDE TREATMENT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  624-92647           HERBICIDE TREATMENT                                                    3,336.000        ACRE 
   4  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
   5  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
   9  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         2.000        MOS 
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          CALL ORDER   : 510                                              CONTRACT ID  : M -35913-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            515.000        SYS 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         26.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,068.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     300.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                   2,700.000        TON 
  13  306-08043           MILLING, TRANSITION                                                    5,100.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      6,815.000        SYS 
  15  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            3,362.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                               718.000        TON 
  18  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            4.000        EACH 
  19  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  20  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  21  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  22  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  23  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 
  24  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,456.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  801-92448           CONSTRUCTION SIGNS, MOBILE                                               900.000        DAY 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      3,300.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       29,118.000        LFT 
  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       5,918.000        LFT 
  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              104.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      104.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : M -35984-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-02245           TREE, 6 IN, REMOVE                                                         3.000        EACH 
   7  201-02245           TREE, 6 IN, REMOVE                                                         1.000        EACH 
   8  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
   9  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
  10  201-02255           TREE, 18 IN, REMOVE                                                       12.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
  12  201-02260           TREE, 30 IN, REMOVE                                                       20.000        EACH 
  13  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  14  201-02265           TREE, 48 IN, REMOVE                                                        8.000        EACH 
  15  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  16  201-02270           TREE, 60 IN, REMOVE                                                        2.000        EACH 
  17  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 
  18  202-91922           STUMP, REMOVE                                                             45.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 570                                              CONTRACT ID  : T -35032-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ITS COMMUNICATIONS SYSTEMS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-07083           REMOVAL                                                               LUMP              LUMP 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 6.000        SYS 
   9  202-94810           CURB TURNOUT, REMOVE                                                       1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       184.000        CYS 
  11  203-02070           BORROW                                                                    10.000        CYS 
  12  503-03489           RETROFITTED TIE BARS                                                      20.000        EACH 
  13  603-06065           FENCE, CHAIN LINK, RESET                                                  30.000        LFT 
  14  604-06070           SIDEWALK, CONCRETE                                                       445.000        SYS 
  15  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           4.000        LFT 
  16  616-02320           GEOTEXTILES                                                              287.000        SYS 
  17  616-06405           RIPRAP, REVETMENT                                                        198.000        TON 
  18  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  19  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  22  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      30.000        MOS 
  23  715-04985           VAULT                                                                     11.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  25  801-03291           CONSTRUCTION SIGN, D                                                       1.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  802-03126           SIGN, OVERHEAD, RELOCATE                                                   1.000        EACH 
  29  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 
  30  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          40.000        LFT 
  31  805-04973           CONDUIT                                                               17,376.000        LFT 
  32  805-04973           CONDUIT                                                               13,513.000        LFT 
  33  805-04973           CONDUIT                                                                1,233.000        LFT 
  34  805-04973           CONDUIT                                                               62,234.000        LFT 
  35  805-98253           CONTROLLER CABINET, G                                                      1.000        EACH 
  36  807-04651           WIRE,                                                                    462.000        LFT 
  37  807-04967           CABLE                                                                    545.000        LFT 
  38  807-78590           HANDHOLE                                                                  65.000        EACH 
  39  807-86955           CABLE-DUCT MARKER                                                        174.000        EACH 
  40  807-86955           CABLE-DUCT MARKER                                                        500.000        EACH 
  41  809-04970           FIBER OPTIC                                                           40,000.000        EACH 
  42  809-04970           FIBER OPTIC                                                              584.000        EACH 
  43  809-04970           FIBER OPTIC                                                                2.000        EACH 
  44  809-04970           FIBER OPTIC                                                                8.000        EACH 
  45  809-04970           FIBER OPTIC                                                                4.000        EACH 
  46  809-04970           FIBER OPTIC                                                               10.000        EACH 
  47  809-04970           FIBER OPTIC                                                                2.000        EACH 
  48  809-04970           FIBER OPTIC                                                                3.000        EACH 
  49  809-11707           ITS FIELD SWITCH                                                           4.000        EACH 
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          CALL ORDER   : 580                                              CONTRACT ID  : T -35737-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
   8  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  14  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 
  17  807-02191           HANDHOLE, LIGHTING                                                         8.000        EACH 
  18  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              8.000        EACH 
  19  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C               340.000        LFT 
  20  807-03745           WIRE, XHHW, NO 4 COPPER, IN CABLE DUCT, IN TRENCH, 1/C                 1,360.000        LFT 
  21  807-85762           LIGHT POLE, 40 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE                 8.000        EACH 
  22  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         8.000        EACH 
  23  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    960.000        LFT 
  24  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 
  25  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 
  26  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            16.000        EACH 
  27  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
  28  807-86930           INSULATION LINK, NON-WATERPROOFED                                         16.000        EACH 
  29  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
  30  807-86955           CABLE-DUCT MARKER                                                          1.000        EACH 



 
 


