SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 190 CONTRACT ID : R -33572-A

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 1,465.000 LFT
13 202-74035 SIGN, REMOVE 5.000 EACH
14 202-94747 POST, REMOVE 5.000 EACH
15 203-02000 EXCAVATION, COMMON 39,203.000 CYS
16 205-03371 SEDIMENT, REMOVE 50.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
18 205-06934 TEMPORARY MULCH 9.000 TON
19 205-06937 TEMPORARY SILT FENCE 14,045.000 LFT
20 205-09543 NO 2 STONE 300.000 TON
21 207-08266 SUBGRADE TREATMENT, TYPE 111 8,283.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE I11A 9,635.000 SYS
23 207-09934 SUBGRADE TREATMENT, TYPE IB 41,421.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 9,838.000 CYS
25 211-09266 STRUCTURAL BACKFILL, TYPE 3 119.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,763.000 TON
27 302-07455 DENSE GRADED SUBBASE 44.000 CYS
28 303-07449 COMPACTED AGGREGATE, NO. 73 1,686.000 TON
29 306-08043 MILLING, TRANSITION 1,145.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,020.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,869.000 TON
32 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 7,790.000 TON
33 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 6,204.000 TON
34 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0OG, 19.0 mm 5,689.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 22,734.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 22,734.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 22,734.000 LFT
38 402-07451 HMA WEDGE AND LEVEL, TYPE B 61.000 TON
39 406-05520 ASPHALT FOR TACK COAT 49.000 TON
40 502-06999 PCCP, 8 IN 260.000 SYS
41 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 1.000 EACH
42 603-01932 FENCE, CHAIN LINK, 96 IN 1,774.000 LFT
43 603-02009 FENCE GATE, CHAIN LINK, 96 IN X 20 FT 1.000 EACH
44 603-02736 FENCE, WOOD, RESET 2,536.000 LFT
45 603-09981 FENCE, CHAIN LINK, 120 IN 1,500.000 LFT
46 604-04740 PAVERS 579.000 SFT
47 604-06070 SIDEWALK, CONCRETE 10,153.000 SYS
48 604-06367 JOINT MATERIAL 7,520.000 LFT

49 604-07897 CURB RAMP, CONCRETE, C 129.000 SYS
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CALL ORDER : 190 CONTRACT ID : R -33572-A

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

50 604-07902 CURB RAMP, CONCRETE, H 123.000 SYS
51 604-07904 CURB RAMP, CONCRETE, L 39.000 SYS
52 605-06120 CURB, CONCRETE 658.000 LFT
53 605-06140 CURB AND GUTTER, CONCRETE 14,197.000 LFT
54 605-06145 CURB AND GUTTER, B, CONCRETE 352.000 LFT
55 610-07487 HMA FOR APPROACHES, TYPE B 10.000 TON
56 610-08446 PCCP FOR APPROACHES, 6 IN 495.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN 231.000 SYS
58 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
60 616-02320 GEOTEXTILES 158.000 SYS
61 616-06405 RIPRAP, REVETMENT 71.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
63 621-02468 SEED MIXTURE, GRASS, 1 16.000 LBS
64 621-03787 SEED MIXTURE, D 8.600 LBS
65 621-06545 FERTILIZER 9.600 TON
66 621-06554 SEED MIXTURE, U 1,121.000 LBS
67 621-06557 SEED MIXTURE, T 525.000 LBS
68 621-06565 MULCHING MATERIAL 16.400 TON
69 621-06567 WATER 70.000 KGAL
70 621-06574 SODDING 10,300.000 SYS
71 621-06575 SODDING, NURSERY 16,910.000 SYS
72 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 1.000 EACH
73 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 2.000 EACH
74 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN 50.000 EACH
75 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 5.000 EACH
76 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 5.000 EACH
77 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 50.000 EACH
78 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 1.000 EACH
79 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 175.000 EACH
80 622-05653 PLANT, GROUND COVER 27.000 EACH
81 622-05653 PLANT, GROUND COVER 138.000 EACH
82 622-05654 PLANT, PERENNIAL 25.000 EACH
83 622-05654 PLANT, PERENNIAL 18.000 EACH
84 628-09401 FIELD OFFICE, A 12.000 MOS
85 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
86 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
87 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
88 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
89 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,595.000 LFT
90 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 15,542.000 LFT
91 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 151.000 LFT
92 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,995.000 LFT
93 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,038.000 LFT
94 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 2,446.000 LFT
95 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,288.000 LFT
96 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,487.000 LFT
97 715-07073 WATER LINE 75.000 LFT

98 715-09064 VIDEO INSPECTION FOR PIPE 9,704.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -33572-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

99 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
100 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
101 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 14,439.000 LFT
102 718-52610 AGGREGATE FOR UNDERDRAINS 13,007 .000 CYS
103 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,545.000 SYS
104 720-01092 MANHOLE, J15, MODIFIED 30.000 EACH
105 720-45030 INLET, E7 3.000 EACH
106 720-45410 MANHOLE, C4 1.000 EACH
107 720-95422 MANHOLE, J4 6.000 EACH
108 720-98174 INLET, B15 47.000 EACH
109 720-98555 INLET, C15 24.000 EACH
110 732-08419 MODULAR BLOCK WALL 357.000 SYS
111 732-08421 MODULAR BLOCK WALL ERECTION 357.000 SYS
112 801-04308 ROAD CLOSURE SIGN ASSEMBLY 16.000 EACH
113 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 18,828.000 LFT
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 88.000 EACH
116 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
117 801-06775 MAINTAINING TRAFFIC LUMP LUMP
118 801-07118 BARRICADE, 111-A 260.000 LFT
119 801-07119 BARRICADE, 111-B 180.000 LFT
120 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 685.000 LFT
121 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 52.000 LFT
122 802-05703 SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE 64.000 LFT
123 802-07060 SIGN, SHEET, RELOCATE 42.000 EACH
124 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 3.000 SFT
125 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 306.000 SFT
126 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 47.000 SFT
127 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 104 .000 SFT
128 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 95.000 SFT
129 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 743.000 LFT
130 807-02191 HANDHOLE, LIGHTING 12.000 EACH
131 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 12.000 EACH
132 807-85502 LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE 12.000 EACH
133 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 12.000 EACH
134 807-86810 SERVICE POINT, 11 6.000 EACH
135 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,440.000 LFT
136 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
137 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
138 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
139 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
140 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
141 807-86935 INSULATION LINK, WATERPROOFED 52.000 EACH
142 807-95889 WIRE, NO 10 COPPER, 1/C 2,880.000 LFT
143 807-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,784.000 LFT
144 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,236.000 LFT
145 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 17,107 .000 LFT
146 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,813.000 LFT
147 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 887.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -33572-A

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

148 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN 1,242.000 LFT
149 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 230.000 LFT
150 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 18.000 EACH
151 808-10059 LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN 437.000 LFT
152 808-10074 TRANSVERSE MARKINGS, MULTI-COMPONENT, 887.000 LFT
153 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 30.000 EACH
154 808-10089 LINE, MULTI-COMPONENT, BROKEN, WHITE 127.000 LFT

155 808-10094 TRANSVERSE MARKINGS, MULTI-COMPONENT, 62.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -34073-A

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 78.000 LFT
14 203-02070 BORROW 116.000 CYS
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 84.000 LFT
16 205-06937 TEMPORARY SILT FENCE 200.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 203.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 232.000 CYS
19 302-08562 COARSE AGGREGATE, NO 8 95.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 84.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 534.000 SYS
22 306-08042 MILLING, SCARIFICATION/PROFILE 854.000 SYS
23 306-08043 MILLING, TRANSITION 320.000 SYS
24 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 157.000 TON
25 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 727.000 TON
26 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 58.000 TON
27 406-05521 ASPHALT FOR TACK COAT 3,256.000 SYS
28 616-02320 GEOTEXTILES 234.000 SYS
29 616-05688 RIPRAP, CLASS 1 42.000 TON
30 616-06406 RIPRAP, REVETMENT 20.000 SYS
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
32 621-01597 EROSION CONTROL, MAT 423.000 SYS
33 621-02770 EROSION CONTROL BLANKET 600.000 SYS
34 621-03909 SEED MIXTURE, NATIVE 6.000 LBS
35 621-06545 FERTILIZER 0.200 TON
36 621-06553 SEED MIXTURE, R 21.000 LBS
37 621-06570 TOPSOIL 66.000 CYS
38 628-09402 FIELD OFFICE, B 4.000 MOS
39 714-11112 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 42.000 LFT
40 714-11185 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 69.000 LFT
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, 111-A 50.000 LFT
45 801-07119 BARRICADE, 111-B 72.000 LFT
46 804-06770 DELINEATOR POST 2.000 EACH
47 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 177.000 LFT
48 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,410.000 LFT

49 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 245.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -34073-A

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -34218-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01845 CONDUIT, REMOVE 485.000 LFT
13 202-02240 PAVEMENT REMOVAL 14,566.000 SYS
14 202-52710 SIDEWALK, CONCRETE, REMOVE 2,850.000 SYS
15 202-93047 MANHOLE, REMOVE 14.000 EACH
16 202-96133 PIPE, REMOVE 1,153.000 LFT
17 203-02000 EXCAVATION, COMMON 23,366.000 CYS
18 203-02070 BORROW 1,325.000 CYS
19 203-04523 DEWATERING LUMP LUMP
20 205-03371 SEDIMENT, REMOVE 1,493.000 CYS
21 205-06933 TEMPORARY INLET PROTECTION 85.000 EACH
22 205-06937 TEMPORARY SILT FENCE 10,075.000 LFT
23 205-09543 NO 2 STONE 96.000 TON
24 205-11591 TEMPORARY SEED MIXTURE 944 .000 LBS
25 207-08263 SUBGRADE TREATMENT, TYPE 1A 32,268.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE I11A 10,694 .000 SYS
27 211-09264 STRUCTURAL BACKFILL, TYPE 1 6,793.000 CYS
28 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 1,237.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,001.000 TON
30 304-07491 HMA PATCHING, TYPE C 197.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 620.000 SYS
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,049.000 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,991.000 TON
35 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,991.000 TON
36 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0OG, 19.0 mm 3,352.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 25,038.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 25,038.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 25,038.000 LFT
40 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 182.000 TON
41 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 2,069.000 TON
42 406-05520 ASPHALT FOR TACK COAT 22.000 TON
43 415-11527 BASE SEAL 202.000 TON
44 601-02241 GUARDRAIL, REMOVE 105.000 LFT
45 603-05744 FENCE GATE, CHAIN LINK, 72 IN X 10 FT 4.000 EACH
46 603-92636 FENCE, CHAIN LINK, 72 IN 706.000 LFT
47 604-06070 SIDEWALK, CONCRETE 4,389.000 SYS
48 604-07897 CURB RAMP, CONCRETE, C 43.000 SYS

49 604-07898 CURB RAMP, CONCRETE, D 16.000 SYS
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SECTION NO. 0001 ADDED TRAVEL LANES

50 604-07899 CURB RAMP, CONCRETE, E 6.000 SYS
51 604-07899 CURB RAMP, CONCRETE, E 37.000 SYS
52 604-07900 CURB RAMP, CONCRETE, F 28.000 SYS
53 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
54 604-07901 CURB RAMP, CONCRETE, G 49.000 SYS
55 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
56 605-02278 CURB, REMOVE 1,417.000 LFT
57 605-06120 CURB, CONCRETE 542.000 LFT
58 605-06140 CURB AND GUTTER, CONCRETE 10,573.000 LFT
59 610-07486 HMA FOR APPROACHES, TYPE A 1,229.000 TON
60 610-08446 PCCP FOR APPROACHES, 6 IN 314.000 SYS
61 610-09108 PCCP FOR APPROACHES, 9 IN 860.000 SYS
62 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
63 615-01469 MONUMENT, SECTION CORNER, INSTALL 2.000 EACH
64 616-02320 GEOTEXTILES 114.000 SYS
65 616-06405 RIPRAP, REVETMENT 114.000 TON
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
67 621-06560 MULCHED SEEDING, U 16,052.000 SYS
68 621-06565 MULCHING MATERIAL 13.000 TON
69 621-06575 SODDING, NURSERY 14,410.000 SYS
70 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
71 628-09402 FIELD OFFICE, B 18.000 MOS
72 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
73 628-09409 MOBILE INTERNET SERVICE 18.000 MOS
74 702-51010 CONCRETE, B, ABOVE FOOTINGS 27.000 CYS
75 715-01898 WATER MAIN, DUCTILE IRON, 10 IN 20.000 LFT
76 715-03025 SANITARY MANHOLE 4.000 EACH
77 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 2,633.000 LFT
78 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 7,573.000 LFT
79 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 8.000 LFT
80 715-05059 SEWER LUMP LUMP
81 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,137.000 LFT
82 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 808.000 LFT
83 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,365.000 LFT
84 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,139.000 LFT
85 715-05331 PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT 268.000 LFT
86 715-05335 PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT 493.000 LFT
87 715-05409 PIPE SANITARY SEWER 10 IN 390.000 LFT
88 715-05411 PIPE SANITARY SEWER 12 IN 174.000 LFT
89 715-07317 CHECK VALVE 2.000 EACH
90 715-09064 VIDEO INSPECTION FOR PIPE 9,390.000 LFT
91 715-09191 PIPE, TYPE 2, DEFORMED, MIN AREA 7.4 SFT 514.000 LFT
92 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
93 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
94 715-91361 PIPE, PVC, 6 IN 25.000 LFT
95 715-92544 WATER MAIN, DUCTILE IRON, 12 IN 430.000 LFT
96 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 7,573.000 LFT
97 718-52610 AGGREGATE FOR UNDERDRAINS 1,087.000 CYS

98 720-01091 MANHOLE, C10, MODIFIED 10.000 EACH
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SECTION NO. 0001 ADDED TRAVEL LANES

99 720-02367 MANHOLE, J10 21.000 EACH
100 720-04721 MANHOLE, K 1.000 EACH
101 720-44000 CASTING, ADJUST TO GRADE 27.000 EACH
102 720-45045 INLET, J10 21.000 EACH
103 720-45055 INLET, M10 9.000 EACH
104 720-45235 CATCH BASIN, E7 2.000 EACH
105 720-45275 PIPE CATCH BASIN, 24 IN 8.000 EACH
106 720-45410 MANHOLE, C4 1.000 EACH
107 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
108 720-94612 MANHOLE, K4 1.000 EACH
109 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 27.000 EACH
110 720-95310 INLET, P12A, MODIFIED 3.000 EACH
111 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
112 720-95422 MANHOLE, J4 11.000 EACH
113 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 4.000 EACH
114 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
115 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
116 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 65,700.000 LFT
117 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 25.000 LFT
118 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
119 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
120 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
121 801-06775 MAINTAINING TRAFFIC LUMP LUMP
122 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 297.000 LFT
123 802-04089 SIGN, SHEET, REMOVE 11.000 EACH
124 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 254.000 LFT
125 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
126 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 171.750 SFT
127 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
128 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 497.000 LFT
129 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 5.000 EACH
130 805-02262 FLASHER INSTALLATION, NEW, LOCATIONS LUMP LUMP
131 805-03972 CONDUIT, PVC, 1 IN, SCHEDULE 40 500.000 LFT
132 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR ELECTRIC 11,500.000 LFT
133 805-78370 PEDESTRIAN PUSH BUTTON 5.000 EACH
134 805-78480 SIGNAL CABLE, 3C/14CGA 494.000 LFT
135 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
136 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN 1,240.000 LFT
137 807-04112 WIRE, XHHW, NO 10 COPPER 6,550.000 LFT
138 807-04653 LIGHTING FOUNDATION, 42.000 EACH
139 807-04654 LIGHT POLE 42.000 EACH
140 807-78590 HANDHOLE 46.000 EACH
141 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 42.000 EACH
142 807-86910 CONNECTOR KIT, UNFUSED 42.000 EACH
143 807-86915 CONNECTOR KIT, FUSED 42.000 EACH
144 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 9.000 EACH
145 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 132.000 EACH
146 807-86930 INSULATION LINK, NON-WATERPROOFED 84.000 EACH

147 807-86935 INSULATION LINK, WATERPROOFED 172.000 EACH
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SECTION NO. 0001 ADDED TRAVEL LANES

148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,969.000 LFT
149 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 191.000 LFT
150 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
151 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN 195.000 LFT
152 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 911.000 LFT
153 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,911.000 LFT
154 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,313.000 LFT
155 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 34.000 EACH
156 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 33.000 EACH
157 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,238.000 LFT
158 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 710.000 LFT



SCHEDULE OF PAY ITEMS PAGE 11
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SECTION NO. 0001 ROAD AND BRIDGE RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 216.000 SYS
12 202-02273 CENTER CURB, CONCRETE, REMOVE 19.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 3,854.000 LFT
14 202-02637 PIPE, ABANDON AND GROUT FILL 303.000 LFT
15 202-05545 REGULATED MATERIALS, DISPOSE, C 1,385.000 CYS
16 202-05550 REGULATED MATERIALS, REMOVE, C 1,385.000 CYS
17 202-05555 REGULATED MATERIALS, TRANSPORT, C 1,385.000 CYS
18 202-52710 SIDEWALK, CONCRETE, REMOVE 398.000 SYS
19 202-91385 INLET, REMOVE 2.000 EACH
20 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 18.000 EACH
21 203-02000 EXCAVATION, COMMON 8,525.000 CYS
22 203-02070 BORROW 54,200.000 CYS
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 13.000 TON
24 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
25 205-06937 TEMPORARY SILT FENCE 3,662.000 LFT
26 205-09543 NO 2 STONE 100.000 TON
27 206-51225 EXCAVATION, DRY 58.000 CYS
28 207-08262 SUBGRADE TREATMENT, TYPE 1 10,005.000 SYS
29 207-08267 SUBGRADE TREATMENT, TYPE I11IA 776.000 SYS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 5,350.000 SYS
31 211-02050 B BORROW 20,020.000 CYS
32 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,590.000 CYS
33 211-09266 STRUCTURAL BACKFILL, TYPE 3 33,000.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 58.000 TON
35 302-07455 DENSE GRADED SUBBASE 32.000 CYS
36 304-07489 HMA PATCHING, TYPE A 125.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,859.000 SYS
38 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 185.000 TON
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 640.000 TON
40 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 308.000 TON
41 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 810.000 TON
42 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,031.000 TON
43 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,883.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 2,913.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,913.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 2,913.000 LFT
47 402-10083 HMA FOR TEMPORARY PAVEMENT, A 532.000 TON
48 406-05520 ASPHALT FOR TACK COAT 7.000 TON

49 602-06729 BARRIER DELINEATOR 40.000 EACH
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50 602-91266 CONCRETE MEDIAN BARRIER, MODIFIED 1,714.000 LFT
51 603-01932 FENCE, CHAIN LINK, 96 IN 124.000 LFT
52 605-06120 CURB, CONCRETE 1,885.000 LFT
53 605-06150 CURB AND GUTTER, C, CONCRETE 2,080.000 LFT
54 605-06215 CENTER CURB, D, CONCRETE 377.000 LFT
55 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 3.000 EACH
56 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 203.000 SYS
57 615-06505 MONUMENT, B 5.000 EACH
58 615-06510 MONUMENT, C 4.000 EACH
59 616-02320 GEOTEXTILES 7,372.000 SYS
60 616-06405 RIPRAP, REVETMENT 9.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-03787 SEED MIXTURE, D 11.000 LBS
63 621-06557 SEED MIXTURE, T 849.000 LBS
64 621-06565 MULCHING MATERIAL 12.000 TON
65 621-06567 WATER 104.000 KGAL
66 621-06570 TOPSOIL 5,005.000 CYS
67 621-06575 SODDING, NURSERY 25,857.000 SYS
68 628-09403 FIELD OFFICE, C 15.000 MOS
69 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
70 701-09557 TEST PILE, DYNAMIC, PRODUCTION 260.000 LFT
71 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
72 701-09683 PILE SHOE, HP 12 X 74 34.000 EACH
73 701-95780 PILE, STEEL H, HP 12 IN X 74 3,890.000 LFT
74 702-51005 CONCRETE, A, SUBSTRUCTURE 97.600 CYS
75 702-51015 CONCRETE, B, FOOTINGS 20.800 CYS
76 703-06028 REINFORCING BARS 18,058.000 LBS
77 703-06029 REINFORCING BARS, EPOXY COATED 140,540.000 LBS
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 421.700 CYS
79 706-09960 RAILING, CONCRETE, FC 628.000 LFT
80 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 533.000 LFT
81 709-51821 SURFACE SEAL LUMP LUMP
82 711-51038 STRUCTURAL STEEL LUMP LUMP
83 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,291.000 LFT
84 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 596.000 LFT
85 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
86 720-45045 INLET, J10 1.000 EACH
87 720-45250 CATCH BASIN, K10 7.000 EACH
88 720-45410 MANHOLE, C4 11.000 EACH
89 720-98363 CATCH BASIN, MODIFIED 9.000 EACH
90 720-98687 CATCH BASIN, M10 1.000 EACH
91 720-99416 CATCH BASIN, B15 1.000 EACH
92 731-93945 FACE PANELS, CONCRETE 44 ,653.000 SFT
93 731-93946 WALL ERECTION 44 ,653.000 SFT
94 731-93947 LEVELING PAD, CONCRETE 1,997.000 LFT
95 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
96 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY .000 EACH

6
98 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,096.000 LFT
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99 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
101 801-06710 FLASHING ARROW SIGN 180.000 DAY
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07118 BARRICADE, 111-A 288.000 LFT
104 801-07119 BARRICADE, 111-B 48.000 LFT
105 801-07120 BARRICADE, 111, PERMANENT 48.000 LFT
106 801-08402 TEMPORARY TRAFFIC BARRIER, TYPE 3 116.000 LFT
107 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 111.000 LFT
108 802-07057 SIGN, PANEL, WITH LEGEND 186.000 SFT
109 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 4.000 EACH
110 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 35.000 SFT
111 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 19.000 SFT
112 802-76095 STRUCTURAL STEEL, BREAKAWAY 760.000 LBS
113 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
114 805-06595 CONDUIT, PVC, 2 IN 386.000 LFT
115 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
116 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN 509.000 LFT
117 805-95518 CONDUIT FLEXIBLE 2™ 337.000 LFT
118 807-01653 WIRE, NO 4 COPPER, IN CONDUIT, BRIDGE, 1/C 337.000 LFT
119 807-02191 HANDHOLE, LIGHTING 13.000 EACH
120 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 19.000 EACH
121 807-03951 LIGHT POLE, ORNAMENTAL 20.000 EACH
122 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 336.000 LFT
123 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 2,754.000 LFT
124 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 20.000 EACH
125 807-86810 SERVICE POINT, 11 1.000 EACH
126 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,600.000 LFT
127 807-86910 CONNECTOR KIT, UNFUSED 39.000 EACH
128 807-86915 CONNECTOR KIT, FUSED 39.000 EACH
129 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 52.000 EACH
130 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
131 807-86930 INSULATION LINK, NON-WATERPROOFED 43.000 EACH
132 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
133 807-86955 CABLE-DUCT MARKER 14.000 EACH
134 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 389.000 LFT
135 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 30.000 SYS
136 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 10.000 LFT
137 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 655.000 LFT
138 808-06716 LINE, REMOVE 2,063.000 LFT
139 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 640.000 LFT
140 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,138.000 LFT
141 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 185.000 LFT
142 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 52.000 LFT
143 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH

144 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH






