



INDIANA DEPARTMENT OF TRANSPORTATION NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation (INDOT) until the above stated letting date and time.

ELECTRONIC BIDDING: All contracts within this notice are designated for electronic bidding via the Bid Express Online Bidding Exchange (Bid Express). Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding.

LOCATION OF OPENING: All submitted proposal bids will be downloaded from Bid Express immediately after the above stated letting date & time. The download takes approximately 45 minutes. At 11:00 AM., the proposal bids will be taken to the N725 Conference Room, Government Center North, 100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly read. Proposal bids will be considered as provided for in the Rules governing INDOT bidding.

LETTING DOCUMENTS: Detailed Construction Contract letting documents will be available for downloading via the INDOT internet Documents Download webpage at no cost. Those document files are copyright free without restrictions on duplication or distribution. Required electronic bidding files will be available from the Bid Express website. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline. An amendment file may not be communicated by the issuance of an INDOT revision notice.

BIDDER REGISTRATION: Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided on the INDOT Letting Information internet page. Failure to register will cause failure of the Bid Express bid submission process. A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM on the bid opening date.

BID BONDS: An executed bid bond shall be included with all bids. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or Surety Wave, will be accepted with the bid.

PERFORMANCE BONDS: A fully executed performance bond shall be included with all bids, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, when the bidder may elect not to furnish a performance bond. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the Construction Letting email inbox or be delivered on paper by the time set for receipt of proposal bids.

CONTRACTOR EMPLOYEE DRUG TESTING PLAN: Each contractor that submits a proposal bid in the amount of \$150,000 or more for highway improvements described in this notice is required to submit with that bid a written plan for a program to test the contractor's employees for drugs. The plan shall be in compliance with Indiana Code 4-13-18. The plan must be submitted to the Construction Letting email inbox or deposited with the INDOT Prequalification Engineer by the time set for receipt of proposal bids.

TITLE VI ASSURANCES: In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, religion, sexual orientation, gender identity, disability/handicap or income status in consideration for an award.

INTERNET WEBPAGE ADDRESSES:

Documents Download webpage - <http://erms.indot.in.gov/ViewDocs/>
Rules for Bidding webpage - <http://www.in.gov/dot/div/contracts/letting/general/105iac11.pdf>
Letting Information Index webpage - <http://www.in.gov/dot/div/contracts/letting/index.html>
Bid Express website - <https://www.bidx.com/>

Contact the INDOT Contract Administration Customer Service section at (317)234-4949 for more information.

Published: January 13, 2021

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 111

Seymour District

Contract R -38353-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500398	150039800ST5	BIKE AND PEDESTRIAN FACILITIES MONROE COUNTY - ON JACKSON CREEK TRAIL PHASE 2

Completion Date November 15, 2022

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 121

Vincennes District

Contract R -38918-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592154	159215400LC6	BIKE AND PEDESTRIAN FACILITIES WARRICK COUNTY - ALONG VANN ROAD AND ALONG CASEY ROAD AT VARIOUS LOCATIONS

Completion Date October 31, 2021

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 131

LaPorte District

Contract R -38950-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500418	150041800LC4	BIKE AND PEDESTRIAN FACILITIES PORTER COUNTY - ON MARQUETTE GREENWAY TRAIL ALONG AMERIPLEX DRIVE

Completion Date December 16, 2022

DBE Goal: 14.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 141

Vincennes District

Contract R -39768-A PAVEMENT REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298246	129824600ST6	SMALL STRUCTURE REPLACEMENT CV 064-026-18.48 CULVERT GIBSON COUNTY - ON SR 64 OVER UNT TO THE WABASH, 3.39 MILES WEST OF I-69 (RP 018+0046 TO 018+0050)
1593061	159306100ST6	PAVEMENT REPLACEMENT GIBSON COUNTY - ON SR 64 FROM 1.79 MILES W OF I-69 TO 1.33 MILES W OF I-69 (RP 018+0036 TO 018+0090)
1701231	170123100ST6	ASPHALT RESURFACE PIKE COUNTY - ON SR 64 FROM SR 57 TO 415 FT EAST OF SR 61 (RP 022+0091 TO 029+0098)
2002604	200260400ST6	ADA SIDEWALK RAMP CONSTRUCTION GIBSON COUNTY - ON SR 64 FROM 1.79 MILES W OF I-69 TO 1.33 MILES W OF I-69 (RP 018+0036 TO 018+0090)

Completion Date November 01, 2022

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

Call 161

Greenfield District

Contract R -39832-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600803	160080300ST3	ASPHALT RESURFACE WAYNE COUNTY - ON SR 38 FROM 1.44 MILES WEST OF SR 1 TO SR 1 (RP 104+0000 TO 105+0032)

Completion Date September 30, 2021

DBE Goal: 12.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 171

Vincennes District

Contract R -39847-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600890	160089000LC6	BIKE AND PEDESTRIAN FACILITIES SPENCER COUNTY - ALONG MAIN, SEMINARY, LINCOLN AND 6TH STREETS

Completion Date November 15, 2021

DBE Goal: 14.00

Qualifications: C(B) E(F)

Call 173

Seymour District

Contract R -39899-A SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600696	160069600ST5	SMALL STRUCTURE REPLACEMENT CV 129-069-35.60 CULVERT RIPLEY COUNTY - ON SR 129 OVER RIPLEY CREEK, 0.7 MILE SOUTH OF SR 48 (RP 035+0060)

Completion Date August 31, 2021

DBE Goal: 12.00

Qualifications: C(B) E(E)

Call 191

Seymour District

Contract R -39909-A SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600661	160066100ST5	SMALL STRUCTURE REPLACEMENT CV 009-003-11.03 CULVERT BARTHOLOMEW COUNTY - ON SR 9, 4.09 MILES NORTH OF SR 46 OVER HORSE CREEK (RP 011+0003)

Completion Date September 30, 2021

DBE Goal: 12.00

Qualifications: C(B) D(A) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 201

Greenfield District

Contract R -39910-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600866	160086600ST5	ROAD RECONSTRUCTION JOHNSON COUNTY - ON SR 44, 0.11 MILE WEST OF I-65 TO 0.15 MILE EAST OF I-65 (RP 022+0027 TO 022+0053)
1700895	170089500ST3	ASPHALT RESURFACE SHELBY COUNTY - ON SR 44, 3.56 MILES E OF I-65 TO 1.59 MILES W OF SR 9S (RP 025+0092 TO 034+0020)
1701096	170109600ST5	REPLACE SUPERSTRUCTURE 044-41-06789 REINFORCED CONCRETE SLAB JOHNSON COUNTY - ON SR 44 OVER SUGAR CREEK, 3.37 MILES EAST OF I-65 (RP 025+0075)
1701364	170136400ST5	ASPHALT RESURFACE JOHNSON COUNTY - ON SR 44, 0.15 MILE EAST OF I-65 TO 3.56 MILES EAST OF I-65 (RP 023+0004 TO 025+0091)
1901392	190139200ST5	NEW SIGNAL INSTALLATION JOHNSON COUNTY - ON SR 44 AT THE RAMPS TO I-65 (RP 023+0000)

Completion Date June 30, 2022

DBE Goal: 10.00

Qualifications: B(A) C(B)

Call 211

Vincennes District

Contract R -39926-A SMALL STRUCTURE MAINTENANCE AND REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600730	160073000ST6	SMALL STRUCTURE MAINTENANCE AND REPAIR CV 050-051-38.02 CULVERT MARTIN COUNTY - ON US 50 OVER BUZZARD RUN, 2.46 MILES EAST OF US 231E (RP 038+0002)

Completion Date June 15, 2021

DBE Goal: 12.00

Qualifications: C(B) D(A) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 221

Crawfordsville District

Contract R -39962-A SMALL STRUCTURE PIPE LINING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600981	160098100ST1	SMALL STRUCTURE PIPE LINING CV 063-083-75.10 CULVERT VERMILLION COUNTY - ALONG SR 63, 1.34 MILES NORTH OF SR 32 (RP 075+0010)
1600982	160098200ST1	SMALL STRUCTURE PIPE LINING CV 063-083-75.77 CULVERT VERMILLION COUNTY - ALONG SR 63, 2.11 MILES NORTH OF SR 32 (RP 075+0077)
1600983	160098300ST1	SMALL STRUCTURE PIPE LINING CV 063-083-77.03 CULVERT VERMILLION COUNTY - ALONG SR 63, 1.21 MILES SOUTH OF I-74 (RP 077+0003)
1600984	160098400ST1	SMALL STRUCTURE PIPE LINING CV 063-083-77.21 CULVERT VERMILLION COUNTY - ALONG SR 63, 1.06 MILES SOUTH OF I-74 (RP 077+0021)

Completion Date November 15, 2021

DBE Goal: 12.00

Qualifications: C(B) D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 225

Greenfield District

Contract R -40616-A ASPHALT RESURFACE, BRIDGE DECK OVERLAY AND THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602245	160224500ST3	BRIDGE DECK OVERLAY I70-109-05133 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON I-70E OVER NAMELESS CREEK, 5.41 MILES EAST OF SR 9 (RP 109+0008)
1602246	160224600ST3	BRIDGE DECK OVERLAY I70-109-05133 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON I-70W OVER NAMELESS CREEK, 5.41 MILES EAST OF SR 9 (RP 109+0008)
1700897	170089700ST3	ASPHALT RESURFACE HANCOCK COUNTY - ON I-70 FROM 5.03 MILES E OF SR 9 TO 0.24 MILE E OF SR 109 (RP 108+0066 TO 115+0061)
1902662	190266200ST3	BRIDGE DECK OVERLAY I70-111-05135 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON I-70W OVER ANTHONY CREEK, 3.79 MILES WEST OF SR 109 (RP 111+0053)
1902663	190266300ST3	BRIDGE DECK OVERLAY I70-111-05135 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON I-70E OVER ANTHONY CREEK, 3.79 MILES WEST OF SR 109 (RP 111+0053)
2000477	200047700ST3	BRIDGE THIN DECK OVERLAY I70-112-05137 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON I-70E OVER SIX MILE CREEK, 2.64 MILES WEST OF SR 109 (RP 112+0071)
2000478	200047800ST3	BRIDGE THIN DECK OVERLAY I70-112-05137 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON I-70W OVER SIX MILE CREEK, 2.64 MILES WEST OF SR 109 (RP 112+0066)

Completion Date October 15, 2021

DBE Goal: 7.00

Qualifications: B(A)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 28, 2021.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 231

LaPorte District

Contract R -40644-A ASPHALT RESURFACE, BRIDGE THIN DECK OVERLAY AND DEMOLITION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600359	160035900ST4	ASPHALT RESURFACE MARSHALL COUNTY - ON US 30 FROM 3.34 MILES E OF SR 23 TO 0.22 MILE W OF SR 17 (RP 057+0087 TO 064+0091)
1800788	180078800ST4	BRIDGE THIN DECK OVERLAY 031-50-04283 CONTINUOUS STEEL BEAM MARSHALL COUNTY - ON US 31N OVER US 30, 7.83 MILES NORTH OF SR 10 (RP 225+0041)
1800789	180078900ST4	BRIDGE THIN DECK OVERLAY 031-50-04283 CONTINUOUS STEEL BEAM MARSHALL COUNTY - ON US 31S OVER US 30, 7.83 MILES NORTH OF SR 10 (RP 225+0047)
1800839	180083900ST4	BRIDGE DECK OVERLAY 030-50-04277 CONTINUOUS STEEL BEAM MARSHALL COUNTY - ON US 30E OVER YELLOW RIVER, 0.52 MILE WEST OF US 31 (RP 066+0059)
1800840	180084000ST4	BRIDGE DECK OVERLAY 030-50-04277 CONTINUOUS STEEL BEAM MARSHALL COUNTY - ON US 30W OVER YELLOW RIVER, 0.52 MILE WEST OF US 31 (RP 066+0064)
2001131	200113100ST4	DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS MARSHALL COUNTY - ALONG US 31 AT VARIOUS LOCATIONS

Completion Date October 23, 2021

DBE Goal: 7.00

Qualifications: B(A)

Call 241

LaPorte District

Contract R -40651-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701534	170153400ST4	ASPHALT RESURFACE PORTER COUNTY - ON SR 149 FROM SR 130 TO US 12 (RP 000+0000 TO 008+0071)

Completion Date November 19, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 251

Seymour District

Contract R -40707-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701246	170124600ST5	ASPHALT RESURFACE HARRISON COUNTY - ON SR 111 FROM SR 211 TO 3.25 MILES NORTH OF SR 211 (RP 012+0054 TO 016+0025)
1701363	170136300ST5	ASPHALT RESURFACE FLOYD COUNTY - ON SR 111 FROM THE CL TO CORYDON PIKE (RP 015+0084 TO 023+0059)

Completion Date July 29, 2022

DBE Goal: 8.00

Qualifications: B(A)

Call 271

Seymour District

Contract R -41164-A ENVIRONMENTAL MITIGATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801374	180137400ST5	ENVIRONMENTAL MITIGATION BARTHOLOMEW COUNTY - ALONG SR 46 AT VARIOUS LOCATIONS

Completion Date November 04, 2022

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(J)

Call 281

Greenfield District

Contract R -41305-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702759	170275900LC3	BIKE AND PEDESTRIAN FACILITIES FAYETTE COUNTY - ALONG CENTRAL AVENUE FROM 3RD STREET TO 5TH STREET
1802937	180293700LC3	BIKE AND PEDESTRIAN FACILITIES FAYETTE COUNTY - ALONG CENTRAL AVENUE FROM 5TH STREET TO 9TH STREET

Completion Date December 15, 2021

DBE Goal: 14.00

Qualifications: C(B) E(E) E(F)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 311 Fort Wayne District

Contract R -42210-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1901812	190181200LC2	ROAD RECONSTRUCTION ALLEN COUNTY - ON BROADWAY AND LANDIN RD FROM POWERS ST TO N OF NS RR TRACK

Completion Date May 28, 2022

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

Call 321 LaPorte District

Contract R -42681-A INTERSECTION IMPROVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2000023	200002300LC4	INTERSECTION IMPROVEMENT LAKE COUNTY - ON 133RD AVE AT KING STREET, 621 FT EAST OF INDUSTRIAL DRIVE

Completion Date August 27, 2021

DBE Goal: 14.00

Qualifications: E(A) *B(A)

Call 331 LaPorte District

Contract R -42971-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800925	180092500ST4	ASPHALT RESURFACE ST. JOSEPH COUNTY - ON SR 4 FROM 0.48 MILE WEST OF SR 23 TO 0.34 MILE E OF SR 23 (RP 016+0094 TO 017+0096)
1800926	180092600ST4	ASPHALT RESURFACE ST. JOSEPH COUNTY - ON SR 23 FROM SR 933 TO 2.31 MILES NORTH OF EDISON ROAD (RP 039+0004 TO 041+0095)

Completion Date October 08, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A) C(B) E(F)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 341

Fort Wayne District

Contract R-43034-A PAVEMENT PATCHING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001589	200158900ST2	PAVEMENT PATCHING HUNTINGTON COUNTY - ON I-69 FROM 0.69 MILE S OF US 224 TO 0.59 MILE S OF I-469 (RP 285+0070 TO 295+0093)

Completion Date June 30, 2021

DBE Goal: 12.00

Qualifications: B(A)

Call 371

Seymour District

Contract B-38615-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500016	150001600ST5	BRIDGE REPLACEMENT 031-72-03483 REINFORCED CONCRETE SLAB SCOTT COUNTY - ON US 31 OVER PIGEON ROOST CREEK, 1.74 MILES S OF SR 356 (RP 025+0045)

Completion Date October 31, 2021

DBE Goal: 9.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 381

LaPorte District

Contract B -39807-A BRIDGE DECK OVERLAY, PAINTING, MAINTENANCE AND REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800639	180063900ST4	BRIDGE DECK OVERLAY I80-05-07832 COMPOSITE CONTINUOUS STEEL BEAM LAKE COUNTY - ON I-80 OVER SR 912, 2.53 MILES EAST OF US 41 (RP 004+0087)
1800691	180069100ST4	BRIDGE PAINTING I80-03-07555 COMPOSITE CONTINUOUS STEEL BOX GIRDER LAKE COUNTY - ON I-80W RAMP, 0.95 MILE EAST OF US 41 (RP 003+0034)
1800786	180078600ST4	BRIDGE THIN DECK OVERLAY I80-11-08056 CONTINUOUS CONCRETE TEE BEAM LAKE COUNTY - ON I-80 OVER MARTIN LUTHER KING DR, 0.93 MILE EAST OF SR 53 (RP 010+0085)
1800801	180080100ST4	BRIDGE THIN DECK OVERLAY I80-08-08467 CONTINUOUS PRESTRESSED CONCRETE TEE BEAM LAKE COUNTY - ON CHASE STREET OVER I-80/94, 2.03 MILES WEST OF SR 53 (RP 007+0088)
1800802	180080200ST4	BRIDGE DECK OVERLAY 041-45-07466 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON US 41 OVER LITTLE CALUMET RIVER, 0.51 MILE SOUTH OF I-80 (RP 267+0001)
1800809	180080900ST4	BRIDGE THIN DECK OVERLAY (I80)152-45-07552 CONTINUOUS COMPOSITE PLATE GIRDER LAKE COUNTY - ON SR 152S RAMP TO I-80E, 0.15 MILE SOUTH OF I-80/94 (RP 002+0039)
1900823	190082300ST4	BRIDGE MAINTENANCE AND REPAIR (912)I80-05-07823 POST-TENSIONED CONCRETE BOX BEAM LAKE COUNTY - ON SR 912SE RAMP OVER SR 912 AND I-80/94, 0.02 MI W OF I-80 (RP 010+0035)

Completion Date October 22, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) C(B) D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 391

Fort Wayne District

Contract B -39898-A REPLACE SUPERSTRUCTURE AND BRIDGE DECK REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500770	150077000ST2	REPLACE SUPERSTRUCTURE I69-259-04762 REINFORCED CONCRETE SLAB GRANT COUNTY - ON I-69N OVER WALNUT CREEK, 1.2 MILES NORTH OF US 35 (RP 260+0022)
1500771	150077100ST2	REPLACE SUPERSTRUCTURE I69-259-04762 REINFORCED CONCRETE SLAB GRANT COUNTY - ON I-69S OVER WALNUT CREEK, 1.2 MILES NORTH OF US 35 (RP 260+0022)
1600224	160022400ST2	BRIDGE DECK REPLACEMENT 124-35-05449 CONTINUOUS PRESTRESSED CONCRETE I-BEAM HUNTINGTON COUNTY - ON SR 124 OVER RICHLAND CREEK, 1.58 MILES EAST OF SR 9 (RP 028+0009)
1701373	170137300ST2	REPLACE SUPERSTRUCTURE I69-255-04758 REINFORCED CONCRETE SLAB GRANT COUNTY - ON I-69N OVER CR 700S, 2.0 MILES SOUTH OF US 35 (RP 257+0005)
1701374	170137400ST2	REPLACE SUPERSTRUCTURE I69-255-04758 REINFORCED CONCRETE SLAB GRANT COUNTY - ON I-69S OVER CR 700S, 2.0 MILES SOUTH OF US 35 (RP 257+0005)

Completion Date October 15, 2022

DBE Goal: 9.00

Qualifications: B(A) C(B) D(B)

Call 401

Vincennes District

Contract B -39924-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600740	160074000ST6	BRIDGE REPLACEMENT 150-59-00557 PRECAST REINFORCED CONCRETE 3-SIDED STRUCTURE ORANGE COUNTY - ON US 150 OVER KANIE CREEK, 1.62 MILES WEST OF SR 56 (RP 123+0083)

Completion Date October 29, 2021

DBE Goal: 7.00

Qualifications: C(B) D(A) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 411

Greenfield District

Contract B -40592-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700921	170092100ST3	BRIDGE DECK OVERLAY 027-38-05221 REINFORCED CONCRETE SLAB JAY COUNTY - ON US 27 OVER LITTLE SALAMONIE RIVER, 1.33 MILES S OF SR 26 (RP 063+0023)
1702940	170294000ST3	BRIDGE THIN DECK OVERLAY 027-38-06182 REINFORCED CONCRETE ARCH JAY COUNTY - ON US 27 OVER SALAMONIE RIVER, 0.11 MILE SOUTH OF SR 26 (RP 064+0045)

Completion Date July 31, 2021

DBE Goal: 9.00

Qualifications: D(A) E(C)

Call 421

Seymour District

Contract B -40966-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500566	150056600ST5	BRIDGE DECK OVERLAY 050-015-03159 STEEL GIRDER DEARBORN COUNTY - ON US 50 OVER HOGAN CREEK, 0.09 MILE EAST OF SR 56 (RP 160+0053)

Completion Date August 01, 2021

DBE Goal: 5.00

Qualifications: D(A) E(C)

Call 431

Seymour District

Contract B -40967-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593131	159313100ST5	BRIDGE DECK OVERLAY 058-36-07180 REINFORCED CONCRETE SLAB JACKSON COUNTY - ON SR 58 OVER BEE CREEK, 2.8 MILES WEST OF SR 135 (RP 100+0099)

Completion Date July 31, 2021

DBE Goal: 12.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 441

Seymour District

Contract B -40972-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800894	180089400ST5	BRIDGE DECK OVERLAY 262-58-06070 CONTINUOUS PRESTRESSED CONCRETE I-BEAM OHIO COUNTY - ON SR 262 OVER S FORK OF LAUGHERY CRK, 4.83 MILES E OF SR 62 (RP 004+0078)

Completion Date November 30, 2021

DBE Goal: 7.00

Qualifications: D(A) E(C)

Call 451

Crawfordsville District

Contract B -40974-A BRIDGE MAINTENANCE AND REPAIR AND BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800453	180045300ST1	BRIDGE MAINTENANCE AND REPAIR 052-04-03480 STEEL BEAM BENTON COUNTY - ON US 52W OVER BIG PINE CREEK, 1.23 MILES EAST OF SR 352 (RP 028+0026)
1800454	180045400ST1	BRIDGE THIN DECK OVERLAY 052-04-03480 STEEL BEAM BENTON COUNTY - ON US 52E OVER BIG PINE CREEK, 1.23 MILES EAST OF SR 352 (RP 028+0022)
1800463	180046300ST1	BRIDGE THIN DECK OVERLAY 055-04-07732 PRESTRESSED CONCRETE I BEAM BENTON COUNTY - ON SR 55 OVER UPPER SUGAR CREEK, 5.06 MILES NORTH OF SR 18 (RP 045+0031)
1800513	180051300ST1	BRIDGE THIN DECK OVERLAY 018-04-08373 REINFORCED CONCRETE SLAB BENTON COUNTY - ON SR 18 OVER TRIBUTARY TO MUD CREEK, 0.21 MILE E OF US 41 (RP 007+0092)
1800522	180052200ST1	BRIDGE THIN DECK OVERLAY 018-04-06996 REINFORCED CONCRETE SLAB BENTON COUNTY - ON SR 18 OVER LITTLE PINE CREEK, 4.46 MILES WEST OF US 231 (RP 022+0018)

Completion Date August 28, 2021

DBE Goal: 13.00

Qualifications: C(B) D(A) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 461

Crawfordsville District

Contract B -41002-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800413	180041300ST1	BRIDGE THIN DECK OVERLAY 025-79-08693 CONTINUOUS PRESTRESSED CONCRETE I-BEAM TIPPECANOE COUNTY - ON SR 25S OVER BUCK CREEK, 5.00 MILES NORTH OF I-65 (RP 044+0033)
1800414	180041400ST1	BRIDGE THIN DECK OVERLAY 025-79-09199 PRESTRESSED CONCRETE I BEAM TIPPECANOE COUNTY - ON SR 25N OVER BUCK CREEK, 5.00 MILES NORTH OF I-65 (RP 044+0033)
1800419	180041900ST1	BRIDGE THIN DECK OVERLAY 025-79-08694 PRESTRESSED CONCRETE BULB-T BEAM TIPPECANOE COUNTY - ON SR 25N OVER SUGAR CREEK, 8.10 MILES NORTH OF I-65 (RP 047+0051)
1800420	180042000ST1	BRIDGE THIN DECK OVERLAY 025-79-09200 PRESTRESSED CONCRETE BULB-T BEAM TIPPECANOE COUNTY - ON SR 25S OVER SUGAR CREEK, 8.10 MILE NORTH OF I-65 (RP 047+0051)
1800437	180043700ST1	BRIDGE THIN DECK OVERLAY 025-79-08695 PRESTRESSED CONCRETE BULB-T BEAM TIPPECANOE COUNTY - ON SR 25N OVER NO NAME CREEK, 9.80 MILES NORTH OF I-65 (RP 049+0020)
1800441	180044100ST1	BRIDGE THIN DECK OVERLAY 025-79-09201 PRESTRESSED CONCRETE I BEAM TIPPECANOE COUNTY - ON SR 25S OVER NO NAME CREEK, 9.80 MILES NORTH OF I-65 (RP 049+0020)
1800445	180044500ST1	BRIDGE THIN DECK OVERLAY 025-79-08760 PRESTRESSED CONCRETE BULB-T BEAM TIPPECANOE COUNTY - ON CR 300N OVER SR 25 AND RR, 1.30 MILES NORTH OF I-65 (RP 040+0067)

Completion Date December 02, 2021

DBE Goal: 5.00

Qualifications: D(C) E(C) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 471

Greenfield District

Contract B -41042-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700871	170087100ST3	BRIDGE THIN DECK OVERLAY 038-29-07852 REINFORCED CONCRETE SLAB HAMILTON COUNTY - ON SR 38 OVER SLY RUN, 2.49 MILES WEST OF SR 32 (RP 054+0025)
1800345	180034500ST3	BRIDGE THIN DECK OVERLAY 031-29-09358 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31N OVER 151ST STREET, 2.48 MILES SOUTH OF SR 32 (RP 129+0062)
1800346	180034600ST3	BRIDGE THIN DECK OVERLAY 031-29-09593 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31S OVER 151ST STREET, 2.48 MILES SOUTH OF SR 32 (RP 129+0062)
1800354	180035400ST3	BRIDGE THIN DECK OVERLAY 031-29-09362 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31N OVER UNT TO COOL CREEK, 2.08 MILES SOUTH OF SR 32 (RP 130+0090)
1800356	180035600ST3	BRIDGE THIN DECK OVERLAY 031-29-09363 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31S OVER UNT TO COOL CREEK, 2.08 MILES SOUTH OF SR 32 (RP 130+0090)
1800357	180035700ST3	BRIDGE THIN DECK OVERLAY 031-29-09352 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31S OVER RANGELINE ROAD, 5.19 MILES NORTH OF I-465 (RP 128+0059)
1800359	180035900ST3	BRIDGE THIN DECK OVERLAY 031-29-09351 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31N OVER RANGELINE ROAD, 5.19 MILES NORTH OF I-465 (RP 128+0059)
1800361	180036100ST3	BRIDGE THIN DECK OVERLAY 031-29-09795 CONTINUOUS PRESTRESSED CONCRETE I-BEAM HAMILTON COUNTY - ON US 31S OVER EAST 156TH STREET, 1.96 MILES SOUTH OF SR 32 (RP 130+0020)
1800362	180036200ST3	BRIDGE THIN DECK OVERLAY 031-29-09794 CONTINUOUS PRESTRESSED CONCRETE I-BEAM HAMILTON COUNTY - ON US 31N OVER EAST 156TH STREET, 1.96 MILES SOUTH OF SR 32 (RP 130+0020)
1800363	180036300ST3	BRIDGE THIN DECK OVERLAY 031-29-09359 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31N OVER UNION STREET, 2.15 MILES SOUTH OF SR 32 (RP 129+0099)
1800364	180036400ST3	BRIDGE THIN DECK OVERLAY 031-29-09360 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31S OVER UNION STREET, 2.15 MILES SOUTH OF SR 32 (RP 129+0099)
1800376	180037600ST3	BRIDGE THIN DECK OVERLAY (431)31-29-09354 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON SR 431N OVER US 31N RAMP (RP 128+0089)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

1800389	180038900ST3	BRIDGE THIN DECK OVERLAY (431)31-29-09356 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON SR 431S OVER COOL CREEK (RP 129+0005)
1800390	180039000ST3	BRIDGE THIN DECK OVERLAY (431)31-29-09353 CONTINUOUS COMPOSITE PLATE GIRDER HAMILTON COUNTY - ON SR 431S OVER US 31 (RP 129+0010)
1800391	180039100ST3	BRIDGE THIN DECK OVERLAY (431)31-29-09355 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON SR 431N OVER COOL CREEK (RP 129+0005)
1801429	180142900ST3	BRIDGE THIN DECK OVERLAY 031-29-09378 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31N OVER EAST 169TH STREET, 0.69 MILE SOUTH OF SR 32 (RP 131+0045)
1801430	180143000ST3	BRIDGE THIN DECK OVERLAY 031-29-09379 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31S OVER EAST 169TH STREET, 0.69 MILE SOUTH OF SR 32 (RP 131+0045)
1901518	190151800ST3	BRIDGE THIN DECK OVERLAY 031-29-09856 CONTINUOUS COMPOSITE PLATE GIRDER HAMILTON COUNTY - ON US 31S OVER SR 32, 3.65 MILES SOUTH OF SR 38 (RP 132+0015)
1901519	190151900ST3	BRIDGE THIN DECK OVERLAY 031-29-09377 CONTINUOUS COMPOSITE PLATE GIRDER HAMILTON COUNTY - ON US 31N OVER SR 32, 3.65 MILES SOUTH OF SR 38 (RP 132+0015)
1901531	190153100ST3	BRIDGE THIN DECK OVERLAY 031-29-08803 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31N OVER EAST 181ST STREET, 3.13 MILES SOUTH OF SR 38 (RP 132+0066)
1902173	190217300ST3	BRIDGE THIN DECK OVERLAY 031-29-09857 PRESTRESSED CONCRETE BULB-T BEAM HAMILTON COUNTY - ON US 31S OVER EAST 181ST STREET, 3.13 MILES SOUTH OF SR 38 (RP 132+0015)

Completion Date October 01, 2021

DBE Goal: 13.00

Qualifications: D(B) E(C) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 481

Vincennes District

Contract B -41058-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800310	180031000ST6	BRIDGE THIN DECK OVERLAY 050-51-07047 COMPOSITE STEEL GIRDER MARTIN COUNTY - ON US 50 OVER EAST FORK WHITE RIVER, 0.3 MILE WEST OF US 150 (RP 042+0092)

Completion Date July 02, 2021

DBE Goal: 9.00

Qualifications: D(A) E(C) 0272

Call 491

Fort Wayne District

Contract B -41075-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800583	180058300ST2	BRIDGE THIN DECK OVERLAY 009-27-09036 PRESTRESSED CONCRETE BULB-T BEAM GRANT COUNTY - ON SR 9 OVER DEER CREEK, 0.51 MILE NORTH OF US 35 (RP 098+0059)
1800601	180060100ST2	BRIDGE THIN DECK OVERLAY 026-05-08492 REINFORCED CONCRETE SLAB BLACKFORD COUNTY - ON SR 26 OVER LITTLE LICK CREEK, 0.28 MILE EAST OF SR 3 (RP 119+0008)
1800609	180060900ST2	BRIDGE THIN DECK OVERLAY 218-01-08658 PRESTRESSED CONCRETE I BEAM ADAMS COUNTY - ON SR 218 OVER SMITH-SHOEMAKER DITCH, 2.1 MILES E OF US 27 (RP 085+0059)
1800614	180061400ST2	BRIDGE THIN DECK OVERLAY 116-90-08170 REINFORCED CONCRETE SLAB WELLS COUNTY - ON SR 116 OVER SIXMILE CREEK, 1.92 MILES EAST OF SR 1 (RP 016+0056)

Completion Date June 30, 2021

DBE Goal: 9.00

Qualifications: D(A) E(C) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 501

Greenfield District

Contract B -41077-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800387	180038700ST3	BRIDGE THIN DECK OVERLAY 037-29-09802 STEEL BEAM HAMILTON COUNTY - ON SR 37N OVER I-69 AND 116TH STREET (RP 205+0045)
1800388	180038800ST3	BRIDGE THIN DECK OVERLAY 037-29-09803 STEEL BEAM HAMILTON COUNTY - ON SR 37S OVER I-69 AND 116TH STREET (RP 205+0045)
1800394	180039400ST3	BRIDGE THIN DECK OVERLAY I465-132-08679 PRESTRESSED CONCRETE I BEAM HAMILTON COUNTY - ON W 96TH STREET OVER I-465 (RP 029+0055)
1800476	180047600ST3	BRIDGE THIN DECK OVERLAY I465-129-08708 PRESTRESSED CONCRETE I BEAM MARION COUNTY - ON WESTFIELD BLVD OVER I-465, 0.82 MILE W OF KEYSTONE AVE (RP 032+0042)
1800477	180047700ST3	BRIDGE THIN DECK OVERLAY I465-124-09121 PRESTRESSED CONCRETE I BEAM MARION COUNTY - ON EAST 75TH STREET OVER I-465, 0.39 MILE SOUTH OF I-69 (RP 037+0024)
1800478	180047800ST3	BRIDGE THIN DECK OVERLAY I465-122-08208 PRESTRESSED CONCRETE I BEAM MARION COUNTY - ON E 56TH STREET OVER I-465, 1.69 MILES NORTH OF US 36 (RP 039+0074)
1800485	180048500ST3	BRIDGE THIN DECK OVERLAY I465-127-09295 PRESTRESSED CONCRETE I BEAM MARION COUNTY - ON NORTH RIVER ROAD OVER I-465, 2.84 MILES WEST OF I-69 (RP 034+0004)
1800493	180049300ST3	BRIDGE THIN DECK OVERLAY I69-210-09133 PRESTRESSED CONCRETE I BEAM HAMILTON COUNTY - ON OLIO ROAD OVER I-69, 4.13 MILES SOUTH OF SR 13 (RP 210+0031)

Completion Date August 02, 2021

DBE Goal: 5.00

Qualifications: D(B) E(C) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 511

Fort Wayne District

Contract B -41116-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600469	160046900ST2	BRIDGE REPLACEMENT (18)21-27-10195 REINFORCED CONCRETE SLAB GRANT COUNTY - ON SR 18 OVER PIPE CREEK, 3.6 MILES EAST OF SR 13 (RP 098+0057 TO 098+0067)

Completion Date October 15, 2021

DBE Goal: 8.00

Qualifications: D(A)

Call 521

Greenfield District

Contract B -41133-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700985	170098500ST3	BRIDGE DECK OVERLAY 019-34-04213 REINFORCED CONCRETE SLAB HOWARD COUNTY - ON SR 19 OVER KOKOMO CREEK, 1.95 MILES SOUTH OF US 35 (RP 028+0085)
1800336	180033600ST3	BRIDGE DECK OVERLAY (931)31-34-03648 PRESTRESSED CONCRETE I BEAM HOWARD COUNTY - ON SR 931N OVER WILDCAT CREEK, 0.67 MILE NORTH OF US 35 (RP 163+0007)
1800514	180051400ST3	BRIDGE DECK OVERLAY (931)31-34-03648 PRESTRESSED CONCRETE I BEAM HOWARD COUNTY - ON SR 931S OVER WILDCAT CREEK, 0.67 MILE NORTH OF US 35 (RP 163+0007)

Completion Date October 15, 2021

DBE Goal: 8.00

Qualifications: C(B) D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 531

Greenfield District

Contract B -41139-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800497	180049700ST3	BRIDGE DECK OVERLAY I70-076-05235 STEEL BEAM MARION COUNTY - ON HOLT ROAD OVER I-70, 3.63 MILES EAST OF I-465W (RP 076+0056)

Completion Date August 15, 2021

DBE Goal: 3.00

Qualifications: D(B) E(C)

Call 541

Greenfield District

Contract B -41156-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800393	180039300ST3	BRIDGE DECK OVERLAY I465-115-05048 CONTINUOUS REINFORCED CONCRETE GIRDER MARION COUNTY - ON ENGLISH AVENUE OVER I-465, 0.77 MILE NORTH OF US 52 (RP 046+0043)
1800498	180049800ST3	BRIDGE DECK OVERLAY I70-093-05399 CONTINUOUS STEEL BEAM MARION COUNTY - ON CUMBERLAND ROAD OVER I-70, 4.12 MILES EAST OF I-465 (RP 093+0049)
1800503	180050300ST3	BRIDGE DECK OVERLAY I74-094-04633 CONTINUOUS REINFORCED CONCRETE GIRDER MARION COUNTY - ON FISHER ROAD OVER I-74, 0.52 MILE EAST OF I-465 (RP 094+0007)
1901557	190155700ST3	BRIDGE THIN DECK OVERLAY I74-095-04210 CONTINUOUS PRESTRESSED CONCRETE I-BEAM MARION COUNTY - ON FRANKLIN ROAD OVER I-74, 1.54 MILES EAST OF I-465 (RP 095+0009)

Completion Date August 27, 2021

DBE Goal: 9.00

Qualifications: D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 551

LaPorte District

Contract B -41198-A BRIDGE PAINTING AND BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700333	170033300ST4	BRIDGE PAINTING 016-91-06043 CONTINUOUS STEEL BEAM WHITE COUNTY - ON SR 16 OVER TIPPECANOE RIVER, 0.5 MILE WEST OF SR 119 (RP 037+0010)
1800777	180077700ST4	BRIDGE PAINTING 016-91-06044 COMPOSITE STEEL BEAM WHITE COUNTY - ON SR 16 OVER TIPPECANOE RIVER, 1.55 MILES EAST OF SR 39 (RP 037+0014)
1800793	180079300ST4	BRIDGE THIN DECK OVERLAY 024-91-08973 CONTINUOUS PRESTRESSED CONCRETE TEE BEAM WHITE COUNTY - ON US 24 OVER TIPPECANOE RIVER, 0.43 MILE EAST OF US 421 (RP 041+0037)

Completion Date July 02, 2021

DBE Goal: 14.00

Qualifications: E(M) 0272 *E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 561

LaPorte District

Contract B -41865-B BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701102	170110200ST4	BRIDGE THIN DECK OVERLAY I80-01-08460 CONTINUOUS COMPOSITE PLATE GIRDER LAKE COUNTY - ON I-80/94E OVER LITTLE CALUMET RIVER, 0.54 MILE W OF US 41 (RP 000+0028)
1701103	170110300ST4	BRIDGE THIN DECK OVERLAY I80-01-08460 CONTINUOUS COMPOSITE PLATE GIRDER LAKE COUNTY - ON I-80/94W OVER LITTLE CALUMET RIVER, 0.54 MILE W OF US 41 (RP 000+0038)
1701108	170110800ST4	BRIDGE THIN DECK OVERLAY I80-00-08459 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON I-80/94E OVER HOHMAN AVENUE, 0.71 MILE WEST OF US 41 (RP 000+0014)
1701109	170110900ST4	BRIDGE THIN DECK OVERLAY I80-00-08459 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON I-80/94W OVER HOHMAN AVENUE, 0.71 MILE WEST OF US 41 (RP 000+0017)
1701128	170112800ST4	BRIDGE THIN DECK OVERLAY I80-02-08472 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS LAKE COUNTY - ON I-80/94E OVER NORTHCOTE AVENUE, 0.29 MILE WEST OF US 41 (RP 002+0007)
1701129	170112900ST4	BRIDGE THIN DECK OVERLAY I80-02-08472 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS LAKE COUNTY - ON I-80/94W OVER NORTHCOTE AVENUE, 0.29 MILE WEST OF US 41 (RP 002+0009)
1800783	180078300ST4	BRIDGE THIN DECK OVERLAY I80-01-08461 CONTINUOUS STEEL BEAM LAKE COUNTY - ON I-80/94E OVER HARRISON AVENUE, 0.38 MILE WEST OF US 41 (RP 000+0047)
1800784	180078400ST4	BRIDGE THIN DECK OVERLAY I80-01-08461 CONTINUOUS STEEL BEAM LAKE COUNTY - ON I-80/94W OVER HARRISON AVENUE, 0.38 MILE WEST OF US 41 (RP 000+0050)
1801186	180118600ST4	BRIDGE DECK OVERLAY I80-01-07542 CONTINUOUS COMPOSITE PLATE GIRDER LAKE COUNTY - ON COLUMBIA AVENUE OVER I-80/I-94, 0.48 MILE EAST OF US 41 (RP 001+0035)

Completion Date September 01, 2022

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(B) E(C) 0272

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 21, 2021.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 571

Vincennes District

Contract B -42145-A BRIDGE PAINTING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1900540	190054000ST6	BRIDGE PAINTING (57)I69-082-06979 STEEL CONSTRUCTION VANDERBURGH COUNTY - ON SR 57 OVER I-69, 2.12 MILES SOUTH OF I-64 (RP 008+0011)
1900787	190078700ST6	BRIDGE PAINTING 067-42-04640 STEEL CONSTRUCTION KNOX COUNTY - ON SR 67 OVER US 41, 5.06 MILES SOUTH OF SR 550
1900788	190078800ST6	BRIDGE PAINTING 145-62-05635 STEEL CONSTRUCTION PERRY COUNTY - ON SR 145 OVER I-64, 0.21 MILE NORTH OF SR 62 (RP 072+0035)
1900789	190078900ST6	BRIDGE PAINTING I64-09-05210 STEEL CONSTRUCTION POSEY COUNTY - ON PUMPKIN RUN ROAD OVER I-64, 2.65 MILES WEST OF SR 165 (RP 009+0025)
1900790	190079000ST6	BRIDGE PAINTING I64-67-05630 STEEL CONSTRUCTION DUBOIS COUNTY - ON I-64 OVER FERDINAND RUN, 3.43 MILES EAST OF SR 162 (RP 067+0052)
1900791	190079100ST6	BRIDGE PAINTING I64-66-05630 STEEL CONSTRUCTION DUBOIS COUNTY - ON I-64 OVER FERDINAND RUN, 3.43 MILES EAST OF SR 162 (RP 067+0005)
1900792	190079200ST6	BRIDGE PAINTING I64-75-05674 STEEL CONSTRUCTION PERRY COUNTY - ON SECTION 29 ROAD/CLOVER OVER I-64, 2.48 MILES E OF SR 145 (RP 074+0090)
1900793	190079300ST6	BRIDGE PAINTING I64-88-05681 STEEL CONSTRUCTION CRAWFORD COUNTY - ON RIDDLE ROAD OVER I-64, 2.45 MILES EAST OF SR 37 (RP 088+0039)
1900794	190079400ST6	BRIDGE PAINTING I69-008-06967 STEEL CONSTRUCTION VANDERBURGH COUNTY - ON OAK GROVE ROAD OVER I-69, 0.41 MILE SOUTH OF SR 62 (RP 008+0064)
1900795	190079500ST6	BRIDGE PAINTING I69-009-06968 STEEL CONSTRUCTION VANDERBURGH COUNTY - ON I-69 OVER OLD BOONVILLE ROAD, 0.55 MILE NORTH OF SR 62 (RP 009+0059)
1900796	190079600ST6	BRIDGE PAINTING I69-010-06970 STEEL CONSTRUCTION VANDERBURGH COUNTY - ON I-69 OVER OLMSTEAD ROAD, 2.11 MILES NORTH OF SR 62 (RP 011+0013)
1900797	190079700ST6	BRIDGE PAINTING I69-010-06970 STEEL CONSTRUCTION VANDERBURGH COUNTY - ON I-69 OVER OLMSTEAD ROAD, 2.11 MILES NORTH OF SR 62 (RP 011+0013)
1900798	190079800ST6	BRIDGE PAINTING I69-019-06978 STEEL CONSTRUCTION VANDERBURGH COUNTY - ON CR 800N OVER I-69, 1.29 MILES SOUTH OF I-64 (RP 019+0060)

Completion Date July 30, 2022

DBE Goal: 14.00

Qualifications: E(M)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 581

LaPorte District

Contract B -42173-A BRIDGE DECK PATCHING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1900811	190081100ST4	BRIDGE DECK PATCHING 002-45-06831 REINFORCED CONCRETE SLAB LAKE COUNTY - ON SR 2 OVER JOHN BRUCE DITCH, 0.74 MILE EAST OF US 41 (RP 007+0014)

Completion Date June 25, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(A) E(C)

Call 591

Greenfield District

Contract B -42680-B IDIQ, DISTRICT WIDE BRIDGE MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2000019	200001900ST3	IDIQ, DISTRICT WIDE BRIDGE MAINTENANCE VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date November 15, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 601

LaPorte District

Contract B -42974-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800794	180079400ST4	BRIDGE THIN DECK OVERLAY 421-08-07399 POST-TENSIONED CONCRETE I-BEAM CARROLL COUNTY - ON US 421 WABASH RIVER, 1.19 MILES NORTH OF OLD SR 25 (RP 148+0081)
1800813	180081300ST4	BRIDGE THIN DECK OVERLAY 421-08-07650 STEEL GIRDER CARROLL COUNTY - ON US 421 OVER LAKE FREEMAN, 1.50 MILES SOUTH OF US 24 (RP 160+0000)
1900818	190081800ST4	BRIDGE DECK PATCHING 421-08-07648 REINFORCED CONCRETE SLAB CARROLL COUNTY - ON US 421 OVER BRANCH SUGAR CREEK, 3.27 MILES S OF SR 18 (RP 140+0009)
1901517	190151700ST4	BRIDGE MAINTENANCE AND REPAIR 421-08-07399 POST-TENSIONED CONCRETE I-BEAM CARROLL COUNTY - ON US 421 OVER WABASH RIVER, 1.19 MILES NORTH OF OLD SR 25 (RP 148+8700)

Completion Date July 02, 2021

DBE Goal: 9.00

Qualifications: D(A) E(C) 0272

Call 611

Fort Wayne District

Contract B -43022-A BRIDGE REHABILITATION OR REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001582	200158200ST2	BRIDGE REHABILITATION OR REPAIR I69-350-04815 CONTINUOUS STEEL BEAM STEUBEN COUNTY - ON I-69N OVER CR 200W, 2.43 MILES NORTH OF US 20 (RP 350+0041)
2001583	200158300ST2	BRIDGE REHABILITATION OR REPAIR 033-02-04802 CONTINUOUS STEEL BEAM ALLEN COUNTY - ON US 33 OVER US 30, 0.63 MILE NORTH OF US 30 (RP 037+0064)

Completion Date August 14, 2021

DBE Goal: 6.00

Qualifications: D(B) 0050

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 615

Seymour District

Contract B -43196-A IDIQ, SOIL NAILED WALL AND MSE REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001968	200196800ST3	IDIQ, SOIL NAILED WALL AND MSE REPAIR VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE STATE

Completion Date July 31, 2024

DBE Goal: 3.00

Qualifications: C(B) 0135

Call 631

Seymour District

Contract M -43160-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001791	200179100ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date December 20, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

Call 641

Seymour District

Contract M -43161-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001793	200179300ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE BLOOMINGTON SUBDISTRICT

Completion Date November 15, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 651 Seymour District

Contract M -43162-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001792	200179200ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG NON-INTERSTATE RDS THROUGHOUT FALLS CITY SUB-DISTRICT

Completion Date October 30, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 661 Seymour District

Contract M -43163-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001794	200179400ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date November 15, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 671 Fort Wayne District

Contract M -43214-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002383	200238300ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE ELKHART SUBDISTRICT

Completion Date October 06, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 681

Fort Wayne District

Contract M -43215-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002384	200238400ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS AND US HWYS THROUGHOUT THE FT WAYNE SUB

Completion Date October 06, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 691

Fort Wayne District

Contract M -43216-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002385	200238500ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS RDS AND US HWYS THROUGHOUT THE BLUFFTON SUB

Completion Date October 06, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 701

Fort Wayne District

Contract M -43217-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002386	200238600ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date October 06, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 711 Greenfield District

Contract M -43223-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002406	200240600ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date February 10, 2023

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 721 Crawfordsville District

Contract M -43260-A ROADSIDE MAINTENANCE, MOWING AND LITTER
REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002494	200249400ST1	ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date December 31, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

Call 731 Crawfordsville District

Contract M -43261-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002495	200249500ST1	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date October 31, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 741

Vincennes District

Contract M -43263-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002496	200249600ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE PAOLI SUBDISTRICT

Completion Date November 08, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 751

LaPorte District

Contract M -43405-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002521	200252100ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date December 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 761

LaPorte District

Contract M -43406-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002522	200252200ST4	MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date November 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 771 LaPorte District

Contract M -43407-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002523	200252300ST4	MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT LAPORTE DISTRICT

Completion Date November 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 781 LaPorte District

Contract M -43408-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002524	200252400ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE PLYMOUTH SUBDISTRICT

Completion Date November 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 791 Seymour District

Contract M -43465-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002536	200253600ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date November 15, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 801

Seymour District

Contract M -43466-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2002537	200253700ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE MADISON SUBDISTRICT

Completion Date October 31, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 831

Greenfield District

Contract T-40481-A TRAFFIC SIGNALS MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702087	170208700ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 NORTH AT SOUTHPORT ROAD (RP 103+0016)
1702088	170208800ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-70 WEST AT EMERSON AVENUE (RP 088+0058)
1702089	170208900ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 NORTH BOUND AT MORRIS ST AND MORRIS ST CURB RAMPS (RP 110+0020)
1702091	170209100ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 SOUTH AT 29TH STREET (RP 115+0028)
1702092	170209200ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-70 EAST AT EMERSON AVENUE (RP 086+0058)
1702094	170209400ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 NORTH AT LAFAYETTE ROAD (RP 120+0086)
1702095	170209500ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 SOUTH AT SOUTHPORT ROAD (RP 103+0016)
1702096	170209600ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 NORTH AT 29TH STREET (RP 115+0026)
1702097	170209700ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 SOUTH AT LAFAYETTE ROAD (RP 120+0086)
1702098	170209800ST3	TRAFFIC SIGNALS MODERNIZATION MARION COUNTY - ON I-65 SOUTH AT COUNTYLINE ROAD (RP 100+0083)

Completion Date November 05, 2021

DBE Goal: 2.00

Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 841

Seymour District

Contract T-41016-A TRAFFIC SIGNALS MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801310	180131000ST5	TRAFFIC SIGNALS MODERNIZATION VARIOUS COUNTIES - ON SR 135 AT VARIOUS LOCATIONS

Completion Date October 01, 2021

DBE Goal: 2.00

Qualifications: E(A)

Call 861

Fort Wayne District

Contract T-41064-A TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800941	180094100ST2	TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date June 30, 2021

DBE Goal: 1.00

Qualifications: E(A)

Call 871

Vincennes District

Contract T-41250-A GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801397	180139700ST6	GUARDRAIL ATTENUATORS, NEW OR MODERNIZE DUBOIS COUNTY - ON SR 545 FROM SR 164 TO 5.7 MILES NORTH OF SR 164 (RP 014+0000 TO 019+0077)

Completion Date September 30, 2021

DBE Goal: 14.00

Qualifications: C(B) E(K)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 881 Vincennes District

Contract T -41252-A TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801399	180139900ST6	TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date October 31, 2021

DBE Goal: 1.00

Qualifications: E(A)

Call 891 Vincennes District

Contract T -41254-A TRAFFIC, OTHER

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801401	180140100ST6	TRAFFIC, OTHER VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date July 31, 2021

DBE Goal: 1.00

Qualifications: E(A)

Call 901 Vincennes District

Contract T -41270-A RAISED PAVEMENT MARKINGS, REFURBISHED

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801412	180141200ST6	RAISED PAVEMENT MARKINGS, REFURBISHED VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date August 27, 2021

DBE Goal: 7.00

Qualifications: 0320

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 911

Fort Wayne District

Contract T -41275-A ITS TRAFFIC MANAGEMENT SYSTEMS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800946	180094600ST2	ITS TRAFFIC MANAGEMENT SYSTEMS VARIOUS COUNTIES - VARIOUS LOCATIONS THROUGHOUT THE FORT WAYNE AND LAPORTE DIST
1900411	190041100ST4	ITS TRAFFIC MANAGEMENT SYSTEMS VARIOUS COUNTIES - VARIOUS LOCATIONS THROUGHOUT THE LAPORTE AND FORT WAYNE DIST

Completion Date November 15, 2021

DBE Goal: 2.00

Qualifications: E(A)

Call 921

Greenfield District

Contract T -41283-A ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800907	180090700ST3	ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT
1900425	190042500ST3	ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date April 30, 2022

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 931

LaPorte District

Contract T -41284-A ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801345	180134500ST4	ITS DEVICES MAINTENANCE VARIOUS COUNTIES - ALONG VARIOUS ROADS IN THE FORT WAYNE DISTRICT
1900426	190042600ST4	ITS DEVICES MAINTENANCE VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date July 01, 2022

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)

Call 941

Seymour District

Contract T -41285-A ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801346	180134600ST5	ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT
1900427	190042700ST5	ITS DEVICES AND TRAFFIC SIGNAL MAINTENANCE VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date July 30, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)

Call 951

Vincennes District

Contract T -41690-A TRAFFIC SIGNAL MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801969	180196900ST6	TRAFFIC SIGNAL MODERNIZATION VANDERBURGH COUNTY - ON VARIOUS ROADS THROUGHOUT THE CITY OF EVANSVILLE

Completion Date October 01, 2021

DBE Goal: 6.00

Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 10, 2021 at 10:00 AM

Call 961 Crawfordsville District

Contract T-42666-A NEW SIGNAL INSTALLATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1902881	190288100ST1	NEW SIGNAL INSTALLATION CLINTON COUNTY - ON SR 28 AT CR 450W (RP 054+0006)

Completion Date September 15, 2021

DBE Goal: 2.00

Qualifications: E(A)

Call 971 Crawfordsville District

Contract T-42667-A NEW SIGNAL INSTALLATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1902882	190288200ST1	NEW SIGNAL INSTALLATION BOONE COUNTY - ON SR 39 AT ENTERPRISE BLVD, 0.52 MILE SOUTH OF I-65 (RP 063+0002)

Completion Date August 30, 2021

DBE Goal: 9.00

Qualifications: E(A)

Call 991 Vincennes District

Contract TM-43100-A LIGHTING MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001653	200165300ST6	LIGHTING MAINTENANCE VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date April 01, 2022

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)