

**Schedule of Pay Items Letting Date January 13, 2021 Letting ID 210113**

Call: 595

Contract: R -42032-B

Section No.: 1 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

<b>Line</b>			
<b>Item No</b>	<b>Item Code</b>	<b>Description</b>	<b>Quantity Unit</b>
0001	105-06845	CONSTRUCTION ENGINEERING	1.00 LS
0002	109-08359	LIQUIDATED DAMAGES	1.00 DOL
0003	109-08360	CONTRACT LIENS	1.00 DOL
0004	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00 DOL
0005	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.00 DOL
0006	109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.00 DOL
0007	110-01001	MOBILIZATION AND DEMOBILIZATION	1.00 LS
0008	201-01015	CLEARING AND GRUBBING	1.00 LS
0009	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0010	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0011	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0012	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0013	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0014	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0015	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0016	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0017	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0018	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0019	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0020	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0021	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0022	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0023	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0024	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0025	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0026	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0027	202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO.	1.00 LS
0028	202-03135	REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE	309.00 SFT
0029	202-04890	WELL	17.00 EACH
0030	202-06541	REMOVE	18.00 EACH
0031	202-74035	SIGN, REMOVE	1.00 EACH

0032	205-12108	STORMWATER MANAGEMENT BUDGET	78433.00	DOL
0033	205-12616	STORMWATER MANAGEMENT IMPLEMENTATION	1.00	LS
0034	205-12618	SWQCP PREPARATION	1.00	LS
0035	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	19.00	EACH
0036	621-06545	FERTILIZER	1.00	TON
0037	621-06553	SEED MIXTURE R	347.00	LBS
0038	621-06565	MULCHING MATERIAL	4.00	TON
0039	622-98200	SIGN, DO NOT DISTURB	66.00	EACH
0040	628-11976	COMPUTER SYSTEM EQUIPMENT	1.00	EACH
0041	801-06640	CONSTRUCTION SIGN, A	36.00	EACH
0042	801-06645	CONSTRUCTION SIGN, B	2.00	EACH
0043	801-06775	MAINTAINING TRAFFIC	1.00	LS
0044	804-06770	DELINEATOR POST	611.00	EACH

Call: 641

Contract: R -43062-A

Section No.: 1            PROFILING, PCCP

Line				
Item No	Item Code	Description	Quantity	Unit
0001	105-06845	CONSTRUCTION ENGINEERING	1.00	LS
0002	109-08359	LIQUIDATED DAMAGES	1.00	DOL
0003	109-08360	CONTRACT LIENS	1.00	DOL
0004	109-08441	QUALITY ADJUSTMENTS, PCCP	1.00	DOL
0005	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00	DOL
0006	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00	DOL
0007	109-09377	QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS	1.00	DOL
0008	110-01001	MOBILIZATION AND DEMOBILIZATION	1.00	LS
0009	207-08264	SUBGRADE TREATMENT, TYPE II	20.00	SYS
0010	207-12498	SUBGRADE TREATMENT, TYPE ID	9064.00	SYS
0011	302-06464	SUBBASE FOR PCCP	2352.00	CYS
0012	402-10087	HMA FOR TEMPORARY PAVEMENT, D	1060.00	TON
0013	501-06266	PROFILOGRAPH PCCP	1.00	LS
0014	503-05240	D-1 CONTRACTION JOINT	276.00	LFT
0015	506-06333	PCCP PATCHING, FULL DEPTH	9064.00	SYS
0016	506-06334	PCCP PATCHING, PARTIAL DEPTH	385.00	SYS
0017	507-07480	PROFILING, PCCP	928810.00	SYS
0018	507-08272	JOINTS IN PCCP, SAW AND SEAL	1196423.00	LFT
0019	507-12192	JOINT REPAIR, BOTTOM-HALF	175.00	SFT
0020	628-09403	FIELD OFFICE, C	20.00	MOS
0021	628-11976	COMPUTER SYSTEM EQUIPMENT	3.00	EACH
0022	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	9.00	EACH
0023	801-03290	CONSTRUCTION SIGN, C	15.00	EACH
0024	801-03291	CONSTRUCTION SIGN, D	6.00	EACH
0025	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	1627230.00	LFT
0026	801-06469	TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.	90273.00	LFT
0027	801-06577	TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.	3513.00	LFT
0028	801-06625	DETOUR ROUTE MARKER ASSEMBLY	6.00	EACH
0029	801-06640	CONSTRUCTION SIGN, A	174.00	EACH
0030	801-06645	CONSTRUCTION SIGN, B	36.00	EACH
0031	801-06710	FLASHING ARROW SIGN	898.00	DAY

0032	801-06775	MAINTAINING TRAFFIC	1.00	LS
0033	801-06808	TRUCK, TOW	1100.00	HRS
0034	801-07023	ENERGY ABSORBING TERMINAL, CZ, TL-2	50.00	EACH
0035	801-07118	BARRICADE, III-A	168.00	LFT
0036	801-08400	TEMPORARY TRAFFIC BARRIER, TYPE 1	23220.00	LFT
0037	801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	20880.00	LFT
0038	801-08403	TEMPORARY TRAFFIC BARRIER TYPE 4	41470.00	LFT
0039	801-08508	TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2	3100.00	LFT
0040	801-11598	ARIES FIELD PROCESSOR FOR PCMS	12.00	EACH
0041	801-11642	PORTABLE CHANGEABLE MESSAGE SIGN	12.00	EACH
0042	801-12031	TEMPORARY PORTABLE RUMBLE STRIPS	408.00	DAY
0043	801-12421	AUTOMATED WORK ZONE INFORMATION SYSTEM	1.00	LS
0044	801-97643	TEMPORARY BUZZ STRIPS	11232.00	LFT
0045	805-11763	WIM STATION, REBUILD	1.00	LS
0046	808-06716	LINE, REMOVE	2093660.00	LFT
0047	808-09381	RETRO-REFLECTIVITY TESTING	1.00	LS
0048	808-10031	LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.	130190.00	LFT
0049	808-10033	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.	119490.00	LFT
0050	808-10034	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.	135550.00	LFT
0051	808-10037	LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.	34060.00	LFT
0052	808-10043	LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN.	4820.00	LFT
0053	808-12032	GROOVING FOR PAVEMENT MARKINGS	406380.00	LFT
0054	808-75994	PRISMATIC REFLECTOR	350.00	EACH
0055	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	7060.00	EACH
0056	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	7650.00	EACH
0057	809-12470	ATR STATION, 5 LANE	10.00	EACH