

RIETH-RILEY CONSTRUCTION Co., Inc.

100% Quality • 100% Employee Owned • Over 100 Years

INVITATION TO BID

March 20,2024

Minority and Women's Business Enterprises Division
402 W Washington Street, Room 2469
Indianapolis, IN 46204

Project: B-44480-B, I 65 over City Streets

Location: Marion County

Quotes Due: April 9,2024 by 9am

To Whom It May Concern:

Rieth-Riley Construction Co., Inc. is bidding on the project listed above as a prime contractor for **B-44480-B, I 65 over City Streets** we are inviting quotations from MBE/WBE/IVOSB subcontractor/supplier firms that might be interested in partnering with us on the project.

Subcontractor/Supplier opportunities include:

Construction Engineering, Guardrail, Erosion Control, Traffic Control, Pipe, Aggregate, Trucking, Surveying, Rebar, Ready Mix, Geotextiles

Plans and specifications are available for review on INDOT website or by request through Rieth-Riley's Estimator.

Questions regarding this project should be directed to Andrew Rayner at arayner@rieth-riley.com or 317-634-5561.

Written quotations should be sent via email to arayner@rieth-riley.com no later than April 9, 2024 by 9am.

Thank you





Indiana Department of Transportation Proposal

Date of Letting: April 10, 2024

Time of Letting: 10:00 AM

Location of Letting: INDIANA GOVERNMENT CENTER NORTH
100 N. SENATE AVENUE, N758-CONTRACTS
INDIANAPOLIS, IN 46204

Contract Number: B -44480-B

Districts: Greenfield

Counties: MARION

Description: BRIDGE PREVENTIVE MAINTENANCE

Location: ON I-65 OVER MONORAIL; SENATE AND CAPITOL
AVENUE; ILLINOIS, MERIDIAN, PENNSYLVANIA,
DELAWARE AND ALABAMA STREETS, 2.95 MILES NORTH
OF I-70

Project Control No.	Federal/State No.	Location
2200190	2200190	BRIDGE PREVENTIVE MAINTENANCE I65-112-02419 COMPOSITE CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 OVER MONORAIL AND 7 CITY STREETS, 2.95 MI N OF I-70 (RP 113+0017)

Time ID	Description	Completion Date or Number of Units	Time Type	Liquidated Damages	Rate
00	COMPLETION DATE	11/11/2024	DT	\$2,500.00	per Day
01	CLOSURE TIME	17	CD	\$30,000.00	per Day (*)

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

MBE, WBE AND IVOSB GOALS: Contract provisions goals of 7.00 percent of the contract bid price for the MBE goal, 5.00 percent of the contract bid price for the WBE goal and 3.00 percent of the contract bid price for the IVOSB goal have been established as the minimum amount for contracting to minority, women and Indiana veteran business enterprises.

The initial payment for clearing right-of-way will be limited to 0.5 % of the original total bid.

Pre-Bid Meeting Date: Not Applicable

The following documents are included in the Contract:

2024 INDOT Standard Specifications effective 9-1-2023

INDOT Standard Drawings listed on Standard Drawings Index effective 9-1-2023

INDOT Qualified Materials Lists and Certified Sources Lists

Pre-bid Questions and Answers published on the INDOT website

Additional reference material may be available on the INDOT website, which may include, but is not limited to permits, asbestos reports, geotechnical reports and utilities information. The contractor shall consider the available additional reference material when preparing their proposal bid.



Indiana Department of Transportation

Letting Date: April 10, 2024

Schedule of Pay Items

Page 1 of 4

Proposal ID: B -44480-B

Project(s): 2200190

SECTION: 1 BRIDGE PREVENTIVE MAINTENANCE

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0001	105-06845 CONSTRUCTION ENGINEERING	LUMP SUM	LUMP SUM	_____.
0002	109-08359 LIQUIDATED DAMAGES	1.000 DOL	1.00	1.00
0003	109-08360 CONTRACT LIENS	1.000 DOL	1.00	1.00
0004	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000 DOL	1.00	1.00
0005	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL	1.00	1.00
0006	110-07025 MOBILIZATION AND DEMOBILIZATION	1.000 EACH	_____.	_____.
0007	201-52370 CLEARING RIGHT-OF-WAY	LUMP SUM	LUMP SUM	_____.
0008	202-02240 PAVEMENT REMOVAL	168.000 SYS	_____.	_____.
0009	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1	LUMP SUM	LUMP SUM	_____.
0010	214-12239 GEOTEXTILE FOR PAVEMENT, TYPE 2B	168.000 SYS	_____.	_____.
0011	302-06464 SUBBASE FOR PCCP	42.000 CYS	_____.	_____.
0012	503-12480 TERMINAL JOINT, RETROFIT POLYMER MODIFIED ASPHALT	104.000 SFT	_____.	_____.
0013	602-06729 BARRIER DELINEATOR	2.000 EACH	_____.	_____.

2/26/2024 1:15 PM



Indiana Department of Transportation

Letting Date: April 10, 2024

Schedule of Pay Items

Page 2 of 4

Proposal ID: B -44480-B

Project(s): 2200190

SECTION: 1 BRIDGE PREVENTIVE MAINTENANCE

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0014	609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	168.000 SYS		
0015	628-09403 FIELD OFFICE, TYPE C	6.000 MOS		
0016	702-51863 FIELD DRILLED HOLE IN CONCRETE	616.000 EACH		
0017	703-06029 REINFORCING BARS, EPOXY COATED	18,611.000 LBS		
0018	704-51002 CONCRETE, C, SUPERSTRUCTURE	24.200 CYS		
0019	706-11600 RAILING, CONCRETE TYPE FC	1.000 CYS		
0020	706-11601 RAILING, CONCRETE TYPE FT	1.000 CYS		
0021	709-51821 SURFACE SEAL	LUMP SUM	LUMP SUM	
0022	710-09158 PATCHING CONCRETE STRUCTURES	16.000 SFT		
0023	715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM	LUMP SUM	LUMP SUM	
0024	724-12773 BRIDGE EXPANSION JOINT, TYPE PCF	58.000 LFT		
0025	724-12775 BRIDGE EXPANSION JOINT, TYPE M, REPLACE	55.000 LFT		
0026	801-03290 CONSTRUCTION SIGN, TYPE C	28.000 EACH		

2/26/2024 1:15 PM



Indiana Department of Transportation

Letting Date: April 10, 2024

Schedule of Pay Items

Page 3 of 4

Proposal ID: B -44480-B

Project(s): 2200190

SECTION: 1 BRIDGE PREVENTIVE MAINTENANCE

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0027	801-04308 ROAD CLOSURE SIGN ASSEMBLY	8.000 EACH	_____	_____
0028	801-06201 TEMPORARY PANEL SIGNS	1,080.000 SFT	_____	_____
0029	801-06202 TEMPORARY PANEL SIGN SUPPORTS	648.000 LFT	_____	_____
0030	801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.	9,085.000 LFT	_____	_____
0031	801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW	4.000 EACH	_____	_____
0032	801-06625 DETOUR ROUTE MARKER ASSEMBLY	31.000 EACH	_____	_____
0033	801-06640 CONSTRUCTION SIGN, TYPE A	33.000 EACH	_____	_____
0034	801-06710 FLASHING ARROW SIGN	34.000 DAY	_____	_____
0035	801-06775 MAINTAINING TRAFFIC	LUMP SUM	LUMP SUM	_____
0036	801-07118 BARRICADE, TYPE III-A	288.000 LFT	_____	_____
0037	801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2	580.000 LFT	_____	_____
0038	801-11642 PORTABLE CHANGEABLE MESSAGE SIGN	7.000 EACH	_____	_____
0039	801-12042 TRUCK MOUNTED ATTENUATOR	12.000 DAY	_____	_____

2/26/2024 1:15 PM



Indiana Department of Transportation

Letting Date: April 10, 2024

Schedule of Pay Items

Page 4 of 4

Proposal ID: B -44480-B

Project(s): 2200190

SECTION: 1 BRIDGE PREVENTIVE MAINTENANCE

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0040	801-12544 AUTOMATED WORK ZONE INFORMATION SYSTEM	1.000 EACH		
0041	801-12883 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS	4.000 EACH		
0042	808-06716 LINE, REMOVE	720.000 LFT		
0043	808-12850 LINE, THERMOPLASTIC, DOTTED, WHITE, 10 IN.	290.000 LFT		
0044	808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN.	430.000 LFT		
Section: 1			Total:	

Items Total: _____

Cost Plus Time	Road User Cost Per Unit	Unit Type	Number of Units Bid
----------------	-------------------------	-----------	---------------------

01	CLOSURE TIME	30,000.00	Days	
----	--------------	-----------	------	--

2/26/2024 1:15 PM