



February 10, 2026

**INVITATION TO BID**

**FTW-Filter Underdrain Replacement Ph 4**

**ENG: City Utilities**

**Bids Due Friday, February 27, 2026 before 2pmEST**

Thieneman Construction, Inc. has purchased plans and proposals to bid as a prime contractor for the project listed below. We are inviting quotes from MBE/WBE/VBE contractor/supplier firms that might be interested in working with us on this project.

**PROJECT LOCATION: City of Fort Wayne**

**COUNTY: Allen**

**Scope of Work:**

**General construction and mechanical work to demolish the existing underdrains and install new underdrain systems in Filtration Plant Filters 1 and 3, with Alternates for Filters 4 and 18. Installation of associated low pressure air piping and acid wash system piping including control valves and instrumentation are also included in this project.**

Plans and Specifications are available for view at the office of Thieneman Construction, Inc. between the hours of 8am and 5pm Monday through Friday. Plans and Specifications are also available via free download by sending a request to: [estimating@t-c-i.net](mailto:estimating@t-c-i.net).

We would request that this form, any quotes AND minority certificates from Subcontractors and Suppliers to be delivered **no later than Friday, February 27, 2026 before 2pmEST**. You may send quotes via email: [estimating@t-c-i.net](mailto:estimating@t-c-i.net) .

Please complete, sign and date and return by email: [estimating@t-c-i.net](mailto:estimating@t-c-i.net)

BUSINESS NAME: \_\_\_\_\_

CONTACT PERSON/email \_\_\_\_\_

**ARE YOU QUOTING?              Yes or    No**

Will you be using UNION labor? Yes    or    No

Is your Company a certified: DBE / WBE / MBE / VBE / OTHER Subcontractor/Supplier / or NA ?

\* Please indicate type of Certification (or if none, please mark N/A):

**\*PLEASE BE SURE THAT OUR OFFICE HAS A COPY OF YOUR CURRENT CERTIFICATE ON FILE**

For questions please call: 317-867-3462, ext 602 -the Estimating Dept.

---

**INDUSTRIAL • MUNICIPAL CONTRACTOR**

---