Cost Assumptions, Conditions and Constraints

As the majority of the costs included in our proposed budget account for staff and
subcontractor time, they are based on assumptions as to the timeframes and amount of
hours needed to complete the tasks in a high-quality way. We have generated these
assumptions based on our experience with previous, similar projects and our understanding
of our partner’s priorities and capacities. We have estimated costs based on the current
number of 7 active authorizers in Indiana but recognize that additional authorizers may be
established during the contract period; in this instance we plan to re-allocate funds across
several categories in order to cover another evaluation and individualized pathway. To
mitigate any other pricing fluctuations, we have received commitments from our
subcontractors to honor the rates included in their current agreements.



